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URANIUM CORPORATION OF INDIA LIMITED 
(A GOVT. OF INDIA ENTERPRISE ) 

P.O. – JADUGUDA MINES ,DT. SINGHBHUM (E) 
JHARKHAND – 832 102 

 
 

NOTICE INVITING TENDER No. : BAG/CIV - 143 
 

I  T  E  M    R  A  T  E    T  E  N  D  E  R 
 

F  O R  
ROAD CLEANING FROM MOSABONI TO BAGJATA MINES 

 MAIN GATE. 
 
 

Tenders to be deposited in the Office of Dy. General Manager (Pers.), IRs, Jaduguda by 15.00 hours 
on  01.07.2014 
 
 
Tenders shall be opened in presence of Tenderers who may like to Present at  15.30 hrs. on   
01.07.2013 at the Office of Dy. General Manager (Pers.), IRs, Jaduguda 
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URANIUM  CORP0RATION  OF INDIA  LIMITED 
BAGJATA  MINES 

 
 

N.I.T.No. :  BAG/CIV –143. 

 

 

ROAD CLEANING FROM MOSABONI TO BAGJATA MINES 
 MAIN GATE. 

 
SPECIAL  INSTRUCTIONS TO THE TENDERERS 
 
 
One set of Schedule of Quantities are enclosed herewith and tenderers are requested to submit in 
Triplicate (Filled in Original along with Two Xerox copies of the same) and Tender document in a 
sealed envelope super scribing N.I.T No. : BAG/CIV- 143, Name of work, Name of Tenderer and date 
of opening of Tender as advertised / notified. 

 

The sealed envelop containing E.M.D. document and the envelop as described above should be kept / 
put in side a main cover envelope with proper superscription/ mentioned of  N.I.T.No. :  BAG/CIV-
143 due date of opening, name of work and address of the tenderer on the top of the envelop / 
cover. 

 

  

All the pages of Tender document should be duly signed along with seal of the Tenderer without 
which Tenders are likely to be rejected. 

 
 
N.B.: 1)   Conditional tender may disqualify so tenderers are advise to quote the 

price    as per N.I.T. No. BAG/CIV- 143 condition only. 
 2)  All Administrative/ Local problems will be sorted out by the Contractor 

independently. 
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URANIUM CORPORATION OF INDIA LTD.                                                                                        Phone No : 0657-2730122/ 2730222 
( A Govt. of India Enterprise)                                                                    FAX No. : 0657-2730322 
P.O. : Jaduguda Mines,  
Dt.   : E. Singhbhum, Jharkhand, 
PIN : 832 102 
 
No  : UCIL/ BAG (Civil ) / 2014 /  94                                                                                                                              9th   June , 2014                      

N. I. T. No: BAG/ CIV - 143 
 

Sealed item rate limited tenders are invited (Schedule of quantities in Triplicate) from the eligible contractors for the following work: 
 

 Name of work Road cleaning from Mosaboni to Bagjata Mines Main Gate. 
Estimated Value of work Rs.3,10,795.00  

 Period of contract Twelve months 
Cost of tender document Rs. 350.00 
EMD to be deposited with tender Rs. 6220.00 
Date for submission of tender document 01.07.2014 up to  3.00 p.m. 
Date and time of opening of tender 01.07.2013   at      3.30p.m. 

 
This N.I.T and Tender document is available on our website: www.ucil.gov.in. Only down loaded Tender Document shall be accepted and 
the cost of Tender Document shall be paid by the tenderers in form of demand draft drawn on S.B.I, Jaduguda, in favour of Uranium 
Corporation Of India Limited, Jaduguda. The same draft shall be submitted along with the Tender. Fax or e-mail tenders will not be 
entertained. 
 
 The submitted Tender Document must be accompanied with credentials / information sheets along with Completion Certificates/ Work 
Orders of the similar work.  Without submission of requisite documents mentioned in N.I.T., the Tender will not be considered / 
accepted without prejudice. Tender received without EMD will be summarily rejected. Conditional tender may disqualify so 
tenderers are advised to quote price as per NIT No.:  BAG/CIV- 143 conditions only. 
 
Sealed Tenders will be received at the office of  D. G.M.( Pers. ), IRs Jaduguda till stipulated date and time and will be opened on that 
mentioned date at 3.30 p.m at Jaduguda by Chairman and Managing Director or his representative in presence of tenderers who may like 
to be present.  
 
The successful tenderer shall have complied with provision of contract Labour (Regulation & Abolition) Act. 1970 and rule appended 
there under if applicable to him. 
 
 All tenderers must have Service Tax Account Number and submit documentary evidence for the same.  
 
The Corporation reserves the right to accept or reject or cancel any or all tender either in full or part thereof or to split-up the work, if 
necessary without assigning any reasons whatsoever. 

  

For Chairman & Managing Director 
Uranium Corporation Of India Limited. 
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SECTION – I I 
 

GENERAL INFORMATION 
 
1.00.00          Project              : Uranium Mining Project. 
2.00.00          Executing Agency            :          Uranium Corporation of India Ltd. 
                                 (A Govt. of India Enterprise) 
                                                                  P.O. – JADUGUDA MINES 
                     DIST. – SINGHBHUM EAST 
                     JHARKHAND -  832 102. 
3.00.00          SITE              :                 BAGJATA. 
4.00.00  LOCATION             :  

Bagjata Mines is located in Jharkhand State Dist East Singhbhum. The Bagjata Mines is situated 
at 30 KM. towards East from existing Jaduguda Mines. The Mines is 11 KM away from Mosabani 
which is connected by all  fair weathered road . 

 
5.00.0 General Topography: 

The site is undulating with small hill near the center of the site and there are a few mounds 
and ponds in the area. The natural drainage of the area is towards East and south. The grade 
level of the area is between  106 Mtr. Above M.S.L. 

6.00.0 Climate:  
The climatic condition at Bagjata are recorded as follows    : 

i) Peak ambient temperature       : 47 degree C 
 
ii) Lowest ambient temperature      : 4 degree C 
 
iii) Average daily maximum temperature in the hottest  

Month may and June                 : 40 degree  C 

iv) Average daily minimum temperature in the 
 coldest month December and January   : 11 degree  C 

  v) Annual average rain fall      : 1400 mm 
 
  vi) Highest annual rain fall      : 1860 mm 
 
  vii) Heaviest rain fall in 24 hours                :  214 mm 
 
  viii) Maximum relative humidity                :  100% 
 
  ix) Prevalent direction of wind from     : west. 
 

x) Maximum highest flood level                : 104 M above  MSL                                                                                                                                                     
 
xi) Seismic condition.                                                   :   Zone II (as per 
                                                                                                     IS: 1893) 
 

- - - - - 
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CONDITIONS OF TENDERING 
 
1. OO.OO   PREPARATION OF TENDER 
 

1. O1.OO  Tenderer to study 
 
1.01.01 Before submission of the tender the Tenderers  are   requested to make                                   

themselves  fully Conversant with the Conditions of Tendering, General Conditions, Special 
Conditions, Site conditions, Specifications, Schedules and all other relevant information like so that 
no ambiguity may arise in these respects subsequent to the submission of the tender. 

 
1.01.02  It shall be the responsibility of the Tenderer to request for any missing document or  

   information.  In absence of any such request the Tenderer will be deemed to have           received 
and read all documents. 

 

1.01.03 The tenderer shall submit his tender strictly in accordance with the tender specification and terms 
and conditions laid down in the tender document.  Should there be any discrepancy in, or any doubt, 
or obscurity, to the meaning of any of the clauses of the tender document, or as to anything to be 
done or not to be done by the accepted Tenderer or as to these instructions observed by the 
intending Tenderer.  The Tenderer must set forth in writing such discrepancy, doubt or obscurity, 
and submit the same in duplicate to the Purchaser (Attn: the Officer of the Purchaser issuing the 
NIT) so as to reach them two days in advance before date of tender opening mentioned in the NIT for 
such purpose.The elucidation given by the Purchaser shall be final and binding on the Tenderers. 

 

1.01.04  By submitting a tender for the work, a Tenderer will be deemed to     have     satisfied himself by 
actual inspection of the site and locality of the work, if so required and that the rates quoted by him 
in the tender will be adequate to complete the work in all respects according to the specifications, 
and other conditions and that he has taken into account all conditions and difficulties that may be 
encountered during its progress whether or not expressly provided in the tender document but 
necessary for the completion and maintenance of this work to the entire satisfaction of the Engineer. 

 

1.01.05  Tenders must be submitted on the attached prescribed forms and/or copies thereof.  Thschedules 
shall be filled in, item by item, in accordance with the instructions and notes supplementary thereto. 

 

1.01.06  The tender shall contain firm price for the work. 
 

1.02.00 Language 
             English shall be the ruling language.  All tenders, drawings, technical data, document and/or 

correspondences shall be in English. 
 
1.03.00  Canvassing Prohibited 
             Canvassing in any form is strictly prohibited and any Tenderer found to have resorted to canvassing 

shall be liable to have his tender rejected summarily. 
 

1.04.00 Misinformation 
               If the Tenderer deliberately gives wrong information in his tender to create circumstances for   the 

acceptance of his tender, the Purchaser reserves the right to reject such tender. 
 

1.05.0 Documents not transferable 
              Tender documents are not transferable.  Transfer of tender documents, purchased by the tenderer 

to another is not permitted and tender submitted on the tender document, purchase by any other 
party, shall be rejected. 
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1.06.00   Not more than one tender 
          Not more than one tender for a work shall be submitted by one contractor or one firm of 

contractors. 
 
1.07.00   Tender document property of the Purchaser 
          Tender documents in which tender is submitted by a Tenderer shall become the property of 

the Purchaser and the Purchaser shall have no obligation to return the same to the 
Tenderer. 

 
1.08.00   Tenderer to bear expenses 
          The Purchaser shall not be liable for any expenses whatsoever incurred by the Tenderer in 

the preparation of the tender whether his tender is accepted or not even if the purchaser 
opts for complete withdrawal of invitation of Tender. 

 
2.00.00   SUBMISSION OF TENDER 
 
2.01.00   Tenders shall be open on date specified in N.I.T. 
2.01.01   List of documents to be submitted  

a)  Tenderer's covering letter. 
b) Document showing deposit of Earnest Money in original. 
c) Filled in Questionnaires duly signed. 
d) Signed NIT tender documents i.e. all tender papers which comprise the following shall 

be signed and returned with the original copy of tender. 
 

-  Notice inviting Tender 
-  General information 
-  Forms 
-  Conditions of Tendering 
-  General conditions of contract 
-  Special conditions of contract 
-  Safety of contractor's Employees with appendices 

e) Income tax clearance certificate of last three years. 
 
 
2.01.02 All the pages of Tender document has to be signed with seal of the Firm/Agency by the 

tenderer as a token of acceptance of the same without which tenders are likely to be 
rejected. 

 
 
 
2.02.00   Tenders to be unambiguous 
          No alteration in the form of the tender or in the amount or any addition in the form of 

special stipulation will be permitted.  If corrections be needed while filling in the tender, 
the same shall be made by the Tenderer with his dated signature.  Tender which is 
incomplete, obscure or irregular or only for a part of the package /schedule is liable to 
rejection. 
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2.03.00   All pages to be signed        
                     All pages of the Tenderer's offer, drawing and other accompanying documents shall be 

initialed at the lower right corner with ink only and signed where required by the tenderer 
or any person holding power of attorney authorizing his to sign on behalf of the tenderer 
before submission of the tender.  All signatures shall be dated. 

 
2.04.00   Tenderer's identity 

                The tender shall contain the name, residence and place of business of person or persons     
submitting the tender. 

 

2.05.00   Authorization 
          In the event of the tender being submitted by a firm, it must be signed by each partner 

thereof, and in the event of the absence of any partner, it shall be signed on his behalf by 
a person holding a power of Attorney authorizing him to do so, certified copy of which shall 
be enclosed. 

          Tenders submitted on behalf of companies registered under the Indian Companies Act, for 
the time being in force, shall be signed by persons duly authorized to submit the tender on 
behalf of the company and shall be accompanied by certified copies of the resolutions, 
extracts of articles of association, special or general power of Attorney and other 
information to show clearly the title, authority and designation of persons signing the 
tender on behalf of the company. 

          In the event of the tender being submitted by Indian agent on behalf of his foreign 
principal, in addition to above document, the letter or agreement of authorization clearly 
indicating the status extent and validity of authorization from foreign principal shall be 
submitted along with the tender.  A confirmation in the form of division of responsibility 
covering the various activities required to be undertaken for execution of the contract shall 
be enclosed. 

   
2.06.00   Delivery of tender. 
          The completed tender with all its accompaniments shall be deposited in the tender box 

kept at the office of Dy. General Manager (Per.), IRs, UCIL, Jadugoda. 
 
 
 
 
 
 
 3.00.0                  Qualification of Tenderer 
 

   As stipulated in the NIT No.: BAG/CIV – 143 dt.09.06.2014 
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4.00.00   VALIDITY OF TENDER 
          The tender submitted shall be deemed to constitute an agreement between the tenderer and 

the purchaser whereby such tender shall remain open for acceptance by the Purchaser for a 
period of six(6) months from the date the tenders are opened, during which period the tenderer 
shall not withdraw his offer or amend, impair or derogate therefrom.  If the tender submitted 
does not contain all the relevant information or needs clarification on the information furnished 
and the tenderer is requested to supplement the information or submit clarification, the 
aforesaid validity period of six months shall be deemed to commence from the date of receipt 
of the information and clarification called for.  Every tenderer is therefore requested to furnish 
all the relevant information to make the tender complete. 

          Every Tenderer shall be deemed to have agreed as aforesaid in consideration of the tender 
being considered by the Purchaser in terms hereof, provided the same has been duly submitted 
and found to be in order.  If the tenderer be notified in writing at the address given in the 
tender within the said period of six (6) months that his tender has been accepted, he shall be 
bound by the terms of agreement constituted by his tender and such acceptance thereof by the 
purchaser until a written contract has been executed in place of such agreement.The tenderer 
whose tender has been accepted and so notified shall become the "Successful Tenderer". 

 

5.00.0 EARNEST MONEY 
5.01.00   Earnest money as per Notice Inviting tender shall be deposited unless otherwise instructed to 

the contrary in the following ways :- 
          Acceptable mode of payment of Earnest Money Deposit: 
                     a)Requisite amount of E.M.D. should be submitted in the form of Deposit at Call or TDR or 

Fixed Deposit issued by S.B.I.,Jaduguda/Hartopa or Punjab National Bank ,Jamshedpur or any 
Nationalized Bank duly pledged in favour of Uranium Corporation of India Ltd., payable at SBI , 
Jaduguda. Amount may also be submitted by Demand Draft/Bank Draft payable at SBI, 
Jaduguda or PNB,Jamshedpur if so desired by the tenderer.       

                      Note: i) Tender without requisite earnest money at the time of submission is liable to be 
rejected. 

   ii) Failure of successful tenderer to carryout the tender work shall entail forfeited of       
E.M.D. and Security Deposit entirely. 

   iii) Cash/Cheque shall not be accepted as EMD or Security Deposit 

5.02.00   Uranium Corporation of India Ltd. will return the Earnest Money without any interest to 
unsuccessful tenderer on production by the tenderer of a certificate from Chief Supdt.(Civil), 
Jaduguda.   

 

5.03.00   Upon acceptance of the tender, Earnest Money shall be treated as part of the Security deposit.  
Failure of successful tenderer to carryout the tender work shall entail forfeiture of E.M.D. & 
Security Deposit entirely. 

 

5.04.00   The tenderer shall submit the tender which satisfied each and every condition laid down in the 
notice, failing which the tender will be liable to be rejected. 

 

5.05.00   The Corporation reserve to themselves the right of accepting the whole or any part of the 
tender and tenderer shall be bound to perform the same at quoted rates. 

5.06.00   Tender without requisite earnest money at the time of submission is liable to be rejected. 
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5.07.0 75 % of Service Tax to be paid by UCIL for which the said amount will be deducted from the 
party’s Bill and deposit to Service Tax Department. Regarding balance 25 % Party has to deposit 
from his own.   

 
 
 

-: 5 :- 
 

6.00.00   AWARD OF CONTRACT 
 

          The acceptance of a tender and award of contract to one or more than one tenderer, if 
considered necessary, rests with the Purchaser.  It shall not be obligatory on the part of the 
Purchaser to accept the lowest tender.  The purchaser would be at liberty to accept any 
tender, lowest or otherwise, in whole or in part and to reject any or all the tenders 
received, without assigning any reasons, and no explanation can be demanded of this by any 
tenderer in respect thereto. 

7.00.00   FOREIGN EXCHANGE 
 
          Unless otherwise provided in the special conditions, the tenderer shall obtain all import 

permit or licenses and arrange for all foreign exchanges required for any part of the plant or 
works. 

 
8.00.00   TIME FOR COMPLETION 
 
          The time of completion for this work shall be 12 ( Twelve) months which shall be reckoned 

as stipulated in L.O.I./Work order. The work shall be considered completed only if the 
Engineer has issued a certificate to that effect. 

 
9.00.00   OPENING OF TENDER 
 
          Tenders will be opened at the place notified on the appointed and time presence of 

tenderer's authorised representative who are present.  Not more than two (2) 
representatives of each tenderer shall be permitted to attend the opening of the tenders.   

 
          If the tenders can not be opened on the notified date and time as per tender notice, due to 

natural calamity, civil commotion, floods, strikes or any other unavoidable circumstances, 
this will be opened on a subsequent date which shall be notified to the tenderers by the 
corporation. 

 
10.00.00  SECRECY 
 
          The tenderer (whether his tender is accepted or not) shall treat the details of the tender 

specifications and other documents attached thereto, as private and confidential.  The 
tenderer shall take necessary steps to ensure that all persons employed in any work in 
connection with his tender have noticed that the Indian official secret act 1923 (XIX of 1923) 
and Indian Atomic Energy Act 1962 (XXXIII of 1962) applied to them and shall continue so to 
apply even after award of the contract (whether this tender is accepted or not. 

 
 

                                                 ********************* 
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F  O  R  M           OF        T  E  N  D  E  R 
 

To 
The Chairman & Managing Director  
M/s. Uranium Corporation of India Ltd. 
P.O. Jaduguda Mines 
Dist. Singhbhum (East) 
Jharkhand – 832 102 
 
 Tender Notice No : BAG/CIV – 143 
Name of Work: ROAD CLEANING FROM MOSABONI TO BAGJATA MINES MAIN GATE. 
Dear Sir, 
 

With reference to the tender invited by you 
for___________________________________________I/We have examined special conditions and 
General Conditions, Articles of Agreement, Tender Notice, Specifications and Schedule of 
Quantities for the above work. I/We hereby offer to execute the whole of the said works in 
conformity with the same Special Conditions, Articles of Agreement, General Conditions Tender 
Notice, Specifications and Schedule of Quantities for the sum of 
Rs.__________________________at the  respective rates mentioned in the Schedule of Quantities. 

I/We undertake to complete and deliver the whole lot comprised in the contract 

Within__________________________ calendar months from the date of commencement of work. 

I/We have deposited as Earnest Money a sum of Rs. 
______________________________________With___________________________________________
_____________________which amount is not to bear any interest and I/We do hereby agree that 
this sum shall be forfeited by me/us if the event of the Uranium Corporation of India Limited 
accepting my/our tender I/We fail to execute the Contract when called upon to do so. 

I/We hereby agree that unless and until a formal agreement is prepared and executed in 
accordance with the Articles of Agreement, this tender together with your written letter of 
acceptance thereof, shall constitute a binding contract between us. 

I/We understand that you are not bound to accept the lowest or any tender you may receive. 
 

 Yours faithfully, 

Signature:                

Name of Partners of the Firm: 
1._______________________ 
2._______________________ 
3._______________________ 
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4.____________________ 

 

 

ARTICLES OF AGREEMENT 
 
ARTICLES OF AGREEMENT made and entered into this------- day of ------- TWO THOUSAND ------- AT 
Jaduguda between M/s Uranium Corporation of India Limited (A Government of India Enterprise) having it’s 
Registered office at Jaduguda Mines, Dist. East Singhbhum, Jharkhand – 832 102 (herein after referred to as 
the Corporation) which expression shall unless repugnant to the context includes it’s successors and/or 
assigns of one part and M/s ___________________________________________ having it’s Registered Office 
at ________ 
______ (herein after referred to as the Corporation) which expression shall unless repugnant to the context 
includes it’s successors and/or assigns of the other part. 
 
WHERE AS UCIL invited Tenders to be submitted for the work of  
_____________________________________________________________________________ 
 mentioned in Tender document submitted by the Contractor as laid down in Annexure – A attached. 
 
AND WHEREAS in pursuance of such invitation for Tender the Contractor submitted a Tender as in Annexure 
– A AND WHEREAS AFTER CONSIDERATION OF THE TENDER SUBMITTED THE contractor UCIL accepted the 
said Tender as in Annexure – A along with Annexure – B, C, & D. 
 
AND WHEREAS  one of the conditions embodied in the Tender submitted the contractor and accepted by 
UCIL was that the contractor upon acceptance of his Tender shall enter into an agreement with UCIL, and 
shall deposit the sum of Rs. ________________ (Rupees ____________________________ 
__________________________only) in a manner mentioned in the same tender as in Annexure – A and it’s 
subsequent modifications as in Annexure – D duly endorsed in favour of UCIL for the due observance 
fulfillment and performance by the said Tender so accepted by UCIL. 
 
And whereas UCIL has called upon the Contractor to execute the presents. 
 
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 
 

1. In this agreement works and expressions shall have the same meaning as are respectively 
assigned to them in the General Conditions and Special conditions of Contract herein after 
referred.  

2. The Corporation’s LOI/Work Order Reference No. ------------------------------- along with the 
following documents shall be deemed to form and be read and construed as part of this 
agreement as thoughtfully written out and set forth herein. 

 
a. ANNEXURE – A: tender Document for _________________________________ 

______________ as specified in tender specification vide N.I.T No. 
 

b. ANNEXURE – B: Bank Guarantee for Security Deposit of the value about Rs. 1.00 Lakhs 
or above. 

c. ANNEXURE – C: Detailed Bar Chart 
d. ANNEXURE – D: Various correspondence and Minutes of Meeting to be read with 

Annexure – A as listed below:- 
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1) 
 
2) 
 
3) 
 
4) 

                                                  
                                           5) 
 
In the event of discrepancy or ambiguity this agreement and any of the documents described above this 
agreement shall govern. In the event of discrepancy or ambiguity between or caused by the provisions in 
the documents (a( to (d) inclusive, the priority of these documents shall be settled in accordance with the 
order (d) to (a) i.e. the document executed on a later date prevailing over the document executed earlier. 
 

3.  The Contractor hereby covenants with the corporation to construct, complete and maintain the 
works in conformity in all respects with the provisions of the Agreement and as specified in the 
above documents (a) to (d) inclusive. 

 
1. The Corporation hereby covenants to pay to the Contractor in consideration of the construction, 

completion and maintenance of the works the contract price at the tie and in the manner 
prescribed by the Agreement and set-forth in the above documents (a) to (d) inclusive. 

 
2. All notices called for by the terms of this agreement shall be effective only at the time of receipt 

thereof and only when received by the parties to whom they are addressed at the following 
addresses. 

a) _______________________________ 
 
 URANIUM CORPORATION OF INDIA LIMITED 
 (A Govt. of India Enterprises.) 
 ______________________________ 
 ______________________________ 
 
b) _____________________________ 
 ______________________________ 
 _____________________________ 
 
3. The corporation and the Contractor agree that this contract agreement including annexed 

documents (a) to (d) inclusive expresses all of the Agreement and covenants of the parties, and that 
it integrates, combines and supersedes all prior and contemporaneous negotiations, and 
agreements, whether written or oral and that no modification or alteration of this contract 
agreement shall be valid or binding on either party, unless expressed in writing and executed with 
the same formality as this contract agreement, except as may otherwise be specifically provided in 
this contract agreement. 
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4. Both parties shall make best individual to set amicably among themselves in a  dispute that may 

arise on any matter arising out of or in connection with this contract. In the unlikely case that the 
parties or not able to come to a mutual settlement either of them shall seek arbitration. Then it is 
expressly agreed between the parties that any such dispute or difference arising out of  

 
 
5. or in connection with the contract shall be referred to arbitration and the arbitration proceedings 

shall be governed by the relevant counterparts, one for the corporation and the other for the 
Contractor. 

 
 
 

6. This contract agreement is made in all good faith and executed in two identical counterparts, one for 
the corporation and the other for the Contractor. 

 
In witness there of , the Corporation and the Contractor have executed this contract agreement the day 
and year first above written. 

 
 

URANIUM CORPORATION OF INDIA LIMITED 

 
 
 
 
___________________________________ 
                   
___________________________________ 
 
___________________________________ 

 
        CONTRACTOR 
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S  C  H  E  D  U  L  E – B 
 
 
 
              NO FREE ISSUE MATERIAL FOR THIS WORK 
 
 
 
 
 

N.B :   All materials shall have to be procured by the contractor at his 
own cost 

 
 
 
 
 
 

Signature of Tenderer                                                   
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S  C  H  E  D  U  L E      -    D 
 

 
 
 
Sl. 
No. 

Category of Labour Wage per day Remarks 

1. Unskilled/Semi 
Skilled/ Skilled Labour 

Minimum wages to be 
paid as fixed by Asstt. 
Labour Commissione(C) ,  
Chaibasa from time to  
time             

Prevailing Daily wages Rate as 
on date for surface work or 
Under Ground work if 
applicable as  per circular 
Notice  by Asstt Labour  
Commissioner Chaibasa and 
E.P.F.& M.P. Act ‘1952 as per 
Regional Provident fund 
Commissioner, Jamshedpur. 
However the contractor will 
have to pay the minimum 
wages with Employee 
provident fund as applicable 
during the period for 
execution of the work without 
any escalation. 
Minimum Daily wage of 
unskilled labour as on date :  
 Rs. 220/- per day 
 
 
   

 
 
 
 

Signature of Contractor:__________________ 
 
                                                                                                   Date :________________________________ 
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S  C  H  E  D  U  L  E – F 
 

REFERENCE  TO  GENERAL  CONDITIONS  OF  CONTRACT 
 

           Condition No. 
 3(b)  Accepting Authority       : Chairman & Managing Director   
  
 3(i)  Market Rate – Percentage 
   addition to cover overhead 
   and Profit.        : Ten per cent. 
  
 
 9   Retention  Money      : 10 (Ten) per cent. 
 
 12  Date of Commencement     : 15 (fifteen) days from 
        the date on which written 
        order is issued to commence  
        the work. 
 
 12  Date of Completion      : 12 (twelve) Months  From 
        the date of order to commence. 
 
 31 & 9(d) Installment after virtual 
   completion.       :   05 ( Five )    Per cent. 

 
 32.1  Agreed Liquidated Damage    : Upto a maximum of 10 percent of  

the contract sum as per clause 32.1. 
 
 33  Defect Liability Period     : No defect liability period 
 
 34.2  Insurance       : As directed. 
 
 48  On Account Payment     : Monthly R.A.Bill  
 

51 Authority for appointing 
Arbitrator.       : Chairman & Managing Director. 
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URANIUM CORPORATION OF INDIA LIMITED 
(A  Government of India Enterprise) 
P.O.- JADUGUDA MINES – 832 102 

DIST. SINGHBHUM (EAST) –JHARKHAND 
 
INTERPRETATION AND DEFINITIONS 

Singular and Plural 
1.  Where the context so requires, words importing the singular only also include the   plural and  vice versa. 

Headings and Marginal Notes to Conditions 
 
 2.  Headings and marginal notes to these General Conditions shall not be deemed to form part  
 thereof or be taken into consideration in the interpretation or construction thereof or of the contract.  
  Defination 
3 (a)Office at Jaduguda Mines, post office and Town – Jaduguda Mines- 832 102, in the State of Jharkhand 

and   includes a duly authorised representative of the Corporation or any other person empowered in this 
behalf by the Corporation to discharge all or any of its functions. 

(b) The ‘Accepting Authority’ shall mean the authority mentioned in Schedule ‘F’. 
(c) The ‘Contract’ shall mean the notice inviting the tender, the tender and acceptance thereof and the 

formal agreement, if any, executed between the Corporation and the contractor together with the 
documents referred to therein including these Conditions with appendices and any special conditions, the 
specifications, Designs, drawings, schedule of Quantities with rates and amounts and schedule of Rates. 
All these documents taken together shall be deemed to form one contract and shall be complementary to 
one another. 

(d) The ‘Contractor’ Shall mean the individual or firm  or company whether incorporated or not , undertaking 
the works and shall include legal representatives of such individual or persons  composing such firm or 
company as the case may be and permitted assigns of such individual or firm or company . 

(e) The ‘Contract Sum’ shall mean : 
(i) in the case of Lump Sum Contracts the sum for which the tender is accepted 
(ii) in the case of percentage Rate Contracts the estimated value of the works as mentioned in the 

tender adjusted by the Contractor’s  percentage: 
(iii) In the case of item Rate contracts the cost of the work arrived at after multiplying of the 

quantities shown in Schedule of Quantities by the Item Rate quoted by the tenderer or as finally 
accepted for the various items. 

 
(f)           A ‘Day’ shall mean a day of 24 hours from midnight to midnight irrespective of the number of hours 

worked in that day.‘Engineer-in-charge’ shall mean the Engineering Officer appointed by the 
undertaking or his duly authorised representative who shall direct, supervise and be-in charge of 
the works for purpose of this contract. 
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-:  2  :- 
 

(g) ‘Excepted Risks’ are risks due to riots (otherwise than among Contractor’s Employees) and civil commotion 
(in so far as both these are uninsurable), war (whether declared or not), invasion, act of foreign enemies, 
hostilities, civil war, rebellion, revolution, insurrection, damage from aircraft, acts of God, such as 
earthquake, lighting and unprecedented floods and other causes over which the Contractor has no control 
and accepted as such by the Accepting Authority. 

(h) ‘Market Rate’ shall be the rate as decided by the Engineer-in-charge on the basis of the cost of materials 
and labour at the site where the work is to be executed, plus the percentage mentioned in schedule ‘RF’ 
to cover all over-heads and profit. 

(i) Schedule (S) referred to in these conditions shall mean the relevant Schedule(s) annexed to the tender 
papers issued by the Corporation or the standard Schedule of rates prescribed by the Corporation and the 
amendment there to issued from time to time. 

(j) The ‘Site shall mean the lands and/or other places on, under in or through which the work is to be 
executed under the Contract including any the lands of places which may be allotted by the Corporation’s 
or used for the purposes of the contract. 

(k) ‘Temporary Works’ shall mean all temporary works of every kind required in or about the execution, 
completion maintenance of the works. 

(l) ‘Urgent Works’ shall mean any urgent measures which, in the opinion of the Engineer-in-charge, become 
necessary during the progress of the works to obviate any risk of accident or failure of which become 
necessary for security. 

(m) A ‘Week’ shall mean seven days without regard to the number of hours worked any day in that week. 
(n) The ‘Work ‘ shall mean the works to be executed in accordance with the Contract or part (s) thereof as 

the case may be and shall include all extra or additional, altered or substituted works or temporary and 
urgent works as required for performance of the contract. 

                       SCOPE AND PERFORMANCE  
                       Contract Documents 

4. The Contractor shall be furnished, free of charge, two certified true copy of the contract Documents 
except standard Specification and the Schedule of Rate and of all further drawings which may be 
issued during the progress of the works. He shall keep one copy of these Documents on the Site in good 
order and the same shall at all reasonable times be available for inspection and use by the Engineer-in-
charge, his representative or by other inspecting Officer.  

4.1 None of these documents shall be used by the Contractor for any purpose other than that of this 
contract. 

4.2 The Contractor shall take necessary steps to ensure that all persons employed on any work in 
connection with Contract have noticed that the Indian Official Secret Act 1923 (XIX of 1923) applied to 
them and shall continue so to apply even after the execution of such works under the contract. 

5.        Work to be carried out 
                       The work to be carried out under the Contract shall except as otherwise provided in these conditions, 

include all labour, materials, tools, equipment and transport which may be required in preparation of 
and for and in the full and entire execution and completion of the works. The description given in the 
Schedule of Quantities shall, unless otherwise stated, be held to include waste on materials, carriage 
and cartage, carrying in return of empties, hoisting, setting, fitting and fixing in position  and  all 
other labour necessary in and for the full and entire execution and completion as aforesaid in 
accordance with good practice and recognized principles. 
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 Inspection of Site 

                      The Contractor shall inspect and examine the site and its surrounding and shall satisfy Him self before 
submitting his tender as to the nature of the ground and sub-soil (so far as is practicable), the form and 
nature of the site, the quantities and nature of work and materials necessary for the completion of  the 
works and the means of access to the Site, the accommodation he may require availability of labour, 
water, electric power and in general shall himself obtain all necessary information as to risks, 
contingencies and other circumstances which influence or affect his tender. No extra charges 
consequent on any misunderstanding or otherwise shall be allowed. 

 

7.         Sufficiency of Tender 
            Description of item in the schedule of Quantities is brief and therefore, shall be read in conjunction 

with the relevant drawings and specifications and the Contractor’s rate shall be deemed to be for such 
complete work unless otherwise specified by the Contractor while tendering. No claim whatsoever shall 
be entertained by the Corporation on account of insufficiency of any rate as quoted in the Schedule of 
Quantities and Rates. The Contractor shall be deemed to have satisfied himself before tendering as to 
the correctness and sufficiency   of his tender of the works and of the rates and prices quoted in the 
Schedule of Quantities, which rates and prices shall, except as otherwise provided, cover all his 
obligations under the contract and all matters and things necessary for the proper completion, 
maintenance of the works and shall also cover the cost of necessary protection, including labour, 
materials and equipment to ensure safety and protection against all risks, accidents compensation for 
injury to life and damage to property if any caused by the Contractor’s operations connected with the 
work. The rates shall be firm and shall not be subject to change due to variations during the entire 
period of execution of the work in cost of materials, labour conditions or any other conditions 
whatsoever. The rates quoted by the tenderer shall be inclusive of all taxes, duties and other statutory 
levies. 

 
                     Discrepancies and Adjustment of Errors 

8.     The Several documents forming the Contract are to be taken as mutually explanatory of one another, 
detailed drawings being followed in performance to small scale drawings and figured dimensions in 
preference to scale and Special Conditions in preference to General Conditions. 

 

8.1 If there are varying or conflicting provisions made in any one document forming part of the Contract, 
the Accepting Authority shall be the deciding authority with regard to the intention of the document. 

8.2 Any error in description, quantity or rate in Schedule of Quantities or any omission there from shall not 
vitiate the Contract or release the Contractor from the Execution of the whole or any part of the works 
comprised therein according to drawings and specifications or from any of his obligations under 
Contract.   

8.3 If on check there are found to be differences between the rates given by the Contractor in words and 
figures or in the amount worked out by him in the Schedule of Quantities and General Summary, the 
same shall be adjusted in accordance with the following rules :- 
(a) In the event of a discrepancy between description in words and figures quo0ted by a tenderer, 

the description in words shall prevail. 
(b) In the event of an error occurring in the amount  column of schedule of Quantities as a result of 

wrong extension of the unit rate and quantity the unit rate shall be regarded as firm and 
extension shall be amended on the basis of the rate. 

(c) All errors in totaling in the amount column and carrying forward totals shall be corrected. 
(d) The totals of various sections of schedule of Quantities emended shall carried over to the 

General summary and the tendered sum amended accordingly. The tendered sum so altered 
shall, for the purpose of the tender, be substituted for sum originally tendered and considered 
for acceptance instead of the original sum quoted by the tenderer. Any rounding off of totals in 
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various sections of Schedule of Quantities or in General summary by the tenderer, shall be 
ignored. 

 
-:  4  :- 

 
(e) The totals of various sections of schedule of Quantities emended shall carried over to the 

General summary and the tendered sum amended accordingly. The tendered sum so altered 
shall, for the purpose of the tender, be substituted for sum originally tendered and considered 
for acceptance instead of the original sum quoted by the tenderer. Any rounding off of totals in 
various sections of Schedule of Quantities or in General summary by the tenderer, shall be 
ignored. 

(f) In case of Lump Sum contracts based on Bills of Quantities (quantities not shown as provisional) 
should any error in quantities or any omissions of  items  be discovered, the cumulative effect o 
which varies Rs. 20,000/-, whichever is less, than the errors shall be rectified and the 
rectification dealt with as for deviations/ variations under conditions 10 and 11 hereof, and the 
value thereof shall be added or deducted from the Contract Sum, as the case may be; provided 
that there shall be no rectification of any errors, omissions, or wrong estimates in the prices 
insert by the contractor in the bill of  Quantities.  

                Security deposit 
9.      The Contractor shall permit the Corporation at the time or making any payment to him forwork done 

under the Contract to deduct such sums as will along with the amount of the Earnest Money already 
deposited amount to 10% on the gross amount of bill till the sums and deducted amount to the 
figure shown in 9 ( c )of Schedule-F. 

(a) All  compensation or other sums of money payable by the contractor under the.Terms of this 
Contract or any other contract or any other account whatsoever maybe deducted from or paid by 
the sale of sufficient part of his security deposit or from the interest arising therefrom or from any 
sums which may be due or   become due to the Contractor by the Corporation on any account 
whatsoever and in the event of his security deposit being reduced by reason o any such deduction 
or sale as aforesaid the Contractor shall within fourteen days of receipt of notice ofdemand from 
the Engineer-in-charge make good the deficit. 

(b)  Refund of Security Deposit:  One half of the Security Deposit refundable to the  Contractor 
worked out on the basis of the value of work completed shall be refunded to the Contractor on the 
Engineer-in-charge certifying in writing that the work has been Completed as per Condition 31 
hereof etc.On expiry of the Defects liability period (referred to in Condition 33 hereof) or on 
Payment of the amount of the final Bill payable in accordance with Condition 49,whichever is later, 
the Engineer-in-0charge shall, on demand from the Contractor refund to him the remaining portion 
of the Security Deposit  provided the Engineer-in-charge is satisfied that there is no demand 
outstanding against the Contractor. 

              Deviation/Variation Extent & Pricing. 
                   The engineer-in-charge shall have power (I) to make alteration in omissions from, addition to, or 

substitutions for the original specifications, drawings, designs and instructions that may appear to him 
to be necessary or advisable during the progress of the work, and (ii) to omit a part of the works in 
case of non-availability of a portion of the site or for any other reasons, and the Contractor shall be 
bound to carry out the works in accordance with any instructions given to him in writing signed by the 
Engineer-in-charge and such alterations, omissions, additions or substitution shall form part o the 
contract as if originally provided therein and any altered, additional or substituted work which the 
contractor may be directed to do in the manner above specified as part of the works, shall be carried 
out by the contractor on the same conditions in all respects including price on which agreed to do the 
main works, shall be carried out by the contractor on the same conditions in all respects including  
price on which agreed to do the main work except as hereinafter provided. No work which radically 
changes the original nature o the Contractor changes the original nature o the Contract, he shall 
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nevertheless carry it out and the disagreement as to the nature of the work and the rate to be paid 
therefor shall be resolved in accordance with Condition 52. 

 
 

-:  5  :- 
 

10.1 The time or completion of the works shall, in the event o any deviations resulting in additional cost 
over the Contract sum being ordered, be extended as follows I requested by the Contractor. 
(a) in the proportion which the additional cost o the altered, additional or substituted work, bears 

to the original Contract Sum; pls. 
(b) 25% o the time calculated in (a) above or such further additional time as may be considered 

reasonable by the Engineer-in-charge. 
                      Rates or such additional altered or substituted work shall be determined by the Engineer-in-

charge as follows :- 
(i) If the rate for additional, altered or substituted item of work is specified in the Schedule of 

Quantities, the Contractor shall carry out the additional, altered or substituted item at the 
same rate. In the case of composite tenders; where two or more Schedules of Quantities may 
form part o the contract, the applicable rate shall be taken from the Schedule of Quantities of 
that particular part in which the deviation is involved, ailing that at the lowest applicable rate 
or the same item o work in the other Schedules of Quantities. 

(ii) If the rate for any altered, additional or substituted item or work is not specified in the 
Schedule of Quantities, the rate for that item shall be derived from the rate or the nearest 
similar item specified therein. In case o composite tenders where two or more schedule of 
quantities form part of the contract, the rate shall be derived o quantities from part of the 
contract, the rate shall be derived from the nearest similar item in other Schedule o Quantities. 

(iii) If the rate for any additional, altered or substituted item of work cannot be determined in the 
manner specified in sub-pares (I) and (ii) above, then such item of work shall be carried out at 
the rate entered in the C.P.W.D. Schedule of Rates current rate then, plus/minus the 
percentage by which the tendered amount of the work actually awarded is higher or lower than 
the estimated amount of the works actually awarded. (Applicable to Measurement Contracts 
based on item rates or Lump-sum contracts based on Bills of quantities or percentage Rate 
Contracts). 

(iv) If the rate for any altered, additional or substituted item o work cannot be determined in the 
manner specified in sub-Para (I) to (iii) above, the Contractor shall, within 14 days o the date of 
receipt o the order to carry out the said work, inform the Engineer-in-charge of the rate which 
he proposed to claim or such item of work, supported by analysis of the rate claimed, and the 
Engineer-in-charge shall, within three months thereafter, after giving due consideration to the 
rate claimed by the contractor, determine the rate on the basis of market rate (s). In the event 
of the contractor failing to inform the Engineer-in-charge within the stipulated period of time, 
the rate which hi proposed to claim, the rate for such item shall be determined by the 
Engineer-in-charge on the basis of market rates (s). For this purpose the purchase voucher etc. 
will be produced by the contractor to the Engineer-in-charge. 

       Suspension of Works 
11. The Contractor shall on receipt of the order in writing off the Engineer-in-charge suspend the progress 

of the works or any part thereof for such time and in such manner as the Engineer-in-charge may 
consider necessary or any of the following reasons :- 
(i) on account of any default on part o the Contractor; or 
(ii) for proper execution of the works or part thereof for reasons other than the default of the 

contractor; or 
(iii) for safety of the work or part thereof 
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           Time and Extension for Delay 
12. The time allowed for execution of the works as specified in the Schedule ‘F’ or the extended time, in 

accordance with these Conditions shall be of the essence o the Contract. The execution o the works 
shall commence from the date of 15th day after the date on which the Engineer-in-charge  issues 
written orders to commence the work or from the date of handing over the site whichever is later. If 
the Contractor commits default in commencing the execution o the work as aforesaid, Corporation 
shall without prejudice to any other right or remedy be at liberty forefeet the Earnest Money/Security 
Deposit absolutely. 

13. As soon as possible after the contract is concluded the Engineer-in-charge and the contractor shall 
agree upon a Time and Progress Chart contractor shall agree upon a Time and Progress Chart, The 
chart shall be prepared in direct relation to the time stated in the contract documents for completion 
of item of the work. It shall indicate the forecast of the dates of commencement and completion of 
various trades or section of the work and may be amended as necessary by agreement between the 
Engineer-in-charge and the Contractor within the limitation of time imposed in the Contract 
documents, and further ensure good progress during the execution of the work, the contractor shall in 
all cases in which the time allowed for any work exceeds one month (save for special jobs complete 
1/8th of the whole of the work before 1/4th of the whole time allowed in the contact has elapsed : 
3/8th of work before one half of such time has clasped and 3/4th before 3/4th of such time has elapsed. 

13.2 If the works be delayed byforce major, orAbnormally bad weather, or 
(a) serious loss or damage by fire, or 
(b) civil commotion, local combination of workmen, strike or lockout, affecting any of  the trades 

employed on the work, or 
(c) Delay on the part of other Contractors tradesman engaged by corporation in executing work not 

forming part of the Contractor 
(d) Non-availability 
(e) Non-availability or break-down of Tools and plant to be supplied or supply Corporation, or 
(f) Any other cause which in the absolute discretion of the Corporation, is bygone the Contractor’s 

control. 
 

                 Then upon the happening of any such event causing delay, he contractor shall  
                 Immediately give notice thereof in writing to the Engineer-in-charge but shall  

                  nevertheless use contently his best endeavors to prevent or make good the delay and shall do 
all that may be reasonably required to the satisfaction of the Engineer-in-charge to proceed 
with the work. 

 
13.3 Request for extension of time, to be eligible for consideration, shall be made by the contractor in 

writing within fourteen days of the happening of the event causing delay. The Contractor may also, if 
practicable, indicate in such request the period for which extension is desired. 

 
13.3.1  In any such case the Corporation may give a fair and reasonable extension of time for   completion of 

the work. Such extension shall be communicated to the contractor by the Engineer-in-charge in 
writing, within 3 months of the date of receipt of such request by the Engineer-in-charge. The 
Contractor shall arrange at his own expenses all tools, plant and equipment (hereinafter referred to as 
T & P) required for execution of the work. 
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14.1 If the Contractor requires any item of T & P on hire from the Corporation, the      Corporation will, if 
such  item is available and the same can be spared, hire it to the contractor at a rate to be fixed by 
the Engineer-in-charge. 

14.2 The period of hire will be reckoned from the commencement of the day of issue upto the end of the 
day of the day of return (including all recognized holidays) irrespective of the actual hour of issue and 
return. The Contractor will be exempt from heavy of any changes for the number of days he is called 
upon in writing by the Engineer-in-charge to suspend execution of the work, provided Corporation’s T 
& P question has, in fact, remained idle with the Contractor because of the suspension, provided the 
contractor, in case the period of suspension exceeds 11 days, returns Corporation’s T & P to the place  
from where it was issued. 

14.3 The contractor shall be responsible for care and custody of corporation’s T & P (including employment 
of chowkidar’s) during the period Corporation’s T & P remain with him and any damage (fair wear and 
tear excepted) to any of the equipment shall be made good at the contractor’s expense to the 
satisfaction of Engineer-in-charge unless such damage is caused because of negligence of crew 
provided by the corporation. 

14.4 The corporation give no guarantee in respect of output of his T & P hired to the Contractor and no 
reduction in rates or any corporation shall be allowed on the ground that out turn of performance of 
Corporation’s T & P was not the contractor’s expectation. 

14.5     Corporation’s T & P  hired to the contractor shall be returned at the place of issue  (unless otherwise 
directed) by the contractor to the Engineer-in-charge on completion of the work or section of the work 
or earlier on termination of the hire by the Corporation shall be entitled to terminate the hire on two 
days notice without assigning any reason whatsoever and the  contractor shall have no claim to any 
payment of compensation or otherwise whatsoever on account of termination of hire of corporation’s T 
& P by the Corporation. In such an event, however, a reasonable extension of time shall be given by 
the Engineer-in-charge. 

14.6 A Log Book for recording hours during which every item of Corporation’s T & P issued to the contractor 
has worked each day shall be maintained by the member of the crew in-charge  

MATERIALS 
15(a) The contractor shall at his own expense, provide all materials required for the works other than those 

which are to be supplied by the corporation. 
15(a)1 All materials to be provided by the contractor shall be in conformity with the                      

Specifications laid down in the relevant Indian standard and the Contractor       shall, if   requested by 
the Engineer-in-charge furnish proof, to the satisfaction of the Engineer-in- charge, that the materials 
so comply. 

15(a) 2   The contractor shall, at his own expense and without delay, supply to the Engineer-in-charge samples 
of materials proposed to be used in the works. The Engineer-in-charge shall within seven days of 
supply of samples or within such further period as he may require and intimate to the Contractor in 
writing, inform the Contractor whether samples are approved   by him or not, If sample are not 
approved, the Contractor shall forthwith arrange to supply to the Engineer-in-charge for his approval 
fresh samples complying with the specifications   laid down in the Contract. 
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15(a)3 The Engineer-in-charge shall have full powers to require removal of any or all of the materials brought 

to site by the Contractor which are not in accordance with the contract specifications or do not 
conform  in character or quality to samples approved by him. In case of default on the part of the 
Contractor in removing rejected materials the Engineer-in-charge shall be at liberty to have them 
removed by other means. The Engineer-in-charge shall have full powers to procure other proper 
materials to be substituted for rejected materials and in the event of the Contractor refusing to 
comply; he may cause the same to be supplied by other means. All costs, which may attend upon such 
removal and/or substitution, shall be borne by the Contractor. 

 

15(a)4 The Contractor shall indemnify the Corporation servant or employee of the Corporation against any 
action, claim, or preceding relating to infringement or use of any patent or design or any alleged 
patent or design or any alleged patent or design rights and shall pay any royalties or other charges 
which may be payable in respect of any article or material or part thereof included in the Contract. In 
the event of any claim being made or action being brought against Corporation in respect of any such 
matters as aforesaid, the Contractor shall immediately be notified thereof. Provided that such 
indemnify shall not apply when such infringement has taken place in complying with the specific 
directions issued by the Corporation but the contractor shall pay any royalties or other charges payable 
in respect of any such use, the amount so paid being reimbursed to the contractor only if the use was 
the result of any drawing and /or specification issued after submission of the tender. 

 
15(a)5 All charges on account of octroi terminal or sales tax and other duties on materials obtained for the 

works from any source (excluding materials supplied by the Corporation) shall be borne by the 
contractor. 

 
15(a)6 The Engineer-in-charge shall be entitled to have  tests carried ou8t for any materials supplied by the 

Contractor other than these for which satisfactory proof has already been furnished, at the cost of the 
Contractor and be Contractor shall provide at his expense all facilities which the Engineer-in-charge 
may require for the purpose. 

  
                          Delay in Obtaining Materials by the Corporation. 
15(a)7 Materials to be supplied by the Corporation are shown in Schedule-B which also stipulates quantum, 

place of issue and rate(s) to be charged in respect thereof. 
 
15(b)1 If after acceptance of the tender the Contractor desires the Corporation to supply any other materials, 

such materials may be supplied by the Corporation, if available at rates to be fixed by the Engineer-in-
charge and on payment before the materials are issued to the contractor. 

 
15(b)2 For the materials listed in Schedule-B which the Corporation has agreed to supply the contractor, he 

shall give a reasonable notice in writing to his requirements to the Engineer-in-charge in accordance 
with the agreed phased programmed. Such materials shall be set off or deducted, as and when 
materials are consumed in items of work for which payment is being made to the Contractor, from any 
sums then due or which payment is being made to the Contractor, from any sums then due or which 
may after become due or which may after become due to the contractor, under the Contract. At the 
time of submission of bills the contractor shall properly account for the materials issued to him to the 
satisfaction of the Engineer-in-charge, certify that balance of materials supplied is available at site. 
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5(b)3 The contractor shall bear the cost of loading, transporting to site, unloading, storing under cover as 
required, assembling and joining the several parts together as necessary incorporating of fixing 
materials in the works including all preparatory work of whatsoever description as may be required. 

15(b)4 All materials issued to the Contractor by the Corporation for incorporation or fixing in the works 
(including preparatory work) shall on completion or on foreclosure of the work be returned by the 
contractor at his expense, at the place of issue, after making due allowance for actual consumption 
reasonable wear and tear and/ or waste. If the contractor is require to deliver such materials at a 
place other than the place of issue, he shall do so and the transportation charges from the site to such 
place, less the transportation charges which would have been incurred by the Contractor had such 
materials been delivered at the place of issue, shall be borne by the Corporation. 

15(b)5 Surplus materials returned by the contractor shall be credited to him by the Engineer-in-charge at 
rates not exceeding these at which these were originally issued to him after taking into consideration 
any deterioration or damage which may have been caused to the said materials  list in the custody of 
the Contractor. 

15(b)6 If on completion of works the contractor fails to return surplus materials out of these supplied by the 
corporation then in addition to any other liability which the Contractor would incur the Engineer-in-
charge may, by a written notice to the Contractor require him to pay within a fortnight of receipt of 
the notice, for such unreturned surplus materials at double the issue rate. 

15(b)7 Owing to difficulty in obtaining certain controlled and other materials in the market, the Corporation 
has undertaken to supply them as specified in Schedule-B. There may be delay in obtaining these 
materials by the Corporation and the Contractor is therefore, required to keep himself in touch with 
the day to day position regarding the supply of materials from the Engineer-in-charge and to so adjust 
the progress of the work that their labour may not remain idle in obtaining the materials. It should be 
clearly understood that no claim whatsoever shall be entertained by the corporation on account of 
delay in supplying materials. 

 GENETRAL 
15(c) Materials required for the works, whether brought by the contractor or supplied by the corporation, 

shall be stored by the contractor only at place approved by the Engineer-in-charge storage and safe 
custody of materials shall be the responsibility of the contractor. 

15(c)1 Corporation’s official concerned with the Contract shall be entitled at any time to inspect and examine 
any materials intended to the used in or on the works, either on the site or at factory or work shop or 
other placed)s) where such materials are assembled fabricated manufactured obtained land the 
contractor shall give such facilities as may be required for such inspection and examination. 

15(c)2 Materials supplied by the Corporation and brought to the site by the contractor shall not be removed of 
the site without the prior written approval of the Engineer-in-charge. But whenever the works are 
finally completed, the contractor shall at his own expense forthwith return to the all surplus materials 
originally supplied to him as per stipulation in the contract. 

 LABOUR 
16 The contractor shall empty labour in sufficient number to maintain the required rate or progress and 

of quality to ensure workmanship of the degree specified in the contract an to the satisfaction of the 
Engineer-in-charge . The contractor shall not employ in connection with the works any person who has 
not completed his fifteen years of age. 
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16.1 The contractor shall furnish to the Engineer-in-charge at the intervals mentioned in Schedule – F a 
distribution return of the number and description by trades of the work people employed on the works. 
The contractor shall also submission the 4th and 19th of every month to the Engineer-in-charge a true 
statement showing in respect of the second half of the preceding, month and the first half of the 
current month (i) the accident that occurred during the said fortnight showing the circumstances and 
or which they happened and the extent of damages and injury  caused by them and (ii) the number of 
female workers who have been allowed maternity Benefit as provided in the Maternity benefit 
Act’1961 or Rules made there under and the amount paid to them. 

16.2.1.  The contractor shall pay to labour employed by him wages not less than fair wages as   defined in the 
contract labour (Regulation & Abolition) Act’1970 and Rules made there under. 

16.3. The contractor shall in respect of labour employed by him comply with or cause to be complied with 
the contract labour (Regulation & Abolition) Act’1970, and Rules made there under in regard to all 
matters provided therein. 

16.4. The contractor shall comply with the provisions of the payment of wages Act, 1938,   workmen’s 
Compensation Act’1923, Industrial dispute Act’1947, Maternity Benefit Act1961 and Mines Act’1952, 
E.P.F. & M.P.Act’1952 or any other law relating their to and rules made there. 

16.4(a) The contractor shall be liable to pay his contribution to the Employees State Insurance scheme in 
respect of all labour employed by him for the execution of the contract, in accordance with the 
provision of “ the employees state Insurance Act’1945” as amended from time to time and as 
applicable in this case. In case the contractor fails to submit full details of his account of labour 
employed and the contribution payable, the Engineer-in-charge shall recover from the running bills of 
contractor an amount of contribution as assessed by him. The amount so recovered shall be adjusted 
against the actual contribution payable under Employees State Insurance Scheme. 

16.5. The Engineer-in-charge shall on a report having been made by an Inspecting staff as defined under the 
contract labour (Regulation & Abolition) Act’1970 and Rules made thereunder have to power to deduct 
the moneys due to the contractor any sum required or estimated to be required for making good the 
loss suffered by a worker or workers by reason of non-fulfillment of the conditions of the contract for 
the benefit of workers, non-payment of wages or of deductions made from his or their wages which are 
not justified by the terms of the contract or nonobservance of the said Act. 

16.6. The contractor shall indemnify the Corporation against any payment to be made under and for 
observance of the Contract Labour (Regulation & Abolition) Act’1970 and Rules made there under 
without prejudice to his right to claim indemnity from his sub-contractors. 

16.7. In the event of the contractor committing a default or breach of any of the provisions of aforesaid Acts 
and rules made there under/amended from time to time or furnishing any information or submitting or 
filling any from/Register/Slip under the provisions of the law which is materially incorrect, them on 
the report of Inspecting Officer, the contractor shall without prejudice pay to the corporation a sum 
not exceeding liabilities for such defaults including liquidated damages etc, for every default, breach 
of furnishing, making submitting, filling materially incorrect statement as may be fixed by the labour 
department and the contractor should indemnify the Corporation against all such liabilities. 
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16.1.1  Model Rules for Labour Welfare 

       The contractor shall at his own expense comply with or cause to be complied with Model Rules for 
labour welfare as provided under the rules framed by the appropriate Government from time to time 
for the protection of health and for making sanitary arrangements for workers employed directly or 
indirectly on the works. In case the contractor fails to make arrangements as aforesaid the Engineer-
in-charge shall be entitled to do so and recover the cost thereof from the contractor. Failure to 
comply with model rules for labour welfare, Safety code or the provisions relating to report on 
accidents and to grant maternity benefits to female workers shall make the contractor liable to pay to 
the corporation as liquidated damages an amount not exceeding Rs. 50.00 for each default or 
materially incorrect statement. The decision of the Engineer-in-charge in such matters based on 
reports from the Inspecting Officer shall be final and binding and deductions for recovery of such 
liquidated damages may be made from any amount payable to the contractor. 

17. The Contractor shall not be permitted to enter an (other than for inspection purpose) or take 
posscision of the site until instructed to do so by the Engineer-in-charge in writing. The portion of the 
site to be occupied by the Contractor shall be indicated by the Engineer-in-charge at site and the 
contractor shall on no account the allowed to extent him operations beyond these areas. In 
respect of any land allotted to the contractor for purposes of or in connection with the contract, the 
contractor shall be a license subject to the following and such other terms and conditions as may be 
imposed by the licenser :- 

 
(I)     that he shall pay a nominal license fee of Re. 1 per year or part of a year for use and   

occupation,   in respect of each and every separate area of land allotted to him; 
 

(ii) that such use or occupation shall not confer any right of tenancy of the land to the contractor; 
 

(iii) that the contractor shall be liable to vacate the land on demand by the Engineer-in-charge; 

(iv) that the contractor shall have no right to any construction over this land without the written 
permission of the engineer-in-charge. In case he is allowed to construct any structure he shall 
have to demolish and clear the same before handing over the completed work unless agreed to 
the contractor. 

17.1. The Contractor shall provide, if necessary or if required on the site, all temporary access, there to and 
shall alter, adapt and maintain the same as required from time to time and shall take up and clear 
them away as and when no longer required and as and when ordered by the engineer-in-charge and 
make good all damage done to the site. 

 Setting out the works 
18.   The Engineer-in-charge shall supply dimensioned drawings, levels and other information necessary to 

enable the Contractor the Contractor to set out the works. The Contractor shall provided all labour 
and setting out the works and responsible for the accuracy of the same. He shall amend at his own cost 
and to the satisfaction of the Engineer-in-charge  any error found at any stage which may arise through 
inaccurate setting out unless such error is based on incorrect data furnished in writing by the Engineer-
in-charge, in which case the cost of rectification shall be borne by the Corporation. The contractor 
shall protect and preserve all bench marks used in setting out the works till end of the Defect Liability 
period unless the Engineer-in-charge directs their earlier removal. 
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       Site Drainage. 

19. All water which may accumulate on the site during the progress of the works or in trenches and 
excavation, shall be removed from the site to the satisfaction of the Engineer-in-charge and the 
Contractor’s expense. 

 
       Nuisance 
20. The Contractor shall not at any time do, cause or permit any nuisance on the site or do anything which 

shall cause unnecessary disturbance or inconvenience to owner, tenants or the Corporation and shall 
be disposed of as the Engineer-in-charge. 

 
       Materials obtained from Excavation 
21. Materials of any kind obtained from excavation on the site shall remain the property of the Corporation 

and shall be disposed of as the Engineer-in-charge may direct. 
 
      Treasure Trove, Fossils Etc. 
22. All fossils, coins, articles of value or antiquity and structures and other remains or things of geological 

or archaeological interest discovered on the site shall be the absolute property of the Corporation and 
the Contractor shall take reasonable precautions to prevent his workmen or any other person from 
removing or damaging any such article or thing and shall immediately open discovery thereof and 
before removal acquaint the Engineer-in-charge and obtain his directions as to the disposal of the 
same at the expense of the Corporation. 

 
       Protection of Trees. 
23. Tree designated by the Engineer-in-charge shall be protected from damage during the course of the 

works and earth level within one meter of each such tree shall not be changed. Where necessary, such 
trees shall be protected by providing temporary fencing. 

 
       Watching and lighting 
24. The Contractor shall provide and maintain at his own expense all lights, guards, fencing and watching 

when and where necessary or required by the Engineer-in-charge for the protection of the works or for 
the safety and convenience of those employed on the public. 

 
       Contractor’s Supervision – site Supervision Staff 
25. The contractor shall engage and keep at site, qualified technical staff/Engineer with necessary 

supporting supervisory staff of sufficient experience of all types of works covered by this contract and 
they should have all necessary authority to receive materials from the Corporation, issue valid receipt 
for the same, engage labour etc. and proceed with the work as required for speedy execution of the 
work. 

       Inspection and Approval 
26 All works embracing more than one process shall be subject to examination and approval at each stage 

thereof and the Contractor shall give due notice to the Engineer-in-charge or his authorized 
representative when each stage is ready. In default of such notice, the Engineer-in-charge shall be 
entitled to appraise the quality and extent thereof. 
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26.1. No work shall be covered up or put out of view without the approval of the Engineer-in-charge or his 
authorized representative and the Contractor shall afford full opportunity for examination and 
measurement of any work which is about to be covered up or put out of  view and for examination 
foundations before permanent work is place thereon. The contractor shall give the notice to the 
Engineer-in-charge or his authorized representative whenever any such work for foundation is ready for 
examination and the Engineer-in-charge or his representative shall without unreasonable delay, unless 
the considered it unnecessary and advices the contractor accordingly, attend for the purpose of 
examining and measuring such work or of examining such foundations. In the event of the failure of 
the contractor, such work shall be uncovered at the contractor’s expense for examination by the 
Engineer-in-charge. 

26.2. Corporation officers concerned with the Contract shall have powers at any time to inspect and 
examine any part of the works and the contractor shall give such facilities as may be required for such 
inspection and examination. 

 Duties and Powers of Engineer-in-Charge’s Representative. 
27. The duties of the Representative of the Engineer-in-charge, are to watch and supervise the works and 

to test and examine any materials to be used or workmanship employed in connection with works. He 
shall have no authority to order any work involving any extra payment by the Corporation nor to make 
any variation in the works. 

27.1. The Engineer-in-charge may from time to time in writing delegate to his representative any of the 
powers and authorities vested in the Engineer-in-charge and shall furnish to the contractor copy of all 
such written delegation of powers and authorities. Any written instruction or written approval given by 
the Representative of the Engineer-in-charge to the contractor within the terms of such delegation 
shall bind the contractor and the corporation as though it had been given by the Engineer-in-charge. 

27.2. Failure of the Representative of the Engineer-in-charge to disapprove any work or materials shall not 
prejudice the power of the Engineer-in-charge there after to disapprove such work or materials and to 
order the pulling down, removal or breaking up thereof. 

27.3. If the contractor shall be dis-satisfied with any decision of the Representative of the Engineer-in-
charge he shall be entitled to refer matter to the Engineer-in-charge who shall thereupon confirm, 
reverse or very such decision. 

 

             Removal of workmen. 
28. The contractor shall employ in and about the execution of the works only such persons as are skilled 

and experienced in their several trades and Engineer-in-charge shall be at liberty to object to and 
require the Contractor to remove from the works any person employed by the contractor, in or about 
the execution of the work who in the opinion of the Engineer-in-charge misconducts himself or 
incompetent or negligent in the proper performance of his duties and such person shall not he again 
employed upon the works without permission of the Engineer-in-charge. 

 
           Uncovering and Making Good 
29. The Contractor shall uncover any part of the works and / or make opening in or through the same as 

the Engineer-in-charge may from time to time direct for his verification and shall reinstate and make 
good such part to the satisfaction of the Engineer-in-charge. If any such part has been covered up or 
put out view after being approved by the Engineer-in-charge and subsequently found on uncovering to 
be executed n accordance with the contract, the expenses of uncovering and / or making openings in 
or through reinstating and making good the same shall be borne by the corporation. In any other case 
all such expenses shall be borne by the contractor. 
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 Working during Night or on Sundays and Holidays. 
30. Subject to any provisions to the contrary contained in the contract, one of the permanent works shall 

be carried out during night or on Sundays or on authorized holidays without the permission in writing of 
the Engineer-in-charge except when the work is unavoidable or absolutely necessary for the safety of 
life, property or works in which case the contractor shall immediately advise the Engineer-in-charge 
accordingly. 

      Completion Certificate. 
31.1.1. As soon as the work is completed, the contractor shall give notice of such completion the Engineer-in-

charge and within ten days of receipt of such notice the Engineer-in-charge shall inspect the work and 
shall furnish the contractor with a certificate of completion indicating (a) the date of completion, (b) 
defects to be rectified by the contractor and /or (c) items for which payment shall be made at 
reduced rates. When separate periods of completion have been specified for items or groups or items, 
the Engineer-in-charge shall issue separate completion certificate for such items or groups of items. No 
certificate of completion shall be issued, nor shall have removed from the premises on which the work 
has been executed all scaffolding, sheds and surplus materials except such as are required for 
rectification of defects, rubbish and all huts and sanitary arrangements required for his workmen on 
the site in connection with the execution of the work, as shall have been erected by the contractor or 
the workmen and cleared  all dirt from all parts of building(s) in, upon or about which work has been 
executed or which he may have had possession for the purpose of the execution thereof and cleaned 
floors, gutters and drains, cased doors and sashes, oiled locks and fastenings leveled keys clearly and 
handed them over to the Engineer-in-charge. If the Contractor shall fail to comply with any of the 
requirements of this conditions as aforesaid on or before the date of completion of the works, the 
Engineer-in-charge may at the expense of the contractor fulfill such requirements and dispose of the 
scaffolding, surplus materials except for any sum actually realized by the sale thereof loss the cost of 
fulfilling the requirements and any other amount that may he due from the contractor. If the expense 
of fulfilling such requirements is more than the amount realized on such disposal as aforesaid, the 
contractor shall forthwith on demand pay such excess. 

31.2.  If at any time before completion of the entire work, items of groups of items for which separate periods 
of completion have been specified, have been completed, the Engineer-in-charge with the consent of 
the contractor takes possession of any part or parts of the same (any such part being hereinafter in this 
conditions referred to as the relevant part) then not with standing anything expressed or implied 
elsewhere to this contract :- 
(a) Within ten days of the date of completion of such items or groups of items or of possession of the 

relevant part the Engineer-in-charge shall issue completion certificate for the relevant part as in 
Conditions 31(1) above provided the contractor fulfils his obligations under that Condition for the 
relevant part. 

(b) The defects liability period in respect of such items and the relevant part shall be deemed to have 
commenced from the certified date of completion of such items or the relevant part as the case 
may be. 

(c) The Contractor may reduce the value insured to extent of full value of the completed items or 
relevant part as estimated by the Engineer-in-charge for this purpose. This estimate shall be 
applicable for this purpose only and for no other. 

(d) For the purposes of ascertaining compensation for delay in completion of the work relevant part 
will be deemed to form a separate item or group, with date of completion as given in the Contract 
or as extended under the relevant condition and actual date of completion as certified by the 
Engineer-in-charge under this condition. 
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      Compensation for Delay 

32. If the Contractor fails to maintain the required progress in terms of the condition of this Contract or to 
complete the work and clear the site on or before the contract or extended date/period of 
completion, he shall, without prejudice to any other right or remedy of the Corporation on account of 
such breach, pay as  agreed compensation amount calculated as stipulated below or such smaller 
amount as the contract value of the work for every week that the progress remains below that 
specified or that the work remain incomplete. 

  
       This will also apply to items or group of items for which separate period of completion has been  

specified . 
 

      For this purpose the terms ‘Contract Value’ shall be the value at contract rates of the works as 
ordered. 

 
 (a) Completion period (as originally stipulated) :@ 1 per cent per week. 
  Not exceeding 6 months. 
  
                      (b)      Completion period (as originally stipulated) @  ½ per cent per week. 
  Exceeding 6 months and not exceeding 2 years. 
 
 (c) Completion period (as originally stipulated) :@ ½ per cent per week. 
  Exceeding 2 years. 
 
32.1. Providing always that the total amount of compensation for delays to be paid under this condition shall 

not exceed the under noted percentage of the Contract Value of the item or group of items of work for 
which a separate period of completion is given. 

 
 (a)      Completion period (as originally stipulated)  :  10 per cent. 
  Not exceeding 6 months 
 
 (b)       Completion period (as originally stipulated) : 7½ per cent. 
            Exceeding 6 months and not exceeding 2 years. 
 
                     (c)         Completion period (as originally stipulated  : 5 per cent. 
                                                                                                   Exceeding 2 years. 
 
32.2. The amount of compensation may be adjusted or set of against any sum payable to the Contractor  

under this or any other contract with  the Corporation. 
 
  

                            Defects Liability Period 
 
33. The contractor shall be responsible to made good and remedy at his own expenses within such period 

as may be stipulated by the Engineer-in-charge any defect which may develop or may be noticed 
before the expiry of the period mentioned in Schedule – F hereto from the certified date of completion 
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and intimation of which has been sent to the Contractor within seven days of the expiry of the said 
period by a letter sent by hand delivery or by registered post. 
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34. From commencement to completion of the works, the Contractor shall take full responsibility for the 

care thereof and for taking precaution to prevent loss or damage and to minimize, loss or damage to 
greatest extent  possible and shall be liable for any damage or loss that may happen to the works or 
any part thereof and all government T & P from any cause whatsoever (save and except the Excepted 
Risks) and shall at his own cost repair and make good the same so that at completion, the works and 
all Corporations T & P shall be in good order and conditions and in conformity in every respect with the 
requirements of the Contract and instructions of the Engineer-in-charge.  

34.1. Provided always that the Contractor shall not be entitled to payment unless the Contractor shall insure 
the works (from commencement to Completion), the Corporation’s T & P hired by the Contractor and 
all materials at site, to their full value (as to Corporation’s T & P according to the value indicated in 
Schedule – C, against the risk of loss or damage from whatever cause arising other than the excepted 
risks. The said insurance shall be in the joint names of the Corporation and the Contractor. The 
Contractor shall deposit with the Engineer-in-charge the said policy or policies. All moneys payable by 
the insurers under such policy or policies shall be recovered by the Corporation and shall be paid to the 
Contractor in installments by the Engineer-in-charge for the  purpose of rebuilding or replacement or 
repair of the works and/ or goods destroyed or damaged as the case may be. Provided however if the 
amount payable by the insurers in respect of any claim under such a policy is not in excess of the 
amount mentioned in Schedule –F the same may be recovered by the Contractor directly from the 
insurers and shall be utilised by him for the purpose of re-building or replacement or repairs of the 
work and/or goods destroyed or damaged as the case may be. 

 

34.2.  If the Contractor has a blanket insurance policy for all his works and the policy covers all the items to 
be insured under this conditions, the said policy shall be assigned by the Contract in favor of the 
Corporation; provided however if any amount is payable under the policy by the insurer in respect of 
works other than the work under this Contract the same may be recovered by the Contractor directly 
from the insurers. 

 

34.3. Where the Corporation building or a part thereof is rented by the Contract he shall insure the entire 
building if the building or any part thereof is used by him for the purpose of storing or using materials 
of combustible nature, as to which the decision of the Engineer-in-charge shall be final and binding. 

 

34.4. The Contractor shall indemnify and keep indemnified the Corporation against all losses and claims for 
injuries or damage to any person or any property whatsoever which may arise out of or in consequence 
of the construction and maintenance of works and against all claims, demands, proceedings, damages, 
costs, charges and expenses whatsoever in respect of or in relation thereto PROVIDED always that 
nothing herein contained shall be deemed to render the Contractor liable for or in respect of or to 
indemnify, the Corporation against any compensation or damage caused by the Expected Risks. 

 

34.5. The Contractor shall at all times indemnify the Corporation against all claims, damages, or 
compensation under the provisions of payment of Wages Act’ 1936, Minimum Wages Act’1948, 
Employer’s Liability Act’1938, the Workmen’s Compensation Act’1923, Industrial Disputes Act’1947 and 
the Maternity Benefit Act’1961 E.P.F. & M.P.Act’1952 or any modifications thereof or any other 
persons in or about the works, whether in the employment of the Contractor or not, (save and except 
where such accident or injury has resulted from any act of the Corporation, its agents, or servants) and 
against all sum or sums which may with the consent of the Contractor be paid to compromise or 
compound any such claim. Without limiting his obligations and liabilities as above provided, the 
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Contractor shall insure against all claims, damages or compensation payable under the Workmen’s 
Compensation Act’1923 or any modification thereof or any other law relating thereof. 
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34.6. The aforesaid insurance policy/ policies shall provide that they shall not be cancelled till the Engineer-
in-charge has agreed to their cancellation. 

34.7. The Contractor shall prove to the Engineer-in-charge from time to time that he has taken out all the 
insurance policies referred to above and has paid the necessary premiums for keeping the policies alive 
till expiry of the Defect Liability period. 

 
34.8. The Contractor shall ensure that similar insurance policies are taken cut by his sub-contractors (if any) 

and shall be responsible for any claims or losses to the Corporation resulting from their failure to 
obtain adequate insurance protection in connection thereof. The Contractor shall produce or cause to 
be produced by his sub-contractors (if any) as the case may be, the relevant policy or policies and 
premium receipts as and when required by the Engineer-in-charge. 

 
34.9. If the Contractor and/or his sub-contractor (if any) shall fail to effect and keep in force the insurance 

referred to above or any other insurance which he/they may be required to effect under the terms of 
the Contract, then and in any such case the Corporation may, without being bound to, effect and keep 
in force any such insurance and pay such premium or premium as may be necessary for that purpose 
and from time to time deduct the amount so paid by the Corporation from any money due or which 
may become due to the Contractor or recover the same as debt due from the Contractor. 

 
 Facilities to other Contractors. 
35. The Contractor shall, in accordance with requirements of the Engineer-in-charge, afford all reasonable 

on separate contracts in connection with the works and for  departmental labour and labour of any 
other properly authorized authority or statutory body which may be employed at the site on execution 
of any work not included in the Contract or of any Contract which the corporation may enter into in 
connection with or ancillary to the works. 

 
 Notice of Local Bodies 
36. The Contractor shall comply with and give all notices required under any governmental authority, 

instrument, rule or order made under any Act of parliament, State Laws or any regulation or Bye-laws 
of any local authority relating to the works. He shall before making any variation from the contract 
drawings necessitated by such compliance give to the Engineer-in-charge a written notice giving  
reasons for the proposed variation and obtain the Engineer-in-charge’s instructions thereon. 

36.1. The contractor shall pay and indemnify the Corporation against any liability in respect of any fees or 
charges payable under any Act of parliament, State laws or any Government instrument, rule or order 
and any regulations or Bye-laws of any local authority in respect of the works. 

            Sub-contracts. 
37. The Contractor shall not sublet any portion of the contract without the prior written approval of the 

Accepting Authority. 
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        Instructions and Notices. 

38. Subject as otherwise provided in this contract, all notices to be given on behalf of the 
Corporation and all other actions to be taken on its behalf may be given or taken by the 
Engineer-in-charge or any officer for the time being entrusted wit h the functions, duties and 
powers of the Engineer-in-charge. 

 

38.1.         All instructions, notices and communications etc. under the contract shall be given in   writing 
and if sent by registered post to the last known place of above or business of the contractor shall 
be deemed to have been served on the date when in the ordinary course of post these would 
have been delivered to him. 

 

38.2.         The Contractor or his Agent shall be in attendance at the site sites during all working hours and 
shall superintendent the execution of the works with such additional assistance in each trade as 
the Engineer-in-charge may considerer necessary. Orders given to the contractor’s Agent shall be 
considered to have the same force as if they had given to the Contractor himself. 

38.3. The Engineer-in-charge shall communicate or confirm his instructions to the Contractor in respect 
of the execution of work in a works site order Book ‘ maintained in the office of the Engineer-in-
charge and the Contractor or his authorized representative shall conform receipt of such 
instructions by signing the relevant entries in this book. If required by the Contractor, he shall be 
furnished a certified true copy of such instruction(s). 

 
39 If at any time after acceptance of the tender the Corporation shall decide to abandon or reduce 

the scope of the works for any reason whatsoever and hence not require the whole or any part of 
the works to be carried out, the Engineer-in-charge shall give notice in writing to that effect to 
the Contractor and the Contractor shall have no claim to any payment of compensation or 
otherwise whatsoever, on account of any profit or advantage which he might have derive in 
consequence of the foreclosure of the whole or part of the works. 

39.1. The Contractor shall be paid at contract rates full amount for works executed at site and, in 
addition, a reasonable amount as certified by the Engineer-in-charge for the items hereunder 
mentioned which could not be utilized on the work to the full extent because of the foreclosure: 

(a) Any expenditure incurred on preliminary site work e.g., temporary access roads, temporary 
labour huts, staff quarters and site office storage accommodation and water storage tanks. 

      (b)(i)  The Corporation shall have the option to take over Contractor’s materials or any  part    
thereof either brought to site or of which the Contractor is legally bound to accept delivery 
from suppliers (for incorporation in or incidental to the work), provided, however the 
Corporation  

    (b)(ii) For Contractor’s materials not retained by the Corporation, reasonable cost of   transporting 
such materials from site to Contractor’s permanent stores or to his other works, whichever is 
less. If materials are not transported to either of the said places, no cost of transportation shall 
be payable. 
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      ( c)  If any materials supplied by the Corporation are tendered surplus, the same except normal 
stage shall be returned by the Contractor to the Corporation at rates not exceeding those at 
which these were originally issued less allowance for any deterioration or damage which may 
have been caused whilst the materials were in the custody of the Contractor. In addition, cost 
of transporting such materials from site to the Corporation Stores, if so required by the 
Corporation. 

 
       (d) Reasonable compensation for transfer of T & P from Site to Contractor’s permanent stores or to 

his other works, whichever is less. If  T & P are not transported to either of the said places, no 
cost of transportation shall be payable. 

 
39.2. The Contractor shall if required by the Engineer-in-charge, furnish to him books of account, wage 

books, time sheets and other relevant documents as may be necessary to enable him to certify the 
reasonable amount payable under this condition. 

 
    Termination of Contract for Death 
40. If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies 

and if the contractor is a partnership concern and one of the partners dies than unless the Accepting 
Authority is satisfied that the legal representatives of the individual Contractor or of the Proprietor 
of the proprietary concern and in the case of partnership, the surviving partners, are capable of 
carrying to cancel the Contract as to its in completed part without the Corporation being in any way 
liable to payment of any compensation to the estate of the deceased contractor and /or to the 
surviving partners of the Contractor’s firm on account of the cancellation of the Contract. The 
decision of the Accepting Authority that the legal representatives of the deceased Contractor and 
complete the Contract shall be final and binding on the parties, In the event of such cancellation the 
Corporation shall not hold the estate of the deceased contractor and/or the surviving partners of the 
Contractor’s firm liable in damages for not completing the Contract.              

                     
        Cancellation of Contract in full or part.   

41.       If the Contractor: 
(a) At any time makes default in proceeding with the works with due diligence and continued to do so 

after a notice in writing of 7 days from the Engineer-in-charge : or 
(b) Commits default in complying with any of the terms and condition of the Contract and does not 

remedy it or take effective steps to remedy it within 7 days after a notice in writing is given to him 
in that behalf by the Engineer-in-charge :: or 

(c) Ails to complete the works or items of work with individual dates of completion, and does not 
complete them whiten the period specified in a notice given in writing in that behalf by the 
Engineer-in-charge. 

(d) Commits default in unauthorized transfer/ removal from the work site of any material for which 
payment has been claimed or indulges in unauthorized transfer/removal of materials/Tools and 
plants issued by the Corporation for incorporation/use in the specific work without the written 
permission of Engineer-in-charge. 

(e) Shall offer or give or agree to give to any person in Corporation’s service or to any other person on 
his behalf any gift or consideration of any kinds as an inducement or reward for doing or forbearing 
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to do or for having done or forborne to do any act in relation to the obtaining or execution of this 
or any other contract for the Corporation; or  
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 Cancellation of Contract in full or part. 
41. If the Contractor: 

(f) At any time makes default in proceeding with the works with due diligence and continued to do so 
after a notice in writing of 7 days from the Engineer-in-charge : or 

(g) Commits default in complying with any of the terms and condition of the Contract and does not 
remedy it or take effective steps to remedy it within 7 days after a notice in writing is given to him 
in that behalf by the Engineer-in-charge :: or 

(h) Ails to complete the works or items of work with individual dates of completion, and does not 
complete them whiten the period specified in a notice given in writing in that behalf by the 
Engineer-in-charge. 

(i) Commits default in unauthorized transfer/ removal from the work site of any material for which 
payment has been claimed or indulges in unauthorized transfer/removal of materials/Tools and 
plants issued by the Corporation for incorporation/use in the specific work without the written 
permission of Engineer-in-charge. 

(j) Shall offer or give or agree to give to any person in Corporation’s service or to any other person on 
his behalf any gift or consideration of any kinds as an inducement or reward for doing or forbearing 
to do or for having done or forborne to do any act in relation to the obtaining or execution of this 
or any other contract for the Corporation; or  

(k) Shall enter into a Contract with the Corporation in connection with which commission has been 
paid or agreed to be paid by him or to his knowledge unless the particulars of any such commission 
and the terms of payment thereof have previously been disclosed in writing to the Accepting 
Authority/Engineer-in-charge;  or 

(l) Shall obtain a contract with the Corporation as a result offering tendering or by other non-bonafide 
methods of competitive tendering ; or 

(m) Being an individual, or if a firm, any partner thereof , shall at any time be adjudged insolvent or 
have a receivers order for administration of his estate made against him of shall take any 
proceedings for liquidation or composition (other than a voluntary liquidation for the purpose of 
amalgamation or reconstruction) under any Insolvency Act for the time being in force for the 
sequestration of his estate or if a trust deed be executed by him for benefit of his or editor shall be 
given to the Contractor for the value of contractor’s materials taken over and incorporated in the 
work, and use of tackle and machinery belonging the Contractor;  or 

(n) Being a Corporation, shall pass a resolution or the Court shall make an order for the liquidation of 
its affairs, or a receiver or manager on behalf of the debenture holders shall be appointed or a 
circumstance shall arise which entitle the Court of debent debenture holders to appoint a receiver 
or manager ;  or 

(o) Shall suffer an execution being levied on his goods and allow it to be continued for a period of 21 
days ; or 

(p) Assigns, transfers, sublets (engagement of labour on a piece work basis or of labour with materials 
not to be incorporated in the work, shall not be deemed to be subletting) or attempts to assign, 
transfer or sublet the entire works or any portion thereof without the prior written approval of the 
Accepting Authority ; 

The Accepting Authority may, without prejudice to any other right to remedy which shall have 
accrued or shall accrue thereafter to the Corporation by written notice cancel the Contract as whole 
or only such items of work in default from the Contract. 
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41.1The Accepting Authority shall on such cancellation have powers to : 
       (a) take possession of the site and any materials, constructional plant, implements, stores,    etc., 

thereon; and/or 
                       (b)carry out the incomplete work by any means at the risk and cost of the Contractor. 

 
41.2. On cancellation of the Contract in full or in part the Engineer-in-charge shall determine what 

amount, if any , is recoverable from the Contractor for completion of the works or part of the works 
or in case the woks or part the works is not be completed, the loss or damage suffered by the 
Corporation. In determining the amount, credit shall be given to the Contractor for the value of the 
work executed by him upto the time of cancellation, the value of contractor’s materials taken over 
and incorporated in the work, and use of tackle and machinery belonging to the Contractor. 

 
41.3. Any excess expenditure incurred or to be incurred by the Corporation in completing the works or part 

of the works or the excess loss or damages suffered or may be suffered by the Corporation as 
aforesaid after allowing such credit shall be recovered from any money due to the Contractor on any 
account, and if such moneys are not sufficient the Contractor shall be called upon in writing to pay 
the same within 30 days. 

 
41.4. If the Contractor shall fail to pay the required sum within the aforesaid period of 30 days, the 

Engineer-in-charge shall have the right to sell any or all of the Contractor’s unused materials, 
constructional plant, implements, temporary buildings, etc. and apply the proceeds of sale thereof 
towards the satisfaction of any sums due from the Contractor under the Contract and if thereafter 
there by any balance outstanding from the Contractor, it shall be recovered in accordance with the 
provisions of the Contract. 

 
41.5. Any sums in excess of the amounts due to the Corporation and unsold materials, constructional plant, 

etc. shall be returned to the Contractor, provided always that if cost or anticipated cost of 
completion by the corporation of the works is less than the amount which the Contractor would have 
been paid had he completed the works or part of the works, such benefit shall not accrue to the 
Contractor. 

        Liability for Damage, Defects or Imperfections and Rectification thereof  
 42. If the Contractor or his workman or employees shall injure or destroy any part of the building in which 

they may be working or any building, road, fence etc. contiguous to the premises on which the work or 
any part of it is being executed or if any damage shall happen to the work while in progress the 
Contractor shall upon receipt of a notice in writing in that behalf make the same good at his own 
expense. If it shall appear to the Engineer-in-charge or his Representative at any time during 
construction or reconstruction or prior to the expiration of the Defects Liability period, that any work 
has been executed with unsound, imperfect or unskillful workmanship or that any materials are of a 
quality inferior to that contracted for ; or otherwise not in accordance with the Contract, or that any 
defect, shrinkage or other fault have appeared in the work arising out of defective or improper 
materials or workmanship, the Contractor shall, upon receipt of a notice in writing in that behalf from 
the Engineer-in-charge, forthwith rectify or remove and reconstruct the work so specified in whole or 
in part, as the case may require or as own expense, not withstanding that the same may have been to 
do so within the period to be specified by the Engineer-in-charge may rectify or remove and re-
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execute the work and/or remove and replace with others the materials or articles complained of, as 
the case may be, by other means at the risk and expense of the Contractor. 
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42.1.    In case of repairs and maintenance works, splashes and dropping from white washing, paintin, etc. shall 
be removed and surfaces cleaned simultaneously with completion of these items of work in individual 
rooms, quarters or premises, etc. where the work is done, without waiting for completion of all other 
items or work is done, without waiting for completion of all other items or work in the Contract. In 
case the Contractor fails to comply with the requirements of this Condition, the Engineer-in-charge 
shall have the right to get the work done by other means at the cost of the Contractor. Before taking 
such action, however, the Engineer-in-charge shall give three days notice in writing to the Contractor. 

 
        Urgent Works 

43. If any urgent work (in respect whereof the decision of the Engineer-in-charge shall be final and 
binding) becomes necessary and the contractor unable or unwilling at once to carry it out, the 
Engineer-in-charge may by his own or other work people, carry it out, the Engineer-in-charge may by 
his own or other work people, carry it out as he may consider necessary. If the Urgent work be such as 
the contractor is liable under the contract to carry out at his expense, all expenses incurred on it by 
the Corporation shall be recoverable from the Contractor and be adjusted or rest off against any sum 
payable to him. 

 
      Change in Constitution 

44. Where the Contractor partnership fir, prior approval in writing of the Accepting Authority shall be 
obtained before any change is made in the constitution of the firm. Where the Contractor is an 
individual or a Hindu Undivided Family business concern such approval as aforesaid shall likewise be 
obtained before the Contractor enters into any partnership agreement where under the partnership 
firm would have the right to carry out the work hereby undertaken by the Contractor. If prior approval 
as aforesaid is not obtained the contract shall be deemed to have been assigned in contravention of 
Condition 41(j) hereof and the same action may be taken and the same consequences shall ensure as 
provided for in the said condition 41. 

 
       Training of Apprentices 

45. The Contractor shall during the currency of the contract when called upon by the Engineer-in-charge 
engage and also ensure engagement by sub-contractors and others employed by the contractor in 
connection with the works, such number of apprentices in the categories mentioned in Schedule – F 
and for such periods as may be required by the Engineer-in-charge. The Contractor shall train them as 
required under the Apprentices Act, 1961 and shall be responsible for all obligations of the employer 
under the Act including the liability to make payment to apprentices as required under the Act. 

 
V  A  L  U  A  T  I  O  N         A  N  D           P  A  Y  M  E  N  T 

 
 Records and Measurement 

46. The Engineer-in-charge, shall except as otherwise  stated ascertain and determine the value of the 
works done in accordance with the measurement recorded and the contracted rates for each such 
items of work. 
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46.1.1. All items having a financial value shall be entered in measurement Book, Level Book,    etc.prescribed 

by the corporation so that a complete record is obtained of all work performed under the contract. 

46.2. Measurement shall be taken jointly by the Engineer-in-charge or his authorized representative and by 
the Contractor or his authorized representative. 

 
46.3. Before taking measurements of any work, the Engineer-in-charge or the persons deputed by him or the 

purpose shall give a reasonable notice to the Contractor. If the Contractor fails to attend or send as 
authorized representative for measurement after such a notice or fails to countersign or to record the 
objection within a week from the date of measurement, then in any such event measurements taken 
to be correct measurements of the work. 

46.4. The contractor shall, without extra charge, provide assistance with every appliance, labour and othe 
things necessary for measurement. 

46.5. Measurements shall be signed, and dated by both parties each day on the Site on completion of 
measurement. If the Contractor objects to any of the measurements recorded on behalf of the 
Corporation, a note to that effect shall be made in the measurement book against both parties 
engaged in taking the measurement. 

46.6. Where mode of measurement is not otherwise specified, the measurement shall be taken at Site as per 
the latest I.S. Code of practice at the time of tendering. 

 
 Method of Measurement 
 

47. Except where any general or detailed description of the work in quantities expressly shows to the 
contrary, Schedule of Quantities shall be deemed to have been prepared and measurements shall be 
taken in accordance with the procedure set forth in the Schedule of Rates/ Specification not 
withstanding any provision in the relevant Standard Method of Measurement or any general or local 
custom. In the case of items which are not covered by the Schedule of Rates/specification, 
measurements shall be taken in accordance with the relevant standard Method of Measurement issued 
by the Indian Standard Institution. 

 
 Payment of Account 
 

48. Interim bills shall be submitted by the Contractor at intervals mentioned Schedule – F on or before the 
date fixed by the engineer-in-charge for the work executed. The Engineer-in-charge shall then arrange 
to have the bill verified by taking or causing to be taken, where necessary, the requisite 
measurements of the work. 

 
48.1 Payment on account for amount admissible shall be made on the Engineer-in-charge certifying the sum 

to which the Contractor is considered entitled by way of interim payment for all work executed, after 
deducting there from the accounts already paid, the security deposit and such other amounts as may 
be deductible or recoverable in terms of the Contract. 
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48.2. Any interim certificate given relating to work done or materials supplied may be modified of corrected 
by any subsequent interim certificate or by the final certificate. No certificate of the Engineer-in-
charge supporting an interim payment shall of itself be conclusive evidence that any work or materials 
to which it relates is/are accordance with the contract. 

 
48.3. Pending consideration of extension of date of completion interim payment shall continue to be made 

as herein provided. 

        Time Limit for payment of final Bill 
49. The final bill shall be submitted by the Contractor within three months of physical completion of the 

works. No further claims shall be made by the Contractor after submission of the final bill and these 
shall be deemed to have been waived and extinguished. Payment of those items of the bill in respect 
of which there is no dispute and of items in dispute, for quantities and at rates as approved by 
Engineer-in-charge, shall be made within the period specified hereunder the period being reckoned 
from the date of receipt of the bill by the Engineer-in-charge. 
 
(a) Contract amount not exceeding  Rs. 5 lakhs   :   Four  months. 
 
(b) Contract amount exceeding Rs.  5 Lakhs   : Six    months 

 
50. After payment of the amount of the final bill payable as aforesaid has been made, the Contractor may, 

if he so desir3s, reconsider his position in respect of the disputed portion of the final bill and if he fails 
to do so within 90 days his disputed claim shall be dealt with as provided in the Contract provided 
however no reimbursement or refund shall be made if the increase/decrease is not more than +10% of 
the said price, and if so the reimbursement or refund shall be made only on the excess over +10% 
provided that any increase will not be payable if such increase has become operative after the 
contract or extended date of completion of the works or items of work in question. 

       Overpayments and Underpayments 
51. Whenever any claim for the payment of a sum of money to the Corporation arises out of or under this 

contract against the Contractor the same may be deducted by the Corporation from any sum then due 
or which at any time thereafter may become due to the Contractor under this contract and failing that 
under any other contract with the Corporation (which may be available with the Corporation) or from 
his security deposit ; or he shall pay the claim. 

51.1. The Corporation reserves the right to carry out post payment audit and technical examination of the 
final bill including all supporting vouchers, abstracts, etc. The Corporation further reserve the right to 
enforce recovery of any over payment when detected, not withstanding the fact that amount of the 
final bill may be included by one of the parties as an item of dispute before an arbitrator appointed 
under condition 52 of this contract and notwithstanding the fact that the amount of the final bill 
figures the arbitration award. 

 

51.2. If as a result of such audit and technical examination any over payment discovered in respect of any 
work done by the Contractor alleged to have been done by him under the Contract, it shall be 
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recovered by the Corporation from the Contractor by any or all of the methods prescribed above or if 
any underpayment is discovered , the amount shall be duly paid to the Contractor by the Corporation. 
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51.3. Provided that the aforesaid right of the Corporation to adjust overpayment against amounts due to the 
Contractor under any other Contract with the Corporation shall not extend beyond the period of two 
years from the date of payment of the final bill or in case the final bill is a Minus Bill, from the date 
the amount payable by the Contractor under the MINUS final bill is communicated to the Contractor. 

 
51.4. Any amount due to the Contractor under this contract for underpayment may be adjusted against any 

amount then due or which may at any time thereafter become due before payment is made to the 
Contractor, from him to the Corporation on any other contract or account whatsoever. 

A  R  B  I  T  R  A  T  I  O  N           A  N  D           L  A  W 
 
 Arbitration 
52. Except where otherwise provided for in Contract all questions and dispute relating to the meaning of 

the specifications, designs, drawings and instructions herein before mentioned and as to the quality of 
workmanship or materials used on the work or as to any other question, claim right, matter or thing 
whatsoever in any way arising out of or relating to the contract, designs, drawings specifications, 
estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution 
or failure to execute the same whether arising during the progress of the work or after the completion 
or thereof shall be referred to the sole arbitration, or otherwise concerning the works, or the 
execution or failure to execute the same whether arising during the progress of the work or after the 
completion or abandonment thereof shall be referred to the sole arbitration of the Chairman and 
Managing Director of Uranium Corporation of India limited, Jaduguda and if the Chairman and 
Managing Director is unable or unwilling to act to the sole arbitration, of some other person 
app0ointed by the Chairman and Managing, willing to act as such arbitrator. There will be no objection 
if the arbitrator so appointed is an employee of Uranium Corporation of India Limited, Jaduguda and 
that he had to deal with the matters to which the Contract related and that in the course of his duties 
as such he had expressed views on all or any of the matters in dispute or difference. The arbitrator to 
whom the matter is originally referred being transferred or vacating his office or being unable to act 
for any reason, such Chairman and Managing Director as aforesaid at the time of transfer vacation of 
office of inability to act, shall appoint another person to act as arbitrator in accordance with the terms 
of the contract such person shall be entitled to proceed with the reference from the stage at which it 
was left by his predecessor. It is also a term of this contract that no person other than a person 
appointed by such Chairman and Managing Director, as aforesaid should act as arbitrator and if for any 
reason, that is not possible, the matter is not to be referred to arbitration at all. In all cases where the 
amount of the claim in dispute is Rs. 50,000/- (rupees Fifty thousand) and above, the arbitrator shall 
give reasons for the award. 

                      Subject as aforesaid the provisions of the Arbitration Act, 1940 or any statutory modification or re-
enactment thereof and the rules made there under and for the time being in force shall apply to the 
arbitration proceeding under this clause. It is a term of the contract that the 0party involving 
arbitration under this clause together with the amount or amounts claimed in respect of each such 
dispute.The arbitrator(s) may from rime to time with consent of the parties enlarge the time, for 
making and publishing the award. 
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                      The work under the Contract shall, if reasonably possible, continue during the arbitration proceedings 
and no payment due or payable to the Contractor shall be withheld on account of such 
proceedings.The arbitrator shall be deemed to have entered on the reference on the date he issues 
notice to both the parties fixing the date of the first hearing. 
The arbitrator shall give a separate award in respect of each dispute or difference referred to him. 
The venue of Arbitrator shall be such place as may be fixed by the Arbitrator, in his sole discretion. 
The award of the Arbitrator shall be final, conclusive and binding all parties to this contract. 
 

 
          LAWS GOVERNING THE CONTRACT 
 
53. This contract shall be governed by the Indian Laws for the time being in force and it shall be 

deemed to have been executed at Jaduguda, District Singhbhum (East), Jharkhand within the 
ordinary Civil Jurisdiction Jurisdiction of the Competent Courts in the District Singhbhum. 
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SPECIAL   CONDITIONS 
 
  1. SITE INVESTIGATIONS:  The work envisaged in this contract consists of Road cleaning from Mosaboni to Bagjata Main Gate  for 

the UCIL at Bagjata Project, Jharkhand as indicated in the Schedule of Quantities. The work has to be executed in accordance 
with construction drawings which will be issued progressively after the placement of the order.  The tenderers are advised to visit 
the site to acquaint themselves as to the nature and location of the work of the general and local conditions, particularly those 
bearing upon transportation, disposal, handling and storage of materials, availability of labour, water, electric power and road, as 
also uncertainties of weather or similar physical conditions of the site, the formation and conditions of the site, the formation and 
conditions of the ground, the character, quality of surface and sub-surface materials to be encountered, including sub-soil water 
levels, the character of equipments and facilities need, preliminary to and during the progress of the work or the cost thereof 
under the contract. 

 
2.         GOVERNMENT LABOUR ACT :The contractor has to follow strictly the Government Labour Acts, which are and will be in 

force during the period of execution of work. All necessary arrangements for Labour ‘s security Insurance, will have to be 
made by the contractor at his own cost. 

 
3. CONTRACTOR  LABOUR  ACT: According to provision of contract Labour (Regulation & Abolition) Act of 1970 and 

Contract (Regulation & Abolition) General Rules, 1971, contractors engaging 20 or more contract labour on any day are 
required to obtain the license from the Regional Labour Commissioner, Chaibasa In the event of the breach of the aforesaid 
condition, the contractor shall be opened for action as deemed fit by the concerned labour authorities of the Central 
Government.  E.P.F. & M.P.Act 1952 is also applicable. 

 
4. No escalation shall be payable under this contract. 
 
5. SPECIFICATIONS TO BE FOLLOWED 
 
 The entire work shall be carried out as per CPWD/BIS specifications; however directions of Engineer-in-charge shall be final 

& binding. 
 
6. MODE OF MEASUREMENT 
 
 Mode of measurement of quantities, lead, lift, deduction of voids etc. shall be as per CPWD/BIS specifications unless 

otherwise stated in the Schedule of quantities enclosed with this tender document. 
 
7. CONTRACTOR’S CAMP 
 
 All departmental materials i.e. cement, steel etc. issued to the contractor must be stored in the godown to be constructed/ 

arranged by the contractor at their own cost in suitable place at work site. No claim for carriage of materials to the work site 
shall be entertained. 

 
8. CONTRACTOR’S SUPERINTENDENCE 

The contractor shall employ one or more competent and qualified technical person/s and supervisor/s whose name/s shall 
have to be communicated in writing to the Engineer-in-charge by the contractor at the site of work during all working hours 
and any orders or instructions which the Engineer-in-charge/Engineer’s representative may give to the said representative of 
the contractor, shall be deemed to have been given to the contractor. 
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9. Cement and Reinforcement bars required for construction of contractor’s hutments, stores, godown and site office shall be 
arranged by the contractor at their own cost. 

Contd. to..2/ 
 
 
 
 

[ 2 ] 
 
10. In case of stoppage of work by local people / Bandh or any other reasons, no idle charges will be paid by corporation 

towards labour, plant and machinery etc. to the contractor for this work. 
 
11. Contractor should adjust the local labour to engage for execution of this work and to dealt with all Administrative/ local 

problems at their own cost. 
 
12. No carriage/transportation for any material except otherwise stated in schedule of quantities shall be paid by the department. 

Contractor should quote their rates for the items accordingly. 
 
13. All the labour rules shall be followed strictly as per Contract Labour (Regulation & Abolition) Act. 1970. All registers, forms 

stipulated under Contract Labour under Contract Labour Act should be maintained by the contractor and to be furnished to 
the Corporation before commencement of the work. In case of non-submission of above registers/forms to the corporation 
regularly, contractor will not be allowed to continue to do the work. 

 
14. In case payment of labourers engaged for this work, has not been made on stipulated payment day, Corporation shall 

compel the contractor to stop the work and necessary action will be taken. 
 
15. Necessary workmen insurance coverage of 04 ( four) Nos. workmen (minimum) shall be obtained by the contractor for 

this work at his own cost for the entire period of the contract and shall be furnished to the corporation before 
commencement of the work. 

 
16. No extension of time will be allowed against this work on any ground. 
 
17. Quantity of any individual item may vary to any extent and be excluded altogether, Contractor will carry out all works up to 

a total variation of + 10% (TEN) on the contract price and all quoted rates shall remain firm within this limit. 
 
18. No deviation in tender condition shall be applicable. No condition will be accepted, if found the tender will liable to 

be rejected. 
 
19. The Contractor shall procure the material well in advance so that if can got approved by the Engineer-in-charge before 

commencement of work. 
 
20. The work will be carried out in proper condition and contractor shall take necessary safety precautions during the execution 

of work. Safety appliances like gum boot, helmet, gloves and safety belt etc. shall be provided by the contractor at their 
own cost.  

 
21.  Site will be handed over as is where basis the contractor should him self get acquainted with existing site condition before 

the submitting the tender.  
 
22.        PLANT  AND MACHINERY TO BE ARRANGED BY THE CONTRACTOR 
              
23. The works have to be carried out as per the provision of Mines Act -1952 metalliferous Mine Regulations. 1961, Mines 

Rules- 1955, Indian Electricity Act and Rules. 
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24. All item rates are inclusive of all taxes, Service Tax, royalties, tools, tackles, barriers, danger signals, night guards, making 
and maintaining wherever necessary including plant and machineries. 

  
  
 

Contd. to..3/ 
 
 
 

[ 3 ] 
 
25.      Contractor should hand over the clear site to the Corporation after completion of job removing all the surplus materials, 

spoils, debris etc.failing which Corporation has right to : 
         
                a) retain the final till site clearance is completed , or 
                b) engage some other agency to carry out site clearance at your risk and cost. 
 
 
26. Tenderers must have Service Tax Account holder otherwise tender will be summarily rejected. Tenderers should 

furnished Service Tax Account No. in the credential sheet with the documentary proof.  
 

27.      75 % of Service Tax to be paid by UCIL for which the said amount will be deducted from the party’s Bill   and deposit to 
Service Tax Department. Regarding balance 25 % Party has to deposit from his own.   

 
 
 

 
 

28.      Guidelines for engaging contract Labour : 
 

a.  All the contract workers engaged for more than two weeks need security clearance from the local police. They are 
supposed to be in possession of police verification certificate and have to produce it on demand during the period of 
their contract agreement.  

 
b. The contract labour apart from displaying the passes issued to them need to be provided different colour bands for 

working for different zones which may be fastened on their arms for early identification. 
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URANIUM CORPORATION OF INDIA LIMITED, BAGJATA MINES. 
 

DETAILS OF CREDENTIALS/ INFORMATION SHEET ABOUT THE TENDERER/ CONTRACTOR 
(To be filled-in by the tenderer/contractor) 

 
1. Name of the Firm/Company of the tenderer :………………………………………………................ 
2. Registered Office and address of the firm    :………………………………………………………………………          

 with Telephone and Fax No. if any    ……………………………………………………………………………….. 
communication    ……………………………………………………………………………….. 

3. Name, designation, address of the person     ……………………………………………………………………….. 
   Authorized to deal with this tender/work………………………………………………………………………… 
            
4. Nature of the registration of the firm : …………………………………………………………………………………. 
                                           Limited Co./Private Ltd./Partnership Co./ Proprietor ship firm. 
5. Registration No. with date and Registering Authority. : ………...…………………………………….. 
6.  

 Name of 
Proprietor/Directors/Partners        

         Occupation                    Address 

   

   
   
   

 
7.  Details of the work experience of the firm : 

 Name & Address of the 
Client 
 

  Name of the work & 
Contract No. 

Value in Rs. Completion time 
 Scheduled Actual 

     
     
     
     
     

8. Financial Particulars: 
a)Working capital-limit in cash/credit for, bills :          Branch:……………………………. 
Purchase /discount -forms etc. from the bank.  Value of Rs………………………. 

     b.   Value of work/turnover done during preceding three years: 
  Financial year            Value of work         Income Tax         deposited 
F.Y : 2010 - 11   
F.Y : 2011 – 12   
F.Y : 2012 - 13   
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    c. Audited balance sheet and profit and loss        : 
    account for the last 3 years. 
9. Furnish copy of Income Tax Return for the last three years    : 
10.Income Tax PAN/GIR No.                    : 
11. Service Tax A/C No                   :  
Note:- Tenderer must fill up the Credential other wise tender will be summarily rejected.  
             
                                                                                        Signature of Authorised Representative of Tenderer/Contractor 
 

 
 

SAFETY OF CONTRACTORS EMPLOYEES 
 

1. The Contractor shall at all times, take all reasonable precaution for the safety of employees, including 
these of sub-contractors in the performance of his contract and shall comply with all applicable provisions 
of both Central as well as the State Safety Laws. In addition to the safety provision already included in 
the tender, the contracting officer shall include the safety requirements recommended by the Health 
Physics Unit, Jaduguda for a specified contract. In the event that the contractor fails to comply with these 
provisions, the contracting officer may, without prejudice to any other legal or contractual rights, issue an 
order stopping all or any part of the work, thereafter a start order for resumption o work may be issued at 
the discretion of the contracting officer. The contractor shall make no reason of  or in connection with 
such stoppage. 

 
      2. Contractors shall have a full time Safety Officer/Engineer when the contractor employees 500 or more 

persons or when engaged in specially hazardous work. In the case of contractors employing fewer than 
500 persons his safety representative shall be an employee in a high supervisory capacity and his safety 
duties may be in addition to other technical administrative duties. 

 
      3. Contractors shall have at least one person fully trained in First Aid present at the site of work all the time. 
 
      4. Contractors must report to the Health Physics Unit, Jaduguda through their contracting  officers every 

accident involving. 
.  their personnel  
.  UCIL Property or Personnel 
.  Property or Personnel of other Contractors working on the site. 
 

4.1.  Contractors must report to the Health Physics Unit, Jaduguda immediately on becoming           aware of any 
accident of Type-A (see Appendix-1) giving the following information  : 

.  Name o the informant 

.  Nature and location of incident being reported 

.  Name if /supervisor/Engineer-in-Charge, location  
    and telephone number where he can be reached. 

      4.1.1   Contractors shall submit their investigation reports, through their contracting officer,    to the Health 
Physics Unit immediately but not later than 3 working days after the    occurrence of accident in the 
form-A (see Appendix –2) 

  4.2  In the case of Type – B accident (see Appendix – 1), contractors shall submit their    investigation reports, 
through their contracting officers, to the Health Physics Unit  immediately but not later than 3 working 
days after the accordance of accident in the  

            form – A. 
     4.3       Monthly summary of accidents and cases of fire shall be prepared by each contractor in form-
B(see Appendix –3) and be sent to the Health Physics Unit, Jaduguda by the 7th of the next month. 

4.3.1  Prime Contractor report shall include the man days lost and occurrence of accidents under the jurisdiction 
of the Sub-contractors. 
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4.3.2  Contractors shall submit a narrative on safety activities and fire incidents for each month alongwith Form – 
B . The review should contain such items as personnel and programmed chance, major project started 
and major problems. 

 
Contd...2/- 

 
 
 

 
- 02  - 

 
A  P  P  E  N  D  I  X  -  1 

CLASSIFICATION OF ACCIDENTS 
TYPE – A 
Fatal Injuries. 
Serious Injuries such as fracture, Dislocation, severs burns etc., 

Necessitating  hospitalization. 
Any Injury to five or more persons. 
Accidents resulting in damage by fire, explosion etc. 
TYPE – B 
Minor Injuries which result in laceration, abrasion, contusion etc. 
Disabling Injuries but not requiring hospitalization. 

___________________ 
 

A  P  P  E  N  D  I  X  -  2 
(F O R M – A) 

    ACCIDENT   INVESTIGATION  REPORTS 
 
Name of the Contractor and Project  : 
Nature of the Contract    : 
Name of the Engineer-in-charge            : 
Name of the injured person   : 
Age               : 
Address               : 
Date and Time of Accident             : 
Place where the accident occurred  : 
Nature of job     : 
What was the injured person doing at  : 
the time of accident 
Description of Accident (in detail)  : 
Nature of Injuries              : 
What was defective or in wrong condition 
that was responsible for the accident  : 
What was wrong with working methods/ : 
instructions. 
What steps should be taken to prevant           : 
recurrence of such accident. 
Name of the witnesses            : 1. 

             2. 
 

Safety Representative’s Remarks with          : 
Signature and Date. 
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Contd....3/- 
 
 
 
 
 

                          -  03  - 
 
A  P  P  E  N  D  I  X  -  3 
(F O R M –B) 

SUMMARY OF ACCIDENT FOR THE MONTH OF ___________________________ 
 
Name of the Contractor   :     
Name of the Project.                   : 
 
Name of the Sub-Contractor      :      
Name of the Safety  
Representative of   The Project : 
 
Total no. of persons working 
in the project.   :    
   Engineers  : 
   Supervisor : 
   Labourers  :                                                 Male:  Female:     
 
Total No. of Accidents (including 
Type –A and B Accidents)  : 
 
Disabling Injuries   : 
 
Non-disabling Injuries.  : 
------------------------------------------------------------------------------------------------------------------ 
 
Agency      No. No.of days lost/charged 
 
Machine             : 
 
Handling materials            : 
 
Fall of persons   : 
 
Hand  Tools             : 
 
Fire/Explosing   : 
 
Collapse of excavation/           : 
Structure 
Electric shock/burnt  : 
 
Miscellaneous   : 
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Remarks             :    
 
Signature of Safety Representative 
 

Date  : ____________________ 
 

 
 
 

URANIUM CORPORATION OF INDIA LIMITED 
BAGJATA MINES 

 
Estimate for : Road cleaning from Mosaboni to Bagjata Mines Main gate  
 

N.I.T.No. : BAG/CIV- 143 
 

Sl. 
No 

Description of work Unit 
 

Qty. Rate 
Rs.   P. 

Amount 
Rs.     P. 

1. Cleaning of liquid mud, loose soil, silt, slush rubbish, tailing sand  and all 
other unwanted waste/ garbage etc. from  Road  existing drains, and other 
nearly areas along the side of the roads including filling in gunny bags; 
disposal of the same to Bagjata Mines premises as per instruction of 
Engineer-in-charge including neatly sweeping, washing the area  etc. 
complete 

 
 
 
 
 

day 

 
 
 
 
 

305 

  

 
                                                   Total amount Rs. 

 

 
                     Amount in Rs.…………………………………………………………………………………. 
         
                    (Total amount in words…………………………………………………………………………………………………….........only) 

 
                     Overall rebate if any ……………………………………………………………………………………………..( in figures and words) 
 
                Note:- 

1.  All item rates must be written in figure and words without which tenders are liable to be rejected. 
2.  All the pages of tender document must be duly signed by tenders along with their seal. 
3. Overall rebate if any must be quoted in the above column only and written elsewhere shall not    be consider. 
4.  Conditional tender will be summarily rejected. 
5.  Do not over write, in case of wrong figures / words , cross out the same in single stroke, rewrite the correct  word / 

figure and put signature near it. 
           6.     Do not use black colour pen, use blue colour pen only. 
           7.      Do not use corrective fluid or whitener. 
 
 

Signature of Tenderer with seal 
 

 
 
 
 

 



 53

 
 
 
 
 


