# TENDER DOCUMENT

**FOR** 

N.I.T. NO. TMD - 701

Labour supply for Decontamination of active scrap of plant area, Turamdih (Mill)

## URANIUM CORPORATION OF INDIA LIMITED, TURAMDIH (A Govt. of India Enterprise)

Ref: UCIL/DGM (MILL)/ TMD/127/2016

01 March 2016

Sealed limited tenders are invited in duplicate for supply of Labour for Decontamination of active scrap of plant area in Turamdih (Mill).

NIT NO. - TMD - 701

Name of work : Labour supply for Decontamination of active scrap of

plant area in Turamdih (Mill).

No. of manpower required per day : **08 (Eight)** 

Period of Completion : **305 days (Excluding Sundays & Holidays)** 

Cost of Tender document : Rs. 500/-

Earnest Money Deposit : Rs. 16,000/-

Date of issue of tender document : From 02-03-2016 to 22-03-2016

Last date of submission of tender : 22-03-2016 up to 12:00 Noon

Date of opening of tenders : 22-03-2016 at 3:00 PM

Full details, specification, terms & conditions of work shall be available in the tender document for above NIT that can be downloaded from UCIL website <a href="www.ucil.gov.in">www.ucil.gov.in</a>. Telex, telephonic, postal or email bids will not be entertained. Cost of tender & EMD to be deposited in a separate envelope with the offer in the form of DD (drawn in favour of Uranium Corporation of India Limited, payable at SBI Jaduguda branch (Code – 0227). Copy of **Pan No, P.F. Registration No. & Service Tax Registration No.** have to be deposited with the offer, Offer should be excluding service tax which will be reimbursable. The filled tender document in all respect to be submitted in the office of Addl. Manager (Pers.), UCIL, Turamdih Mines, PO- Sundernager, Dist: Singhbhum (East), Jharkhand - 832107 to reach on or before the due date.

The Corporation reserves the right to accept or reject any or all Tender (s) either in full or part thereof or to split up the work, if necessary without assigning any reason whatsoever. Tenders received without E.M.D. will be summarily rejected.

FOR CHAIRMAN & MANAGING DIRECTOR URANIUM CORPORATION OF INDIA LIMITED

## **PRICE FORMAT**

NIT NO.: TMD - 701

(Labour supply for Decontamination of active scrap of plant area in Turamdih-Mill as per scope of work)

### **Schedule of Quantity**

SI. No.	Description of Item	Manpower per day (A)	(Inclusive but exclud ta	anpower e all taxes ling service ax) B)	Amount (A X Rs.	-	Total Amount for 365 days (excluding Sundays & Holidays) (Working day: 305) (A X B X 305) Rs. Ps.
1.	Labour supply for Decontamination of active scrap of plant area in Turamdih-Mill as per scope of work	08 (EIGHT)					

Note: Service tax will be paid extra.
Rate / Manpower in words (Inclusive all taxes but excluding service tax):
<del></del>
Total amount in words (exclusive of service tax):

Signature of Bidder/Contractor

#### 1. Scope of Work:

- A. Labour supply of <u>08 (Eight)</u> man powers /day for regular decontamination of active scrap of plant area in Turamdih-Mill as required on day to day basis.
- B. Collection of all active scraps daily as directed by Engineer-in-charge from different parts of the Mill premises & keep it inside the active scrap yard.
- C. 1.5pH Acidified water is to be made by mixing of 98% concentrated sulphuric acid in water in 20 liters of carbuoys. This acidified water is to be spread by poly mugs in different parts of the scraps where visible contamination are there or as directed by the Engineer-in- charge. After this, entire scrap shall be properly cleaned with pressurized water through hose pipes & then the floor shall be scraped off with the help of scrappers.
- D. The cleaned scrap is to be put inside a steel tank for further decontamination where the steel tank is to be filled with concentrated 98% Sulphuric acid as directed by the Engineer-in- charge. After dipping it for at least 24 hours, acid is to be drained carefully & to be disposed off as directed. Once the tank is emptied out, all the scrap inside the tank are to be removed. The same shall be washed with fresh water jet before disposing them to the designated place.
- E. At some times, the contaminated accumulations are to be first cleaned by shovels and disposed off in leaching tanks & then only the exposed surface need to be decontaminated. During the entire decontamination work care has to be taken not to damage the floor lining of the specified area. Normally the job shall be carried out in general shift duty hours but in case the situation needs, persons can be called in A & B shifts in equal numbers/ as per the requirement of the situation.

#### 2. Period of Completion:

305 (Three hundred & five) days from date of start of the work (Excluding holidays & Sundays).

#### 3. Working period & Responsibility:

8.00 A.M. to 1.00 P.M. & 2.00 P.M. to 5.00 P.M. on all working days (Excluding holidays & Sundays). In case they are asked to do shift duty, the timing shall be 06:00 A.M. – 02:00 P.M. for

A shift & 02:00 P.M. – 10:00 P.M. for B shift. The job to be carried out will be explained to the contractor or his supplied manpower at the beginning of the contract & they will be responsible for carrying out the assigned quantity of work.

#### 4. Payment:

11 (Eleven) R.A. bill and 01 (one) Final bill shall be paid.

#### 5. Insurance & Labour License:

You have to arrange Insurance coverage for manpower engaged in the work & statutory labour license if required as per the Govt. guidelines.

#### 6. Gate Pass:

Bidders have to arrange for gate pass on their own.

#### 7. Award of contract:

Contract for labour supply will be fully awarded to technically qualified L1 bidder.

#### 8. Penalty:

Penalty will be imposed on pro-data basis for short supply of manpower than desired 08 (eight) manpower on day-to-day supply as below:

- i. Up to 06 manpower supplied  $\rightarrow$  No penalty.
- ii. Manpower supplied below 06 & up to 04 → Penalty of 20% of the offered cost per manpower.
- iii. Manpower supplied below 04 & up to 02 → Penalty of 30% of the offered cost per manpower.
- iv. Manpower supplied below 02 → Full penalty of the offered cost per manpower.

#### 9. Rejection of Contract:

If concerned Engineer-in-Charge finds that jobs are not being done properly and there are slackness in work or progress is not satisfactory, then reminder shall be issued to the party for the improvement and even then if not improved then contract shall be cancelled.

#### 10. <u>Discrepancies and Adjustment of Errors:</u>

- a) If there are varying or conflicting provisions made in any one document forming a part of the Contract, the accepting authority shall be the deciding authority with regard to the intention of the document.
- b) If on check there are found to be difference between the rates given by the Contractor in words and figures or in the amount worked out by him in the schedule of quantities and general summary the same shall be adjusted in accordance with the following rules:
  - I. In the event of discrepancies between description in words and figures quoted by a Tenderer, the description in words shall prevail.
  - II. In the event of error occurring in the amount column of schedule of quantities as a result of wrong extension of the Unit rate and quantity, the Unit rate shall be regarded as firm & extension shall be amended on the basis of the rate.
- III. All errors in totaling in the amount column and carrying forwarded totals shall be corrected.

#### 11. Safety:

You have to arrange all tools & tackles at your own cost like shovels, Gumboot, Hand Gloves, Helmets, Goggles, Respirator etc. to all the persons engaged daily.

#### 12. Medical:

Contractor must submit the medical report of individual employed for this job on a prescribed form, which can be obtained from safety officer.

#### 13. Firm Price:

Price quoted shall remain firm till the completion of the work.

#### 14. Rules and Regulations:

You have to follow all security, safety and labour rules of the Corporation.

#### 15. Security Deposit:

You have to submit an amount equivalent to 5% of the awarded value of the work as security deposit in form of Demand Draft in favour of UCIL payable at State Bank of India, Jaduguda.

#### 16. Start up work:

Within 15 (Fifteen) days of award of work order.

The Corporation reserves the right to accept or reject or cancel any or all tender in either full or part thereof without assigning any reason whatsoever.

For Uranium Corporation of India Ltd.

(Uday Kumar)

DGM (Mill), Turamdih