TENDER DOCUMENT

OF

Garden Maintenance of Guest house &
club house at Turamdih

N.I. T No. TMD/MIN - 726




URANIUM CORPORATION OF INDIA LIMITED
(A Govt. of India Enterprise)
(CIN : U 12000 JH 1967 GOI 000806)
TURAMDIH MINES, EAST SINGHBHUM
JHARKHAND —832 107

N.l. T. No. TMD/MIN - 726

ITEM RATE TENDER

FOR

Garden Maintenance of Guest house & club house at
Turamdih

1. Tenders (Technical & Price Parts) to be deposited in the office of Dy.
Manager (Pers.), Turamdih by 15.00 hours on 02/01/2015.

2. Tenders (Technical Part + Price Part ) shall be opened in presence of
Tenderers who may like to Present at 15.30 hrs. on 02/01/2015 Turamdih.

3. Details of Instruments submitted towards cost of Tender document (To be
filled by Tenderers)

a) D.D. Number with Date ------=-==-==mm oo

D) AMOUNT == m e m e oo o e

c) Submitted by (Name and Address with seal of Tenderers) -------------=--=-=------

Note: Conditional tender will be summarily rejected.



URANIUM CORPORATION OF INDIA LIMITED
(A Govt. Of India Enterprise)
(CIN : U 12000 JH 1967 GOI 000806)
TURAMDIH MINES, EAST SINGHBHUM
JHARKHAND - 832 107
Phone No.: 0657-2318001

No. UCIL/TMD/CIV-MIN/14 Dated 16.12.2014

Sealed item rate limited tenders are invited (Schedule of quantities in triplicate) from
experienced, reliable, resourceful and reputed contractors having similar work on the approved list
of CPWD/MES/Railway/Public Sector Undertakings/large private sector for the following work:

N. 1. T. No.: TMD/MIN — 726

1 | Name of work Garden Maintenance of Guest house &
club house at Turamdih
2 | Duration of Contract : | 12 (Twelve) Months
3 | Cost of Tender Document . | Rs 350/-
4 | Earnest Money Deposit .| Rs 3, 300/-
5 | Estimated value . | Rs. 1, 64,700/-
6 | Last date for submission of :102.01.2015 up to 3.00 P.M
Tender
7 | Date of opening of Tenders :102.01.2015 at 3.30 P.M
(Technical Part + Price Part)

If the office of UCIL , Turamdih happens to be closed on the last date and time
mentioned for any of the event, the said event will take place on the next working day
at the same time and venue

Full details terms, conditions and specifications of works as well as detail conditions
of tendering shall be available in the tender Document for above NIT document, which can
be downloaded from our web site “www.ucil.gov.in”. The cost of Tender document must
be submitted along with the offer in form of Demand Draft on any Indian Schedule
Commercial Bank in favor of “URANIUM CORPORATION OF INDIA
LIMITED”.Tenders received without E. M. D will be summarily rejected.

Seal Tenders containing separate envelopes for EMD, cost of tender document,
Technical part & price part will be received in tender Box kept at the Office of Dy.
Manager (Personnel), Turamdih up to 3.00PM on 02.01.2015 and will be opened on same
day at 3.30 PM at Turamdih by Chairman & Managing Director or his representative (S) in
presence of tenderers who may like to be present. Telex, Telegraphic or E-Mail tenders will
not be entertained

The Corporation reserves the right to accept or reject or cancel any or all tender (s)
either in full or part thereof or to split up if necessary without assigning any reason
whatsoever. NIT is displayed also in web site of Corporation “www.ucil.gov.in”

For CHAIRMAN & MANAGING DIRECTOR
URANIUM CORPORATION OF INDIA LIMITED

3



URANIUM CORPORATION OF INDIA LIMITED
(A Govt. of India Enterprise)
(CIN : U 12000 JH 1967 GOI 000806)
TURAMDIH MINES, EAST SINGHBHUM
JHARKHAND - 832 107

N. 1. T. No. TMD/MIN - 726

Garden Maintenance of Guest house & club house at
Turamdih

SPECIAL INSTRUCTIONS TO THE TENDERS

1. One set of price part (Schedule of quantities are here with and tenders are requested
to submit price part in triplicate (original along with Two Xerox copies of original)
in a separate sealed envelope super scribing price part N. I. T No. Name of work,
Name of Tenderer and date of opening of tender as advertised/notified.

2. E.M.D. will be submitted in a separate sealed envelope.

4. Instrument of Cost of Tender Document in draft payment will be submitted in
separate sealed envelope.

5. All the above sealed envelope shall be kept in separate main sealed envelope, which
shall also be super scribed with N.I.T. No. with the details as mentioned above in
serial number.

6. All the pages of tender document including price part should be duly signed along
with seal of tenderers without which tenders are likely to be rejected.

7. This tender document contains 49(Forty Nine) pages. Including schedule of quantity

of Price Part & cover page In case of any of the document found missing or changing
tender is likely to be rejected.

FOR URANIUM CORPORATION OF INDIA LIMITED
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URANIUM CORPORATION OF INDIA LIMITED
(A Govt. of India Enterprise)
(CIN : U 12000 JH 1967 GOI 000806)
TURAMDIH MINES
P. O — Sundernagar, Dist - E/ Singhbhum
JHARKHAND - 832 107

DETAILED NOTICE INVITING TENDER
Sealed item Rate Contract tenders are invited on behalf of the Chairman and Managing
Director, Uranium Corporation of India Limited, Jaduguda for “Garden Maintenance of
Guest house & club house at Turamdih.”

1. The Tender shall be in prescribed form and it shall be valid for a minimum period of
six months from the date of opening of Tender should the Tenderer modify or
withdraw his tender within the said period of six months from the date of opening
the Tender. Earnest Money deposited by the Tenderer shall be forfeited and no
tenders will be issued further to such tenderer.

2. The works are required to be completed within 12 ( Twelve) months from the
fifteen day after the date on which the engineer-in-charge issues written orders to
commence the work or from the date of handing over of the site, whichever is
later, in accordance with the phasing, if any, indicated by the Corporation in the
Tender documents.

3. Normally Contractor whose names are borne on the approval list of Contractor of
C.P.W.D/ M. E. S or local reputed/experienced Contractors will be permitted to
Tender. Not more than one Tender shall be submitted by a firm of Contractors
against the same N. I. T.

4. Chairman & Managing Director, UCIL shall be the Accepting Officer hereinafter
referred to as such for the purpose of this Contract.

5. Tenderers are advised to inspect and examine the site and its surroundings and
satisfy themselves before submitting their Tenders as to the nature of the ground
and sub soil as far as is practicable the form and nature of the site, the means of
access to the site the accommodation they may require and general shall
themselves obtain all necessary information as to risks, contingencies and
circumstances which may influence of effect their Tender. A Tenderer shall be
deemed to have full knowledge of the site whether he inspect it or not and no extra
changes consequent on any miss understanding or otherwise shall be allowed.

6. Submission of a Tender by a tenderer implies that he has read this notice and all
other contract documents and has made himself aware of the scope and
specifications of the work to be done and of considerations and rates at which
stores, tools and plants etc. will be issued to him by the corporation and local
conditions and other factors bearing on the execution of the work.



7. A Tenderer should quote the rate(s) tendered in figures as well as in words. The
amount for each item should be worked out and the requisite totals given. Special
care shall be taken to write rates in figures as well as words and the rates in words
only in such a way shall be considered for calculation of quoted value.

8. All rates shall be quoted on the Tender form.

9. In the case of item rate Tenders, only rates quoted shall be considered. Any Tender
containing percentage below/above any scheduled rates quoted is liable to be
rejected.

10. The Tender for the works shall not be witnesses by a Contractor or Contractors who
himself/themselves has/have tendered or who may and has/have tendered for the
same works. Failure to observe this condition shall render the Tender of the
contractor tendering as well as of those witnessing the tender liable to be rejection.

11. Tender (Technical Parts + Price Parts) shall be received in Tender box at the office
of Dy. Manager (Pers.), Turamdih upto 3.00 P.M. on or before 02.01.2015 and shall
be opened at 3.30 P.M. on the same day i.e. 02.01.2015 in the presence of
Tenderers who may be present.

12. The Tender shall be accompanied by Earnest Money as stipulated in N.I.T. and in
the mode of payment as contained in Para (9) of General conditions of Contract.
Even working Contractor shall not be exempted from payment of Earnest Money
Deposit.

13. On acceptance of tender, Earnest Money will be treated as part of the security
deposit. Failure of the successful tenderers to carry out the tender work shall entail
forfeiture of the earnest money and security deposit entirely.

14. Uranium Corporation of India Limited, Turamdih will return the Earnest Money
without any interest, to unsuccessful Tenderers on production by the Tenderer of a
certificate of Engineer-in-charge.

15. The Tenderer shall submit the Tender which satisfied each and every condition laid
down in this notice, failing which the Tender will be liable to be rejected.

16. The Corporation does not bind themselves to accept the lowest or any tender or to
give any reasons for their decision.

17. The corporation reserves to themselves the right of accepting the whole or any part
of the Tender and Tenderer shall be bound to perform the same at quoted rates.

18. Sales Tax/Service Tax or any other taxes on materials in respect of this contract
shall be payable by the Contractor and the Corporation will not entertain any claim
whatsoever in this respect.



19. This notice of Tender shall form a part of the Contract documents.

20. Conditional tender, without cost of tender & E.M.D. amount tender shall be
cancelled without any prejudice.

*kkhkkkkhkhkk



A)

1.

GENERAL CONDITIONS OF CONTRACT

INTERPRETATIONS AND DEFINITIONS

Singular and Plural

Where the context so requires, words importing the singular only also include the plural and

vice versa.

2.

b)

c)

d)

€)

9)

Heading and Marginal Notes to conditions:

Heading and marginal notes to these General Conditions shall not be deemed to form part
thereof or be taken into consideration in the interpretation or construction thereof or of the
Contract.

Definitions:

a) “Corporation' shall mean Uranium Corporation of India Limited having it's registered
office at Jaduguda Mines, Post office and Town Jaduguda Mines - 832 102, in the state of
Jharkhand and includes a duly authorised representative of the Corporation or any other
person empowered in this behalf by the Corporation to discharge all or any of it's
functions.

The “Accepting Authority' shall mean the authority mentioned in Schedule - F.

The “Contract' shall mean the notice inviting the tender, the tender, and acceptance
thereof and the formal agreement, if any, executed between the Corporation and the
Contractor together with the documents referred to therein including these conditions,
Designs, Drawings, Schedule of Quantities with rates and amounts and Schedule of
Rates. All these documents taken together shall be deemed to form one Contract and
shall be complementary to one another.

The “Contractor' shall mean the individual or firm or company whether incorporated or
not, undertaking the works and shall include legal representatives of such individual or
persons composing such firm or unincorporated company, or successors of such firm or
company as the case may be and permitted assigns or such individual or firm or company.

The “Contract Sum'’ shall mean:
i) In the case of Lump Sum Contracts the sum for which the tender is accepted.

ii) In the case of percentage Rate Contracts the estimated value of the works as mentioned
in the tender adjusted by the Contractor's percentage.

iii) In the case of Item Rate Contracts the cost of the works arrived at after multiplying of
the quantities shown in Schedule of Quantities by the item rates quoted by the Tenderer
or as finally accepted for the various items.

A “Day shall mean a day of 24 hours from midnight to midnight irrespective of the
number of hours worked in that day.

“Engineer-in-charge' shall mean the Engineering Officer appointed by the Corporation or
his duly authorised representative who shall direct, supervise and be in-charge of the
works for purpose of this Contract.



B)

4.1

4.2

h)

)

K)

"Excepted Risks' are risks due to riots (otherwise than among Contractors' Employees)
and civil commotion (in so far as both these are uninsurable), war (whether declared or
not), invasion, act of foreign enemies, hostilities, civil war, rebellion, revolution,
insurrection, damage from aircraft, acts of god such as earth quake, lightning and
unprecedented floods and other causes over which the Contractor has no control and
accepted as such by the Accepting authority.

"Market Rate' shall be the rate as decided by the Engineer-in-charge on the basis of the
cost of materials and labour at the site where the work is to be executed, plus the
percentage mentioned in Schedule - F to cover all overheads and profit.

Schedule(s) referred to in these conditions shall mean the relevant Schedule(s) annexed to
the tender papers issued by the Corporation or the standard Schedule of Rates prescribed
by the Corporation and the amendments thereto issued from time to time.

The “Site' shall mean the lands and/or other places on, under, in or through which the
work is to be executed under the Contract including any other lands or places which may
be allotted by the Corporation or used for the purposes of the Contract.

“Temporary Works' shall mean all temporary works of every kind required in or about the
execution, completion, maintenance of the works.

“Urgent Works' shall mean any urgent measures which, in the opinion of Engineer-in-
Charge, become necessary during the progress of the works, obviate any risk of accident
or failure of which become necessary for security.

A “Week' shall mean seven days without regard to the number of hours worked any day
in that week.

The "Works' shall mean the works to be executed in accordance with the Contract or
part(s) thereof as the case may be and shall include all extra or additional, altered or
substituted works or temporary and urgent works as required for performance of the
Contract.

SCOPE AND PERFORMANCE

Contract Documents:

The Contractor shall be furnished, free of charge, two certified true copies of the Contract
documents except standard specification, the Schedule of Rate and of all further drawings
which may be issued during the progress of the works. He shall keep one copy of the
Documents on the site in good order and the same shall at all reasonable times be available
for inspection and use by the Engineer-in-Charge, his representative or other Inspecting
Officer.

None of these documents shall be used by the Contractor for any purpose other than that of
this Contract.

The Contractor shall take necessary steps to ensure that all persons employed on any work
in connection with Contract have noticed that the Indian official secret act 1923(XIX of
1923) applied to them and shall continue so to apply even after the execution of such works
under the Contract.

Works to be carried out:
The work to be carried out under the Contract shall except as otherwise provided in these
conditions, include all labour, materials, tools, equipment and transport which may be
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8.1

8.2

8.3

required in preparation of and for and in the full and entire execution and completion of the
works. The descriptions given in the Schedule of Quantities shall, unless otherwise stated,
be held to include waste on materials, carriage and cartage carrying in return of empties,
hoisting, setting, fitting and fixing in position and all other labourers necessary in and for the
full and entire execution and completion as aforesaid in accordance with good practice and
recognised principles.

Inspection of site:

The Contractor shall inspect and examine the site and its surrounding and shall satisfy
himself before submitting his tender as to the nature of the ground and sub-soils(so far as is
practicable), the form and nature of the site, the quantities and nature of work and materials
necessary for the completion of the works and the means of access to the site, the
accommodation he may require, availability of labour, water, electric power. In general he
shall himself obtain all necessary information as to risks, contingencies and other
circumstances which may influence or affect his tender. No extra charges consequent on
any misunderstanding or otherwise shall be allowed.

Sufficiency of Tender:

Description of item in the Schedule of quantities is brief and therefore, shall be read in
conjunction with the relevant drawings and specifications and the Contractor's rate shall be
deemed to be for such complete work unless otherwise specified by the Contractor while
tendering. No claim, whatsoever, shall be entertained by the Corporation on account of
insufficiency of any rate as quoted in the Schedule of Quantities and rates. The Contractor
shall be deemed to have satisfied himself before tendering as to the correctness and
sufficiency of his tender of the works and of the rates and prices quoted in the Schedule of
Quantities, in which rates and prices shall, except as otherwise provided, cover all his
obligations under the Contract and all matters and things necessary for the proper
completion, maintenance of works and shall also cover the cost of necessary protection,
including labour, materials and equipment to ensure safety and protection against all risks,
accidents compensation for injury to life and damage to property if any caused by the
Contractor's operations connected with the work. The rates shall be firm and shall not be
subject to change due to variation during the entire period of execution of the work in cost
of materials, labour conditions or any other conditions whatsoever. The rates quoted by the
Tenderer shall be inclusive of all taxes, duties and other statutory levies.

Discrepancies and Adjustment of Errors:

The several documents forming the Contract are to be taken as mutually explanatory of one
another, detailed drawing being followed preference to small scale drawings and the figured
dimensions in preference to drawing measured scale and the special conditions in preference
to General Conditions.

If there are varying or conflicting provisions made in any one document forming part of the
Contract, the Accepting Authority shall be the deciding authority with regard to the intention
of the document.

Any error in description, quantity or rate in Schedule of Quantities or any omission there
from shall not vitiate the Contract or release the Contractor from the execution of the whole
or any part of the works comprised there in according to drawings and specifications or from
any of his obligations under the Contract.

If on check there are found to be difference between the rates given by the Contractor in

words and figures or in the amount worked out by him in the Schedule of Quantities and
general summary the same shall be adjusted in accordance with the following rules:
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a) Inthe event of a discrepancy between description in words and figures quoted by a
Tenderer, the description in words shall prevail.

b) In the event of error occurring in the amount column of Schedule of Quantities as a result of
wrong extension of the Unit rate and quantity, the Unit rate shall be regarded as firm and
extension shall be amended on the basis of the rate.

c) All errors intotaling in the amount column and carrying forwarded totals shall be corrected.

d) The totals of various sections of Schedule of Quantity appended and amended shall be
carried over to the general summary and the tendered such amended accordingly. The tendered
sum so altered shall, for the purpose of the tenders be substituted for sum originally tendered and
considered for acceptance instead of the original sum quoted by the Tenderer. Any rounding off
of totals in various sections of Schedule of quantities or in general summary by the Tenderer,
shall be ignored.

e) In case of lump sum Contracts (based on bills of quantities/ quantity not shown as
provisional), should any error in quantities or any omissions of items be discovered, the
cumulative effects of which varies Rs. 20,000/- whichever is less, then the errors shall be
rectified and the rectifications dealt with as for deviations/variations under conditions 10 and
11 hereof, and the value thereof shall be added or deducted from the Contract sum, as the
case may be, provided that there shall be no rectification of any errors, omissions or wrong
estimates in the prices inserted by the Contractor in the Bills of quantities.

Security Deposit:

Total amount of Security deposit shall be limited to 10% of the awarded value of work.
Fifty percent of this amount shall have to be deposited as initial security deposit at the time
of execution of agreement including the amount deposited as Earnest Money.

(&) Acceptable mode of payment of Initial Security Deposit/ Earnest Money:

i)

i)

i)

For deposit upto Rs. 5,000/- :  Cash/Demand Draft payable at SBlI,
Jaduguda/Hartopa.
For deposit beyond Rs. 5,000/- and up to Rs. 1.00 Lakh.. DAC/TDR/FDR etc.

from any Nationalised bank of schedule Banks duly pledged in favour of UCIL.
But in case of Earnest Money of amount more than Rs. 50,000/-, the Tenderer
should submit Bank Guarantee issued by SBI, Jamshedpur/Hartopa or PNB,
Jamshedpur or as mentioned in Para 9(a)(iii).

For deposit beyond Rs. 1.00 Lakhs: Bank Guarantee issued by SBI, Jaduguda/
Hartopa or Punjab National Bank, Jamshedpur. Bank Guarantee obtained from
any Indian nationalised bank of schedule banks to be jointly, severally bound with
the Contractor to the purchaser for the amount same above. The terms of the said
guarantee shall be such as shall be approved by the purchaser and the obtaining of
such guarantee and the cost of guarantee to be so entered shall be at the expenses,
in all respects, of the Contractor. The said guarantee shall be valid till the expiry
of the defect liability period and issue of the final certificate by the Engineer, and
with a claim period of Six months beyond it's required validity.

In addition to the above, further amount to the extent of the 5% of awarded value
of the work will be deducted from the Running Account bills by way of percentage
deductions. Such percentage deduction shall be @ 10% of the running account
bills till the full amount of security deposit is realised/retained by the Corporation.
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(b)

(©)

(d)

10.

10.1

10.b.1

All compensation or other sums of money payable by the Contractor under the terms of
this contact or any other contact or any other account whatsoever may be deducted from
or paid by sale of a sufficient part of his security deposit or from the interest arising there
from or from any sums which may be due or become due to the Contractor by the
Corporation or any account whatsoever and in the event of his security deposit be reduced
by reason of any such deduction or sale as aforesaid, the Contractor shall within fourteen
days of receipt of notice of demand from the Engineer-in-charge make good the deficit.

Refund of Security Deposit:
Initial Security Deposit shall be refunded to the Contractor on the Engineer-in-charge
certifying in writing that the work has been completed as per condition 31 hereof etc.

On expiry of the Defects liability period (referred to in condition 33 hereof) or after
payment of the Final bill payable which ever is later, the Engineer-in-charge shall on
request from the Contractor refund to him the remaining portion of the security deposit
provided the Engineer-in-charge is satisfied that there is no demand outstanding against
the Contractor.

Deviation / Variation Extent & Pricing:

The Engineer-in-charge shall have power (i) to make alteration in, omissions from, additions
to, or substitution for the original specification, drawings design and instructions that may
appear to him to be necessary or advisable during the progress of the work and (ii) to omit a
part of the works in case of non availability of a portion of the site or for any other reasons
and the Contractor shall be bound to carry out the works in accordance with any instructions
given to him in writing signed by the Engineer-in-charge and such alterations, omissions
additions or substitutions shall form part of the Contract as if originally provided therein and
any altered, additional or substituted work which the Contractor may be directed to do in the
manner above specified as part of the works, shall be carried out by the Contractor on the
same conditions in all respects including price on which agreed to do the main work except
as hereinafter provided. No work which radically changes the original nature of the
Contract shall be ordered by the Engineer-in-charge as a deviation and in the event of any
deviation being ordered which in the opinion of the Contractor changes the original nature
of the Contract, he shall nevertheless carry it out and the disagreement as to the nature of the
work and the rate to be paid therefore shall be resolved in accordance with condition 52.

The time for completion of the works shall, in the event of any deviations resulting in
additional cost over the Contract sum being ordered, be extended as follows if requested by
the Contractor.

a) In the proportion which the additional cost of the altered additional or substituted
work, bears to the original Contract sum plus

b) 25% of the time calculated in (a) above or such further additional time as may be
considered reasonable by the Engineer-in-charge.

Rate for such additional altered or substituted work shall be determined by the
Engineer-in-charge as follows:-

)} If the rate for additional, altered or substituted items of works is specified in the
Schedule of Quantities, the Contractor shall carry out the additional, altered or
substituted item at the same rate. In the case of composite tenders, where two or
more Schedules of Quantities may form part of the Contract, the applicable rate
shall be taken from the Schedule of Quantities of that particular part in which the
deviation is involved, failing that, at the lowest applicable rate for the same item of
work in the other Schedule of Quantities.
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11.

12.

13.1

i) If rate for any altered, additional or substituted item of work is not specified in the
Schedule of Quantities, the rate for that item shall be derived from the rate for the
nearest similar item specified therein. In case of composite Tenders, where two or
more Schedule of Quantities form part of the Contract, the rate shall be derived
from the nearest similar item in the Bills of Quantities of the particular part of works
in which the deviation is involved, failing that, from the lowest of the nearest similar
item in other Schedule of Quantities.

iii) If the rate for any additional, altered or substituted item of work can not be
determined in the manner specified in sub-paras (i) and (ii) above, then such item of
the work shall be carried out at the rate entered in the C.P.W.D. Schedule of
Rates(current) then plus/minus the percentage by which the tendered amount of the
work actually awarded is higher or lower than the estimated amount of the works
actually awarded. (Applicable to measurement Contract is based on item rates or
lump sum Contracts based on Bills of Quantities or percentage rate Contracts).

iv) If the rate for any altered, additional or substituted item of work can not be
determined in the manner specified in sub-Para (i) to (iii) above, the Contractor shall
within 14 days of the date of receipt of the order to carry out the said work, inform
the Engineer-in-charge of the rate which he proposed to claim for such item of
work, supported by analysis of the rate claimed, and the Engineer-in-charge shall
within three months thereafter, after giving due consideration to the rate claimed by
the Contractor determine the rate on the basis of market rate(s). In the event of the
Contractor failing to inform the Engineer-in-charge within the stipulated period of
time, the rate, which he proposes to claim, the rate for such item shall be determined
by the Engineer-in-charge on the basis of market rate(s). For this purpose the
purchase voucher etc. shall be produced by the Contractor to the Engineer-in-
charge.

Suspension of works:
The Contractor shall on receipt of the order in writing of the Engineer-in-charge suspend the
process of the works or any part thereof for such time and in such manner as the Engineer-
in-charge may consider necessary for and of the following reasons.

)} On account of any default on part of the Contractor or

i)  For proper execution of the works or part thereof for reasons other than the default

of the Contractor; or
iii)  For safety of the works or part thereof.

TIME AND EXTENSION FOR DELAY:

The time allowed for execution of the works as specified in the Schedule - 'F' or the
extended time, in accordance with these conditions shall be of the essence of the Contract.
The execution of the work shall commence from the date of 15th day after the date on which
the Engineer-in-charge issues written orders to commence the work or from the date of
handing over the site whichever is later. If the Contractor commits default in commencing
the execution of the work as aforesaid, Corporation shall without prejudice to any other right
or remedy be at liberty to forfeit the Earnest Money/Security Deposit absolutely.

As soon as possible, after the Contract is concluded, the Engineer-in-charge and the
Contractor shall agree upon a Time and Progress Chart. The Chart shall be prepared in
direct relation to the time stated in the Contract Documents for completion of items of the
work. It shall indicate the force of the dates of commencement and completion of various
trades or sections of the work and may be amended as necessary by agreement between the
Engineer-in-charge and the Contractor within the limitation of time imposed in the Contract
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13.2

13.3

13.4

14.

14.1

14.2

documents, and further to ensure good progress during the execution of the work, the
Contractor shall minimum in all cases in which the time allowed for any work exceed one
month(save for special jobs) complete 1/8th of the whole of the work before 1/4th of the
whole time allowed in the Contract has elapsed 3/8th before 3/4th of such time has elapsed.

If the works be delayed by
@ Force majeur, or

(b) Abnormally bad weather, or
(© Serious loss or damage by fire, or

(d) Civil commotion, local combination of workmen, strike or engaged by Corporation
in executing work not forming part of the Contract, or

(e) Delay on the part of other Contractor or tradesman engaged by Corporation in
executing work on to forming part of the Contract, or

(f Non-availability of stores which are the responsibility of Corporation to supply, or

(9) Non-availability or break-down of Tools and Plant to be supplied or supplied by
Corporation or

(h) Any other cause which, in the absolute discretion of the Corporation, is beyond the
Contractor's control.
Then upon the happening of any such event causing delays, the Contract shall
immediately give notice thereof in writing to the Engineer-in-charge but shall
nevertheless use constantly his best endeavors to prevent or make good the delay
and shall do all that may be reasonably required to the satisfaction of the Engineer-
in-charge to proceed with the work.

Request for extension of time to be eligible for consideration shall be made by the
Contractor in writing within fourteen days of the happening of the event causing delays. The
Contractor may also, if practicable indicate, in such request, the period for which extension
is desired.

In any such case, the Corporation may give a fair and reasonable extension of time for
completion of the work. Such extension shall be communicated to the Contractor by the
Engineer-in-charge in writing within 3 months of the date of receipt of such requests by the
Engineer-in-charge.

The Contractor shall arrange at his own expenses all tools, plant and equipment (hereinafter
refer to as T & P) required for execution of the work.

If the Contractor required any item of T & P on hire from the Corporation, the Corporation
will, if such item is available and the same can be spared, hire it to the Contractor at a rate to
be fixed by the Engineer-in-charge.

The period of hire will be reckoned from the commencement of the day of issue up[to the
end of the day of return (including all recognized holidays) irrespective of the actual hour of
issue and return. The Contractor will be exempt from levy of any charges for the number of
days he is called upon in writing by the Engineer-in-charge to suspend execution of the
work, provided Corporation's T & P in question has, in fact, remained idle with the
Contractor because of the suspension, provided the Contractor, in case the period of
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14.3

14.4

14.5

14.6

15.0

15(a)

15(a)

suspension, exceeds 11 days returns Corporation's T & P to the place from where the same
was issued.

The Contractor shall be responsible for care and custody of Corporation's T & P (including
employment of chowkider's) during the period Corporation's T & P remain with him and
any damage(fair wear and tear excepted) to any of the equipment shall be made good at the
Contractor's expense to the satisfaction of the Engineer-in-charge, unless, such damage is
caused because of negligence of crew provided by the Corporation.

The Corporation give no guarantee in respect of output of his T & P hired to the Contractor
and no reduction in rates or any compensation shall be allowed on the ground that outturn or
performance of Corporation's T & P was not to the Contractor's expectations.

Corporation's T & P hired to the Contractor shall be returned at the place of issue (unless
otherwise directed) by the Contractor to the Engineer-in-charge on completion of the work
or section of the work or earlier on termination of the hire by the Corporation as hereinafter
provided on a written notice by the Engineer-in-charge. The Corporation shall be entitled to
terminate the hire on two days notice without assigning any reason whatsoever on account
of termination of hire of Corporation's T & P by the Corporation. In such an event however,
a reasonable extension of time shall be given by the Engineer-in-charge.

A Log Book for recording hours during which every item of Corporation's T & P issued to
the Contractor has worked each day, shall be maintained by the member of the crew-in-
charge thereof or any representative of the Engineer-in-charge appointed in that behalf and
shall be daily attested by the Contractor or his authorised agent. In case the Contractor
contest correctness of any entry and/or fails to sign the Log Book, the decision of the
Engineer-in-charge shall be final and binding on him. Hire charges shall be calculated in
accordance with the Log Book recorded time or as per term-hiring as the case be.

MATERIALS:

The Contractor shall, at his own expense, provide all materials required for the works other
than those which are to be supplied by the Corporation.

1. All materials to be provided by the Contractor shall be, in conformity with the specification
laid down in the relevant Indian Standard and the Contractor shall, if required by the
Engineer-in-charge, furnish proof, to the satisfaction of the Engineer-in-charge, that the
material so comply with the specifications.

15(a)2 The Contractor shall at his own expense and without delay supply to the Engineer-in-charge

samples of materials proposed to be used in the works. The Engineer-in-charge shall, within
seven days of supply of samples or within such further period as he may require, intimate to
the Contractor in writing, whether samples are approved by him or not. If samples are not
approved, the Contractor shall forthwith arrange to supply to the Engineer-in-charge, for his
approval, fresh samples complying with the specifications laid down in the Contract.

15(a)3.The Engineer-in-charge shall have powers to require removal of all of the materials brought

at site by the Contractor which are not in accordance with the Contract specifications or do not
conform in character or quality to samples approved by him. In case of default on the part of
the Contractor in removing rejected materials, the Engineer-in-Charge shall have full powers
to procure other proper materials to be substituted for rejected materials and in the event of the
Contractor refusing to comply, he may cause the same to be supplied by other. All costs
which may accrue upon such removal and/or substitution, shall be borne by the Contractor.
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15(a)4.

15(a)s.

The Contractor shall indemnify the Corporation servant or employee of the Corporation
against any action, claim or proceeding relating to infringement or use of any patent or
design or any other charges which may be payable in respect of or any article or materials or
part thereof included in the Contract. In the event of any claim being made or action being
made or action being brought against the Corporation in respect of any such matters as
aforesaid, the Contractor shall furnish indemnity immediately, provided that such indemnity
shall not apply when such infringement has taken place in complying with the specific
directions/issued by the Corporation. But the Contractor shall pay any royalties or other
charges payable in respect of any such use, the amount so being reimbursed to the
Contractor only if the use was the result of any drawing and/or specification issued after
submission of the Tender.

All charges on account of Octroi, Terminal or Sales Tax and other duties or materials
obtained for the works from any source (excluding materials supplied by the Corporation)
shall be borne by the Contractor.

15(a)6. The Engineer-in-charge shall be entitled to have tests carried out for any materials supplied

by the Contractor other than those for which satisfactory proof has already been furnished,
at the cost of the Contractor and the Contractor shall provide at his expense all facilities
which the Engineer-in-charge may require for the purpose.

15(b) Materials to be supplied by the Corporation:

15(b)1.

15(b)2.

Materials to be supplied by the Corporation are shown in Schedule - B which also stipulates
guantum, place of issue and rate(s) to be charged in respect thereof.

If after acceptance of the tender, the Contractor desires the Corporation to supply any other
materials, such materials may be supplied by the Corporation, if available, at rates to be
fixed by the Engineer-in-Charge and all on payment before the materials are issued to the
Contractor.

For the materials listed in Schedule-B, which the Corporation has agreed to supply the
Contractor, he shall give reasonable notice in writing about his requirements to the
Engineer-in-charge in accordance with the agreed phases of programme. Such materials
shall be supplied for the purpose of the Contract of aforesaid Schedule, shall be set off or
deducted, as and when materials are consumed in item of work for which payment is being
made to the Contractor, or from any sums then due or which may after become due to the
Contractor from/under the Contract. At the time of submission of bills the Contractor shall
properly account for the materials issued to him to the satisfaction of the Engineer-in-charge
and certify that balance of materials supplied is available at site.

15(b) 3. The Contractor shall bear the cost of loading, transporting to site, unloading, storing under

15(b)4.

cover as required, assembling and joining the several parts together as necessary,
incorporating of fixing materials in the works including all preparatory work of whatever
description as may be required.

All materials issued to the Contractor by the Corporation for fixing in the works(including
preparatory work), and being surplus on completion or on foreclosure of the work be
returned by the Contractor at his expense, at wear and tear and/or waste. If the Contractor is
required to deliver such materials at a place other than the place of issue, he shall do so and
the transportation charges from the site to such place, less the transportation charges which
would have been incurred by the Contractor had such materials been delivered at the place
of issue, shall be borne by the Corporation.
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15(b)5. Surplus materials returned by the Contractor shall be credited to him by the Engineer-in-
charge at rates not exceeding those at which these were originally issued to him after taking
into consideration any determination or damage which may have been caused to the said
materials whilst in the custody of the Contractor.

15(b)6. If on completion of works the Contractor fails to return surplus materials out of these
supplied by the Corporation, then in addition to any other liability which the Contractor
would incur, the Engineer-in-charge may, by a written notice to the Contractor require him
pay within a fortnight of receipt of the notice, for such unreturned surplus materials at
double the issue rates.

15(b)7. Delay in obtaining materials by the Corporation:

Owing to difficulty in obtaining certain controlled and other materials in the market, the
Corporation has undertaken to supply them as specified in Schedule - B, there may be delay
in obtaining these materials by the Corporation and the Contractor is therefore, required to
keep himself in touch with the day to day position regarding the supply of materials from the
Engineer-in-charge and to so adjust the progress of the work that their labour may not
remain idle nor may there by any other claim due to or arising from delay in obtaining the
materials. It should be clearly understood that no claim whatsoever shall be entertained by
the Corporation on account of delay in supplying materials.

15(c) GENERAL
Materials required for the works, whether brought by the Contractor or supplied by the
Corporation, shall be stored by the Contractor only at places approved by the Engineer-in-
charge. Storage and safe custody of materials shall be the responsibility of the Contractor.

15(c)1. Corporation official concerned with the Contract shall be at liberty any time to inspect and
examine any materials intended to the use in or on the works, either on the site or at factory
or workshop or other place(s), where such materials are assembled, fabricated, manufactured
or any place(s) where these are lying or from which these are being obtained and the
Contractor shall give such facilities as may be required for such inspection and examination.

15(c)2. Materials supplied by the Corporation and brought to the site by the Contractor shall not be
removed off the site without the prior written approval of the Engineer-in-Charge. But
whenever the works are finally completed, the Contractor shall at his own expense forthwith
return to the all surplus materials originally supplied to him as per stipulation in the
Contracts.

16. LABOUR
The Contractor shall employ labour in sufficient numbers to maintain the required rate of
progress and of quality to ensure workmanship of the degree specified in the Contract and to
the satisfaction of the Engineer-in-Charge. The Contractor shall not employ in connection
with the works any person who has not completed his eighteen years of age.

16.1 The Contractor shall furnish to the Engineer-in-Charge at the intervals as decided by E.I.C., a
distribution return of the number and description by trades of the work, people employed on
the works. The Contractor shall also submit on the 4th and 19th of every month to the
Engineer-in-Charge a true statement showing in respect of the second half of the preceding
month and the first half of the current month (i) the accident that occurred during the said
fortnight showing the circumstances under which they happened and the extent of damages
and injury caused by them and (ii) the number of female workers who have been allowed
Maternity Benefit as provided in the Maternity Benefit Act 1961 or Rules made there under
and the amount paid to them.
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16.2

16.3

The Contractor shall pay to labour employed by him wages not less than fair wages as
defined in the Contract Labour (Regulation & Abolition) Act, 1970 and Rules made there
under.

The Contractor shall in respect of labour employed by him comply with or cause to be
complied with the Contract Labour (Regulation & Abolition) Act, 1970 and Rules made
there under in regard to all matters provided therein.

16.3A The Contractor shall comply with the provisions of EPF & MP Act 1952 and rules made

16.4

under the said Act for the purpose of provident fund to their contract labourers

The Contractor shall comply with the provision of the payment of Wages Act, 1936,
Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen's Compensation Act,
1923, Industrial Dispute Act, 1947, Maternity Benefit Act, 1961 and Mines Act, 1952 or any
modifications thereof or any other Law relating thereto and rules made there under from
time to time.

16.4(a) The Contractor shall be liable to pay his contribution and the Employees Contribution to the

Employees State Insurance scheme in respect of all labour employed by him for the
execution of the Contract, in accordance with provision of “The Employees State Insurance
Act, 1948 as amended from time to time and as applicable in this case. In case the
Contractor fails to submit full details of his account of labour employed and the contribution
payable, the Engineer- in-Charge shall recover from the running bills of Contractor an
amount of Contribution as assessed by him. The amount so recovered shall be adjusted
against the actual contribution payable under Employees State Insurance scheme.

16.5 The Engineer-in-charge shall on a report having been made by an Inspecting staff as defined

under the Contract Labour (Regulation) Act, 1970 and rules made there under have the
power to deduct the money, due to the Contractor, any sum required estimated to be
required for making good the loss suffered by a worker or workers by reason of non-
fulfillment of the conditions of the Contract for the benefit of workers, non payment of
wages or of deduction made from his or their wages which are not justified by the terms of
the Contract or non-observance of the said act.

16.6  The Contractor shall indemnify the Corporation against any payment to be made under and

16.7

for observance of the Contract Labour (Regulation & Abolition) Act, 1970 and Rules made
there under without prejudice to his right to claim indemnity from his Sub-Contractors.

In the event of the Contractor committing a default or breach of any of the provisions of
aforesaid Act and rules made amended/amended from time to time, or furnishing any
information or submitting or filling any Form/Register/Slip under the provisions of the Law
which is materially incorrect, then on the report of the Inspecting Officer, the Contractor
shall without prejudice pay to the Corporation a sum not exceeding liabilities for such
defaults including liquidated damages etc. for every default, breach or furnishing, making,
submitting, filling materially incorrect statement, as may be fixed by the Labour Department
and the Contractor should indemnify the Corporation against all such liabilities.

16.7.1 Model Rules for Labour Welfare:

The Contractor shall at his own expense comply with or cause to be complied with Model
Rules for Labour Welfare as provided under the Rules framed by the appropriate
government from time to time for the protection of health and for making sanitary
arrangements for workers employed directly or indirectly on the works. In case the
Contractor fails to make arrangements as aforesaid, the Engineer-in-charge shall be entitled
to do so and recover the cost thereof from the Contractor.
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17.

17.1

18.

19.

Failure to comply with Model Rules for Labour Welfare, Safety code or the provisions
relating to report on accidents and to grant Maternity Benefits to female workers shall make
the Contractor liable to pay to the Corporation as liquidated damages an amount not
exceeding Rs. 50.00 for each default on materially incorrect statement or reports from the
Engineer-in-charge in such matters, based on reports from the Inspecting officers shall be
final and binding and deductions for recovery of such liquidated damages may be made
from the any amount payable to the Contractor.

The Contractor shall not be permitted to enter on (other than for inspection purpose) or take
possession of the site until instructed to do so by the Engineer-in-charge in writing. The
portion of the site to be occupied by the Contractor shall be defined and/or marked on the
site plan, failing which these shall be indicated by the Engineer-in-charge at site and the
Contractor shall on no account be allowed to extend his operations beyond these areas.

In respect of any land allotted to the Contractor for purpose of or in connection with the
Contract, the Contractor shall be a licensee subject to the following and such other terms and
the licenser may impose conditions as:

)} That he shall pay a nominal license fee of Rs. 1 per year or part of a year for use and
occupation, in respect of each and every separate area of land allotted to him

i) That such use or occupation shall not confer any right of tenancy of the land to the
Contractor

iii) That the Contractor shall be liable to vacate the land on demand by the Engineer-in-
charge.

iv) That the Contractor shall have no right to any construction over this land without
the written permission of the Engineer-in-charge. In case he is allowed to construct
any structure he shall have to demolish and clear the same before handing over the
completed work unless agreed to the Corporation.

The Contractor shall provide, if necessary or if required on the site all temporary access
there to and shall alter, adopt and maintain same as required from time to time and shall take
up and clear them away as and when no longer required and as and when ordered by the
Engineer-in-charge and make good all damage done to the site.

SETTING OF THE WORKS:

The Engineer-in-Charge shall supply dimensioned drawings, levels and other information
necessary to enable the Contractor to set out the work. The Contractor shall provide all
labour and setting out appliances required and set out the work and be responsible for the
accuracy of the same. He shall amend at his own cost and to the satisfaction of the
Engineer-in-charge any error found at any stage which may arise through inaccurate setting
out unless such error is based on incorrect data furnished in writing by the Engineer-in-
charge, in which case cost of rectification shall be borne by the Corporation. The Contractor
shall protect and preserve all benchmarks used in setting out the works till end of the Defect
Liability Period unless the Engineer-in-Charge directs their earlier removal.

SIDE DRAINAGE:

All water, which may accumulate on the site during the progress of works or in trenches and
excavations, shall be removed from the site to the satisfaction of the Engineer-in-charge and
at the Contractor expenses.
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20.

21.

22.

23.

24.

25.

26.

26.1

NUISANCE:

The Contractor shall not at any time do, cause or permit any nuisance on the site or do
anything which shall cause unnecessary disturbance, inconvenience to owners, tenants or
occupiers of other properties near the site and to the public generally.

MATERIALS OBTAINED FROM EXCAVATION:
Materials of any kind obtained from excavation on the site shall remain the property of the
Corporation and shall be disposed of as the Engineer-in-charge may direct.

TREASURE TROVE, FOSSILS ETC.:

All fossils, coins, articles of value or antiquity and structures and other remains or things of
geological or archaeological interest discovered on the site shall be the absolute property of
the Corporation and the Contractor shall take reasonable precautions to prevent his workmen
or any other person from removing or damaging any such articles or thing and shall
immediately open discovery thereof and before removal, acquaint the Engineer-in-charge
and obtain his directions as to the disposal of the same at the expense of the Corporation.

PROTECTION OF TREES:

Tree designated by the Engineer-in-charge shall be protected from damage during the course
of the works and earth level within 1.0 Mtr. of each such tree shall not be changed. Where
necessary, such trees shall be protected by providing temporary fencing.

WATCHING AND LIGHTING:

The Contractor shall provide and maintain at his own expense all lights, guards, fencing and
watching when and where necessary or required by the Engineer-in-charge for the protection
of the works or for the safety and convenience of those employed on the works or the public.

CONTRACTOR'S SUPERVISION - SUPERVISORY STAFF:

The Contractor shall engage and keep at site, qualified technical staff/engineer with
necessary supporting supervisory staff of sufficient experience of all types of works covered
by this Contract and they should have all necessary authority to receive materials from the
Corporation, issue valid receipt for the same, engage labour etc. and proceed with the work
as required for speedy execution of the work.

INSPECTION AND APPROVAL:

All works embracing more than one process shall be subject to examination and approval at
each stage thereof and the Contractor shall given due notice to the Engineer-in-Charge or his
authorised representative when each stage is ready. In default of such notice the Engineer-
in-Charge shall be entitled to appraise the quality and extent thereof.

No work shall be covered up or put out of view without the approval of the Engineer-in-
charge or his authorized representative and the Contractor shall afford full opportunity for
examination and measurement of any work which is about to be covered up or put out of
view and for examination foundations before permanent work is placed thereon. The
Contractor shall give the notice to the Engineer-in-Charge or his authorised representative
whenever any such work or foundation is ready for examination and the Engineer-in-charge
or his representative shall without unreasonable delay, unless he considers it unnecessary
and advises the Contractor accordingly, attend for the purpose of examining and measuring
such work or of examining such foundation. In the event of the failure of the Contractor,
such work shall be uncovered at the Contractor's expense for examination by the Engineer-
in-Charge.
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26.2

27.

27.1

27.2

27.3

28.

29.

30.

311

Corporation officers concerned with the Contract shall have powers at any time to inspect
and examine any part of the works and the Contractor shall give such facilities as may be
required for such inspection and examination.

DUTIES AND POWERS OF ENGINEER-IN-CHARGE'S REPRESENTATIVE:

The duties of the Representative of the Engineer-in-Charge are to watch and supervise the
works and to test and examine any materials to be used or workmanship employed in
connection with the works. He shall have no authority to order any work involving any
extra payment by the Corporation nor to make any variation in the works.

The Engineer-in-charge may from time to time in writing delegate to his Representative any
of the powers and authorities vested in the Engineer-in-charge and shall furnish to the
Contractors a copy of all such written delegation of powers and authorities. Any written
instruction or written approval given by the Representative of the Engineer-in-Charge to the
Contractor within the terms of such delegation shall bind the Contractor and the Corporation
as though it had been given by the Engineer-in-charge.

Failure of the Representative of the Engineer-in-Charge to disapprove any work or materials
shall not prejudice the power of the Engineer-in-Charge there after to disapprove such work
or materials and to order pulling down, removal or breaking up thereof.

If the Contractor shall be dissatisfied with any decision of the Representative of the
Engineer-in-Charge, he shall be entitled to refer matter to the Engineer-in-Charge who shall
thereupon confirm, reverse vary such decision.

REMOVAL OF WORKMEN:

The Contractor shall employ in and about the execution of the works such persons as are
skilled and experienced in their several trades and Engineer-in-Charge shall be at liberty to
object to and require the Contractor or to remove from the works any person employed by
the Contractor in or about the execution of the works who in the opinion of the Engineer-in-
Charge misconducts himself or is incompetent or negligent in the proper performance of his
duties and such person shall not be again employed upon the works without permission of
the Engineer-in-charge.

UNCOVERING AND MAKING GOOD:

The Contractor shall uncover any part of the works and/or make opening in or through the
same as the Engineer-in-charge may from time to time direct for his verification and shall
re-instate and make good such part to the satisfaction of the Engineer-in-charge. If any such
part has been covered up or put out of view after being approved by the Engineer-in-Charge
and subsequently found on uncovering to be executed in accordance with the Contract, the
expenses of uncovering and/or making opening or through reinstating and making good the
same shall be borne by the Contractor.

WORKING DURING NIGHT OR ON SUNDAYS AND HOL IDAYS

Subject to any provisions to the contrary contained in the Contract none of the permanent
works shall be carried out during night or on Sundays or on authorised holidays without the
permission in writing of the Engineer-in-Charge except when the work is unavoidable or
absolutely necessary for the safety of life, property or works in which case the Contractor
shall immediately advise the Engineer-in-charge accordingly.

COMPLETION CERTIFICATE:

As soon as the work is complete, the Contractor shall give notice of such completion to the
Engineer-in-charge and within ten days of receipt of such notice the Engineer-in-charge
shall inspect the work and shall furnish the Contractor with a certificate of completion
indicating (a) the date of completion, (b) defects to be rectified by the Contractor and/or (c)
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31.2

31.2 a)

32.

items for which payment shall be made at reduced rates. When separate periods of
completion have been specified for items or groups of item the Engineer-in-Charge shall
issue separate completion certificates for such items or group of items. No certificate of
completion shall be issued, nor shall the work be considered to be complete till the
Contractor shall have removed from the premises on which the work has been executed all
scaffolding, sheds and surplus materials, except such as are required for rectification of
defects, rubbish and all huts and sanitary arrangements required for his workmen on the site
in connection with the execution of the work, as shall have been erected by the Contractor,
the workmen and cleaned all dirt from all parts of building(s), in upon or about which the
work has been executed or of which the work has been executed or of which he may have
had possession for the purpose of the execution thereof and cleaned floors, gutters and
drains, eased doors and sashes oiled locks and fastenings labelled keys clearly and handed
them over to the Engineer-in-Charge or his representative and made the whole premises fit
for immediate occupation or use to the satisfaction of the Engineer-in-charge. If the
Contractor shall fail to comply with any of the requirements of this conditions as aforesaid,
on or before the date of completion of the works, the Engineer-in-charge may at the expense
of the Contractor fulfil such requirements and dispose of the scaffoldings, surplus materials,
and rubbish etc. as he thinks fit and the Contractor shall have no claim in respect of any such
scaffolding or surplus materials except for any sum actually realised by the sale thereof less
the cost of fulfilling the requirements and any other amount that may be due from the
Contractor, if the expense of fulfilling such requirements is more than the amount realised
on such disposal as aforesaid the Contractor shall forthwith on demand pay such excess.

If at any time before completion of the work, items or groups of items for which separate
periods of completion have been specified, have been completed the Engineer-in-charge
with the consent of the Contractor takes possession of any part of the same (any such parts
being hereinafter in this conditions referred to as the relevant part) then not withstanding any
thing expressed or implied elsewhere in this Contract.

Within ten days of the date of completion of such items or group of items or of possession
of the relevant part the Engineer-in-charge shall issue completion certificate for the
relevant part as in conditions 31(1) as above provided the Contractor fulfils his
obligations under that condition for the relevant part.

(b) The Defects Liability Period in respect of such items and the relevant part shall be

©

deemed to have commenced from the certified date of completion of such items or the
relevant part as the case may be.

The Contractor may reduce the value insured to extent of full value of the completed
items or relevant part as estimated by the Engineer-in-charge for this purpose. This
estimate shall be applicable for this purpose only and for no other.

(d) For the purpose of ascertaining compensation for delay in completion of the work

relevant part will be deemed to form a separate item or group, with date of completion as
given in the Contract or as extended under the relevant condition and actual date of
completion as certified by the Engineer-in-charge under this condition.

COMPENSATION FOR DELAY

If the Contractor fails to maintain the required progress in terms of the condition of this
Contract or to complete the work and clear the site on or before the Contract or extended
date/period of completion, he shall, without prejudice to any other right or remedy of the
Corporation on account of such breach, part as agreed compensation amount calculated as
stipulated below or such smaller amount as the Contract value of the work for every week
that the progress remains below that specified or that the work remains incomplete.
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This will also apply to items or group of items for which separate period of completion has
been specified.

For this purpose the term “Contract Value' shall be the value at Contract rates of the work as
ordered.

@) Completion Period (as originally stipulated) not exceeding 6 | @ 1% per week
months
(b) Completion period (as originally stipulated) exceeding 6 | @ 0.5% per week
months and not exceeding 2 years
(c) Completion Period (as originally stipulated) exceeding 2 | @ 0.25% per week
years.
32.1  Provided always that the total amount of compensation for delays to be under this condition

32.2

shall not exceed the under noted percentage of the Contract value of the item or group of
items of work for which a separate period of completion is given

The amount of compensation may be adjusted or set off against any sum payable to the
Contractor under this or any other Contract with the Corporation.

(@)

Completion Period (as originally stipulated) not exceeding 6 | @ 10 percent
months

(b)

Completion Period (as originally stipulated) exceeding 6 | @ 7.5 percent
months and not exceeding 2 years

(©)

Completion period (as originally stipulated) exceeding 2 | @ 5 percent
years

33.

34.

DEFECTS LIABILITY PERIOD

The Contractor shall be responsible to make good and remedy at his own expense within
such period as may be stipulated by the Engineer-in-charge, any defect which may develop
or may be noticed before the expiry of the period mentioned in Schedule - F hereto from the
certified date of completion and intimation of which has been sent to the Contractor within
seven days of the expiry of the said period by a letter sent by hand delivery or by registered
post.

From commencement to completion of the works, the Contractor shall take full
responsibility for the care thereof and for taking precautions to prevent loss or damage and
to minimise loss or damage to the greatest extent possible and shall be liable for any damage
or loss that may occur to the works or any part thereof and all Government T & P from any
cause whatsoever (save and except the Excepted Risks) and shall at his own cost repair and
make good the same so that at completion of the work, Corporation’s T & P shall be in good
order and condition and in conformity in every respect with the requirements of the Contract
and instruction of the Engineer-in-charge.

34.1 Provided always that the Contractor shall not be entitled to payment unless the Contractor

shall insure the works (from commencement to completion), the Corporation's T & P hired
by the Contractor and all materials at site to their full value (as to Corporation's T & P
according to the value indicated in Schedule-C), against the risk or damage from whatever
cause arising other than the Excepted Risks. The said insurance shall be in joint name of the
Corporation and the Contractor, The Contractor shall deposit with the Engineer-in-charge
the said policy or policies. All money payable by the insurers under such policy or policies
shall be recovered by the Corporation and shall be paid to the Contractor in instalments by
the Engineer-in-charge for the purpose of re-building or replacement or repairs of the works
and/or goods destroyed or damaged as the case may be. Provided however if the amount
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payable by the insurers in respect of any claim under such a policy is not in excess of the
amount mentioned in Schedule - F the same may be recovered by the Contractor directly
from the insurers and shall be utilised by him for the purpose of re-building or replacement
or repairs of the works and/or goods destroyed or damaged as the case may be.

34.2 If the Contractor has blanket insurance policy for all his works and the policy covers all the

34.3

34.4

34.5

34.6

34.7

34.8

34.9

items to be insured under this condition, the said policy shall be assigned by the Contractor
in favour of the Corporation, provided however, if any amount is payable under the policy
by the insurers in respect of works other than the work under this Contract, the same may be
recovered by the Contractor directly from the insurers.

Where the Corporation building or a part thereof is rented by the Contractor he shall insure
the entire building if the building or any part thereof is used by him for the purpose of
storing or using materials of combustible nature, as to which the decision of the Engineer-in-
Charge shall be final and binding.

The Contractor shall indemnify and keep indemnified the Corporation against all losses and
claims for injuries or damage to any person or any property whatsoever which may arise out
of or in consequence of the construction and maintenance of works and against all Claims,
demands, proceedings, damages, cost of charge and expenses whatsoever in respect of or in
relation thereto provided always that nothing herein contained shall be deemed to render the
Contractor liable for or in respect of or to indemnify the Corporation against any
compensation or damage caused by the Excepted Risks.

The Contractor shall at all times Indemnify the Corporation against all claims, damages, or
compensation under the provisions of payment of wages Act - 1936, Minimum Wages Act -
1948, Employer's Liability act - 1938, The workmen's Compensation Act - 1923, Industrial
Disputes Act - 1947, and Maternity Benefit Act - 1961 or any modifications thereof or any
other law relating thereto and rules made there under from time to time or as consequence of
any accident or injury to any workmen or other persons in or about the works, whether in the
employment of the Contractor or not, (save and except where such accident or injury has
resulted from any act of the Corporation, it's agents or servants) and against all cost, charges
and expenses of any suit action or proceedings arising out of such accident or injury and
against all sum or sums which may with the consent of the Contractor be paid to
compromise or compound any such claim, without limiting his obligations and liabilities as
above provided. The Contractor shall insure against all claims, damages or compensation
payable under the Workmen's Compensation Act - 1923 or any modification thereof or any
other Law relating thereto.

The aforesaid insurance policy/policies shall provide that they shall not be cancelled till the
Engineer-in-charge has agreed to there

The Contractor shall prove to the Engineer-in-charge from time to time that he has taken out
all the insurance policies referred to above and has paid the necessary premiums for keeping
the policies alive till expiry of the Defect Liability Period, if any.

The Contractor shall ensure that similar insurance policies are taken out by his Sub-
Contractors (if any) and shall be responsible for any claims or losses to the Corporation
resulting from their failure to obtain adequate insurance protection in connection thereof.
The Contractor shall produce or cause to be produced by his Sub-Contractors (if any) as the
case may be, the relevant policy or policies and premium receipts as and when required by
the Engineer-in-charge.

If the Contractor and/or his Sub-Contractor (if any) shall fail to effect and keep in force the
insurance referred to above or any other insurance which he/they may be required to effect
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35.

36.

36.1

37.

38.

38.1

38.2

38.3

under the terms of the Contract, then and in any such case the Corporation may, without
being bound to, effect and keep in force any such insurance and pay such premium or
premiums as may be necessary for that purpose and from time to time deduct the amount so
paid by the Corporation from any money due or which may become due to the Contractor or
recover the same as debt due from the Contractor.

FACILITIES TO OTHER CONTRACTORS:

The Contractor shall, in accordance with requirement of the Engineer-in-charge, afford all
reasonable facilities to other Contractors engaged contemporaneously on separate Contracts
in connection with the works and for departmental labour and labour of any other properly
authorized authority or statutory body which may be employed at the site on execution on
any work not included in the Contract or of any Contract which the Corporation may enter
into the connection with or ancillary to the works.

NOTICES TO LOCAL BODIES

The Contractor shall comply with and give all notices required under any governmental
authority, interment, rule or order made under any act of parliament, state laws or any
regulation or bye-laws of any local authorities relating to the works. He shall before making
any variation from the Contract, drawings necessitated by such compliance give to the
Engineer-in-charge a written notice giving reasons for the proposed variation and obtain the
Engineer-in-charge's instructions thereon.

The Contractor shall pay and indemnify the Corporation against any liability in respect of
any fees or charges payable under any Act of parliament, state laws or any Government
instrument, rule or order and any regulations or by-laws of any local authority in respect of
the works.

SUB CONTRACTS
The Contractor shall not sublet any portion of the Contract without the prior written
approval of the Accepting authority.

INSTRUCTIONS AND NOTICES

Subject as otherwise provided in this Contract, all notices to be given on behalf of the
Corporation and all other actions to be taken on its behalf may be given or taken by
Engineer-in-charge or any officer for the time being entrusted with the functions, duties and
powers of the Engineer-in-charge.

All instructions, notices and communications etc. under the Contract shall be given in
writing and if sent by registered post to the last known place of above or business of the
Contractor shall be deemed to have been served on the date when in the ordinary course of
post these would have been delivered to him.

The Contractor or his agent shall be in attendance at the site/ sites during all working hours
and shall superintend the execution of the works with such additional assistance in each
trade as the Engineer-in-charge may consider necessary. Orders given to the Contractor's
agent shall be considered to have the same force as if they had been given to himself.

The Engineer-in-charge shall communicate or confirm his instructions to the Contractor in
respect of the execution of work in a "Work site order Book™ maintained in the office of the
Engineer-in-charge and the Contractor or his authorised representative shall confirm receipt
of such instruction by the Contractor, he shall be furnished a certified true copy of such
instructions.
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39.

39.1

40.

FOR CLOSURE OF CONTRACT IN FULL OR IN PART DUE TO
ABANDONMENT OR REDUCTION IN SCOPE OF WORK:

If at any time after acceptance of the tender, the Corporation shall decide to abandon or
reduce the scope of the works for any reason, whatsoever hence not require the whole or any
part of the work to be carried out, the Engineer-in-Charge shall give notice in writing to that
effect to the Contractor and the Contractor shall have no claim to any payment of
compensation or otherwise whatsoever, on account of any profit or advantage or which he
might have derived from the execution of the works in full, which he did not derive in
consequence of the fore closure of the whole or part of the works.

The Contractor shall be paid at Contract rates full amount for works executed at site, and in
addition, a reasonable amount as certified by the Engineer-in-charge for the items hereunder
mentioned which could not be utilised on the work to the full extent because of the
foreclosure.

@) Any expenditure incurred on preliminary site work e.g. temporary access roads,
temporary labour huts, staff quarters and site office, storage, accommodation and
water storage tanks.

(b) i) The Corporation shall have the option to take over Contractor's Materials or any part
thereof either brought to site or of which the Contractor is legally bound to accept
delivery from suppliers (for incorporation in or incidental to the work), provided
however, the Corporation shall be bound to take over the materials or such portions
thereof as the Contractor does not desire to retain. For materials taken over or to be
taken over by the Corporation, cost of such materials shall, however, take into
account purchase price, cost of transportation and deterioration or damage which
may have been caused to materials whilst in the custody of the Contractor.

ii) For Contractor's materials not retained by the Corporation, reasonable cost of
transportation of such materials from site to Contractor's permanent stores or to his
other works, whichever is less. If materials are not transported to either of the said
places, no cost of transportation shall be payable.

(©) If any materials supplied by the Corporation are rendered surplus, the same except
normal wastage shall be returned by the Contractor to the Corporation at rates not
exceeding those at which these were originally issued less allowance for any deteri-
oration or damage which may have been caused whilst the materials were in the
custody of the Contractor. In addition, cost of transporting such materials from site
to the Corporation stores if so required by the Corporation.

(d) Reasonable compensation for transfer of T & P from site to Contractor's permanent
stores or to his other works, which ever is less. If T & P are not transported to either
of the said places, no cost of transportation shall be payable.

The Contractor shall if required by the Engineer-in-charge furnish to him books of
account, wage books, time sheets and other relevant documents as may be necessary
to enable him to certify the reasonable amount payable under this condition.

TERMINATION OF CONTRACT FOR DEATH:

If the Contractor is an individual or a proprietary concern and the individual or the
proprietary dies and if the Contractor is a partnership in concern and one of the partners
dies, then unless the Accepting Authority is satisfied that the legal representative of the
individual Contractor or of the proprietor of the proprietary concern and in the case of
partnership, the surviving partners, are capable of carrying out and complete the Contract,
the Accepting Authority shall be entitled to cancel the Contract as to its incomplete part
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41.

without the Corporation being in any way liable to payment of any compensation to the
estate of the deceased Contractor and/or to the surviving partners of the Contractors firm on
account of the cancellation of the Contract. The decision of the Accepting authority that the
legal representatives of the deceased Contractor or the surviving partners of the Contractor's
firm cannot carry out and complete the Contract shall be final and binding on the partners.
In the event of such cancellation the Corporation shall not hold the estate of the deceased
Contractor and/or the surviving partners of the Contractor's firm liable in damages for not
completing the Contract.

CANCELLATION OF CONTRACT IN FULL OR IN PART:

If the Contractor:

a)

b)

d)

9)

h)

At any time makes default in proceeding with the works with due diligence and
continued to do so after a notice in writing of 7 days from the Engineer-in-charge or

Commits default the works or items of work with individual dates of completion,
and does not complete them within the period specified in notice given in writing in
that behalf by the Engineer-in-charge.

Fail to complete the works or items of work with individual dates of completion,
and does not complete them within the period specified in notice given in writing in
that behalf by the Engineer-in-charge.

Shall offer or give or agree to give to any person in Corporation's service or to any
other person on his behalf consideration, any gift or of any kinds as an inducements
or reward for doing or forbearing to or for having done or forborne to do any act in
relation to the obtaining or execution of this or any other Contract for the
Corporation.

Shall enter into a Contract with the Corporation in connection with which
commission has been paid or agreed to be paid by him or to his knowledge, unless
the particulars of any such commission and terms of payment thereof have
previously been disclosed in writing to the Accepting Engineer-in-charge.

Shall obtain a Contract with the Corporation as a reward offering tendering or by
other non - bonafied methods of competitive tendering or

Being an individual, or if a firm any partner thereof, shall at any time be adjusted
insolvent or have a receivers order for administration of his estate, made against him
or shall take any proceeding, liquidation or composition (other than a voluntary
liquidation for the purpose of amalgamation or reconstruction) under any Insolvency
Act for the time being in force or make any conveyance or assignment of his effects
or composition or arrangement for the benefit of his creditors or purpose so to do, or
if any application be made under any Insolvency Act for the time being in force for
sequestration of his estate or if a trust deed be executed by him for benefit of his
creditor, shall be given to the Contractor for value of the work executed by him up
to the time of cancellation, the value of Contractor's materials taken over and
incorporated in the work, and use of tackle and machinery belonging the Contractor
work or

Being a Corporation, shall pass a resolution or the Court shall make an order for the
liquidation of its affairs, or a Receiver or Manager on behalf of the debenture
holders shall be appointed or a circumstance shall arise which entitle the court or
debenture holders to appoint a Receiver or Manager or
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41.2

41.3

41.4

42.

)} Shall suffer an execution being levied on his goods and allow to be contained for a
period of 21 days or

)] Assigns, transfers, sublets(engagement of labour on a piece basis or of labour with

materials not to be incorporated in the work, shall not be deemed to be subletting) or
attempts to transfer or sublet the entire works or any portion thereof, without the
prior written approval of the Accepting Authority.
The Accepting Authority may, without prejudice to any other right to remedy,
which shall have accrued or shall accrue thereafter, the Corporation by written
notice cancel the Contract as a whole or only such items of work on default from the
Contract.

The Accepting authority shall on such cancellation have power to
@ Take possession of the site and any materials, constructional plant, implements,
stores etc. thereon, and/or

(b) Carryout the incomplete work by any means at the risk and cost of the Contractor.

On cancellation of the Contract in full or in part, the Engineer-in-Charge shall determine
what amount, if any, is recoverable from the Contractor for completion of the works or part
of the works or in case the works or part of the works is not to be completed, the loss or
damage suffered by the Corporation. In determining the amount, credit shall be given to the
Contractor for the value of the work executed by the Contractor upto the time of
cancellation, the value of Contractor's materials taken over and incorporated in the work,
and use of tackle and machinery belonging to the Contractor.

Any excess expenditure incurred or to be incurred by the Corporation in completing the
works or part of the works or the excess loss or damages suffered or may be suffered by the
Corporation as aforesaid after allowing such credit shall be recovered from any moneys due
to the Contractor on any account, and if such moneys are not sufficient the Contractor shall
be called upon in writing to pay same within 30 days.

If the Contractor shall fail to pay the required sum within the aforesaid period of 30 days,
the Engineer-in-charge shall have the right to sell any or all of the Contractor's unused
materials, constructional plant, Implements, temporary building etc. and apply the proceeds
of sale thereof, towards the satisfaction of any sums due from the Contractor under the
Contract and if thereafter there be any balance outstanding from the Contractor, it shall be
recovered in accordance with the provisions of the Contract.

Any sums in excess of the amounts due to the Corporation and unsold materials,
constructional plant etc. shall returned to the Contractor, provided always that if cost or
anticipated cost of completion by the Corporation of the works is less than the amount
which the Contractor would have been paid had he completed the works or part of the
works, such benefit shall not accrue to the Contractor.

LIABILITY FOR DAMAGE/DEFECTS OR IMPERFECTIONS AND
RECTIFICATION THEREOF:

If the Contractor or his workmen or employees shall injure or destroy any part of the
building in which they may be working or any building, road, fence etc. contiguous to the
premises on which the work or any part of it is being executed or if any damage shall
happen to the work while in that progress, the Contractor shall upon receipt of a notice in
writing in that behalf make the same good at his own expense. If it shall appear to the
Engineer-in-charge or his representative at any time during construction or re-construction
or prior to the expiration of the Defects Liability Period, that any works has been executed
with unsound, imperfect or unskillful workmanship or that any materials are of a inferior
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43.

44.

45,

quality to that Contract for, or otherwise not in accordance with the Contract, or that any
defect, shrinkage or other fault have appeared in the work arising out of defective or
improper materials or workmanship, the Contractor shall, upon receipt of a notice in writing
in that behalf from the Engineer-in-Charge, forthwith rectify or remove and reconstruct the
work so specified in whole or in part, as the case may require or as the case may be and/or
remove the materials or articles at his own expense not withstanding that the same may have
been to do so within the period to be specified by the Engineer-in-charge, may rectify or
remove and re-execute the work and or remove and replace with other materials or articles
complained of, as the case may be, by other means at the risk and expense of the Contractor.

In case of repairs and maintenance works, splashes and droppings from white washing,
painting, etc. shall be removed and surface cleaned simultaneously with completion of these
items of work in individual rooms, quarters or premises etc. where the work is done, without
waiting for completion of all other items of work in the Contract. In case the Contractor
fails to comply with the requirements of this condition, the Engineer-in-charge shall have
the right to get the work done by other means at the cost of the Contractor. Before taking
such action, however, the Engineer-in-charge shall give three days notice in writing to
Contractor.

URGENT WORKS:

If any urgent work (in respect whereof the decision of the Engineer-in-Charge shall be final
and binding) becomes necessary and the Contractor unable or unwilling at once to carry it
out, the Engineer-in-Charge may by his own or other work people carry it out as he may
consider necessary. If the urgent work were such as the Contractor is liable under the
Contract to carry out at his expense, all expenses incurred on it by the Corporation shall be
recoverable from the Contractor and be adjusted or set off against any sum payable to him.

CHANGE IN CONSTITUTION:

Where the Contractor is a partnership firm, prior approval in writing of the accepting
authority shall be obtained before any change is made to the constitution of the firm.
Where the Contractor is an individual or a Hindu Undivided Family-business concern,
such approval as aforesaid shall likewise be obtained before the Contractor enters into
any partnership agreement where under the partnership, firm would have the right to
carry out the work hereby undertaken by the Contractor. If prior approval as aforesaid is
not obtained, the Contract shall be deemed to have been assigned in contravention of
condition 41(j) hereof and the same action may be taken and the same consequences
shall ensure as provided for in the said condition 41.

TRAINING OF APPRENTICES

The Contractor shall during the currency of the Contract, when called upon by the
Engineer-in-charge engage and also ensure engagement by Sub-Contractors and others
employed by the Contractor in connection with the works, such number of apprentices
in the categories as directed by E.I.C. and for such periods as may be required by the
Engineer-in-charge. The Contractor shall train them as required under the Apprentices
Act, 1961 and shall be responsible for all obligations, the employer under the Act
including the liability to make payment of apprentices as required under the act.

46. VALUATIONS AND PAYMENT:

RECORDS AND MEASUREMENT:

The Engineer-in-charge, shall except as otherwise stated ascertain and determine the
value of the works done in accordance with the measurement recorded and the Contract
rates for each such items of work.
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46.1

46.2

46.3

46.4

46.5

46.6

47.

48.

48.1

48.2

All items having a financial value shall be entered in Measurement Book, Level Book
etc. prescribed by the Corporation so that a complete record is obtained of all work
performed under the Contract.

Measurements shall be taken jointly by the Engineer-in-charge or his authorised
representative and by the Contractor or his authorised representative.

Before taking measurements of any work, the Engineer-in-charge or the persons deputed
by him for the purpose shall give a reasonable notice to the Contractor. If the
Contractors fails to attend or send an authorised representative for measurement after
such a notice or fails to countersign or to record the objection within a week from the
date of measurement, then in any such event, measurements taken by the Engineer-in-
charge or by person deputed by him shall be taken to be correct measurements of the
work.

The Contractor shall, without extra charge, provide assistance with every appliance,
labour and other things necessary for measurement.

Measurement shall be signed and dated by both parties each day on the site on
completion of measurement. If the Contractor objects to any of the measurements
recorded on behalf of the Corporation, a note to that effect shall be made in the
Measurement Book against the item objected to and such note shall be signed and dated
by both parties engaged in taking measurements.

Where mode of measurement is not otherwise specified, the measurement shall be taken
at site as per the latest I.S. Code of practice at the time of tendering.

METHOD OF MEASUREMENTS:

Except where any general or detailed description of the work in quantities expressly
shows to the contrary, Schedule of Quantities shall be deemed to have been prepared
and measurements shall be taken in accordance with the procedure set forth in the
Schedule of Rates/Specifications not withstanding any provision in the relevant standard
Method of Measurement or any general or local custom. In the case of items, which are
not covered by the Schedule of Rates/Specifications, measurements shall be taken in
accordance with the relevant Standard Method of Measurement issued by the Indian
Standard Institution.

PAYMENT ON ACCOUNT:

Interim bills shall be submitted by the Contractors at intervals mentioned in Schedule - F
on or before the date fixed by the Engineer-in-charge for the work executed. The
Engineer-in-charge shall then arrange to have the bill verified by taking or causing to be
taken, where necessary, the requisite measurements of the work.

Payment on account for amount admissible shall be made on the Engineer-in-charge
certifying the sum to which the Contractor is considered entitled by way of interim
payment for all work executed after deducting there from the accounts already paid, the
security deposit and such other amounts as may be deductible or recoverable in terms of
the Contract.

Any interim certificate given relating to work done or materials supplied may be

modified or corrected by any subsequent interim certificate or by the final certificate.
No certificate of the Engineer-in-charge supporting an interim payment shall of itself be
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49,

50.

51.

51.1

51.2

conclusive evidence that any work or materials to which it relates is/are in accordance
with the Contract.

Pending consideration of extension of date of completion, interim payments shall
continue to be made as herein provided.

TIME LIMIT FOR PAYMENT OF FINAL BILL

The Contractor shall submit the Final Bill within three months of physical completion of
the works. The Contractor shall make no further claims after submission of the bill
(final) and these shall be deemed to have been waived and extinguished. Payment of
those items of the bill in respect of which there is no dispute and of items in dispute, for
quantities and at rates as approved by Engineer-in-charge, shall be made within the
period specified hereunder, the period being reckoned from the date of receipt of the bill
by the Engineer-in-charge.

a) Contract amount not exceeding Rs. 5 Lakhs ..... Four months
b) Contract amount exceeding Rs. 5 Lakhs ......... Six months

After payment of the amount of the final bill payable as aforesaid has been made, the
Contractor may, if he so desires, reconsider his position in respect of the disputed
portion of the final bill and if he fails to do so within 90 days his disputed claim shall be
deals with as provided in the Contract, provided however, no reimbursement or refund
shall be made if the increase/decrease is not more than + 10% of the said price, and if so
the reimbursement or refund shall be made only on the excess over + 10% provided that
any increase will not be payable if such increase has become operative after the Contract
extended date of completion of the works or items of work in question.

OVER PAYMENTS AND UNDER PAYMENTS
Whenever any claim for the payment of a sum of money to the Corporation arises out of
or under this Contract against the Contractor, the same may be deducted by the
Corporation from any sum then due or which at any time thereafter may become due to
the Contractor under this Contract and failing that, under any other Contract with the
Corporation (which may be available with the Corporation) or from his security deposits
or he shall pay the claim on demand.

The Corporation reserves the right to carry out post payment audit and technical
examination of the final bill including all supporting vouchers, abstracts, etc. The
Corporation further reserves the right to enforce recovery of any over payment when
detected, notwithstanding the fact that amount of the final bill may be included by one
of the parties as an item of dispute before an arbitrator appointed under condition 52 of
this Contract and notwithstanding the fact that the amount of the final bill figures the
arbitration award.

If as a result of such audit and technical examination any over payment discovered in
respect of any work done by the Contractor or alleged to have been done by him under
the Contract, it shall be recovered by the Corporation from the Contractor by any or all
of the methods prescribed above or if any under payment is discovered, the amount shall
be duly paid to the Contractor by the Corporation.
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514

52.1

Provided that the aforesaid right of the Corporation to adjust over payment against
amounts due to the Contractor under any other Contract with the Corporation shall not
extend beyond the period of two years from the date of payment of the final bill or in
case the final bill is a Minus bill, from the date the amount payable by the Contractor
under the minus final bill is communicated to the Contractor.

Any amount due to the Contractor under this Contract for under payment may be adjusted
against any amount then due or which may at any time thereafter become due before
payment is made to the Contractor, from him to the Corporation on any other Contract or
amount whatsoever.

ARBITRATION AND LAW

ARBITRATION:

Except where otherwise provided for in the Contract, all questions and disputes relating
to the meaning of the specifications, designs, drawings and instructions herein before
mentioned and as to the quality of workmanship or materials used on the work or as to
any other question, claim, right, matter or thing whatsoever in any way arising out of or
relating to the Contract, designs, drawings, specifications, estimates, instructions, orders
or these conditions or otherwise concerning the works, or the execution or failure to
execute the same, whether arising during the progress of the work or after the
completion or abandonment thereof, shall be referred to the sole arbitration of the
Chairman & Managing Director of Uranium Corporation of India Limited, Jaduguda
and if the Chairman and Managing Director is unable or unwilling to act to the sole
arbitration, of some other person appointed by the Chairman & Managing Director,
willing to act as such arbitrator. There will be no objection if the arbitrator so appointed
is an employee of Uranium Corporation of India Limited, Jaduguda and that he had to
deal with the matters to which the Contract relates and that in the course of his duties as
such he had expressed views on all or any of the matters in dispute or difference. The
arbitrator to whom the matter is originally referred being transferred or vacating his
office or being unable to act for any reasons, such Chairman & Managing Director as
aforesaid at the transfer, vacation of the office of inability to act, shall appoint another
person to act as arbitrator in accordance with the terms of the Contract. Such person
shall be entitled to proceed with the reference from the stage at which his predecessor
left it. It is also a terms of this Contract that no person other than a person appointed by
such Chairman & Managing Director, as aforesaid should act as arbitrator and if for any
reason, that is not possible, the matter is not to be referred to arbitration at all. In all
cases where the amount of the claim in dispute is Rs. 50,000/-(Rupees Fifty Thousand)
and above, the arbitrator shall give reasons for the award.

Subject as aforesaid, the provisions of the Arbitration Act, 1940 or any statutory
modification or re-enactment thereof and the rules made there under and for the time
being in force, shall apply the arbitration proceeding under this clause. It is a term of
the Contract that the party invoking arbitration shall specify the dispute or disputes to be
referred to arbitration under the clause together with the amount for amounts claimed in
respect of each such dispute.

It is also a term of the Contract that if the Contractor does not make any demand for
arbitration in respect of any claim(s) in writing within 90 days of receiving the
intimation from the Corporation that the bill is ready for acceptance of the Contractor,
the claim of the Contractor will be deemed to have been waived and absolutely barred
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52.3

53.

and the company shall be discharged and released of all liabilities under the Contract in
respect of these claims.

The arbitrator(s) may from time to time with consent of the parties enlarge the time, for
making and publishing the award.

The decision of the Engineer-in-charge regarding the quantum of reduction as well as
justification thereof in respect of rates for substandard work, which may be decided to
be accepted, will be final and would not be open to arbitration. The arbitrator shall be
deemed to have entered on the reference on the date he issues notice to both the parties
fixing the date of the first hearing.

The venue of Arbitration shall be such place as may be fixed by the Arbitrator, in his
sole discretion. The award of the Arbitrator shall be final, conclusive and binding all the
parties to this Contract.

COST OF ARBITRATION

Upon every or any such reference, the costs of and incidental to the reference and award
respectively shall be in the discretion of the arbitrator, who may determine the amount
thereof, or direct the same to be taxed as between solicitor and client, or as between
party and party and shall direct by whom and to whom and in what manner the same
shall be borne and paid.

WORK TO CONTINUE

Work under the Contract shall be continued by the Contractor during the arbitration
proceedings, unless otherwise directed in writing by the Corporation or the Engineer-in-
charge or unless the matter is such that the works cannot possibly be continued until the
decision of the arbitrator is obtained and except as those which are otherwise expressly
provided in the Contract, no payment due or payable by the Corporation shall be
withheld on account of such arbitration proceeding unless it is the subject matter or one
of the subject matters of the arbitration.

LAWS GOVERNING THE CONTRACT:

This Contract shall be governed by the Indian Laws for the time being in force and it
shall be deemed to have been executed at Jaduguda, District Singhbhum(East),
Jharkhand within the ordinary Civil Jurisdiction of the Competent courts in the district
of Singhbhum(East).

EE IR I
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SCHEDULE-B

MATERIALS FOR ISSUE TO THE CONTRACTOR

SI. No.

Particulars

Rate at which material

issue

Will be issued

Unit

Rate (Rs.)

Place of

Signature of
Issuing Officer

Signature of

Issuing Officer ---------

Date

Date

SCHEDULE-C
TOOLS AND PLANT OF UCIL TO BE HIRED TO THE CONTRACTOR

Sl. | Particulars | Number Hire Frequency | Value | Place of Number
No. available | charges of per Issue required
per unit | Maintenanc | Unit by the
per e contractor
working
day (Rs.)
SCHEDULE-D
Sl. No. Category of Labour Wages per day Remarks

Un-Skilled Labour

Minimum wages to be paid fixed
by Asst. Labour
Commissioner(C), Chaibasa from
time to time
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S CHEDULE - F

REFERENCE TO GENERAL CONDITIONS OF THE CONTRACT

Clause
No.
3(b)  Accepting Authority Chairman & Managing Director,
UCIL
3(i)  Market rate percentage addition to
overheads and profit Ten Percent
0. Security Deposit Ten percent of the contract sum

including earnest Money.

12. Date of commencement 7 (Seven) Days from the date on
which written order issued to
commence the work

12. Date of completion 12 (Twelve) months from the date of
commencement

32.1 Agreed liquidated damage Upto a maximum of 10 percent of
the contract as per clause 32.1

33. Defect Liability Period Nil

48.  On Account payment Monthly bill

9(d) Refund of security deposit 100% of total security deposit
immediately

34. Insurance as directed

52.1 Authority for appointing Chairman & Managing Director, UCIL

arbitrator.
HH##H
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SAFETY OF CONTRACTOR’S EMPLOYEES

1.0 The Contractor shall at all times, take all reasonable precautions for the safety of employees,
including those of sub-contractors in the performance of his contract and shall comply with all
applicable provisions of both Central as well as the State Safety Laws, in addition to the safety
provisions already included in the Safety requirements recommended by the V. T. Centre,
Narwapahar/Turamdih for a specific contract.

2.0 In the event that the contractor fails to comply with these provisions, the Engineer-in-charge
may, without prejudice to any other legal or contractual rights, issue an order stopping al or any
parts of the work, thereafter a start order for resumption of work may be issued at the discretion of
the contracting office. The contractor shall make no claim for an extension of time or stoppage.

3.0 Contractor shall have a full time Safety officer/Engineer when the contractor employs 500 or
more persons or when engaged in specially hazardous work. In the case of contractors employing
fewer than a persons, his safety representative shall be employed in high supervisory capacity and
his safety duties may be in addition to other technical or administrative duties.

4.0 Contractor shall have at lease one person fully trained in First-Aid present at the site of work all
the times.

- their personnel

- UCIL property or personnel

- property or personnel of other contractors working on the site

4.1 Contractor must report to V. T. Centre, Narwapahar/Turamdih through the Engineer-in-
charge immediately on becoming aware of any accident of Type — A (see Appendix — 1) giving
the following information

Name of the informant

Nature & location of incident being reported

Name of Supervisor/engineer-in-charge, Location and Telephone No where he can be reached

4.1.1 Contractor shall submit their investigation reports through their Engineer-in-charge, to V. T.
Centre immediately but not later than three working days after the occurrence of accident in the
Form — A (see Appendix -2)

4.2 Inthe case of Type — B accidents (see appendix -1), Contractor shall submit their investigation
reports through their Engineer-in-charge, to V. T. Centre immediately but not later than three
working days after the occurrence of accident in the Form - A

4.3 Monthly summary of accidents and cases of fire shall be prepared by each contractor in Form —
B (see Appendix — 3) and be sent to V. T. Centre, Narwapahar/Turamdih by the seventh of next
month.

4.3.1 Principal contractor shall report the man days lost and occurrence of accidents under the
jurisdiction of sub-contractors.

4.3.2 Contractor shall submit a narrative report on safety activities and fire incidents for each month
along with Form — B. The review should contain such items as personnel and programme change,
major project started and major problems.

*hkkkhkkhkhkkhkkikk
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GENERAL INFORMATION AND GUIDANCE FOR CONTRACTOR

The information given below is only for the Tenderer’s general guidance and shall not
relieve him of the responsibility for fully detailed first hand site investigations of his own
before tendering.

1.

Rates: The Tenderers are required to quote the rates against all items of the schedule of
Quantities in words and figures clearly failure in this respect is liable to tenderer the tender
incomplete.

The tenderer shall submit along with the tender a list of construction equipment and
machinery in their possession and which they shall bring at site for these construction
works.

If any clarifications regarding specifications, conditions of contract etc or schedule of
quantities is required the same can be obtained by the Tenderer’s from the Uranium
Corporation of India Limited.

In the event of the tender being submitted by a firm (Partnership) it must be signed
separately by each member thereof or in the event of the absence of any partner it must be
signed on his behalf by a person holding a power of attorney authorizing him to do so, such
power of attorney to be produced with the tender and it must disclose that the firm is duly
registered under the Indian partnership Act.

Receipts for payments made on account of a work when executed by a firm (partnership)
must also be signed by several partners except where the contractors are described in their
tender as a firm in which case the receipts must be signed in the name of the firm by one of
the partners, or by the other person having authority to give effectual receipts of the firm.

Any person who submits a tender shall fill up the usual prescribed form stating at what rate
he is willing to undertake each item of the work. The quantities shown therein are
approximate only, being given as an indication of the scope of the work to enable the
Tenderer for the different potions of the work in accordance with his estimate of their cost,
so that in the event of any increase or decrease in the quantity of any item of the work the
actual quantities executed may be paid for at the rate stated for the particular item of work
subject only to any adjustments that may be provided for in the General conditions. It is to
be clearly understood that no work will be paid for under more than one item or than once
under any item.

The Tenderer is required to deposit as Earnest money a sum as such mentioned in N. I. T in
the following forms and attach the official receipt thereof failing which the tender shall not
be considered. No interest shall be allowed on the Earnest Money deposited.
¢+ Cash deposit Receipt/Demand Draft/D. A. C/T. D. R/F. D. R or properly executed
Bank Guarantee in favour of Uranium Corporation of India Limited from State
Bank of India, Jaduguda/Jamshed[pur or from any nationalized bank of schedule
banks.

R/

«» Please refer to Clause — 9 of General conditions of contract.

The Earnest Money will be refunded to the unsuccessful Tenderers with a responsible time

without any interest. The Earnest Money deposited by the successful tenderer will be retained
towards the security deposit for the due fulfillment of the contract but shall be forfeited, if the
contractor fails to deposit the requisite security money. Execute the Agreement/or start the work
within reasonable time (to be determined by the Corporation after written acceptance of his
tender).
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8.

10.

11

12.

13.

14.

15.

Security Deposit: The amount of Security deposit including th the amount of Earnest
Money shall be 10% of the awarded contract sum of the work.

Upon acceptance of the Tender, the successful tenderer shall within ten days of the written
acceptance of his tender, deposit with the Corporation an amount which is inclusive of the
Earnest Money deposited by him prior to the submission of his tender, to make the Initial
security deposit i.e. 5% (five percent) of the value of the works at the accepted rates, such sum
shall be deposited by the contractor in any of the forms stipulated in clauses of the Tender.

In addition to the above, further amounts to the extent of 5 % of the cost of the work will be
deducted from the running monthly bills by way of percentage deduction. Such percentage
deduction shall be at 10% of the running monthly bills till the full amount amount of
security deposit is realized/retained by the Corporation.

If after the tender has been accepted, the tenderer fails to pay the security deposit as
specified above, after written notice to him of such acceptance, the sum deposited by him as
Earnest Money may be forfeited. The tender shall be not allowed to increase/withdraw his
tender within six months from the date of opening of the tender and if he does so the Earnest
Money deposit may be forfeited.

The officer inviting tenders shall have the right to reject all or any of the tenders, and will
not be bound to accept the lowest.

The memorandum, the form of tender and the schedule of materials to be supplied by the
corporation and their issue rates should be filled and completed in the office of the
corporation before the tender form is issued, if a form is issued to an intending tenderer
without having been so filled in, an complete he shall request corporation to have this done
before he completes and delivers his tender.

The tenderer shall furnish satisfactory evidence that he has a true appreciation of the scope
of the work, the ability and experience to perform the various clauses or work involved, and
that he has sufficient capital and plant to enable him to execute the same successfully and to
complete it in the time named in the contract. In compliance with this, the tenderer shall
along with tender, furnish a list of major works executed by him during three previous years
the Bank with which he has dealings, the Bankers certificate a copy of the profit and loss
account and balance sheet for the year the year proceeding the year in which the tender shall
be submitted and income Tax and Sales Tax clearance certificate, for the latest year. The
tenderer must deposit dully filled in format for credential/information sheet about the
Tenderers as per enclosed format.

Each of the tender document is required to be signed by a person of persons submitting the
tender in his/their hand writing in token of his/their having acquainted himself/themselves
with the General conditions of contract, General specification, special conditions etc as laid
down in the tender documents. Any tender with any of the documents not so signed will be
liable to rejection.

The Tender form must be filled in English and all entries must be made by hand written in
ink or in type written. All the rates must be filled both in words and figures. If any of the
documents is missing, or unsigned the Tender will be considered invalid. All erases and
alterations made while filling the Tender must be attested by dated initials of the Tenderer.
Over writing of figures is not permitted, failure to comply with any of these conditions will
tender the tender invalid. No advice of any change in rate or conditions after the opening of
the Tender will be entertained.

Item rates should be submitted in Triplicate preferably with two photo copies of carbon

copies of the original.
E R S S S
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SPECIAL CONDITIONS OF CONTRACT

C.P.W.D./IS SPECIFICATIONS for works, in general, shall be followed for execution
of works.

SITE INVESTIGATIONS: The Tenderers are advised to visit the site to acquaint
themselves as to the nature and location of the work, the general and local
conditions particularly those bearing upon transportation, disposal, handling and
storage of materials, availability of labour, water, electric power, road conditions,
traffic density and also uncertainties of weather or similar physical conditions of the
site, the formation and conditions of the ground, the character, quality and quantity
of surface and sub-surface materials to be encountered, including sub-soil water
levels the character of equipment and facilities needed preliminary to and during the
progress of the work and all other matters which can be of in any way affect the work
the cost thereof under the contract.

E.M.D. Amount as stipulated in N.I.T. shall be deposited in form of TDR/DAC/FDR
duly pledged in favour of Uranium Corporation of India Limited from any
nationalized bank of schedule banks, which should be valid for 06 (Six) months from
the date of opening of tender.

Security Deposit: Total security deposit shall be 10% of awarded value of work
(inclusive of EMD) 5% of awarded value of work shall be deposited towards Initial
security deposit and balance 5% shall be recovered from contractor’s bills during the
execution of the work.

GOVERNMENT LABOUR ACT: The contractor has to follow strictly the
Government Labour Acts, which are and will be in force during the period of
execution of work. All necessary arrangements of Labour’s Security Insurance will
have to be made by the contractor at his own cost.

CONTRACT LABOUR ACT: According to provision of Contract Labour
(Regulation & Abolition) Act of 1970 and Contract (Regulation & Abolition) central
rules, 1971, contractors engaging 20 or more contract labour on any day are required
to obtain the license from the Regional Labour Commissioner. In the event of the
breach of aforesaid conditions, the contractor shall be open for action as deemed fit by
the concerned labour authorities of the State/Central Government.

Income Tax, Sales Tax/work tax, if applicable shall be recovered at source on gross
value of the work executed as per norms of the Corporation and balance amount on
this account shall be deposited by the contractor directly to sales tax/income tax
authority.

The Contractor should quote their rates considering minimum wages of Un-Skilled
labourers as per notification of A.L.C. (C), Chaibasa. In case of any increase in
minimum wages, the same has to be paid by the Contractor.

The price quoted should be firm and no escalation on any account whatsoever will be
entertained/paid by the Corporation.
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10. Contractor should obtain valid insurance for the materials against theft, burglary etc.
for this work and contractor shall be liable for, if any dispute arises. Corporation will
not entertain any claim in such even occurs.

11. Successful Tenderer should obtain Necessary workmen insurance & license coverage
at their own cost of 02 Nos. (Minimum) workmen, for the whole contract period
and shall be submitted to corporation before commencement of this work without
which contractor will not be allowed to commence the work.

12. STORES TO BE SUPPLIED: No material shall be supplied by Corporation for this
work.

13. Final Bills will not be entertained unless the contractor submit the royalty clearance
certificate for the minor minerals consumed against this work issued by District Mining
Officer, Jamshedpur.

14. No material should be issued from Turamdih Store as per Schedule — B.

15. Rates for altered/substituted/extra items of work may be decided by any one of the
method in the chronological order tailed hereunder:
i.  Nearest similar item of work available in the bill of quantities of the particular
contract.
ii. IF not covered in Bill of quantities, but covered in CPWD-DSR-07 rate shall be
DSR-07 rate plus/minus percentage of contract value over the estimated cost.
iii.  If not covered in CPWD-DSR-07 the rate shall be market rate and labour with 10%
extra to cover for overhead and profit.

16. The offer must be valid for six months from the date of tender opening, and no
contractor shall be allowed to withdraw his/their offer within this period.

17. In case of stoppage of work by local people/Bandh or any other reasons no idle
changes will be paid by corporation towards Labour, plant and Machinery etc. to the
contractor for this work.

18. In case payment of labourers engaged for this work, has not been made on stipulated
payment day, Corporation shall compel the contractor to stop the work besides taking
other suitable steps to make the payment to the workers at risk and cost of the
Contractor.

19. The price quoted by tenderer should be firm and no escalation on any account what-so
ever will be entertained /paid by the Corporation.

20. All the rates quoted by Tender shall be inclusive of cost of all materials, labour, tools,
tackles, plant and machinery necessary to complete the work at no extra cost to
corporation for any item.

21. A joint record shall be maintained by the contractor duly certified by Engineer-in-
charge or his authorized representative for each item of works.
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22.

23.

24,

25.

26.

27.

28.

29.

30.

31.

SPECIFICATIONS TO BE FOLLOWED

All work shall, unless specified otherwise, confirmed to the latest revision of relevant
Indian Standard specifications and codes of practice. In case of any particular aspect
not specifically covered the standards the standard practice as may be specified by
Engineer shall be final and binding.

CONTRACTOR’S SUPERINTENDENCE

The contractor shall employ one or more competent and qualified technical persons
and supervisors whose names shall have to be communicated in writing to the
Engineer-in-charge by the contractor at the site of work during all working hours and
any orders or instructions which the Engineer-in-charge/Engineer’s representative
may give to the said representative of the contractor, shall be deemed to have been
given to the contractor.

No any carriage/transportation for any material except otherwise stated in schedule of
quantities shall be paid by the department for this work. Contractor should quote
their rates accordingly.

All the labour rules shall be followed strictly as per contract labour (Regulation &
Abolition) Act, 1970. All registers, forms stipulated under Contractor Labour Act
should be maintained by the contractor and to be furnished to the corporation before
commencement of the work. In case of non-submission of above registers/forms to
the corporation regularly, contractor will not be allowed to continue to do the work.

Safety precautions shall be maintained by the contractor during the execution of work.
Safety appliances like helmet, gum boot, safety belt, goggles, hand gloves etc shall be
provided to the workmen by contractor at their own cost.

Workmen insurance and execution of agreement should be done by the successful
contractor before commencement of this work without which contractor will not be
allowed to start the work.

Contractor shall have to provide the facilities under the provision of Contract Labour
(Regulation & Abolition) Act, 1970 — Section — 16, 17, 18 and 19, Chapter — V —
“Welfare and Health of Contract Labour™.

Quantity of an individual item may vary to any extent and be excluded altogether.
Contractor will carryout all works up-to a total variation of + 10% (ten) on the contract
price and all quoted rates shall remain firm within this limit.

Contractors shall strictly abide by the security rules and regulations enforced by the
owner time to time. The contractor shall provide proper identify cards, badges etc to
his employees wherever directed by the engineer.

The ‘Engineer’ wherever appears in the contract shall mean ‘E. I. C’ of the work.
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32. Contractor must quote their rates against all the items in Schedule of quantities
supplied along with this tender. If any contractor fails to quote any of the items,
they have to execute without any payment

33. All other terms and conditions shall be applicable as per General conditions of UCIL’s
tender norms.

*kkhkkkhkkk
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APPENDIX -1
CLASSIFICATION OF ACCIDENTS

Type -A
1. Fatal Injuries

2. Serious injuries such as fracture, dislocation severe burns etc necessitating hospitalization.
3. Any injury to give or more persons

4. Accidents resulting in damage by fire, explosion etc
Type -B
1. Minor injuries which result in laoorxation, abression, contusion

2. Disabling injuries but not requiring hospitalization.
APPENDIX -2
(FORM -A)
CLASSIFICATION OF ACCIDENTS

Name of the Contractor & project
Nature of the contract

Name of the engineer-in-charge
Name of injured person

Age

Date & Time of Accident occurred
Nature of job

What was the injured person doing
On the time of accident

Description of accident (in detail)
What was defective or in wrong
condition that was responsible for

the accident?

What was wrong with working
methods/instructions ?

What steps should be taken to prevent
Recurrence of such accident

=

Name of the witnesses

Safety representative’s remarks with
Signature and date
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APPENDIX

-B

(FORM -B)

SUMMARY OF ACCIDENT FOR THE MONTH OF

Name of the project

Name of the safety representative of
The project

Name of the Contractor ;
Name of the sub-contractor

Total No. of person working in the
Project

Male
Female
Engineers
Supervisors
Labourers

Total No. of Accidents (including
Type — A & Type — B) :

Disabling injuries

Non Disabling injuries

Agency No.
Machine

Handling materials

Fall of persons

Hand Tools

Fire/Explosion

Collapse of excavation/structure

Electrical shock/burn

Miscellaneous

Remarks:
Signature of Safety Representative
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Schedule of Quantity for: ““Garden maintenance of Guest house
and club house at Turamdih”

N. 1. T No.: TMD/MIN — 726

[PRICE PART]
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Schedule of Quantity for: Garden maintenance of Guest house and club house at Turamdih
NIT No. TMD/MIN - 726

Item | Description of item Qty Unit Rate Amount
No. Rs. P Rs. P
1 Regular maintenance of lawns for

twelve months, watering, applying
fertilizer and pesticides including cost
of tools, tackles and labour complete
as per instructions of Engineer-in- | 2900.00 | Sgm
charge. (Fertilizers and pesticides will
be supplied by Dept free of cost).

(Rate in words )

2 Regular maintenance of ornamental
plants including pot plants for twelve
months removing of unwanted grass,
weeds, turning of soil, around the
plants, making thelma, sticking
support if needed, watering applying
of pesticides & fertilizers etc
including cost of all labour, tools and
tackles complete as per instruction of | 140.00 | Each
Engineer-in-charge.(Fertilizers  and
pesticides will be supplied by Dept
free of cost).

(Rate in words )

3 Supplying and planting hedge/edge
border plants (Duranta etc.) of 10 cm
to 15 cm apart in rows including
preparation of soil, forking, weeding
watering & complete maintenance for
a period of 270 days which will be | 70.00 RM
reckoned from the date of completion
of above work as per instruction of
officer-in-charge.

(Rate in words )

4 Supplying and planting seasonal flowers
of selected varieties/ Assororted
varieties, seedlings, cutting etc in rows
25 cm x 25 cm distance or as directed as
per following for twelve months of all
seasons including preparation of soil,
mixing with manure & chem. fertilizers
fungicides and pesticides if needed and
maintenance for a period of twelve
months as directed by Officer-in-charge:

1) Rainy Season - One time
2) Winter Season - One time
3) Summer season — One time

(Cost of manure, fertilizers & pesticides 150.00 | Sgm
etc. will be paid separately). '

(Rate in words )
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N. . TNo. TMD/MIN - 726

Item
No.

Description of item

Qty

Unit Rate Amount

Rs. P Rs. P

Regular maintenance of hedge plants
for twelve months including watering,
cutting, dressing, cleaning etc and
disposal of rubbish upto a lead of 50
mtrs.  Including cost of all labour,
tools, tackles etc. complete as per
specifications and  directed by
Engineer-in-charge.

90.00

RM

(Rate in words

Cutting/clearing  jungle including
uprooting of rank vegetation, long
grass, bush wood, trees and saplings of
girth upto 30 cm, measured at a height
of 1 mtr above ground level and
removal of rubbish upto a distance of
50 mtrs. Outside the periphery of the
area cleared including cost of all
labour, tools and tackles etc. as per
direction of Engineer-in-charge.

250.00

Sgm

(Rate in words

Supply & stacking at site dump
manure from Badli or other approved
source (manure measured in stacks
will be reduced by 8% for payment)

32.40

CUM

(Rate in words

Total

Rebate if any in words (

Per cent) %

Grand Total

Grand Total in words
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Note:-

1. All items rates must be written in figures and words without which tenders are liable to
be rejected.

2. All the pages of tender document must be duly signed by tenderer along with their seal.

3. Overall rebate, if any must be quoted in the above column only and written elsewhere
shall not be considered.

4. Conditional tender submitted by the tenderer will be summarily rejected without any
prejudice, hence tenderer are advice to quote their rates as per N. I. T conditions.

5. The Quoted rate should be inclusive of all taxes and duties including Service Tax

Signature with seal
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