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URANIUM  CORPORATION  OF  INDIA  LIMITED 
JADUGUDA 

 
 

PHONE NO : ( 0657 ) 2730122 , 2730222 , 2730353 
 

FAX : ( 0657 ) 2730322 
 
 

TENDER  DOCUMENT 
 

FOR 
 
 

LAYING  HORIZONTAL FILTER AND COVERING WITH 
1 MTR. ROCK FILL MATERIAL FOR 4TH STAGE 
TAILINGS DAM AT JADUGUDA. (WEST SIDE). 

 
 

To be submitted on 25/04/2014  up to  03.00 P.M.  
 
Tenders shall be opened in presence of tenderers who may present at 03.30 
P.M. on 25/04/2014 in the office of D.G.M.(Per)-IRs. 
 
Issued to :---------------------------------------------------------------------------- 

( Name of Contractor / Tenderer ) 
 
Signature of Officer issuing the Tender document :…………………… 
Designation :………………………………. 
Date : ………………… 
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URANIUM  CORPORATION  OF  INDIA  LIMITED 

JADUGUDA  
 

TENDER  DOCUMENT 
 

FOR 
 

LAYING  HORIZONTAL FILTER AND COVERING WITH 
1 MTR. ROCK FILL MATERIAL FOR 4TH STAGE 
TAILINGS DAM AT JADUGUDA. (WEST SIDE). 
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IV   FORMS 
 
V   GENERAL CONDITIONS 
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Part - II 
   I         SCHEDULE OF ITEMS WITH DULY FILLED IN       

QUANTITIES, RATE, AMOUNT AND TOTAL VALUE OF THE 
WORK.  
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          URANIUM CORPORATION OF INDIA LIMITED 
                                           JADUGUDA 
 
 

    PART – I 
                      ( TECHNICAL AND COMMERCIAL PART ) 
 
 

 OF  
 

NIT NO : 06/JAD/Civil (Mill)      Dated : 19/04/2014 
 
 

TENDER DOCUMENT 
 
 

FOR 
 
 

LAYING  HORIZONTAL FILTER AND COVERING WITH 
1 MTR. ROCK FILL MATERIAL FOR 4TH STAGE 
TAILINGS DAM AT JADUGUDA. (WEST SIDE). 

 
 
 

Submitted at 03.00 P.M. on 25/04/2014 (Dated). 
Tender shall be opened in presence of Tenderers who may present at 
03.30 P.M. on 25/04/2014 in the office of D.G.M. (Per) IRs. 
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SECTION  ---  1 
 
 

NOTICE INVITING TENDER 
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URANIUM CORPORATION OF INDIA LIMITED                                                        Phone No. 0657-2730122,222,353 
 ( A Government of India Enterprise ), P.O. JADUGUDA MINES-832102                                                                  Fax No. 0657-2730322 
Dist: SINGHBHUM (EAST), JHARKHAND    
 
Refno.UCIL/Civ-409/642/2014                                                                                                                                                                Date : 19/03/2014 

                                                                           N.I.T. NO :  06/JAD/Civil(Mill)                                                                       
 
Sealed  item  rate  open  tenders  in  two  parts ( Part – I Techno-commercial Part & Part-II Price Part ) are  invited  ( Schedule  of Quantities in 
Triplicate in a separate sealed envelope) from experienced , reliable , resourceful and reputed contractors for the following work : 

NAME OF WORK LAYING HORIZONTAL FILTER AND COVERING WITH 1 MTR. 
ROCK FILL MATERIAL FOR 4TH STAGE   TAILINGS   DAM  AT 
JADUGUDA. ( WEST  SIDE ).  

ESTIMATED COST Rs. 7, 61,26,626.00 
PERIOD OF COMPLETION 12 Months 
COST OF TENDER DOCUMENT Rs. 10,000.00 
EARNEST MONEY DEPOSIT Rs. 761266.00                                       
DATE OF DOWNLOADING OF TENDER DOCUMENT  FROM  22.03.2014 
LAST DATE FOR SUBMISSION OF TENDER (TECH + PRICE PART ) 25.04.2014                     Upto 3.00 PM 
DATE OF OPENING OF TENDER ( TECH  PART ) 25.04.2014                       at 3.30 PM 
  If the office of UCIL, Jaduguda happens to be closed on the last date and time mentioned for any of the above events, the said event will 
take place on  the next working day at the same time and venue. 

  i)The Tenderer’s average annual turnover during last 03 years , ending 31st March of the previous financial year i.e. 31-03-2013  
should be at least 228 Lakhs. 

ii)Experience of having successfully completed similar civil construction  works  during last 07 years ending last day of month previous 
to the one in which applications are  invited  should be either of the following: 
a) Under single work order for similar job of value not less than 609 lakhs  Or (b) Two jobs of similar nature each of value not less 

than 381 lakhs. Or ( c)  Three jobs of similar nature each of value not less than 304 lakhs. 

  Only the following jobs shall be considered as a similar work : Tailings Dam , Ash Dam , Earthen Water Dam. 
         III).Experience of having successfully completed work of drainage filter comprising of sand and gravel / stone chips with minimum               
            Quantities  of  9,000 m3 each.  
             
   Tenderers should enclose relevant document ( copy of work order with details Schedule of Quantity , completion certificate etc) in  
  support of their credential to justify their qualification as mentioned above in the technical part of the offer. 
 
Detail qualification criteria is available in tender document.Full details , specifications , terms and conditions of work shall be available in 
the Tender Document for above N.I.T. which can be downloaded from our web site  from 22 /03 /2014  onwards. The downloaded tender 
document shall be accepted along with cost of tender document in the  form  of demand draft drawn on SBI Jaduguda in favour of 
Uranium Corporation of India Limited. Fax or e-mail tender will not be entertained. Tenders received without E.M.D. , cost of tender 
document , service tax code no. , and P.F. registration no. will be summarily rejected. 
Sealed Tenders will be received in tender box kept at the office of D.G.M. (Pers) IRs. , Jaduguda on or before 25/04 /2014 up to 3.00 P.M. 
and will be opened on stipulated date and time at Jaduguda by Chairman & Managing Director or his representative(s) in presence of 
tenderers who may like to be present. The successful tenderes shall have to comply with provision of Contract Labour ( Regulation & 
Abolition) act 1970 and rule appended there under if applicable to him.  
The Corporation reserves the right to accept or reject or cancel any or all Tender(s) either in full or part thereof or to split up if necessary 
without assigning any reasons whatsoever. NIT is also displayed in web site of the Corporation www.ucil.gov.in.    
 

        
     For Chairman & Managing Director 

 URANIUM CORPORATION OF INDIA LIMITED 
DISTRIBUTION ( Notice Boards) :- 
 
Mines Office : TMD / NWP / JAD / Bhatin / Bagjata / MLD / BND    -      Estate Officer : TMD/NWP/JAD 
Site Officer ( Mill ) : TMD / JAD Civil Office     :  TMD / NWP / JAD – Mill  
Old Admn Building -  JAD  Time Office    :  TMD / NWP / JAD 
Copy to : 

1DGM ( A/cs ) HOD ,  Jadugoda         ׀      
                                                                 :- For information and pl. depute your representative during tender  opening. 
2DGM ( Per ) IRs. Jadugoda               ׀ 
3A.O. (Central Personnel ) Jad                      6. 

 
 



 
 
 

 
 

 
URANIUM CORPORATION OF INDIA LIMITED 

( A GOVERNMENT OF INDIA ENTERPRISE ) 
P.O. JADUGUDA MINES, DIST: EAST SINGHBHUM, 

JHARKHAND ---  832 102 
 
 

DETAIL OF NOTICE INVITING TENDER 
 
 

1. Sealed item rate Tenders are invited on behalf of the Chairman and Managing Director, Uranium Corporation 
of India Limited, Jaduguda Mines for “LAYING HORIZONTAL FILTER AND COVERING WITH 1 
MTR. ROCK FILL MATERIAL FOR 4TH STAGE   TAILINGS   DAM   AT JADUGUDA. ( WEST 
SIDE )”. 

 
2 The tender shall be in prescribed form and it shall be valid for a minimum period of six months from the date of 

opening of tender.  Should the tenderer modify or withdraw his tender within the said period of six months from 
the date of opening of the tender, earnest money deposited by the tenderer shall be forfeited. 

 
3. Normally Contractors whose names are borne on the approved list of contractors of CPWD/PWD/MES or local 

reputed/experienced contractors will be permitted to tender.  Not more than one tender shall be submitted by a 
contractor or by a firm of contractors. 

 
4. No two or more concerns in which an individual as a proprietor and /or a partner shall tender for the execution 

of the same works, if they do so, all such tenders shall be liable to be rejected. 
 

5. Chairman and Managing Director shall be the Accepting Officer hereinafter referred to as such for the purpose 
of this contract. 

 
6. …………… NA. 

 
7.   Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves before 

submitting their tenders as to the nature of the ground and sub-soil (so far as is practicable), the form  and 
nature of the site, the means of access to the site, the accommodation they may require and in general shall 
themselves obtain all necessary information as to risks contingencies and other circumstances which may 
influence or effect their tender.  A tenderer shall be deemed to have full knowledge of the site, whether he 
inspects it or not and so no extra charges consequent on any misunderstanding or otherwise shall be allowed. 

 
8.  Submission of a tender by a tenderer implies that he has read this notice and other contract documents and has  

made himself aware of the scope and specifications of the work to be done and of considerations and rates at 
which stores, tools and plant, etc. will be issued to him by the Corporation and local conditions and other 
factors bearing on the execution of the works. 

 
 

 
 
 
 

7. 
 

 
 



 
 
 

9. A tenderer should quote in figures as well as in words rate(s) tendered.  The amount for each item should be  
worked out and the requisite totals given.  Special care shall be taken to write rates in figures as well as words 
and the amounts in figures only in such a way that interpolation is not possible.  The total amount shall be 
written both in figures and in words.  In case of words ‘PAISE’ after the decimal figures, e. g; Rs. 2.15p and in 
case of words, the words ‘RUPEES’ should precede and the words ‘PAISE’ should be written at the end.  
Unless their rate is in whole rupees and followed by the word “ONLY” it should invariably be up to two place 
of decimal. The rate mentioned in words shall be considered as final in case of any dispute/ambiguity. 

 
10.  All rate shall be quoted on the tender form. 

 
11.   In the case of item rate tender, only rates quoted shall be considered.  And tender containing percentage   

              below/above the rates quoted is liable to be rejected. 
 

12. The tender for the works shall not be witnessed by a Contractor or contractors who himself/themselves has/have 
tendered or who may and has/have tendered for the same works.  Failure to observe this condition shall render 
the tender of contractor tendering as well of those witnessing the tender liable to rejection. 

 
13. The tender shall be accompanied by the Earnest Money in any shape as mentioned under relevant clause. 
 Tender received without Earnest Money , Cost of tender document, Service code no , Pan no , & PF no. will be 

summarily rejected. 
 
14. On acceptance of tender, earnest money will be treated as part of the security deposit.  Failure of the successful 

tenderer to carry out the tendered work shall entail forfeiture of the earnest money and security deposit entirely. 
 
15. The Uranium Corporation of India Limited Jaduguda Mines is connected by both rail and road links and is 

situated on the Calcutta-Mumbai line of S.E. Rly. at a distance of 232 Kms. from Calcutta and 20 Km from 
Tatanagar.  The name of the Rly. Station is Rakhamines.  Jaduguda is at a distance of about 30 Kms. from 
Tatanagar by road on Tata-Mosaboni road.  The main plant is located at about 3 Kms. from the Rakha mines 
railway station. 

 
16. Uranium Corporation of India Limited, Jaduguda Mines will return the earnest money without any interest, to 

unsuccessful tenderer on production by the tenderer a certificate of D.G.M (Civil) TMD / Chief Supdt.(Mill) 
JAD/Chief Supdt. (Civil) Mill JAD. 

 
17. A tenderer shall submit the tender which satisfied each and every conditions laid down in this notice, failing 

which the tender will be liable to be rejected. 
 
18. The Corporation reserves to themselves the right of accepting the whole or any part of the tender and tenderer 

shall be bound to perform the same at his quoted rates. 
 
19. Rates quoted by the tenderer should be inclusive of all the taxes, duties and royalty but exclusive of service tax. 

Service Tax liability will be 50 : 50 of both service provider and service receiver. 6.18 % of 40 % of total 
contract value shall be borne by UCIL. Balance 6.18 %  of 40 % of total contract value will be deposited by 
contractor to the concerned authority the same shall be reimburshed by UCIL on production of documentary 
evidence. 

 
 

 
8. 

 
 
 
 
 
 



 
 
 

20. Contractor will have to follow :- The successful tenderers shall have to comply with provision of contract 
labour (Regulation & Abolition) Act, 1970, EPF and MP Act, 1952 and Rules framed thereunder, if applicable 
to him/them. 

 
21. This notice of tender shall from part of the tender document. 
 
22. The down loaded tender document shall be accepted along with cost of tender document in the form of demand 

draft drawn on SBI Jaduguda in favour of Uranium Corporation of India Limited . Fax or e-mail tender will not 
be entertained. 

 
23. Tender documents consisting of drawing, specification, schedule of quantities of the various classes of work to 

be done, the condition of contract and other documents will be available in our web site and it  could be down 
loaded from date and time as mentioned in our NIT. 

 
24. Tender shall be received by D.G.M. (Pers.) IRs. up to 03.00 PM. on   25/04/2014 upto 3.00 PM and shall be 

opened at 03.30 P.M. on the same day in the presence of tenderers who may be present. 
 
25. The Corporation does not bind themselves to accept the lowest tender or to given any reasons for their decision. 
 
26. Tenderers should submit their price bid ( Part-II ) in triplicate and techno- commercial part (Part-I)  duly signed 

by the Contractor, failing which the tender will be liable to be rejected. 
 
27.       No escalation whatsoever will be paid or entertained. 
 
28. The Corporation reserves the right to accept or reject or cancel any or all tender(s) either in full or part there of 

or to split up if necessary without assigning any reason whatsoever. 
 
29. The tenderer should mention their price/item rates in figures as well as in words. In case of any dispute   

ambiguity, the price/rate mentioned in words shall be considered as final. 
 
30. Award of work is subject to Government approval and all clearances.  
 
31.    The intending tender shall have to produce documentary evidence to prove their past experience, 

capabilities, proven track record and financial resources to do such type of work.  Audited  
Balance Sheet and Profit and Loss Account are sufficient for proof of financial resources. 

 
 

 
For and on behalf of 
Chairman & Managing Director 
Uranium Corporation of India Limited 

 
Signature 

 
Designation 

 
Date 
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GENERAL INFORMATION: JADUGUDA 

 
                   

1. Project    :           As per NIT.          
     

  
2. Executing Agency  : Uranium Corporation of India Ltd. 

       (A Govt. of India Enterprise) 
       P.O. Jaduguda Mines, 
       Dist: East Singhbhum, 
       Jharkhand- 832 102. 

3. Project Site   : Jaduguda (Tailings Dam) 
4. Site    : Jaduguda 
4.1 Location   : Latitude – 220   4’ N 

       Longitude- 860 16’ E 
4.2 Rail and Road Connection: 
 

The Jaduguda Mill and Mines of Uranium Corporation of India Limited is about 30 Kms. from Tatanagar by 
road on Tata-Mosaboni Road.  The nearest Railway Station is Rakha Mines , 228 Kms. from Howrah on the 
South Eastern Railway(Howrah-Nagpur-Mumbai line) and is 8 Kms. from the plant site.  The Corporation is 
maintaining a beautiful residential colony for the Officers and staff having all the amenities like Shopping 
complex, Bank, Post Office, School, Hospital and Guest House. 

4.3 General Topography: 
The Site is located at the foot of a hill which forms its southern boundary.  The area is sloping towards north the 
average gradient being about 1-2%.  There are also some undulations in the area.  The grade level of the area is 
about 108 and 109 M above M.S.L. 

4.4 Climatic Conditions: 
i) Peak ambient temperature     : 470  C 
ii) Lowest ambient temperature     : 40  C 
iii) Average daily max. temperature in the hottest month 

May and June       : 400  C 
iv) Average daily min. temperature in the coldest month 

December and January     : 110  C 
 v) Annual Average rainfall     : 1400 mm 
 vi) Highest annual Rainfall     : 1860 mm 
 vii) Heaviest rainfall in 24 hours     : 214 mm 
 viii) Max. relative humidity     : 100% 
 ix) Prevalent direction of wind from     : WEST 
            4.5       Seismic condition                                                                   :     Zone     II as per IS:  1893 

4.6 Maximum highest flood level     :     120 M above MSL 
 
 
 
 

11. 

 
 

SCOPE  OF  WORK 
 

The scope of work includes the following works ;- 
 



 
 
 

(a) Before laying of horizontal filter , whole area of horizontal land which will come under construction of  
            dam at toe of the dam is to be stripped minimum 300 mm depth. 
 
(b) To be levelled and compacted the horizontal land. 
 
(c) Sand layer of specified thickness is to be laid down over the area of horizontal land and watering on it  
            for compaction. 
 
(d) Graded crushed stone layer is to be laid down over the sand and properly compacted it by roller. 
 
(e) Excavation for key trench in all types of soils / rocks is to be carried out. 
 
(f) Layer of impervious material is to be filled up in designated zone and compacting to specified density at 

optimum moisture content. 
 
(g) 150 mm thick rip-rap pitiching with stone rock is to be carried out. 
 
(h)      To laying rockfill material of approved quality and grading in designated zone of the dam and  
            compacting to specified density. 
 
The  scope of work also include the following for which no extra payment will be made. Therefore , contractor 
may consider this while quoting their rate of other items as mentioned under bill of quantities for various items 
of work 
 
1). Cutting of grasses in the working area and disposal with in 2.00 K.M. 
 
2).  Submit ground-level before start the work ( Note :- Incase contractor does not submit level , before start of  
      the work , UCIL Engineer Representative shall take and record the level which has to be accepted by the  
      contractor and no further claim shall be entertained in this regard. 
 
3). COMPACTION :  Base and all fillings material must be compacted properly. 
 
4). All temporary work for execution of the work like temporary road for transport of material and   
     construction of godown no separate payment will be paid for this work. 
 
5). Any equipment , material or services which are not mentioned in the tender document but required for  
     completion of the work in safe and efficient manner shall be deemed to be included. 
 
6). The owner reserves the right to add similar work or delete any work from those listed above. 
 
Note :- Contractors are advised to see the area get acquainted with the actual features of the land where work is  
             to be executed  and  get  other  related information before quoting their rates for carrying out the   work  
             successfully. 
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CONDITION OF TENDERING 
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CONDITIONS OF TENDERING 
 
1.0 PREPARATION OF TENDERS 

 
1.1 TENDERS TO STUDY 



 
 
 

 
1.1.1 Before submission of the tender the Tenderers are advised to make themselves fully conversant with the 

conditions of tendering, General Conditions, Special conditions, Site conditions, specifications, 
schedules, Drawings and all other relevant information so that no ambiguity may arise in these respects 
subsequent to the submission of the tender. 

 
1.1.2 It shall be the responsibility of the tenderer to request for any missing document. 

In absence of any such request the Tenderer will be deemed to have received and read all documents. 
 

1.1.3 The tenderer shall submit his tender strictly in accordance with the tender specified and terms and 
conditions laid down in the tender document. 

 
Should there be any discrepancy, in or any doubt, or obscurity to the meaning of any of the clauses of 
the tender document, or as to any thing to be done or not to be done by the accepted tenderer or as to 
these instructions observed by the intending tenderer or as to these instructions observed by the 
intending tenderer, the tenderer must set forth in writing such discrepancy doubt or obscurity, and 
submit the same in duplicate to the Purchaser (Attn: The Officer of the Purchaser issuing the NIT) with 
copies in duplicate to the D.G.M. (Civil)TMD / Chief Supdt.(Mill)/ Chief Supdt.(Civil) Mill, Uranium 
Corporation of India Limited, Jaduguda, so as to reach him as soon as possible, but not later than the 
date fixed in NIT for such purpose and if no such date is fixed in the NIT, five days before the date fixed 
for receipt of the tenders.  The elucidation given by the Purchaser shall be final and binding on the 
Tenderers. 

 
1.1.4 By submitting a tender for the work, tenderer will be deemed to have satisfied himself by actual 

inspection of the site and locality of the work, if so required and that the rates quoted by him in the 
tender will be adequate to complete the work in all respects according to the specifications and other 
conditions and that he has taken into account all conditions and difficulties that may be encountered 
during its progress whether or not expressly provided in the tender document but necessary for the 
completion and maintenance of this work to the entire satisfaction of the Engineer. 

1.1.5 The tender shall be neatly arranged, plain and intelligible with numbered pages.  They should not 
contain any terms and conditions, which are not applicable to the tender. 

1.1.6 Insertions, postscripts, additions and alternation shall not be recognized unless confirmed by the 
tenderer’s signature. 

1.1.7  The tenders shall contain firm prices for the work till completion of the work in all respect. No 
escalation whatsoever will be paid or entertained.  
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1.1.8 Tenders (Technical as well as Price part) shall be submitted in a manner asked for. 

 
1.2  Language 

 
English shall be the ruling language.  All tenders, drawings, technical data document and/or 
correspondences shall be in English. 

 
 1.3 Canvassing prohibited 



 
 
 

 
Canvassing in any form is strictly prohibited and any tenderer found to have resorted to canvassing shall 
be liable to have his tender rejected summarily. 

 
1.4       MISINFORMATION 

 
If the tenderer deliberately gives wrong information in his tender to create circumstances for the 
acceptance of his tender, the purchaser reserve the right to reject such tender. 

  
1.5       DOCUMENTS NOT TRANSFERABLE 
 

Tender documents are not transferable. 
 

1.6      NOT MORE THAN ONE TENDER 
 

Not more than one tender for a work shall be submitted by one contractor or one firm of contractors. 
 

1.7      TENDER DOCUMENT PROPERTY OF THE PURCHASER 
 

Tender documents in which tender is submitted by a tenderer shall become the property of the purchaser 
and the purchaser shall have no obligation to return the same to the tenderer. 

 
1.8      Tenderer to bear expenses 
 

The purchaser shall not be liable for any expenses whatsoever incurred by the Tenderer in the 
preparation of the tender whether his tender is accepted or not even if the purchaser calls for complete 
withdrawal of invitation of tender. 

 
2.0 SUBMISSION OF TENDER 
 
2.1 Tenders to be in two parts. 
 

2.1.1 Unless otherwise instructed to the contrary all tenders shall be submitted in two parts i.e; (I) 
Part-I: Technical and Part-II: Price Tenders are to be submitted in double covers.  The outer 
cover should contain the three envelopes, each sealed and marked with NIT No. closing date and 
name of the work tendered for.  One envelope should contain Technical proposal (Part-I of the 
tender) and the second envelope should contain Price proposal (Part-II of the tender) and the 
third 
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 separate envelope should contain the documents/proof of submission of the earnest money, cost of 
tender document  and all the three envelope should be enclosed in the outer cover, which should be also 
superscribed with NIT no. date of opening and name of the work quoted for.  First of all only Technical 
part of the offer will be opened and then Price part  of only those tenderers who quality technically will 
be opened at latter date. 

 
2.1.2 LIST OF DOCUMENTS TO BE SUBMITTED IN PART-I 
 
(a) Tenderer’s covering letter. 



 
 
 

(b) Document showing deposit of earnest money, as asked for, in the NIT and cost of tender document  in a 
separate sealed cover and inserting photo/Carbon copy in each copy of the technical bid. 

(c) Filled in proposal exhibit sheets.  In case of Price tabulation only confirmation is to be given against each 
item as regards filling of prices. But the rates of items of work and amount of all the items to be mentioned 
only in the part-II(Price proposal of the work). 

(d) Signed NIT tender document in the first copy of the tender as per clause 2.2. 
(e) List of jobs executed during last 07 (Seven) years with following informations :- 

 
(i) Name of purchaser/employer and name of work. 
(ii) Scheduled completion time with name and nature of jobs with awarded value. 
(iii) Actual completion time of the work. 
(iv) Reasons for delay in completion of the job if any. 
(v) List of jobs, presently in hand as well as under execution alongwith above information. 

 
(f) List of construction equipment/Tech. Staff/Manufacturing/Testing facilities available for this contract along 

with their present conditions/locations. 
(g) Drawing list. 
(h) Other document as may be required to be submitted along with the tender in accordance with Technical 

specifications, Special conditions and General conditions of NIT Tender Document. 
(i) Financial status, Balance sheet, Profit and Loss Account for last three years. 
(j) Schedule of quantities mentioning description, quantities and units of item without mention of any rate or 

amount on the same. 
 
2.1.3 LIST OF DOCUMENTS TO BE SUBMITTED IN PART-II (PRICE BID) 
 
a) Tenderer’s covering letter. 
b) Filled in proposal sheets (mentioned under price proposal in NIT tender document) which included the 

list of items of work quantities of each items, rate quoted and amount computed for all items and total 
value of work. 

c) Any other documents as deemed necessary. 
 

      2.2       NIT TENDER DOCUMENT TO BE SIGNED AND RETURNED 
a) All tender papers, which comprise the following, shall be signed and returned with the first copy of 

tender under Part-I. 
    ___ Notice Inviting Tender. 
    ___ General Information. 
    ___ Condition of Tendering 
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___ Forms 
___ General conditions of Contract 
___ Special conditions of Contract 
___ Technical Specification 
___ Proposal Exhibit Sheets 
 
 
___ Drawings and documents enclosed with the specifications. 

 



 
 
 

All pages of tender papers, drawings and documents shall be initialled at the lower right hand corner with ink 
only and signed by the tenderer or any person holding power of attorney authorising  him to sign on behalf of 
tenderer. 
 

(b) Filled in proposal Exhibit Sheets. 
(c) Full statement regarding the status and past experience of the tenderer. 
(d) List of construction equipment/manufacturing/Tech. Staff/Testing facilities available for this contract along 

with their present conditions/locations. 
(e) Document showing Earnest Money Deposit. 
(f) Tenderer’s covering letter. 
(g) Other documents as may be required to be submitted alongwith the tender in accordance with Technical 

Specification, Special conditions of Contract and General Conditions of contract.  When the work is 
awarded and the letter of acceptance issued, these documents shall become an integral part of the Contract.  
The tenderer shall submit in separate volumes one additional copy of the following documents duly signed 
by the tenderer without which the tender is liable to rejection. 

i)       Filled in Proposal Exhibit Sheets. 
ii) Full statement regarding the status and past experience of the tenderer. 
iii) List of construction equipment/Tech. Staff/Manufacturing/Testing facilities available for this 

contract along with their present conditions/locations. 
iv) Documents showing earnest money deposit. 
v) Tenderer’s covering letter. 
vi) Confirmation that signed tender papers have been enclosed in original copy of tender. 

 
2.3 NUMBER OF COPIES OF TENDER: The tender document may be submitted only one copy  with 

its relevant papers.     
 

2.4      ALL PAGES TO BE SIGNED 
   

All pages of the tenderer’s offer drawings and other accompanying documents shall be initialed at the 
lower right hand corner with ink only and signed where required by the tenderer or any person holding 
power of attorney authorising him to sign on behalf of tenderer before submission of the tender.  All 
signature shall be dated. 

 
 
 

 
 
 
 
17 

 
 
 
 
 
 

2.5        AUTHORISATION 
 

In the event of the tender being submitted by a firm, it must be signed by each partner thereof, and in the event 
of the absence of any partner, it shall be signed on his behalf by a person holding a power of attorney 
authorising him to do so, certified copy of which shall be enclosed.  Tender submitted on behalf of complete 
registered under the Indian Companies Act, for the time being force, shall be signed by persons duly authorised 
to submit the tender on behalf of the company and shall be accompanied by certified copies of the resolution, 
extracts of articles of association, special or general power of attorney and other information to show clearly the 
title authority and designation of persons signing the tender on behalf of the company. 



 
 
 

 
2.6       DELIVERY OF TENDER 

 
2.6.1 The completed tender  with all accompaiments shall be submitted. 
 
2.6.2  Part-I: Technical  shall be enclosed in a sealed envelope which shall be superscribed the tender notice number, 

name of work for which tender is submitted, name of tenderer and date of opening as advertised/notified along 
with the inscription Part-I : Technical. 

2.6.3 All the three copies of Part-II : Price, shall be enclosed in a separate securely sealed envelope which shall be 
similarly superscribed but shall have the inscription Part-II: Price. 

2.6.4 The above two envelopes shall be enclosed in a Third sealed envelope similarly superscribed and so delivered  
to the Purchaser’s office inviting tender unless otherwise instructed to the contrary to reach him on or before the 
date and hour fixed for receiving the tender. 

2.6.5 If forwarded by post, the sealed envelope containing the tender as per clause 2.6.4 above must be enclosed in 
another envelope properly addressed. 

2.6.6 Personal delivery is recommended.  Tenderers forwarding tender by post shall do so at theire own risks and 
tenders received after due date and hour shall not be entertained.   

 
3.0 VALIDITY OF TENDER 
 

The tender submitted shall be deemed to constitute an agreement between the tenderer and the purchaser 
whereby such tender shall remain open for acceptance by the Purchaser for a period of six months from the date 
the tenders are opened.  During which period the tenderer shall not withdraw his offer or amend, impair or 
derogate therefrom.  If the tender submitted does not contain all the relevant information or needs clarification 
on the information furnished and the tenderer is requested to supplement the information or submit clarification, 
the aforesaid validity period of six months shall be deemed to commence from the date of receipt of the 
information and clarification called for.  Every tenderer is therefore requested to furnish all the relevant 
information to make the tender complete so as to avoid undue delay in finalization of offers. 

 
Every tenderer shall be deemed to have agreed as aforesaid in consideration of the tender being considered by 
the purchaser in terms here of, provided the same has been duly 
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 submitted and found to be in order.  If the tenderer be notified in writing at the address given in the tender 
within the said period of six months that has been accepted, he shall be bound by the terms of agreement 
constituted by his tender and such acceptance thereof by the purchaser until a written contract has been 
executed in place of such agreement. 

 
The tenderer whose tender has been accepted and so notified shall become the “Successful Tenderer”. 
 

4.00.0 EARNEST MONEY 
 
4.01.0 Earnest Money as per Notice Inviting Tender shall be deposited unless otherwise instructed to the contrary in 



 
 
 

any of the following ways and must accompany the tender document without   which the tender will not be 
considered at all. 

 
(k) In properly executed Bank Drafts drawn in favour of Uranium Corporation of India Limited payable at 

Jaduguda/Jamshedpur. 
 

(ii) In properly executed Bank Guarantee from a reputed schedule commercial bank in the approved form as 
enclosed herewith, the Bank Guarantee shall remain valid for six (6) months from the date of opening of 
Tender with a claim period of three (3) months.  In case signing of Contract agreement is delayed beyond 
the said six (6) months, the validity of this Bank Guarantee shall have to be extended suitably to cover a 
period of one (1) month after submission of Security Deposit /  performance bond. 

 
No cash or cheque in any form will be accepted as earnest money.  No interest will be paid on any 
earnest money or any other guarantee. 

 
 
 
4.02.0 In case, the Successful Tenderer fails for any reason to execute such contract agreement and to furnish 

Security Deposit / performance bond within the time required in the Contract Document, the earnest money 
shall be retained   by the owner as liquidated damage. 
 
The earnest money of unsuccessful Tenderers will be returned within thirty (30) calendar days after execution 
of the Contract agreement with successful Tenderer. 

 
4 (a)     SECURITY DEPOSIT 
 

The total amount of security deposit including the amount of earnest money will be 10% of the awarded value 
of work.  Fifty percent of this amount shall have to be deposited as initial security deposit at the time of 
execution of the agreement.  Balance fifty percent shall be recovered @ 10% from the R.A. Bills till the full 
amount of security deposit is retained. 
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Acceptable Mode of payment of Initial Security Deposit :- 
 
 
i) For deposit upto Rs. 5000/-    : Cash /Demand draft payable at SBI Jaduguda 
 

      ii) For deposit beyond 5000/- and upto    : Deposit at Call / Terms deposit / fixed depose etc.   
           Rs. 1.00 Lakhs                     of any nationallised Bank duly pledged in favour of UCIL. 

             
  

For deposit beyond Rs. 1,00,000/- in : In properly executed Bank Guarantee 



 
 
 

case of  deposit. issued by any National Bank in the approved form as enclosed 
herewith. 

 
 

5.00.1 AWARD OF CONTRACT 
 

The acceptance of a tender and award of contract to one or more than one Tenderer, if considered necessary, 
rests with the Purchaser.  Purchaser has the right to re group the packages under the Tender.  It shall not be 
obligatory on the part of the Purchaser to accept the lowest tender.  The Purchaser would be at liberty to accept 
any tender, lowest or otherwise, in whole or in part and to reject any or all the tenders received, without 
assigning any reason, and no explanation and compensation can be demanded of him by any Tenderer in 
respect thereto. 

 
6.00.0 PURCHASER’S EQUIPMENT 

 
Not Applicable. 
 
7.00.0 FOREIGN EXCHANGE 

 
Not Applicable. 

 
8.00.0 TIME OF COMPLETION 

 
Time of completion for the complete package work shall be as mentioned in the NIT.  However, the Tenderer 
shall indicate the earliest possible time for completion of the works.  The time shall be reckoned 15 days from 
date of issue of work order / L.O.I. or handing over the site whichever his later.   The work shall be considered 
finished only if the Engineer-in-charge has issued a certificate to that effect. 

 
9.00.0 OPENING OF TENDERS 

 
Tenders will be opened at the place notified on the scheduled date and time in presence of Tenderer’s 
authorised representatives who are present.  Not more than two (2) representatives of each Tenderer shall be 
permitted to attend the opening of the tenders. 
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10.0.0  DRAWINGS 

 
Each Tenderer shall forward in connection with his Tender, Drawings (a complete set with each copy of the 
Tender), if so stated in technical specifications, and the Drawings shall be duly marked so as to connect them 
with the Tender to the satisfaction of the Purchaser and shall be deposited by the Tenderer with his Tender.  All 
drawings forwarded as part of the Tender whether so required by any reference in the specifications or not shall 
remain the property of the Purchaser. 

 
11.0.0 SECRECY 

 
The Tenderer (whether his Tender is accepted or not) shall treat the details of the Tender Specifications and 
other documents attached thereto, as private and confidential.  The Tenderer shall take necessary steps to ensure 
that all persons employed in any work in connection with his tender have noticed that the Indian Official Secret 
Act 1923 (XIX of 1923) and Indian Atomic Energy Act 1962 (XXXIII of 1962) amended thereafter applied to 
them and shall continue so to apply even after award of the Contract (Whether his Tender is accepted or not). 
 
12.0.0 The tenderer shall  furnish the evidence  which satisfies each and every conditions laid down in 



 
 
 

the notice,  failing which the tender will be liable to be rejected. 
13.0.0 General information and guidance for contractor  

 
The information given below is only for the Tnderers general guidance and shall not relieve him of the 
responsibility for fully detailed first hand site investigations of his own before tendering : 
 
13.01.0 Rates: The tenderers are required to quote the rates against all items of the schedule of 
quantities in words and figures clearly in triplicate (2nd & 3rd copies shall necessary be photo/carbon 
copy of the original) failure in this respect is liable to tender incomplete. 
13.02.0  The tenderer shall submit along with the tender a list of  construction equipment and 
machinery       in their possession and which they shall bring at site for these construction work. 

 
13.03.0   If any clarifications regarding specifications, conditions of contract. Or schedule of quantities 
is   required, the same can be obtained by the Tenderer from chief supdt. (Civil) Mill the Uranium 
Corporation of India Limited , Jaduguda. 

 
13.04.0   If after the tender has been accepted, the tenderer fails to pay the Security Deposit aftet written   
notice to him of such acceptance, the sum deposited by him as Earnest Money may be forfeited. The 
tenderer shall not be allowed to increase/withdraw his tender within six moths (the validity period of 
the offer) from the date of opening of the tender and if he does so the Earnest Money deposit may be 
forfeited. 

 
13.04.1   The officer inviting tenders shall have the  right to reject all or any of the tenders. And will not       
be bound to accept the lowest.  

  
 

13.05.0   Each of tender document is required to be signed by the person or persons submitting the 
tender in  his/their hand writing in token of his/their having acquainted himself/themselves  
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with the General conditions of Contract, General specification. Special conditions etc. as laid down.  
Any tender with any of the documents not so signed will be liable to rejection. 

 
13.06.0  The tender form must be filled in English and all entries must be made by hand written in ink. 
All the rate must be filled both in words and figures. If any of the document is missing or unsigned the 
tender will be considered invalid. All erasure and alternations made while filling the tender must be 
attested by dated initials of the tenderer. Over writing of figure is not permitted to comply with any of 
these conditions will render the tender invalid. No advice of any change in rate or conditions after the 
opening of tender will be entertained. 

 
13.07.0  Tenderer are advised to quote their rate as per NIT Condition only , otherwise tender will be 
liable to be rejected. 

 
14.0 The tenderer should mention their price/items rates in figures as well as in words. In case of 
any dispute/ambiguity, the price/rate mentioned in words shall be considered as final. Tender shall be 
submitted schedule of items(s) in triplicate duly signed and stamped as each page. 

 



 
 
 

15.0 In  case of joint venture all participating companies (not more than two partners / participants ) should 
submit all credentials of each participants separately. If Joint Venture company already exists and previously 
worked jointly should submit their credential along with complete details of Memorandum of Association and / or 
Article of  Association etc. 

 
Turnover and single job value for qualification of join venture i.e, combined details of both the partners/ 
participating farms should not be less than 120% of financial qualification as mentioned in item 1 & 2 above. 
Whereas for minor partner / participating farm of joint venture should individually fulfill at least 40% of 
qualification (financial) as mentioned in items 1 & 2 above. 

 
Rates quoted by the tenderer should be inclusive of all the taxes, duties and royalty but exclusive of service tax. 
Service Tax liability will be 50 : 50 of both service provider and service receiver. 
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PRE - QUALIFICATION  CRITERIA 
 
 

Technical evaluation will be done based on the documents submitted by the tenderer.  No 
correspondence shall be made after opening of technical bid regarding any missing document.  
Hence, tenerers are requested to submit all the relevant documents along with their tender. 

 
i)      The Tenderer’s average annual turnover during last 03 years , ending 31st March of the previous financial year i.e.  
       31-03-2013  should be at least 228 Lakhs. 
 
ii)    Experience of having successfully completed  similar civil construction  works  during last 07 years ending last 

day of   month previous to the one in which applications are  invited  should be either of the following:- 
 

b) Under single work order for similar job of value not less than 609 lakhs  Or (b) Two jobs of similar nature each 
of value not less than 381 lakhs. Or ( c)  Three jobs of similar nature each of value not less than 304 lakhs. 

 Only  The following jobs only shall be considered as a similar work : Tailings Dam , Ash Dam , Earthen Water Dam. 



 
 
 

 
 III).  Experience of having successfully completed work of drainage filter comprising of sand and gravel / stone  
           chips with minimum  Quantity of  9,000 m3  each. 
 
             

Tenderers should submit relevant document ( copy of work order with details schedule of quantity  , completion 
certificate etc) in support of their credential to justify their qualification as mentioned above in the technical 
part of the offer. 
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Annexure-1A 

 

DETAILS OF CREDENTIALS/INFORMATION SHEET ABOUT THE TENDERER/CONTRACTOR 

 

( To be filled-in by the tenderer/contractor ) 

 

1. Name of the Firm/Company of the  : 
Tenderer 
 

2. Name & address of the Chief Executive/ : ------------------------------------------- 
Chairman and Managing Director of the  ------------------------------------------- 
Firm with Telephone no. .   ------------------------------------------- 
 

3. Registered Office and address of the firm : ------------------------------------------- 
With Telephone and Fax no.    ------------------------------------------- 

         ---------------------------- 



 
 
 

 4. Address for Correspondence/all  : ---------------------------- 
 communications with the firm   ---------------------------- 
        ---------------------------- 
5. Name, designation, address of the  : ---------------------------- 

  person authorised to deal with this   ---------------------------- 
  tender/work      ---------------------------- 
 

6. Nature of the registration of the firm  : Limited Co./Private Ltd./Partnership  
         Co./Proprietor shipfirm 

7. Registration No. with date and   : ------- ------------------- 
Registering Authority     ---------------------------- 

8. 
Name of Directors/Partners Occupation Address 

 
 

  

 
 

  

 
 

  

   
 
 
 
9. Address of the office/work site of the  : --------------------------------------------- 
 tenderer, nearest to the place of the   ---------------------------------------------  
 work being tendered     --------------------------------------------- 
 
 
 

24 
 
 
 
 
 
 
10.       Particulars about the professional persons employed by the firm : 
 

Name of the 
professional 
persons & Address 

Qualification Experience in no. 
of years 

Nature of 
experience 

Date of joining 

 
 

    

 
 

    

 
 

    

 
 

    

 
 

    

 
 

    

 



 
 
 

 
11. Details of the work experience of the firm : 

 
 

 
12. Financial Particulars: 
 
 (a) Authorised capital    : 
 
 (b) Paid up capital     : 
 

(h) Working capital-limit in cash/credit for, bill : Branch : ------------------------------- 
Purchase/discount-forms etc. from the bank  Value of Rs……………………….   

 
 
 

 
25. 

 
 
 
 
 
 
 
 
 (d)  Loans and Advance taken   : 
 
 (e)  Loan and advances outstanding  : 
 

(f) Value of work/turn over done during preceding three years: 
 

Financial year Value of work Income Tax deposited 
   

 
   

 
   

 
   

 
  
(g) Audited balance sheet and profit and loss 

Name & Address of the 
client 

Name f the work & Contract No. Value 
                                     

     Completion time 
 
Scheduled            Actual 

 
 

   

 
 

   

 
 

   

 
 

   



 
 
 

Account for the last 3 years   : 
 
 13. Furnish copy of Income Tax Return for the 
  last three years    : 
 
 14. Income Tax/PAN/GIR No.   : 
 
 15. Service Tax, Sales Tax, Central Sales Tax  
                        Regd. No.                                                : 
 
 16. Excise Duty Regd. No.   : 
 

17. Contract Labour Regulation & Abolition 
Act, Regd. No.    : 

 
 18. Any other relevant Regn. No. if any  : 
  

19. Details of ownership of various construction 
equipments furnished as enclosed  : 
 
  Name and signature of Authorised Representative of Tenderer/Contractor. 
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                        LIST OF SIMILAR JOBS ONLY EXECUTED DURIGN LAST 7 YEARS (STARTING FROM 
MOST RECENT JOB) 

 
 
 

 
 
 
 

Note: Extra sheets can be enclosed, if the above space is not sufficient  
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Name of work Name & 
Address of 
client with 
contact 
phone no. 

Contract 
value 

Completion 
period 

Date of 
commence
ment 

Date of 
completion 

Reasons for 
delay, if any 

Completion 
cost 
including all 
materials 

Completion 
certificate 
enclosed  
(Yes/No) 

        

        

        

        

        

        

        

        



 
 
 

 
 

 
 
                                    LIST OF OTHER CIVIL CONSTRUCTION JOBS (LIKE THOSE INDICATED IN ANNEXURE-II) 
EXECUTED DURING LAST 7 YEARS 
                                                                                                                      STARTING FROM MOST RECENT JOB). 
 
 
 

Year Name of work Name & 
Address of 
client 

Contract 
value 

Completio
n period 

Date of 
commence
ment 

Date of 
completion 

Reasons 
for delay, if 
any 

Completion 
cost 
including all 
materials

2013 
 

        

2012 
 

        

2011 
 

        

2010 
 

        

2009 
 

        

2008 
 

        

2007 
 

        

2006 
 

        

 
 
                         Note: Extra sheets can be enclosed, if the above space is not sufficient     
         

                          
        Signature of 
Tenderer  
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                                                            LIST OF EQUIPMENT/MACHINERY OWNED BY THE 
TENDERER 
 
 
  
 

 
 
 
 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Sl. 
No. 

Name of equipment/Machinery Year of 
Manufacture 

Quantity Capacity of 
equipment

1. 
 

 
 
 

   

2. 
 

 
 
 

   

3. 
 

 
 
 

   

4. 
 

 
 
 

   

5. 
 

 
 
 

   

6. 
 

 
 
 

   

7. 
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DECLARATION  FORMS 
 

To 
 

-------------------------------------------------------- 
 
-------------------------------------------------------- 

 
Tender Notice No.        Date: 

 
Name of work : 

 
Dear Sir, 

 
I/We, the undersigned, having examined the Tender documents as above hereby submit this tender amounting 
to the sum as per the enclosed filled in price proposal in Part-2 and should  the same be accepted, hereby under 
take to execute the complete works as set forth in the scope of work, Technical specification and Tender 
drawings in accordance with the conditions of tendering, special conditions of contract, General conditions of 
contract or in default thereof to forfeit and pay to Uranium Corporation of India Limited, the sum of money 
mentioned in the relevant portion of tender document. 

 
I/We, agree to abide by this Tender for the period of six (6) months from the date fixed for opening of the same 
and in default agree that the amount of Earnest Money deposited along with this tender may be forfeited. 

 
I/We, undertake to complete the whole works covered under this tender within a period of ……………. from 
the date of letter of acceptance. 

 
The Earnest Money for a value of Rs……………….. as required in Notice Inviting Tenders in the form of 
……………….. is being enclosed duly endorsed in favour of Uranium Corporation of India Limited. 



 
 
 

 
If this tender is accepted, I/We shall deposit the sum to constitute the security deposit required by the relevant 
terms of contract. 
 
We also undertake, as required, to enter into a contract with Uranium Corporation of India Limited, by 
executing an Agreement in the prescribed contract Agreement Form enclosed alongwith this tender document 
and till such time the agreement be not executed, we shall be bound by the terms and conditions of the tender 
document and subsequent letter, minutes of discussions and letter of acceptance. 

             Signature of Tenderer 
          Name 
              Address 
       Dated…………………… day of………………….. 
 
      Witness 
      Name 
 
      Address   
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CONTRACT AGREEMENT FORM 
 
 
ARTICLES OF AGREEMENT made and entered into this…………………………………… 
……………………………………………………………… at Jaduguda, Jharkhand between URANIUM 
CORPORATION OF INDIA LIMITED (A Government of India Enterprise) having its Registered Office at Jaduguda 
Mines, Dist: Singhbhum, Jharkhand – 832 102. (hereinafter referred to as the Corporation) which expression shall 
unless repugnant to the context include its successors and/or assigns of one part and Messers 
………………………………………………………………… 
having their registered office at ………………………………………………………..(hereinafter referred to as 
Contractor), which expression shall unless repugnant to the context include its successors and/or assigns of the other 
part. 
 
WHEREAS the Corporation desired to entrust this particular type of work upon an experienced bonafied, reliable and 
resourceful agency and so invited tenders from pre qualified bidders for the Design, fabrication, supply, installation, 
testing and commissioning of ………………………………. 
……………………………………………………………………………………………………………………………
……………………………………………………………………………………………………………………………
……………………………………………………………………………………………………………………………
…………. UCIL package No. JME………….. as laid down in Annexure A hereinafter. 
 
AND WHEREAS in pursuance of such invitation for Tender, the Contractor submitted a tender and also the 
subsequent clarifications, modifications, correspondence, minutes of meetings jointly signed by both the parties as laid 
down in Annexure”A” hereinafter. 
 
AND WHEREAS after consideration of all above documents, the Corporation accepted the total offer alongwith all 
clarifications, modifications, correspondences and minutes of meetings for the supply, installation, testing and 
commissioning of all equipment will all accessories complete in all respect as submitted by the Contractor. 
 
AND issued a letter of Intent No………………………………………. dated ………………………. 



 
 
 

the contractor fully accepted the same vide…………………………… dated ………………………. And as listed in 
Annexure-D. 
 
WHEREAS one of the conditions embodied in the Tender submitted by the Contractor and accepted by the 
Corporation was that the Contractor upon acceptance of his offer shall enter into an Agreement with the Corporation 
and furnish (i) Security Deposit, in the form of a Bank Guarantee for 
Rs……………………………………………………………………………………………………….. according to the 
format acceptable to the Corporation and duly endorsed in favour of the Corporation for the due observance, fulfillment 
and performance by the Contractor of the terms, conditions and convents as the part of the Contract, (ii) Detailed 
PERT/CPM charts for all activities even individually till final completion of works under this Agreement. 
 
AND WHEREAS the Corporation has called upon the Contractor to execute the presents. 
 
 
 
 
 
 

33. 
 
 
 
 
 
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 
 
1. In this Agreement words and expression shall have the same meanings as are respectively assigned to them in 

the General conditions and special conditions of Contract hereinafter referred to. 
 
2. The Corporation’s letter of Intent No…………………………………. dated………………… and the 

Contractor’s full acceptance of the same vide …………………………………………………. Dated 
…………………….. along with the following documents shall be deemed to form and be read and constructed 
as part of this Agreement, as though fully written out and set forth herein. 

 
(a) ANNEXURE – A  : The Tender document for Construction of 3rd stage  tailing   
        dam at Jaduguda work as specified in Tender Specification N.I.T 
        No. UCIL/Civ-………………………dated………………  
 
(b) ANNEXURE – B  :  Bank Guarantee for performance and Bank Guarantee for advance  
        payment. 
  
(c ) ANNEXURE – C  :   Detailed PERT/CPM chart for all individual activities till 
         completion. 
 
(d ) ANNEXURE – D  :   Various correspondences and Minutes of Meeting to be read with 
          Annexures as listed in the Enclosure-1 to this agreement. 
  
 

In the event of discrepancy or ambiguity between this Agreement and any of the documents described above, 
this Agreement shall govern.  In the event of discrepancy or ambiguity between or caused by the provisions in 
the documents (A) to (D/E) inclusive, the priority of these documents shall be settled in accordance with the 
order (D/E) to (A) i.e, the document executed on a later date prevailing over the document executed earlier. 

 
3. Time is the essence of contact.  The Contractor hereby convenants with the Corporation to construct, complete 

and maintain the works under the above Letters of Intent in conformity in all respects with the provisions of this 



 
 
 

one Agreement and as specified in the above documents (a) to (d) inclusive. 
 
4. The price payable by the Corporation to the Contractor for the execution of the Contract mentioned herein 

above shall be Rs…………………………………………………………………) and the Corporation hereby 
covenants to pay to the Contractor in consideration of the supply, Installation, Testing and Commissioning of 
all equipment and accessories complete as per the letter of Intent mentioned herein above a total contract price 
of Rs…………………………………………... at the time and in the manner, prescribed by this Agreement and 
set forth in the above documents (A) to (D) inclusive.  

 
1. All notices called for by the terms of the Agreement shall be effective only at the time of receipt thereof and 

only when received by the parties to whom they are addressed at the following addresses:- 
 
 
 
 
 

34. 
 
 
 
 
 
 
(a) URANIUM CORPORATION OF INDIA LIMITED 

(A GOVERNMENT OF INDIA ENTERPRISE) 
P.O. JADUGUDA MINES 
DIST: SINGHBHUM, 
JHARKHAND – 832 102. 

 
2. The Corporation and the Contractor agree that this Agreement including annexed documents (A) to (D/E) 

inclusive expresses all of the Agreement and covenants of the parties, and that it integrates, combines and 
supersedes all prior and contemporaneous negotiations, and Agreements whether written or oral and that no 
modification or alternation of this Agreement shall be valid or binding on either party, unless expressed in 
writing and executed with the same formality as this Agreement except as may otherwise be specifically 
provided in this Agreement. 

 
3.  Both parties shall make best endeavor to emendablly amend themselves and dispute that may arise on any 

matter arising out of or in connection with this Agreement.  In the unlikely case that the parties are not able to 
come to a mutual settlement, either of them shall seek arbitration.  Then it is expressly agreed between the 
parties that any such dispute or difference arising out of or in connection with the contract shall be governed by 
the relevant clause of the Agreement. All disputes, arising out of or if any way connected with this Agreement 
shall be deemed to have arisen at Jaduguda and only competent court at Jamshedpur (Jharkhand) shall have 
jurisdiction to determine the case. 

 
4. All disputes arising out of or in any way connected with this Agreement shall be deemed to have arisen in 

Jaduguda and only in competent courts in the district of Singhbhum (East) shall have exclusive jurisdiction to 
determine the case. 

 
5. This Contract Agreement is made in all good faith and executed in two identical counterparts, one for the 

Corporation and the other for the Contractor. 
 

IN WITNESS WHEREOF, the Corporation and the Contractor have executed this Contract Agreement the day 
and year first above written. 
 
 



 
 
 

In the presence of :     SIGNED & DELIVERED for and on 
     On behalf of URANIUM CORPORATION OF INDIA LTD. 
 
 
 
 
      SIGNED & DELIVERED BY THE Contractor 
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BANK GUARANTEE FOR THE PERFORMANCE BOND 
 

 
Name of the Bank : --------------------------------------------------------------------------- 
 
Address of the Bank : --------------------------------------------------------------------------- 
 
Guarantee No. & Dare: --------------------------------------------------------------------------- 
 
Date of Expiry  : --------------------------------------------------------------------------- 
 
Claim Period  : --------------------------------------------------------------------------- 
 
Limit of Liability : --------------------------------------------------------------------------- 
 
WHEREAS URANIUM CORPORATION OF INDIA LIMITED (herein after referred to as the 
CORPORATION) having its registered office at P.O. Jaduguda Mines & Dist: Singhbhum (East), 
Jharkhand – 832 102 which expression shall, unless repugnant o the Context, includes its legal 
representatives successors and assigns, have entered into an agreement) herein after referred to as the 
Agreement) with ______________/(herein after referred to as the CONTRACTOR) having its 
registered office at _____________________ which expression shall, unless repugnant to the Context, 
include its legal representatives, Successors or assigns, for 
____________________________________________________ Package work 
______________________________  Letter of Intent No.  _______________ 
____________________________ dated _______________ described in the Agreement based on the 
Terms and the Conditions contained in the Agreement and whereas by the said Agreement Corporation 
has agreed to pay the Contractor for the services to be rendered by the Contractor in terms of the said 
Agreement. 
 
AND WHEREAS, in accordance with the terms of the Agreement, the CONTRACTOR has to furnish 
Performance Bond in the form of a Bank Guarantee (BG) from a reputed Schedule Commercial Bank 
for Rs………………………………….. (Rupees ………………………... 
………………. Only) being 10% of the total contract value for due performance, fulfillment and 
observance of the terms and conditions of the Agreement and further convenanted with 



 
 
 

CORPORATION to make good any deficiencies so as to fulfill in all respects the purposes of which the 
Agreement is entered into and in accordance with their operating and other conditions specified and to 
meet all the requirements specified in regard there to in the Agreement for the period/periods stipulated 
in the Agreement. 
 
Now, by this Guarantee, we the CONTRACTOR (as principal) and the _________________ 
__________________________                  _______________________________________ 
(Name of the Bank)     (Name of the Branch with Address) 
having its head office at ______________________________________________________ 
     (Address of the Head office of Bank) 
 
 
 
 
 

36 
 
 
 
 
(herein after called the SURETY)  are held and firmly bound up to the CORPORATION in the sum of 
Rs…………………….(Rupees …………………………………………….. only) for the payment of 
which the CONTRACTOR and the surety bound themselves, their successors, Legal representatives and 
assigns jointly and severely by this presents.  This Guarantee will be in full force irrespective of any 
change in the constitution of the CONTRACTOR and/or the SURETY or death or insolvency of the 
SURETY.  Now the conditions of this guarantee is such that if the CONTRACTOR (as principal) shall 
duly, faithfully and punctually perform and observe all the terms, provisions, conditions and stipulations 
of the Agreement including covenants, concerning guarantee stipulated therein on the part of the 
CONTRACTOR (  as Principal) to be performed and observed according to the true purpose, intent and 
meaning thereof or if on default of the CONTRACTOR the SURETY shall satisfy and discharge the 
damages sustained by the CORPORATION hereby up to the amount of this guarantee herein, then the 
obligation herein shall be null and void, but otherwise shall be in full force and effect for a period up to 
and including ____________ _______________________ from the date of issue of this guarantee, But 
no alteration in the (Expiry date of the BG) 
terms of the said agreement made between the CORPORATION and the CONTRACTOR or to the 
extent or the nature of the materials supplied and/or services rendered, completed and maintained there 
under and no allowance of time by the CONTRACTOR or the CORPORATION under the Agreement 
nor any forbearance in respect of any matter or the thing concerning the said agreement on the part of 
the CORPORATION shall in any way release the SURETY from any liability under the guarantee 
herein. 
 
We do hereby indemnify the CORPORATION and undertake to pay the amount due and payable under 
this guarantee without any demur, merely on demand within 48 hours from the CORPORATION stating 
that the amount claimed is due by way of loss or damage caused to or suffered by the CORPORATION 
by reason of any breach by the said agreement or by reason of the said CONTRACTOR (as principal) 
failure to comply with any of the conditions with regard to the Agreement set out in this Guarantee.  
Any such demand made on us by the CORPORATION shall be final and binding and be conclusive as 
regards the amount due and payable by us under this Guarantee. 
 
However, our liability under this guarantee shall be restricted to an amount not exceeding Rs. 
________________ (Rupees ______________________________________) only. 
 
We further covenant that the Guarantee herein contained shall remain in full force and effect and that it 
shall continue to be enforceable till all the dues of the CORPORATION under or by virtue of the said 
Agreement have been fully paid and he CORPORATION’S claim satisfied or discharged or till the 



 
 
 

CORPORATION certifies that the terms and conditions of the said Agreement have been fully and 
properly carried out by the said CONTRACTOR (as Principal) and discharges the Guarantee. 
 
We, the SURETY further covenant with the CORPORATION that the CORPORATION shall have the 
fullest liberty without our consent and without affecting in any manner our obligations hereunder to vary 
any of the terms and conditions of the said Agreement from time to time, to postpone for any time or 
from time to time, any of the power exercisable by the  
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CORPORATION AGAINST the said CONTRACTOR (as Principal) and to forbear or enforce any of 
the terms and conditions relating to the said Agreement and we shall not be relieved from our liability 
by reason of any such variations, or extension being granted to the said CONTRACTOR or any 
forbearance, act of omission on the part of the CORPORATION, or any indulgence by the 
CORPORATION to the said CONTRACTOR (as Principal) or by any such matter or thing whatsoever, 
which under the law relating to sureties would but for this provision, have effect of so relieving. 
 
THIS guarantee herein contained is not revocable by the notice during its currency and will remain in 
full force until all the undertaking covenants, terms and conditions of the Agreement are performed and 
fulfilled or until it is discharged by notice in writing by the CORPORATION. 
This guarantee will remain in force up to and including _____________________________  
       (Date of expiry of Bank Guarantee)  
and will stand automatically cancelled on the expiry of the said period unless extended by mutual 
agreement.  Unless a demand or claim to enforce the claim under this guarantee is made writing against 
the surety within __________ months (__________ months) from the date of the expiry of this 
guarantee i.e, on or before _______________ all the rights of the CORPORATION hereunder against 
the surety shall be forfeited and we shall be relieved and discharged from all the liabilities hereunder. 
 
The bank hereby declares that it has the power to issue this guarantee and the undersigned has full 
power to do so. 
 
Notwithstanding any thing contained herein before our liability under the present Guarantee is restricted 
to Rs………………………. (Rupees …………………………………… only) and shall remain in force 
for a period up to _______________________________. 
      (Date of expiry of BG) 
Unless a suit or action is instituted to enforce the claim under the Guarantee within _______ months 
(____________ months) from the said date all your rights under the guarantee shall be forfeited and we 
shall be relieved and discharge from all liabilities thereunder. 
 
For the purpose of enforcing the legal rights/remedies under this guarantee we agree that the Court of 
Law at Ghatsila, Jharkhand State, shall have exclusive jurisdicion. 
 
Witnesses:       Surety 
 
1. Name & Address    For and on behalf of 
 



 
 
 

 (Name of the Bank) 
 
 ------------------------------------------ 
  Signature 
 
       
                                    (Signature and P.A. No. of Branch Manager) 
 
 

2. Name & Address -------------------------------------------    Signature 
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BANK GUARANTEE FORM FOR EARNEST MONEY 
 
 
This Deed of Guarantee made this ___________________________________________ day of Two 
thousand four by ____________________________ Bank (herein referred to as the Guarantor) in 
favour of M/s. Uranium Corporation of India Limited (A Government of India Enterprise), P.O. 
Jaduguda Mines, Dist: East Singhbhum, Jharkhand – 832 102 (hereinafter called ‘UCIL’) which 
expression shall unless repugnant to the context or meaning thereof be deemed to include its successors 
and assigns. 
 
WHEREAS M/s. ________________________________ (hereinafter referred to as Tenderer) is 
required to pay to UCIL a sum of Rs._______________________ in the form of Bank Guarantee as 
Earnest Money in respect of their Proposal Work.______________ 
Dated _____________ against NIT No. _______________________________ dated _____________ 
for the works as per terms and condition specified in NIT. 
 
AND WHEREAS the Tenderer has requested UCIL to exempt them from payment of earnest money in 
Bank Draft and in lieu of the Tenderer depositing earnest money in Bank Draft UCIL has agreed to 
accept a Bank Guarantee for equivalent amount. 
 
AND WHEREAS the Tenderer has approached the Guarantor and at their request and in consideration 
of the agreement arrived at between the Tenderer and the Guarantor, the Guarantor gives the guarantee 
as hereinafter mentioned in favour of UCIL. 
 
NOW THIS DEED OF GUARANTEE WITNESSES AS FOLLOWS: 
 
1. In consideration of UCIL having agreed to the said Tenderer furnishing a bank guarantee in lieu 

of earnest money in Bank Draft for a sum of Rs………………….. the Guarantor do hereby 
conversants irrevocably to undertake and promise to pay a sum of Rs……………………. to 
UCIL without demur and merely on demand from them, in case the Tenderer makes any default 
or commits any breach in the performance, observance or discharge of the terms and conditions 
contained in the said Tender. 

2. The Guarantor further agrees that UCIL shall be the sole judge as to whether the said Tenderer 
has committed any breach or default in the performance, observance or discharge of the terms 
and conditions of the said Tender and the decision of UCIL shall be final and binding on the 
guarantor irrespective of the face whether the Tenderer admits or denies the default or questions 



 
 
 

the correctness of any demand made by UCIL in any Court or Tribunal or Arbitration 
Proceedings or before any Authority. 

3.  It shall not be necessary for UCIL to proceed against the said Tenderer before proceeding 
against the Guarantor and the guarantee herein contained shall be enforceable against the 
guarantor notwithstanding any security which UCIL may have obtained from the Tenderer, shall 
at the time when proceedings are taken against the Guarantor, remain outstanding or unrealized. 
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4. The Guarantee herein contained shall remain in full force and effect and the Guarantor shall be 

liable under the same irrespective of any concession or time being granted by UCIL to the 
Tenderer and the Guarantee shall remain in full force and effect irrespective of any other change 
in terms, conditions, stipulations or any variations in the terms of the tender and irrespective of 
whether notice of such change or variation is given to the Guarantor or not and the claim to 
receive such notice of any change and/or variation of the terms and conditions of the said Tender 
is hereby specifically waived by the Guarantor. 

5. The Guarantor hereby agrees that it shall not be released from this Guarantee by any 
forbearance, exercise, or non-exercise of any of the powers or rights under the Tender by UCIL 
against the Tenderer or any other matter or thing whatsoever which under the law relating to the 
sureties would but for this provision have the effect of so releasing the Guarantor irrespective of 
whether notice of such forbearance, exercise or non-exercise of any of the powers or rights under 
the Tender is given to the Guarantor or not. 

6. The Guarantee herein contained shall not be determined or prejudiced by the liquidation or 
winding up or insolvency or any change in the Constitution of the Tenderer but shall in all 
respects and for all purposes be binding and operative until all payments or all moneys due or 
that may hereafter become due to UCIL are paid in respect of any liability or obligation of the 
Tenderer under the Tender subject, however, that UCIL shall have no right under this Guarantee 
after expiry of the validity of this guarantee unless this Guarantee is extended by mutual 
agreement. 

7. The Guarantor hereby undertakes not to revoke this Guarantee during the period it is in force 
except with the previous consent of UCIL in writing. 

8. Any claim or dispute arising under this Guarantee shall be enforced or settled in the courts of 
law at Ghatsila, Jharkhand state. 

9. The Guarantor hereby declares that it has power to execute this Guarantee under its 
Memorandum and Articles of Association and the executing has full powers to do so on its 
behalf under the Power of Attorney dated _______________ granted to him by the proper 
authorities of the Guarantor. 

10. IN WITNESS whereof the ________________ (Bank) has hereunto set and subscribed its hands 
the day, month and year first above written. 

11. NOTWITHSTANDING anything contained herein above our liability under the guarantee is 
restricted to Rs…………………. will remain valid till ______________ (Date) unless an action 
to enforce a claim under the guarantee in filed against us within ___________________.  Such 
claim shall lapse and we shall be discharged from all liabilities under the guarantee. 

 
            Signature of the Person duly Authorised 

to sign on behalf of the Guarantor (Bank) 
 
WITNESS: Name and Address: Signature 



 
 
 

1.___________________________________ 
 
2. ___________________________________  
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SECTION – V 
 
 
 

GENERAL CONDITIONS 
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GENERAL CONDITIONS OF CONTRACT 
 

INTERPRETATION AND DEFINITIONS 
 
 Singular and Plural 
 
1. Where the context so requires, words importing the singular only also include the plural and vice-versa. 

 
HEADINGS AND MARGINAL NOTES TO CONDITIONS 

 
1.1 Headings and marginal notes to these General conditions shall not be deemed to form part thereof or be taken 

into consideration in the interpretation or be taken into consideration in the interpretation or construction 
thereof or of the contract. 

 
DEFINITIONS 

a) ‘Corporation’ shall mean Uranium Corporation of India Limited having its registered office at 
Jaduguda Mines, Post office and Town Jaduguda Mines- 832 102, in the state of Jharkhand and 
includes a duly authorised representative of the corporation or any other person empowered in 
this behalf by the Corporation to discharge all or any of its functions. 

b) The ‘Accepting Authority’ shall mean the authority mentioned in the schedule-‘F’. 
c) The contract shall mean the notice inviting the tender and acceptance thereof and the formal 

agreement, if any, executed between the Corporation and the contractor together with the 
documents referred to therein including these condition with appendices and any special 
conditions, including subsequent amendments thereof, the specifications, Designs, Drawings, 
Schedule of Quantities with rates and amounts and schedule of rates.  All these documents taken 
together shall be deemed to form one contract and shall be complementary to one another. 

d)  The ‘Contractor’ shall mean the individual or firm or company whether incorporated or not, 
undertaking the works and shall include legal representatives of such individual or persons 
composing such firm or company as the case may be and permitted assigns of such individual or 
firm or company. 

e) The ‘Contract sum’ shall mean: 
1) in the case of lump sum contracts the sum for which the tender is accepted. 
2) in the case of percentage rate contracts the estimated value of the works as mentioned in the 

tender adjusted by the contractor’s percentage. 
3) in the case of item rate contracts the cost of the works arrived at after multiplying of the 

quantities shown in schedule of quantities by the item rates quoted by the tenderer or as finally 
accepted for the various items. 

f) A ‘Day’ shall mean a day of 24 hours from midnight to midnight irrespective of the number of 
hours worked in that day. 

g) ‘Engineer-in-charge’ shall mean the Engineering Officer appointed by the undertaking or his 
duly authorised representative who shall direct, supervise and shall be incharge of the works for 
purpose of this contract. 

h) ‘Consulting Engineer or consultant’ shall mean as authorised representative of WAPCOS (Water 
& Power Consultancy Services 'India' Limited) which has been appointed as consulting firm by 
the Corporation. 

i) ‘Market Rate’ shall be the rate as decided by the Engineer-in-charge on the basis of the cost of 
materials and labour at the site where the work is to be executed, plus the percentage mentioned 
in schedule to cover all over- heads and profit. 
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       (j)      Schedules(s) referred to in these conditions shall mean the relevant schedule(s) annexed to  
                 the tender papers issued by the corporation or the standard schedule or rates prescribed by  
                 the Corporation and the amendments there to issued from time to time. 
 
         k).     The ‘Site’ shall mean the lands and or other places on under in or through which the work is to be 
                   executed under the contract including any other lands or places which may be notified/indicated by   
                   the Corporation or used for the purposes of the Contract. 
         l).      Temporary works’ shall mean all temporary works of every kind required in or about the execution, 
                   completion and maintenance of the works. 
        m).     Urgent works’ shall mean any urgent measures which in the opinion of the Engineer-in-charge,  
                   become necessary during the progress of the works to obviate any risk of accident or failure. 
         n).     A ‘Week’ shall mean seven days without regard to the number of hours worked any day in that week. 
         o).    The ‘Works’ shall mean the works to be executed in accordance with the contract or part(s) thereof as  

       the case may be and shall include all extra or additional, altered or substituted works or temporary and   
       urgent works as required for performance of the contract. 

 
2.0 CONTRACT DOCUMENTS 
 

The contractor shall be handed over one set of contract document after signing the contract agreement with 
UCIL.  He will have to make more copies of the same and he will be required to submit minimum three(3) 
copies of the document and one original to UCIL.  He shall keep one copy of the documents at the site in good 
order and the same shall at all reasonable times be available for inspection and use by the Engineer-in-charge, 
his representative or by other inspecting officer. 

 
1.0 None of these documents shall be used by the contractor for any purpose other than that of this contract. 
 
1.1 The contractor shall take necessary steps to ensure that all persons employed on any work in connection with 

contract are aware that the Indian Official Secret Act 1925 (XIX of 1923) applied to them and shall continue so 
to apply even after the execution of such works under the contract. 

 
3.0       WORKS TO BE CARRIED OUT 
 

3.1 The contractor acknowledges that this bid contained all of the information required, in the invitation to Bid, 
specifically the contractor’s lump sum price or his firm unit price for the work to be performed.  The 
contractor agrees that prices as awarded include any and all cost components including profits, overhead 
charges and other costs, including but not limited to labour, materials, tools, equipment, insurance, 
transportation facilities and plant not specified to be furnished by the Corporation or others.  The 
descriptions given in the schedule of  quantities shall, unless otherwise stated, be held to include waste on 
materials, carriage and cartage, carrying in return of empties, hoisting, setting, fitting and fixing in position 
and all other labours necessary in and for the full and entire execution and completion as aforesaid in 
accordance with good practice and recognised principles, in a work like manner, to the full satisfaction of 
the Engineer-in-charge. 
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4.0       INSPECTION OF SITE 
 

4.1 The Contractor shall inspect and examine the site and its surroundings and shall satisfy himself before 
submitting his tender as to the nature and location of the work, the general and local conditions, particularly 
those bearing upon transportation, disposal, handling and storage of materials, quantities and nature of work 
and availability of materials, equipment, labour, water and electric power, roads and uncertainties of 
whether or other physical conditions on the project, the sub-soil conditions, the character of equipment, 
plant and facilities needed.  The contractor must also acquaint himself with all necessary information as to 
risks, contingencies and other circumstances which may influence or affect his tender.  No extra charges 
consequent on any misunderstanding or otherwise shall be allowed. 

 
5.0      SUFFICIENCY OF TENDER 
 
5.1 Description of item in the schedule of quantities is brief and therefore shall be read in conjunction with the relevant 

drawings and specifications and the contractor’s rate shall be deemed to be for such complete work unless otherwise 
specified by the contractor while tendering.  No claim whatsoever shall be entertained by the Corporation on account of 
insufficiency of any rate as quoted in the schedule of quantities and rates.  The contractor shall be deemed to have 
satisfied himself before tendering as to the correctness and sufficiency of the tender for the works and of the rates and 
prices quoted by him in the schedule of quantities, which shall, cover all his obligations under the contract including 
programme of work in accordance with general/special conditions of the contract, and all matters and things necessary for 
the proper engineer, co-ordination, procurement, construction/erection completion, maintenance of the works, and shall 
also cover the cost of necessary protection, against all risks accidents compensation for injury to life and damage to 
property if any caused by the contractors operations connected, with the work, including labour, materials and equipment 
to ensure safety and protection against all risks, accidents, compensation for injury to life and damage to property.  The 
rates shall be firm and shall not be subject to change due to variations during the entire period of execution of the work in 
cost of materials, labour conditions or any other conditions whatsoever.  The rates quoted by the tenderer shall be 
inclusive of all taxes, duties and other statutory levies. No extra charges whatsoever consequent on any misinterpretation 
or otherwise shall be allowed. 

 
6.0 DISCREPANCIES AND ADJUSTMENT OF ERRORS 
 
6.1 The several documents forming the contract are to be taken as complementary to and shall be read in conjunction with 

each other and mutually explanatory of one another.  In case of any conflict of meaning between the special conditions of 
contract and the general conditions of contract, the provisions of special conditions of contract shall over ride the 
corresponding provisions of general and supplementary conditions of contract.  Similarly where the description of any 
item of work in the tender schedule differs from the specifications or drawings, the description given in the bill of 
quantities read with preamble shall have over riding effect. 

6.2 If there are varying or conflicting provisions made in any one document forming part of the contract, the Accepting 
Authority shall be the deciding authority with regard to the intention of the document. 

6.3 Any error in description, quantity or rate in schedule of quantities or any omission there from shall not vitiate the contract 
or release the contractor from the execution of the whole or any part of the works comprised therein according to 
drawings and specifications or from any of his obligations under the contract. 

6.4 If any discrepancy between the rates given by the contractor in words and figures or in the amount worked out by him in 
the schedule of quantities and general summary is found, the same shall be adjusted in accordance with the following 
rules :- 

 
a)     In the event of a discrepancy between words and figures quoted by a tenderer, the description in words shall prevail. 
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b) In the event of an error occurring in the amount column of schedule of quantities as a result of wrong extension of 

the unit rate and quantity, the unit rate shall be regarded as firm and the amount shall be amended on the basis of 
the rate. 

c) All errors in totaling in the amount column and carrying forwarded totals shall be corrected. 
 
d) The totals of various sections of schedule of quantities amended shall carried over to the general summary and the 
      rendered sum amend accordingly.  The tendered sum so altered shall, for the purpose of the tender, be substituted  
      for sum originally tendered and considered for acceptance instead of the original sum quoted by the tenderer.  Any  
      rounding off of totals in various sections of schedule of quantities or in general summary by the tenderer, shall be   
      ignored. 

  
 
6. SECURITY DEPOSIT: The total Amount of security including the amount of Earnest money will be 10 % of 

awarded value of work. Contractor shall have to deposit required amount with our Account department towards 
the initial security deposit ( including earnest money ) @ 05 % of the ordered value. In addition to the above , 
further amount to extent of 5 % of the cost of the work will be deducted from running accounts bill @ 10% of 
the gross value of the R.A. bill till the full amount of security deposit is recovered by corporation. 

 
 

Refund the Security Deposit:- One half of the security deposit refundable to the contractor worked out on the 
basis of the value of work completed shall be refunded to the contractor on the Engineer-in-charge certifying in 
writing that the work has been completed. 
 
On expiry of the Defects Liability period or on payment of amount of the final bill. Security deposit may be 
payable in accordance whichever is latter, the Engineer-in-charge shall on demand from the contractor refund to 
him the remaining portion of the security deposit provided the Engineer-in-charge is satisfied that there is no 
demand outstanding against the contractor. 
 

8. Deviation/Variation Extent & Pricing. 
 

The Engineer-in-charge shall have power (1) to make alteration in, omissions from additions to, or substitutions 
for, the original specification, drawings, designs and instructions that may 
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appear to him to be necessary or necessary or advisable during the progress of the work and (2) to omit a part of 



 
 
 

the works in case of non-availability of a portion of the works in case of non-availability of a portion of the site 
or for any other reasons, and the Contractor shall be bound to carry out the works in accordance with any 
instructions given to him in writing signed by the Engineer-in-charge and such alterations, omissions, additions 
or substitution shall form part of the Contract as if originally provided there in and any altered, additional or 
substituted provided there in and any altered, additional or substituted work which the Contractor may be 
directed to do in manner above specified as part of the works, shall be carried out by the Contractor on the same 
conditions in all respects including price on which agreed to do the main work except as here-in-after provided.  
No work which radically changes the original nature of the contract shall be ordered by the Engineer-in-charge 
as a deviation and in the event of any deviation being ordered which in the opinion of the Contractor changes 
the original nature of the contract, he shall nevertheless carry it out the disagreement as to the nature of the 
work and rate to be paid there for shall be resolved in accordance with condition 52. 

 
8.1 The time for completion of the works shall, in the event of any deviations resulting in additional cost over the 

Contract sum being ordered, be extended as follows if requested by the Contractor. 
 

(a) in the proportion which the additional cost of the altered additional or substituted work, bears to the original 
contract sum plus. 

(b) 25% of the time calculated in (a) above or such further additional time as may considered reasonable by the 
Engineer-in-charge. 

 
8.2 Rates for such additional altered or substituted work shall be determined by the Engineer-in-charge as follows:- 
 
(a) If the rate for additional, altered or substituted items of work in specified in the schedule of quantities, the 

contractor shall carry out the additional, altered or substituted item at the same rate.  In the case of composite 
tenders where two or more schedules of quantities may form part of the contract, the applicable rate shall be 
taken from the schedule of quantities of that particular part in which the deviation is involved, failing that at the 
lowest applicable rate for same item of work in the other schedule of quantities. 

(b) If the rate for any altered, additional or substituted item of work is not specified in the schedule of quantities, 
the rate for that item shall be derived from the rate for nearest similar item specified therein.  In case of 
composite tender where two or more schedule of quantities form part of the contract, the rate shall be derived 
from the nearest similar item in the Bills of quantities of the part of works in which the deviation is involved 
failing that from the lowest of the nearest similar item in other schedule of quantities. 

(c) If the rate for any additional, altered or substituted item of work cannot be determined in the manner specified 
in sub-paras (a) and (b) above then such item of work shall be carried out at the rate entered in the C.P.W.D. 
schedule of rates current the plus/minus the percentage by which the tendered amount of the work actually 
awarded is higher or lower than the estimated amount of the works actually awarded. 
(Applicable to Measurement Contracts based on item rates or lump sum contract based on Bills of quantities or 
percentage rate contract). 
 

(d) If the rate for any altered, additional or substituted item of work cannot be determined in the manner,  
Specified in sub para ( a) to (c) above, the contractor shall within 14 days of the date of receipt of the order to 
carry out the said work, inform the Engineer-in-charge of the rate which he proposed to claim for such item of 
work, supported by analysis of the rate claimed, and the Engineer-in-charge shall, within three months 
thereafter, after giving due  
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consideration to the rate claimed by the Contractor determined the rate on the basis of market rate (s).  In the 
event of the contractor failing to inform the Engineer-in-charge within the stipulated period of time, the rate 



 
 
 

which he proposes to claim the rate for such item shall be determined by the Engineer-in-charge on the basis of 
market rate (s).  For this purpose the purchase voucher etc. shall be produced by the contractor to the Engineer-
in-charge. 

  
9. SUSPENSION OF WORKS   
  
9.1 The contractor shall on receipt of the order in writing from the Engineer-in-charge suspend the progress of the 

works or any part thereof for such time and in such manner as the Engineer-in-charge may consider necessary 
for any of the following reasons :- 

 
(a) On account of any default on part of the contractor. 
 
(b) for proper execution of the works or part there of for reasons other than the default of the contractor or 
 
(c) for safety of the works or part there of. 
 
10. TIME AND EXTENSION FOR DELAY 
 
10.1 It is understood and agreed by the Contractor and Corporation that the time is essence of agreement and 

accordingly the contractor shall do and perform his obligations in such a manner as not to hinder delay or 
impair timely completion of the work awarded to him. 

 
10.2 If the contractor commits default in commencing the execution of the work as aforesaid, Corporation shall 

without prejudice to any other right or remedy, be at liberty to forefeit the Earnest Money/Security Deposit 
absolutely. 

 
10.3 Construction schedule in the form of a PERT CHART/CPM Network or other suitable representation for the 

programme of work, shall be prepared by the contractor in consultation with the Engineer-in-charge, soon after 
the contract is concluded.  The Chart shall indicate, the different components, items of work and time required 
for completion of each component item, indicating various activities, so as to complete the work in all respects 
within the stipulated period, as indicated in the tender documents. 
To ensure good progress during the execution of the work, the contractor in all cases in which the time allowed 
for any work exceeds one month(save for special jobs), shall achieve completion of 1/8th of the whole of the 
work before 1/4th of the time.  3/8th of the work before one half of the time and 3/4th of the work before 3/4th of 
the time, has elapsed. 
s 

10.4 The contractor shall also furnish his approach to work, indicating briefly his method of working, his plans in 
tackling the construction programme, vis-à-vis, the capacity of equipments he proposes to deploy on various 
components of work etc.  The contractor shall obtain approval of the Engineer-in-charge to the aforesaid.  They 
shall mutually decide upon any updating/crashing required and maintain jointly recorded documents in 
connection with all such activities.  In case of any disagreements, the decision of the Engineer-in-charge shall 
be final and binding on the contractor. 
The Contractor shall submit a weekly / fortnightly schedule of work, identifying each item of work for 
acceptance by the Engineer-in-charge. 

 
Hire charges for the equipment provided by the Corporation shall be calculated in accordance with the 
Logbook. 
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11. MATERIALS 
 



 
 
 

     The contractor shall at his own expense, provide all materials required for the works. 
 
11.2         All materials to be provided by the contractor shall be in conformity with technical specifications and   

relevant Indian Standard Codes.  All the contractor’s materials shall be inspected and passed by the Engineer-
in-charge, before their use in the works.  Corporation’s official concerned with the contract shall be entitled 
at any time to inspect and examine any materials to be used in or on the works, either on the site or at factory 
or workshop or other place(s) where such materials are assembled fabricated manufactured or any place(s) 
where these are laying or from where these shall be obtained and the contractor shall give such facilities as 
may be required for such inspection and examination.  The contractor shall, if required by the Engineer-in-
charge furnish proof, about the suitability of materials. 

 
11.3 The contractor shall at his own expense supply to the Engineer-in-charge samples of materials proposed to be 

used in the works.  The Engineer-in-charge shall, within seven days of supply of samples or within such 
further period as he may require, intimate to the contractor in writing, whether samples are approved by him 
or not. If samples are not approved, the contractor shall forthwith arrange to supply to the Engineer-in-charge 
for his approval fresh samples conforming to the specifications laid down in the contract. 

 
11.4 All rejected materials shall be removed from the site, immediately by the contractor at his own cost.  In case 

of default on the part of the contractor in removing rejected materials the Engineer-in-charge shall have full 
powers to procure other proper materials to be substituted for rejected materials and in the event of the 
contractor refusing to comply, he may cause the same to be supplied by other means.  All costs which may 
attend upon such removal and/or substitution shall be borne by the contractor. 

 
11.5      The contractor shall indemnify the corporation servant or employee of the corporation against any action,  

claim or proceeding relating to infringement or use of any patent or design or any alleged patent or design rights 
and shall pay any royalties or other charges which may be payable in respect of any articles or materials or part 
thereof included in the contract.  In the event of any claim being made or action being made or action brought 
against the corporation in respect of any such matters as aforesaid, the contractor shall immediately be notified 
there of. 

 
Provided that such indemnify shall not apply when such infringement has taken place in complying with the 
specific directions/issued by the corporation but the contractor shall pay any royalties or other charges payable 
in respect of any such use, the amount so being reimbursed to the Contractor only if the use was the result of 
any drawing and/or specification issued after submission of the tender. 

 
 11.6   All charges on account of octroi, terminal or sales tax and other duties on materials obtained for the works 
           from any source (excluding materials supplied by the Corporation) shall be borne by the Contractor. 
 
 11.7   The Engineer-in-charge shall be entitled to have tests carried out for any materials supplied by the  

  Contractor other than those for which satisfactory proof has already been furnished, at the cost of the  
  Contractor and the Contractor shall provide at his own expense all facilities which the Engineer-in-charge    
  may require for the purpose. 
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12.      GENERAL 
 
12.1 Materials required for the works, whether brought by the Contractor or supplied by the Corporation, shall be 



 
 
 

stored by the Contractor only at places approved by the Engineer-in-charge.  Storage and safe custody of 
materials should be the responsibility of the Contractor. 

 
12.2  Corporation’s official concerned with the Contract shall be entitled at any time to inspect and examine any 

materials to the used in or on the works, either on the Site or at factory or workshop or other place (s) where 
such materials are assembled, fabricated manufactured or any place (s) where are lying or from which these 
being obtained and the Contractor shall give facilities as may be required for such inspection and examined. 
  

 
13. LABOUR LAWS   
 
  13.1 The contractor shall employ both skilled and un-skilled labour in sufficient numbers to maintain the   required  

rate of progress and quality to ensure workmanship of the degree specified in the contract  agreement and to the  
satisfaction of the Engineer-in-charge. 

 
13.2  The contractor shall furnish to the Engineer-in-charge at the intervals mentioned in schedule-F a distribution 

return of the number and description by trades of the labour employed on the works.  The contractor shall also 
submit to the Engineer-in-charge on 4th and 19th of every month, a true statement showing (i) the accident that 
occurred during the said fortnight, the circumstances under which these occurred and the extent of damages and 
injury caused by them, (ii) the number of female workers who have been allowed maternity benefit as provided in 
the Maternity Benefit Act – 1961 or Rules made there under and the amount paid to them.  The contractor shall 
not employ children below the age stipulated by law. 

 
13.3 The contractor shall pay to the labour wages not less than fair wages as defined in the contract labour(Regulation 

and Abolition) Act, 1970 and Rules made there under. 
 
13.4 The contractor shall in respect of labour employed by him comply with or cause to be complied with the contract 

labour(Regulation and Abolition) Act, 1970 and Rules made there under in regard to all matters provided therein. 
 
13.5 The contractor shall comply with the provisions of the payment of wages Act, 1936, Minimum Wages Act, 1948, 

Employers Liability Act, 1938, Workmen’s Compensation Act, 1948 or any modifications there of or any other 
law relating there to and rules made there under from time to time. 

 
13.6 The contractor shall be liable to pay his contribution and the employee’s contribution to the employees state 

insurance scheme in respect of all labour employed by him for the execution of the contract, in accordance with 
the provision of the Employees State Insurance Act, 1948 as amended from time to time and as applicable in this 
case.  In case the contractor fails to submit full details of his account of labour employed and the contribution 
payable, the Engineer-in-charge shall recover from the running bills of contractor and amount of contribution as 
assessed by him.  The amount to recover shall be adjusted against the actual contribution payable under 
Employees State Insurance Scheme. 
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13.7   The Engineer-in-charge shall on a report having been made by an inspecting staff defined under the contract 

Labour (Regulation Act, 1970 and Rules made there under, have the power to deduct the moneys due to 
contractor may sum required or estimated to be required for making good the loss suffered by a worker or 
workers by reason of non-fulfillment of the conditions of the contract for the benefit of workers, non-payment of 
wages or of deductions made from their wages which are not justified by the terms of the contract or non-



 
 
 

observance of the said Act. 
 
13.8  The contractor shall indemnify the Corporation against any payment to be made under and for observance of the 

Contract Labour (Regulation and Abolition) Act, 1970 and Rules made there under without Prejudice to his right 
to claim indemnity from his sub-contractors. 

 
14.    MODEL RULES FOR LABOUR WELFARE 
 
14.1.1 The contractor shall at his own expense comply with or cause to be complied with model rules for labour 

welfare as provided under the rules framed by the appropriate government from time to time for the protection 
of health and for making sanitary arrangements for workers employed directly or indirectly on the works. In 
case the contractor fails to make arrangements as aforesaid the Engineer-in-charge shall be entitled to do so and 
recover the cost thereof from the contractor. 

 
14.1.2 Failure to comply with model rules for labour welfare, Safety code or the provisions relating to report on   

accidents and to grant maternity benefits to female workers shall made the contractor liable to pay to the 
corporation as liquidated damages an amount not exceeding Rs. 50/- for each default or materially incorrect 
statement.  The decision of the Engineer-in-charge in such matters based on reports from the inspecting 
officers, shall be final and binding and deductions for recovery of such liquidated damages may be made from 
any amount payable to the contractor. 

 
14.1.3 The Contractor shall not be permitted to enter on (other than for inspection purpose) or take possession of the 

site until instructed to do so by the Engineer-in-charge in writing.  The portion of the site to be occupied by the 
Contractor shall be indicated by the Engineer-in-charge at site and the contractor shall on no account be allowed 
to extent him operations beyond these areas. 

 
In respect of any land allotted to the Contractor for purpose of or in connection with the contract, the Contractor 
shall be a license subject to the following and such other terms and condition as may be imposed by the 
licenser:- 

 
(i) that he shall pay a nominal license fee of Rs.1 per year or part of a year for use and occupation, in respect of 

each and every separate area of land allotted to him. 
(ii) that such use or occupation shall not confer any right of tenancy of the land to the contractor. 
(iii) that the contractor shall be liable to vacate the land on demand by the Engineer-in-charge. 
(iv) that the contractor shall have no right to any construction over this land without the written permission of the 

Engineer-in-charge.  In case he is allowed to construct any structure he shall have to demolish and clear the 
same before handing over the completed work unless agreed to the contractory. 

 
14.9    The Contractor shall provide, if necessary of if required on the site, all temporary access there to and shall alter, 

adapt and maintain the same as required from time to time and shall take up and clear them away as and when no 
longer required and as when ordered by the Engineer-in-charge and make good all damage done to the site.  
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SETTING OUT THE WORKS 
 

      The Engineer-in-charge shall supply dimensioned drawings, levels and other information necessary to enable 
the contractor to set out the work.  The Contractor shall provide all labour and setting out apparatus required 
and set out the works and be responsible for the accuracy of the same.  He shall amend at his own cost and to 
the satisfaction of the Engineer-in-charge any error found at any stage which may arise through inaccurate 



 
 
 

setting out unless such error is based on incorrect date furnished in writing by the Engineer-in-charge, in which 
case the cost of rectification shall be borne by the Corporation.  The Contractor shall protect and preserve all 
bench marks used in setting out the works, till end of the Defects Liability period unless the Engineer-in-charge 
directs their earlier removal. 

 
SIDE DRAINAGE 

 
15.  All water which may accumulate on the site during the progress of the works or in trenches and  
           excavations, shall be removed from the site to the satisfaction of the Engineer-in-charge and at the  
           contractors expense. 
 
 
16. The Contractor shall note at any time do, cause or permit any nuisance on the site or do anything  

which shall cause unnecessary disturbance or inconvence to owners, tenants of occupiers of other properties  
near the site and to the public generally. 

 
MATERIALS OBTAINED FROM EXCAVATION 

 
Materials of any kind obtained from excavation on the site shall remain the property of the Corporation and 
shall be disposed of as the Engineer-in-charge may direct. 

 
TREASURE TROVE, FOSSILS ETC. 

 
All fossils, coins, articles of value or antiquity and structures and other remains or things of geological or 

archaeological interest discovered on the site shall be the absolute property of the Corporation and the 
contractor shall take reasonable precautions to prevent his workmen or any other person from removing or 
damaging any such article or thing and shall immediately open discovery thereof and before removal acquaint 
the Engineer-in-charge and obtain his directions as to the disposal of the same at the expense of the 
Corporation. 

 
PROTECTION OF TREES 

 
Tree designated by the Engineer-in-charge shall be protected from damage during the course of the works and earth 

level within 1 metre of each such tree shall not be changed.  Where necessary, such trees shall be protected by 
providing temporary fencing. 

 
WATCHING AND LIGHTING  

 
20.(a)  The contractor shall provide and maintain at his own expense all lights, guards, fencing and watching when and 

where necessary or required by the Engineer-in-charge for the protection of the works or for the safety and 
convenience of these employee on the works or the public. 

 
 
 
51. 

 
 
 

CONTRACTOR’S SUPERVISION – SITE TECHNICAL STAFF 
 
15. The contractor shall engage and keep at site, qualified technical staff/engineer with necessary supporting 

supervisory staff of sufficient experience of all types of works covered by this contract and they should have all 
necessary authority to receive materials from the corporation. Issue valid receipt for the same, engage labour 
etc, and proceed with the work as required for speedy execution of the work. 
 



 
 
 

     INSPECTION AND APPROVAL 
 

17. All works embracing more than one process shall be subject to examination and approval at each stage 
thereof and the contractor shall give due notice to the Engineer-in-charge or his authorized representative 
when each stage is ready.  In default of such notice, the Engineer-in-charge shall be entitled to appraise the 
quality and extend thereof. 

18. No work shall be covered up or put out of view without the approval of the Engineer-in-charge or his 
authorized representative and the Contractor shall afford full opportunity for examination and measurement 
of any item of work which is about to be covered up or put out of view and to examine foundations before 
permanent item(s) of work is placed thereon.  The contractor shall give the notice to the Engineer-in-charge 
or his authorized representative whenever any such item of work of foundation is ready for examination and 
the Engineer-in-charge or his representative shall without unreasonable delay, attend to the purpose of 
examining and measurement such work.  In the event of the failure of the contractor, such work shall be 
uncovered at the contractor’s expense for examination by the Engineer-in-charge. 

 
19. Corporation Officers concerned with the contract shall have powers at any time to inspect and examine any 

part of the works and the Contractor shall give such facilities as may be required for such inspection and 
examination. 

 
     DUTIES AND POWERS OF ENGINEER-IN-CHARGE REPRESENTATIVE 

 
20. The duties of the Representative of the Engineer-in-charge , are to watch and supervise the works and to test 

and examine any materials to be used or workmanship employed in connection with the works.  He shall 
have no authority to order any work involving any extra payment by the Corporation nor to make any 
variation in the works. 

 
21. The Engineer-in-charge may from time to time in writing delegates to his representative any of the powers 

and authorities vested in the Engineer-in-charge and shall furnish to the Contractor a copy of all such written 
delegation of powers and authorities.  Any written instruction or written approval given by the representative 
of the Engineer-in-charge to the contractor within the terms of such delegation shall there upon confirm, 
reverse or very such decision. 

 
     REMOVAL OF WORKMEN 

 
22. The Contractor shall employ in and about the execution of the works only such persons as are skilled and 

experienced in their several trades and Engineer-in-charge shall be at liberty to object to and require the 
Contractor to remove from the works any person employed by the Contractor in or about the execution of 
the works who in the opinion of the Engineer-in-charge misconduct himself or incompetent or negligent in 
the proper performance of his duties and such person shall not be again employed upon the works without 
permission of the Engineer-in-charge. 
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     UNCOVERING AND MAKING GOOD 
 

23. The Contractor shall uncover any part of the works and/or make opening in or through the same as the 
Engineer-in-charge may time to time direct for his verification and shall reinstate and make good such part 
to the satisfaction of the Engineer-in-charge.  If any such part has been covered up or put out of view after 
being approved by the Engineer-in-charge and subsequently found on uncovering to be executed in 
accordance with the contract, the expenses of uncovering and/or making openings or through reinstating and 



 
 
 

making good, the same shall be borne by the Corporation.  In any other case all such expenses shall be borne 
by the Contractor. 

 
 
      WORKING DURING NIGHT OR ON SUNDAYS AND HOLIDAYS 

 
24. Subject to any provisions to the contrary contained in the contract, none of the permanent works shall be 

carried out during night or on Sundays or on unauthorised holidays without the permission in writing of the 
Engineer-in-charge except when the work is unavoidable or absolutely necessary for the safety of life, 
property or works in which case the contractor shall immediately advice the Engineer-in-charge accordingly. 

 
      COMPLETION CERTIFICATE 

 
25. As soon as the work is completed, the Contractor shall give notice of such completion to the Engineer-in-

charge and within ten days of receipt of such notice the Engineer-in-charge shall inspect the work and shall 
furnish the contractor with a certificate of the work and shall furnish the contractor with a certificate of 
completion indicating (a) the date of completion (b) defects to be rectified by the Contractor (c ) (and/or) 
item for which payment shall be made at reduced rates.  When separate periods of completion have been 
specified for items or groups of items, the Engineer-in-charge shall issue separate completion certificate for 
such items or groups of items.  No certificate of completion shall be issued, nor shall the work be considered 
to be completed till the contractor shall have removed from the premises on which the work has been 
executed all scaffolding, sheds and surplus materials, except such as are required for rectification of defects, 
rubbish and all huts and sanitary arrangements required for his workmen on the site in connection with the 
execution of the work, as shall have been erected by the contractor workmen and cleaned all dirt from all 
parts of building (s) in, upon or about which the work has been executed or of which the work has been 
executed or of which he may have had possession for the purpose of the execution there of and cleaned 
floors, gutters and drains eased doors and sashes, oiled locks and fastenings labeled keys clearly and handed 
them over to the Engineer-in-charge or his representative and made the whole premises fit for immediate 
occupation or use to the satisfaction of the Engineer-in-charge.  If the contractor shall fail to comply with 
any of the requirements of this conditions as aforesaid, on or before the date of completion of the works, the 
Engineer-in-charge may at the expense of the contractor fulfil such requirements and dispose of the 
scaffoldings, surplus materials, and rubbish etc. as he thinks fit and the contractor shall have no claim in 
respect of any such scaffolding surplus materials except for any sum actually realised by the sale there of 
less the cost of fulfilling the requirements and any other amount that may be due from the contractor.  If the 
expense of fulfilling such requirements is more than the amount realised on such disposal as aforesaid, the 
contractor shall forthwith on demand pay such excess. 
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26. If at any time before completion of the entire work, items or groups of items for which separate periods of 
completion have been specified, have been completed, the Engineer-in-charge with the consent of the contractor 
takes possession of any part or parts of the same (any such part) then not withstanding anything expressed or 
implied elsewhere in this contract : 

(a) Within ten days of the date of completion of such items or groups of items or of possession of the relevant part 
of Engineer-in-charge shall issue completion certificate for the relevant part as in condition 30 above provided 
the contractor fulfils his obligation under that condition for the relevant part. 

(b) The defects liability period in respect of such items and the relevant part shall be deemed to have commenced 



 
 
 

from the certified date of completion of such items or the relevant part as the case may be. 
(c) The Contractor may reduce the value insured to extent of full value of the completed items or relevant part as 

estimated by the Engineer-in-charge for this purpose.  This estimate shall be applicable for this purpose only 
and for no other. 

(d) For the purposes of ascertaining compensation for delay in completion of the work relevant part will be deemed 
to form a separate item or group, with date of completion as given in the contract or as extended under the 
relevant condition and actual date of completion as certified by the Engineer-in-charge under this condition. 

 
COMPENSATION FOR DELAY/L.D. CLAUSE 

 
27. If the contractor fails to maintain the required progress in items of the condition of this contract or to complete 

the work and clear the site on or before the contract or extended date/period of completion, he shall, without 
prejudice to any other right or remedy of the  corporation on account of such breach, pay as agreed 
compensation amount calculated as stipulated below or such smaller amount as the contract value of the 
work for every week that the progress remains below that specified or that the work remains incomplete.  

 
This will also apply to items or group of items for which separate period of completion has been  specified. 
For this purpose the terms “Contract Value” shall be the value at contract rates of the work as ordered. 

 
(a) Completion period (as originally stipulated) not exceeding 6 months - @ 1% per week maximum up to 10 

percent. 
(b) Completion period (as originally stipulated) exceeding 6 months and not exceeding 2 years - @ ½ % per week 

maximum up to 7 ½ %. 
(c) Completion period (as originally stipulated) exceeding 2 years - @ ¼ % per week maximum up to 5 percent. 
 
28. The amount of compensation may be adjusted or set off against any sum payable to the contractor under 
            this or any other contract with the Corporation. 
 

DEFECTS & LIABILITY PERIOD :  
      

29. The contractor shall be responsible to make good and remedy at his own expense within such period as 
may be stipulated by the Engineer-in-charge any defect which may develop or may be noticed before the expiry 
of the period mentioned in schedule-F hereto from the certified date of completion and intimation of which has 
been sent to the contractor within seven days of the expiry of the said period by a letter sent by hand delivery or 
by registered post. 
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a. From commencement to completion of the works, the contractor shall take full responsibility for the 
care here of and for taking precautions to prevent loss or damage and to minimise loss or damage to the 
greatest extent possible and shall be liable for any damage or loss that may happen to the works or any 
part thereof and to all Government T&P from any cause whatsoever (save and except the Accepted 
Risks) and shall at his own cost repair and make good the same. 

b. Provided always that the Contractor shall not be entitled to payment unless the contractor shall insure 
the work (from commencement to completion), the Corporations ‘T&P hired by the contractor and all 
materials at site, to their full value (as to Corporations T&P according to the value indicated in 
schedule-C), against the risks of loss or damage from whatever cause arising other than the excepted 



 
 
 

risks.  The said insurance shall be in the joint names of the corporation and the contractor.  The 
contractor shall deposit with the Engineer-in-charge the said policy or policies.  All money payable by 
the insurers under such policy or policies shall be recovered by the Corporation and shall be paid to the 
Contractor shall in instalments by the Engineer-in-charge for the purpose of re-building or replacement 
or repair of the works and/or goods destroyed or damaged as the case may be. 

 
c. If the Contractor has a blanket insurance policy for all his works and the policy covers all the items to be 

insured under this condition, the said policy shall be assigned by the contract in favour of the 
Corporation, provided however if any amount is payable under the policy by the insurer in respect of 
works other than the work under this contract the same may be recovered by the contractor directly from 
the insurers. 

 
d. Where the Corporation building or a part thereof is rented by the contract he shall insure the entire 

building if the building or any part thereof is used by him for the purpose of storing or using materials of 
combustible nature, as to which the decision of the Engineer-in-charge shall be final and binding. 

 
e. The Contractor shall indemnify and keep indemnified the Corporation against all losses and claims for 

injuries or damage to any person or any property whatsoever which may arise out of or in consequence 
of the construction and maintenance of works and against all claims, damage, proceedings, damage, 
cost, charges and expenses whatsoever in respect of or in relation thereto; provided always that nothing 
herein constrained shall be deemed to render the contractor liable for or in respect of or to indemnify the 
Corporation against any compensation or damages caused by the Expected risks. 

 
f. The Contractor shall at all times indemnify the Corporation against all claims, damages or compensation 

under the provisions of Payment of Wages Act, 1936, Minimum wages Act; 1948, Employees Liability 
Act, 1938, the Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947 and the Maternity 
Benefit Act, 1961 or any modifications thereof or any other law relating thereto and rules made 
thereunder from time to time or as consequence of any accident or injury to any workman or other 
persons in or about the works, whether the employment of the contractor or not (save and except where 
such accident or servants) and against all costs, charges and expenses of any suit, action or proceedings 
arising out of such accident or injury against all sum or gums which may with the consent of the 
contractor be paid to compromise or compound any such claim.  Without limiting his obligations and 
liabilities as above provided, the contractor shall insure against all claims, damages or compensation 
payable under the Workmen’s compensation Act, 1923 or any modification thereof or any other law 
relating thereto. 
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g.  The aforesaid insurance policy/policies shall provide that they shall not be cancelled till the  Enginneer-
in-charge has agreed to their cancellation. 

 
h. The contractor shall prove to the Engineer-in-charge from time to time that he has taken out all the 

insurance policies referred to above and has paid the necessary premiums for keeping the policies alive 
till expiry of the Defects Liability period. 

 
i. The contractor shall ensure that similar insurance policies taken out by his sub-contractors (if any) and 

shall be responsible for any claims or losses to the Corporation resulting from their failure to obtain 



 
 
 

adequate insurance protection in connection thereof.  The Contractor shall produce or cause to be 
produced by his sub-contractor (if any) as the case may be, the relevant policy or policies and premium 
receipts as and when required by the Engineer-in-charge. 

 
j. If the contractor and/or his sub-contractor (if any) shall fail to effect and keep in force the insurance 

referred to above or any other insurance which he/they may be required to effect under the terms of the 
contract, they and in any such case the Corporation may, without being bound, effect and keep in force 
any such insurance and pay such premium or premium as may be necessary for that purpose and from 
time to time deduct the amount so paid by the Corporation from any moneys due or which may become 
due to the Contractor or recover the same as debt due from the contractor. 

 
 

FACILITIES TO OTHER CONTRACTORS 
  

29.      The Contractor shall, in accordance with requirements of the Engineer-in-charge, afford all reasonable facilities 
to other contractors engaged contemporaneously on separate contracts in connection with the works and for 
departmental labour and labour of any other properly authorised authority or statutory body which may be 
employed at the site on execution of any work not included in the contract or of any contract which the 
Corporation may enter into in connection with or ancillary to the works. 

 
 

NOTICE TO LOCAL BODIES 
 
30      The Contractor shall comply with and give all notices required under any governmental authority, 

instrument, rule or order made under any Act of Parliament, State Law or any regulation or Bye-laws of any 
local authoritiy relating to the works.  He shall before making any variation from the contract drawings 
necessitated by such compliance give to the Engineer-in-charge a written notice giving reasons for the proposed 
variation and obtain the Engineer-in-charges instructions thereon. 

 
30.1 The Contractor shall pay and indemnify the Corporation against any liability in respect of any fees or charges 

payable under any Act Parliament, State Laws or any Government instrument, rule or order and any regulations or 
by-laws of any local authority in respect of the works. 
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SUB-CONTRACTS: 
 

31.      The contract shall not sublet any portion of the contract without the prior written approval of the accepting  
           Authority. 
 

INSTRUCTION AND NOTICES: 
 
32.      Subject as otherwise provided in this contract, all notices to be given on behalf of the Corporation and all  
           other actions to be taken on its behalf may be given or taken by the Engineer-in-charge or any Officer for    
           the time being entrusted with the functions, duties and powers of the Engineer-in-charge. 
 

32.1    All instructions, notices and communications etc. under the contract shall be given in writing and if sent    



 
 
 

by registered post to the last know place of above or business of the contractor shall be deemed to have been 
served on the date when in the ordinary course of post these would have been delivered to him. 

 
32.2   The contractor or his agent shall be in attendance at the site/sites during all working hours and shall  

superintendent the execution of the works with such additional assistance in each trade as the Engineer-in-charge 
may consider necessary orders given to the contractors agent shall be considered to have the same force as if they 
had been given to the contractor himself. 

 
32.3  The Engineer-in-charge shall communicate or confirm his instructions to the contractor in respect of the  

execution of the work in a ‘Works site order book’ maintained in the office of the Engineer-in-charge and   the 
contractor or his authorised representative shall confirm receipt of such instructions by signing the relevant 
entries in this book.  If required by the contractor, he shall be furnished a certified true copy of  such instruction 
(s). 

 
Foreclosures of contract in full or in part : 

 
33.     If at any time after acceptance of the tender the Corporation shall decide to abandon or reduce the scope of  

the works for any reason whatsoever and hence not require the whole or any part of the works to be carried out, 
the Engineer-in-charge shall give notice in writing to that effect to the contractor and the contractor shall have no 
claim to any payment of compensation or otherwise whatsoever on account of any profit or advantage which he 
might have derived from the execution of the works in full but which he did not derive in consequence of the 
foreclosure of the whole or part of the works. 

 
33.1 The Contractor shall be paid at contract rates full amount for works executed at site and in addition a  

reasonable amount as certified by the Engineer-in-charge for the items hereunder mentioned which could not be 
utilised on the work to the full extent because of the foreclosure: 

 
(a) Any expenditure incurred on preliminary site work eg. Temporary access road, temporary labour huts, staff 

quarters and site office storage accommodation and water storage tanks. 
 
(b) The Corporation shall have the option to take over contractors material or any part thereof either brought to site 

or of which the contractor is legally bound to accept delivery from the suppliers (for incorporation in or 
incidental to the work), provided however, the Corporation shall be bound to take over the materials or such 
portions thereof and the contractor does not desire to retain.  For materials taken over or to be taken over by the 
Corporation, cost of such materials shall, however, take into account purchase price, cost of transportation and 
deterioration or damage which may have been caused to materials whilst in the custody of the contractor. 
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(ii) For contractors materials not retained by the corporation, reasonable cost of transporting such materials from 

site to contractors permanent stores or to his other works, whichever is less.  If materials are not transported to 
either of the said places, no cost of transportation shall be payable. 

(c ) If any materials supplied by the Corporation are rendered surplus, the same except normal wastage shall be 
returned by the contractor to the Corporation at rates not exceeding these at which these were originally issued 
loss allowance for any deterioration or damage which may have been caused whilst the materials were in the 
custody of the contractor.  In addition, cost of transporting such materials from site to the corporation stores, if 
so required by the Corporation. 

(d) Reasonable compensation for transfer of T&P from site to contractors permanent stores or to his other works 
whichever is less. If T&P are not transported to either of the said places, no cost of transportation shall be 
payable. The Contractor shall if required by the Engineer-in-charge, furnish to him books of account, wage 



 
 
 

books, time sheets and other relevant documents as may be necessary to enable him to certify the reasonable 
amount payable under this condition. 

 
TERMINATION OF CONTRACT FOR DEATH 

 
34.      If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies and if  

the contractor is a partnership concern and one of the partners dies than unless the accepting Authority is 
satisfied that the legal representatives of the individual contractor or of the proprietor of the proprietary concern 
and in the case of partnership, the surviving partners, are capable of carrying out and completing the contract, 
the Accepting authority shall be entitled to cancel the contract as to its incompleted part without the Corporation 
being in any way liable to payment of any compensation to the estate of the deceased contractor and/or to the 
surviving partners of the contractors firm on account of the cancellation of the contract.  In the event of such 
cancellation the corporation shall not hold the estate of the deceased contractor and/or the surviving partners of 
the contractor’s firm liable in damages for not completing the contract. 

 
CANCELLATION OF CONTRACT IN FULL OR IN PART 

 
35.      If the Contractor: 
(a) At any time makes default in proceeding with the works with due diligence and continued to do so after a notice 

in writing of 7 days from the Engineer-in-charge or 
(b) Commits default in complying with any of the terms and conditions of the contract and does not remedy it or 

take effective steps to remedy it with 7 days after a notice in writing is given to him in that behalf by the 
Engineer-in-charge. 

(c) Fails to complete the works or items of work with individual dates of completion, and does not complete them 
within the period specified in a notice given in writing in that behalf by the Engineer-in-charge. 

(d) Shall offer or give or agree to give to any person in Corporation’s service or to any other person on this behalf 
any gift or consideration of any kinds as an inducement or reward for doing or forbearing to do or for having 
done or forborne to do any act in relation to the obtaining or execution of this or any other contract for the 
Corporation or 

(e) Shall enter into a contract with the Corporation in connection with which commission has been paid or agreed 
to be paid by him or to his knowledge unless the particulars of any such commission and the terms of payment 
there of have previously been disclosed in writing to the Accepting/Engineer-in-charge, or 

(f) Shall obtain a contract with the Corporation as a result offering tendering or by other non-bonafide methods of 
competitive tendering , or 
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(g) Being an individual, or if a firm any partner there of shall at any time be adjudged insolvent or have a receivers 

order for administration of his estate made against him of shall take any proceedings for liquidation or 
composition (other than a voluntary liquidation for the purpose of amalgamation or reconstruction) under any 
insolvency Act for the time being in force or make any conveyance or assignment of his effects or composition 
or arrangement for the benefit of his creditors or purport so to do, or if any application be made under any 
Insolvency Act for the time being in force for the sequestration of his estate or if a trust deed executed by him 
for benefit of his creditor shall be given to contractor for the value of the work executed by him up to the time 
of cancellation the value of contractor’s materials taken over and incorporated in the work, and use of tackle 
and machinery belonging the contractor ; or 

(h) Being a Corporation, shall pass a resolution or the court shall take an order for the liquidation of its affairs, or a 
receiver or manager on behalf of the debenture holders shall be appointed or a circumstance shall arise which 
entitle the court or debenture holders to appoint a receiver or manager; or 

(i) Shall suffer an execution being levied on his goods and allow it to be continued for a period of 21 days; or 



 
 
 

(j) Assigns, transfers, sublets (engagement of labour on a piece work basis or of labour with materials not to be 
incorporated in the work, shall not be deemed to be subletting) or attempts to assign, transfer or sublet the entire 
works or any portion there of without the prior written approval of the Accepting Authority; 

 
The Accepting Authority may, without prejudice to any other right to remedy which shall have accrued or shall 
accrue there after to the Corporation by written notice cancel the contract as a whole or only such items of work 
in default from the contract. 

36.1   The Accepting Authority shall on such cancellation have powers to:- 
 
(a) take possession of the site and any materials, constructional plant, implements, stores, etc., there on, and/or 
(b) Carry out the incomplete work by any means at the risk and cost of the contractor. 
 
36.2  On cancellation of the contract in full or in part, the Engineer-in-charge shall determine what amount, if any, is 

recoverable from the contractor for completion of the works or part of the works or in case the works or part of the 
works is not to be completed, the loss or damage suffered by the Corporation.  In determining the amount, credit 
shall be given to the contractor for the value of the work executed by him up to the time of cancellation, the value 
of contractors materials taken over and incorporated in the work and use of tackles and machinery belonging to 
the contractor. 

 
36.3 Any excess expenditure incurred or to be incurred by the Corporation in completing the works or part of the 

works or the excess loss or damages suffered or may be suffered by the Corporation as aforesaid after allowing 
such credit shall be recovered from any money due to the contractor on any account, and if such money are not 
sufficient the contractor shall be called upon in writing to pay the same within 30 days. 

 
36.4 If the contractor shall fail to pay the required sum within the aforesaid period of 30 days, the Engineer-in-charge 

shall have the right to sell any or all of the contractors unused materials, constructional plant, Implements, 
temporary buildings, etc. and apply the proceeds of sale thereof towards the satisfaction of any sums due from the 
contractor under the contract and if thereafter there be any balance outstanding from the contractor, it shall be 
recovered in accordance with the provisions of the contract. 
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36.5 Any sums in excess of the amounts due to the Corporation and unsold materials, constructional plant, etc. shall be 

returned to the contractor, provided always that if cost or anticipated cost of completion by the Corporation of the 
works is less than the amount which the Contractor would have been paid had he completed the works or part of 
the works, such benefit shall not accrue to the contractor. 

 
LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND RECTIFICATION THEREOF 

 
37 If the Contractor or his workman or employees shall injure or destroy and part of the building in which they may 

be working or any building, road, fence etc. continuous to the promises on which the work or any part of it is being 
executed or if any damage shall happen to the work while in progress the contractor shall upon receipt of a notice 
in writing in that behalf make the same good at his own expense.  If it shall appear to the Engineer-in-charge or his 
representative at any time during construction or re-construction or his prior to the expiration of the Defects 
Liability period, that any work has been executed with unsound, imperfect or unskillful workmanship or that any 
materials are of a quality inferior to that contracted for; or otherwise not in accordance with the contract, or that 



 
 
 

any defect, shrinkage or other fault have appeared in the work arising out of defective or improper materials or 
workmanship, the contractor shall upon receipt of a notice in writing in that behalf from the Engineer-in-charge, 
forthwith rectify or remove and re-execute the work and/or remove and replace with other the materials or articles 
complained of, as the case may be, by other means at the risk and expense of the Contractor. 

37.1  In case of repairs and maintenance works, splashes and dropping from white washing, painting etc. shall be 
removed and surfaces, cleaned simultaneously with completion of these items of work in individual rooms, 
quarters or promises etc. where the work is done, without waiting for completion of all other items or work in the 
contract.  In case the contractor fails to comply with the requirements of this condition, the Engineer-in-charge 
shall have the right to get the work done by other means at the cost of the contractor.  Before taking such action 
however, the Engineer-in-charge shall give three days notice in writing to the contractor. 

 
URGENT WORKS 

38 If any urgent work (in respect whereof the decision of the Engineer-in-charge shall be final and binding) becomes 
necessary and the contractor unable or unwilling at once to carry it out as he may consider necessary.  If the urgent 
work be such as the contractor is liable under the contract to carry out at his expense, all expenses incurred on it by 
the Corporation shall be recoverable from the contractor and be adjusted or set off against any sum payable to him. 

 
CHANGE IN CONSTITUTION 
 

39 Where the Contractor is a partnership firm, prior approval in writing of the Accepting Authority shall be obtained 
before any change is made in the constitution of the firm.  Where the contractor is an individual or a Hindi 
Undivided family business concern such approval as aforesaid shall like wise be obtained before the contractor 
enters into any partnership agreement where under the partnership firm would have the right to carry out the work 
hereby undertaken by the contractor.  If prior approval as aforesaid is not obtained the contract shall be deemed to 
have been assigned in contravention of condition 41 (j) hereof and the same action may be taken and the same 
consequences shall ensure as provided for in the said condition-41. 
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       TRAINING OF APPRENTICES 
 

40 The Contractor shall during the currency of the contract when called upon by the Engineer-in-charge engage and 
also ensure engagement by sub-contractor and other employed by the contractor in connection with the works, 
such number of apprentices in the categories mentioned in the Scheduled-F and for such periods as may be 
required by the Engineer-in-charge.  The Contractor shall train them as required under the Apprentices Act, 1961 
and shall be responsible for all obligations of the employer under the Act including the liability to make payment 
to Apprentices as required under the Act. 

 
       VALUATION AND PAYMENT 
 
       RECORDS AND MEASUREMENT 
 
41 The Engineer-in-charge shall except as otherwise stated ascertain and determine the value of the works done in 

accordance with the measurement recorded and the contracted rates for each such items of work. 



 
 
 

41.1   All items having a financial value shall be entered in measurement book, level book etc. prescribed by the   
Corporation so that a complete record is obtained of all work performed under the contract. 

41.2   Measurement shall be taken jointly by the Engineer-in-charge or his authorised representative and by the 
Contractor or his authorised representative. 

41.3   Before taking measurements of any work, the Engineer-in-charge or the persons deputed by him or the purpose 
shall give a reasonable notice to the contractor.  If the contractor fails to attend or send an authorised 
representative for measurement after such a notice or fail to countersign or to record the objection within a week 
from the date of measurement, then in any such event measurements taken by the Engineer-in-charge or by person 
deputed by him shall be taken to be correct measurements of the work. 

41.4   The Contractor shall, without extra charge, provide assistance with every appliance, labour and other  things 
necessary for measurement. 

41.5   Measurements shall be signed and dated by both parties each day on the site on completion of measurement.  If 
the contractor objects to any of the measurement recorded on behalf of the Corporation, a note to that effect shall 
be made in the measurement book against the item objected to and such note shall be  signed and dated by both 
parties engaged in taking the measurement. 

41.6   Where mode of measurement is not otherwise specified, the measurement shall be taken at site as per the   latest 
I.S. code of practice at the time of tendering. 

 
      METHODS OF MEASUREMENT 

42 Except where any general or detailed description of the work in quantities expressly shows to the contrary, 
Schedule of quantities shall be deemed to have been prepared and measurement shall be taken in accordance with 
the procedure set forth in the schedule of rates/specification not withstanding any provision in the relevant standard 
method of measurement or any general or local custom.  In the case of items which are not covered by the 
Schedule of rates/specification, measurement shall be taken in accordance with the relevant standard method of 
measurement issued by the Indian Standard Institution. 

 
PAYMENT ON ACCOUNT 

 
43 Interim bills shall be submitted by the contractor at intervals mentioned in schedule-F on or before the date fixed 

by the Engineer-in-charge for the work executed.  The Engineer-in-charge shall then arrange to have the bills 
verified by taking or causing to be taking, where necessary, the requisite measurements of the work. 
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43.1 Payment on account for amount admissible shall be made on certifying the sum by the Engineer-in-charge to 

which the contractor is considered entitled by way of interim payment for all work executed, after deducting there 
from the accounts already paid, the security deposit and such other amounts as may be deductible or recoverable 
in terms of the contract. 

43.2 Any interim certificate given relating to work done or materials supplied may be modified or corrected by any 
subsequent interim certificate or by the final certificate.  No certificate of the Engineer-in-charge supporting an 
interim payment shall itself be conclusive evidence that any work or materials to which it  relates is/or accordance 
with the contract. 

43.3 Pending consideration of extension of date of completion interim payments shall continue to be made as herein 
provided. 

 
TIME LIMIT FOR PAYMENT OF FINAL BILL 
 

44 The final bill shall be submitted by the contractor within three months of physical completion of the works.  No 
further claims shall be made by the contractor after submission of the final bill and these shall be deemed to have 
been waived and extinguished.  Payment of these items of the bill in respect of which there is no dispute and of 



 
 
 

items in dispute, for quantities and at rates as approved by Engineer-in-charge, shall be made within the period 
specified hereunder, the period being reckoned from the date of receipt of the bill by the Engineer-in-charge. 

(i) Contract amount not exceeding Rs. 5.0 lakhs : four months 
(ii) Contract amount exceeding Rs. 5.0 lakhs: six months 
 
45 After payment of the amount of the final bill payable as aforesaid has been made, the Contractor may, if he so 

desires reconsider his position in respect of the disputed portion of the disputed portion of the final bill and if he 
fails to do so within 90 days his disputed claim shall be dealt with as provided in the contract provided however no 
reimbursement or refund shall be made if the increase/decrease is not more than  + 10% of the said price, and if so 
the reimbursement or refund shall be made only on the excess over + 10% provided that any increase will not be 
payable if such increase has become operative after the Contract or extended date of completion of the works or 
items of work in question. 

 
OVER PAYMENTS AND UNDER PAYMENTS 
 

46 Whenever any claim for the payment of a sum of money to the Corporation arises out of or under this contract 
against the contractor the same may be deducted by the Corporation from any sum then due or, which at any time 
thereafter may become due to the Contractor under this contract and failing that under any other contract with the 
Corporation(which may be available with the 

          Corporation) or from his security deposit; or he shall pay the claim on demand. 
46.1  The Corporation reserves the right to carry out post payment audit and technical examination of the final bill 

including all supporting vouchers, abstracts, etc.  The Corporation further reserve the right to enforce recovery of 
any over payment when detected, not withstanding the fact that amount of the final bill may be included by one of 
the parties as an item of dispute before an arbitrator appointed under condition 52 of this contract and not 
withstanding the fact than the amount of the final bill figures the arbitration award. 

46.2  If as a result of such audit and technical examination any over payment discovered in respect of any work done 
by the contractor or alleged to have been done by him under the contract, it shall be recovered by the Corporation 
from the Contractor by any or all of the methods prescribed above or if any underpayment is discovered, the 
amount shall be duly paid the contractor by the Corporation. 
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46.3  Provided that the aforesaid right of the Corporation to adjust over-payment against amounts due to the contractor 

under any other contract with the Corporation shall not extend beyond the period of two years from the date of 
payment of the final bill or in case the final bill is a minus bill, from the date the amount payable by the contractor 
under the minus final bill is communicated to the Contractor. 

46.4  Any amount due to the contractor under this contract for under payment may be adjusted against any amount 
then due or which may at any time thereafter become due before payment is made to the contractor,  from him to 
the Corporation on any other contract or account whatsoever. 

 
ARBITRATION AND LAW 

ARBITRATION :- 
 

47. Except where otherwise provided for in Contract all questions and dispute relating to the meaning of the 
specifications, designs, drawings and instructions herein before mentioned and as to the quality of workmanship 
or materials used on the work or as to any other question, claim right, matter or thing whatsoever in any way 
arising out of or relating to the contract, designs, drawings, specifications, estimates, instructions, orders or 
these conditions or otherwise concerning the works, or the execution or failure to execute the same whether 
arising during the progress of the work or after the completion or thereof shall be referred to the sole 



 
 
 

arbitrations or otherwise concerning the works, or the execution or failure to execute the same whether arising 
during the progress of the work or after the completion or abandonment thereof shall be referred to the sole 
arbitration of the Chairman and Managing Director of Uranium Corporation of India Limited, Jaduguda and if 
the Chairman and Managing Director is unable or unwilling to act to the sole arbitration, of some other person 
appointed by the Chairman and Managing Director, willing to act as such arbitrator.  There will be no objection 
if the arbitrator so appointed is an employee of Uranium Corporation of India Limited, Jaduguda and that he 
had to deal with the matters to which the contract related and that in the course of his duties as such he had 
expressed views on all or any of the matters in dispute or difference.  The arbitrator to whom the matter is 
originally referred being transferred or vacating his office or being unable to act for any reason, such Chairman 
and Managing Director as aforesaid at the time of transfer vacation of office of inability to act, shall appoint 
another person to act as arbitrator in accordance with the terms of the contract such person shall be entitled to 
proceed with the reference from the stage at which it was left by his predecessor.  It is also a term of this 
contract that no person other than a person appointed by such Chairman and Managing Director, as aforesaid 
should act as arbitrator and if for any reason, that is not possible, the matter is not to be referred to arbitration at 
all.  In all cases where the amount of the claim in dispute is Rs. 50,000.00 (Rupees Fifty thousand only) and 
above, the arbitrator shall give reasons for the award. 

 
Subject as aforesaid the provisions of the Arbitration Act, 1940 or any statutory modification or re-enactment 
thereof and the rules made thereunder and for the time being in force shall apply to the arbitration proceeding 
under this clause.  It is a term of the contract that the party involving arbitration under this clause together with 
the amount or amounts claimed in respect of each such dispute. 

 
The arbitrator’s may from time to time with consent of the parties enlarge the time, for making and publishing 
the award. 

 
The work under the contract shall, if reasonably possible, continue during the arbitration proceedings and no 
payment due or payable to the contractor shall be with held on account of such proceedings. 

 
The contractor shall be deemed to have entered on the reference on the date he issues notice to both the parties 
fixing the date of the first hearing. 
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The Arbitrator, shall give a separate award in respect of each dispute or difference referred to him. 
 

The venue of arbitrator shall be such place as may be fixed by the arbitrator, in his sole discretion. 
 

The award of the arbitrator shall be final, conclusive and binding all parties of this contract. 
 
 

 LAWS GOVERNING THE CONTRACT 
 
48.      This contract shall be governed by the Indian Laws for the time being in force and it shall be deemed to have 

been executed at Jaduguda, District Singhbhum (East), Jharkhand within the ordinary civil jurisdiction of the 
Competent Courts in the District, Singhbhum. 
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SPECIAL CONDITIONS OF CONTRACT 
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SECTION – VI 
SPECIAL CONDITIONS 

 
 
1.0 This section lays down the special conditions of contract forming a part of the contract agreement and shall be 

read in conjunction with the general conditions of contract. 
2.0 Intent of specification as specified under INTENT OF SPECIFICATION shall be deemed to be a part of this 

special conditions of contract. 
3.0 The technical specification and standards of various works shall be specified in tender specification. 
4.0 The work and services to be covered under this specification and the conditions therein are detailed in the 

following sections of the specification and these sections along with enclosed drawings and documents form a 
part of this tender specification. 

 
Section I   : Notice Inviting Tender 
Section II   : General Information 
Section III   : Conditions of Tendering 
Section IV   : Forms 
Section V   : General Conditions 
Section VI   : Special Conditions 
Section VII   : Technical Specification 



 
 
 

Section VII A   : Schedule of items 
Section VIII   : Drawings and documents enclosed with the  specification. 

 
5.0 Ground area (without any finish) shall be given for construction of temporary storage/shed.  The contractor 

shall demolish all such temporary structures constructed by him for erection and clean the site, unless, 
otherwise instructed by the purchaser. 

6.0 On arrival of material at site, the contractor shall open the packing, cases, inspect the materials, repair and 
replacement of materials damaged or lost in transit or at site should be done promptly by him at no extra cost to 
the purchaser. 

7.0 The contractor shall arrange for all machinery, tools and tackles etc. as required for handling at site, erection of 
structures under this contract.  No equipment will be available for hire from the purchaser other than specified. 

8.0 No compensation shall be paid to the contractor for temporary idling of their workers, officers and equipments 
etc. for hocking/matching up of the works, awarded for the existing works extension which may arise due to 
non-availability of site, facilities etc.  However, best effort shall be put up by the purchaser, without disrupting 
production of the operating plant, to extend all help and facilities at site to the contractor for carrying out their 
works satisfactory without any loss of time and man-hour etc. 

 
9.0 PROGRESS REPORTS AND SCHEDULES 
 

The contractor shall submit to the purchaser, by the 3rd of every month 3(three) copies of a report in an 
approved proforma showing the progress made in construction, procurement  activities of the works during the 
previous months.  The report also indicate any delay with respect to the approved programme and corrective 
measures proposed by the contractor. 
 

10.0 The contractor shall arrange for all approach facilities at his own cost as may be required during construction 
period. 
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11.       COMPLETION TIME 

The total  time  period  for computing  the entire job covered under this NIT  specification is given /mentioned 
In the NIT which  will be  reckoned  15 days from  date of  Work Order / L.O.I. or  handing over the site 
Whichever is later.  

12. MEDICAL CARE 
The contractor shall be fully responsible for any first aid and emergency medical treatment to his employees at 
site.  Necessary arrangements for this purpose shall be made by the contractor at site.  In serious cases, Medical 
facilities of UCIL may be available to the contractor on chargeable basis. 

 
13.      DELAY IN COMPLETION 

If the contractor fails to complete the works within the time frame of completion the purchaser shall be entitled 
to impose liquidated damage a sum at ½ % of contract sum for each complete week between the time for 
completion and actual date of completion, maximum upto 7.5 % of the contract value in accordance to clause 
of the general conditions of Contract (G.C.C) 

  
14. Schedule of work 

The successful contractor will have to submit a programme of work in the form of Bar Chart and PERT Chart 
showing the tentative progress of work of design, fabrication, delivery, installation, commissioning, etc. within 
a reasonable time after receipt of LOI but before signing of the contract agreement, to the purchaser for his 
approval.  The programme to be made in such a manner that it will cause minimum shut down to the operating 
plant. The programme to be made to complete the system within the stipulated time period.  The submission to 



 
 
 

and approved by the purchaser of such programme shall not relieve the contractor of any of his duties or 
responsibilities, under the contract. 

 
15. Time Bar on payment 

Payment shall be released within 45 days after checking and entries made on measurement book and 
certification of the progress bill (R/A Bill) done by Engineer-in-charge.  No claim whatsoever shall be 
entertained for late payment beyond 45(forty five) days for reasons attributable to the contractor. 

 
16.       Contractor to follow security rules enforced by the owner 

The contractor shall strictly abide by the prevailing security rules and regulations and also to be enforced by the 
owner from time to time.  Entry to the works premises of the owner is strictly restricted and only bonafide 
pass/permission holders are allowed. 

 
17.       Price Escalation 
  
 No Escalation on any account would be payable under this contract. 

 
18.0 MATERIALS TO BE SUPPLIED BY THE PARTY. 

  
All materials  including Cement and steel  required for the execution of the job will have to be  
arranged by the contractor at their own cost from the approved manufacturers only.  
 
No cement & steel will be supplied by the company/purchaser. The contractor will have to be consumed the 
cement & steel quantity as per theoretical consumption based on CPWD norms. 
 
Contractor will have to produce manufacturer’s  test certificate to the owner/purchaser for each lot of cement 
and steel brought at site for use.  
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The quality of the cement will be further checked by the purchaser before use and contactor will be allowed to 
use only when found suitable if require by the purchaser the sample of cement and steel will be checked 
through out side agency approved by the purchaser  for which all expenses will be borne by the contractor. 
 
APPROVED MANUFACTURER LIST : Cement will be Portland blast furnace slag cement with slag containt 
more than 50% of the following manufacturers.  
 
CEMENT :-   I) ACC   II) LAFARGE 
 
STEEL :-   I) SAIL  II) TISCON 
 
The contactor shall have to provide suitable store buildings for proper storage of cement & steel. 
 
ALLOWABLE WASTAGE FOR :- CEMENT ± 03 % AND STEEL ± 05% 
  
  

i) The contractor shall have to provide suitable store building for proper storage of cement.  
j) The contractor shall submit reconciliation statement of steel/cement purchased by him from the 

once in every months.   
 



 
 
 

19. Site office and stores 
The contractor shall build at his own cost a suitable site office and necessary stores on the 
portion of the land alloted to him in an approved manner.  The contractor shall maintain and 
keep his office and stores in good condition through out the execution of the works. 

 
20.              PAYMENT ON ACCOUNT:- 
 
(a) Interim bills shall be submitted by the contractor at intervals mentioned in schedule-F on or 

before the date fixed by the Engineer-in-charge for the work executed.  The Engineer-in-charge 
shall then arrange to have the bills verified by taking or causing to be taking, where necessary, 
the requisite measurements of the work. 

(b) Payment on account for amount admissible shall be made on certifying the sum by the Engineer-
in-charge to which the contractor is considered entitled by way of interim payment for all work 
executed, after deducting there from the accounts already paid, the security deposit and such 
other amounts as may be deductible or recoverable in terms of the contract. 

 
(c) Any interim certificate given relating to work done or materials supplied may be modified or 

corrected by any subsequent interim certificate or by the final certificate.  No certificate of the 
Engineer-in-charge supporting an interim payment shall itself be conclusive evidence that any 
work or materials to which it related is complete in all respects. 

(d) The final bill shall be submitted by the contractor within three months of physical completion of 
the works.  No further claims shall be made by the contractor after submission of the final bill 
and these shall be deemed to have been waived and extinguished.  Payment of these items of the 
bill for quantities and at rates as approved by Engineer-in-charge, shall be made within the 
period specified hereunder, the period being reckoned from the date of receipt of the bill by the 
Engineer-in-charge. 
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(i) Contract amount not exceeding Rs. 5.0 lakhs : four months 
(ii) Contract amount exceeding Rs. 5.0 lakhs: six months 

 
(e) Final bill will not be entertained unless the same is accompanied by an affidavit in Form no. ‘M’ 

with particulars in form No. ‘N’ as per Rules-40 (10) of Bihar Mineral Concessional Rules-1972.  
Transport Challan in Form No.F in original will also be enclosed along with Final bill or paper 
pertaining to royalty clearance from the concerned department is submitted by the contractor. 

 
21.       CONTRACTOR TO ASSIST IN MEASUREMENT 
 

The engineer shall except as otherwise stated, ascertain and determine by measurement the value 
of work done in accordance with the contract.  The contractor shall when he requires any part or 
parts of the works to be measured, give notice to the engineer or the engineer’s representative in 
making such measurement and shall furnish all particulars required by either of them.  Should be 
contractor not attend or neglect or omit to send such agent then the measurement made by the 
engineer or approved by him shall be taken to be the correct measurement of the works. 
Except where any general or detailed description off the work in the schedule of items expressly 
shows to the contrary, all measurements be made according to the procedure set forth by the 
engineer. 

 



 
 
 

22 GUARANTEE 
(i) Guarantee, whenever required by the contract, shall be furnished by the contractor to the owner 

on forms approved by the Engineer and shall be signed by both the contractor and the sub-
contractor when the sub-contractor’s work is involved. 

 
(ii) the contract assumes a proper degree of skill on the part of the contractor and all his workmen 

employed.  The contractor shall consult with the engineer whenever in his judgement a variation 
in the work of construction in the quality of materials specified would be beneficial or necessary 
to fulfill the guarantees called for in the contract.  Such variations shall be carried out by the 
contractor only when authorized by the Engineer in writing.  The request for such changes shall 
be made before the contract agreement is executed otherwise guarantees will be understood to 
hold good for work as specified in the contract and any variation necessary to fulfill such 
guarantees shall be carried out by the contractor at his own cost. 

 
23. CONTRACTOR’S SITE ESTABLISHMENT 

Site office and stores 
The contractor shall build at his own cost a suitable site office and necessary stores on the 
portion of the land allotted to him in an approved manner.  The contractor shall maintain and 
keep his office and stores in good condition through out the execution of the works. 
 

             DRAWINGS 
(a) Tender drawings 

The drawings enclosed with this tender document give some idea of the job.  These are 
preliminary drawings for tender purpose only and are by no means the final drawings or show 
the full range of work under the scope. 
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(b) Contractor to examine 
 

The contractor shall examine carefully all the drawings furnished to him and shall call the 
attention of the engineer to any discrepancy in the drawings.  They are also expected to visit the 
site at their own cost to examine and assess the quantum and nature of work, covered under this 
NIT, before submission of offer.  Any discrepancies in the quotation, or revision of rates thereon 
will not be entertained. 

 
 ( C )    Drawings to be made available at site  
 

One copy of the required drawings shall be kept by the contractor at site and shall be made 
available for inspection and use by the engineer and by the any other person authorised by the 
engineer in writing. 
 
 

25.0 CONTRACTOR TO ASSIST IN MEASUREMENT 
 

The engineer shall except as otherwise stated, ascertain and determine by measurement the value 
of work done in accordance with the contract.  The contractor shall when he requires any part or 
parts of the works to be measured, give notice to the engineer or the engineer’s representative in 
making such measurement and shall furnish all particulars required by either of them.  Should be 
contractor not attend or neglect or omit to send such agent then the measurement made by the 
engineer or approved by him shall be taken to be the correct measurement of the works. 



 
 
 

Except where any general or detailed description off the work in the schedule of items expressly 
shows to the contrary, all measurements be made according to the procedure set forth by the 
engineer. 

 
26.0 VARIATION AND SCHEDULE OF QUANTITIES 
 

The quantities set out in the schedule of items are the estimated quantities of the permanent 
works only. The actual design and quantities may vary from those indicated in the tender 
documents due to the actual condition of the site or due to other reasons.  The contractor shall 
carry out all the work upto a total variation of ± 15% on the contract price.  All tendered rate 
shall remain firm within this limit.  Any individual item may vary to any extent and be excluded 
altogether and extra items may be included rates  
 
 
for extra items not covered in CPWD, DSR-2007 shall be based on market price of material and 
labour with 15% extra to cover overhead and profits. 
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  27.0 Water 
(a) Water will be provided at a single point near work sit free of cost , but subject to 

availability otherwise contractor will have to arrange himself at their own cost for that no 
payment will be reimbursed by UCIL. 

(b) Contractor has to arrange/make their own arrangement  from above point of water. 
(c) Electricity can be provided at one point near work site free of cost. Extension if  

required till have to be arranged by the contractor , but subject to availability otherwise 
contractor will have to arrange himself at their own cost for that no payment will be 
reimbursed by UCIL. 
 

 
28.      Foreclosure of contract 
28.1 If at any time after acceptance of the tender the corporation decides to abandon or reduce the 

scope of the works for any reason whatsoever and hence not required the whole or any part of 
the works to be carried out, the Engineer-in-charge shall give notice in writing to that effect to 
the contractor and the contractor shall have no claim to any payment of compensation or 
otherwise whatsoever, on account of any profit or advantage which he might have derived from 
the execution of the works in full but which he did not derive in consequent of the foreclosure of 
the whole or part of the works. 

 
28.2 That contractor shall be paid at contract rates full amount for works executed at site and, in 

addition, a reasonable amount as certified by the Engineer-in-charge for the items hereunder 
mentioned which could not be utilised on the work to the full extent because of the foreclosure: 

a) Any expenditure incurred on preliminary site work e.g; temporary access roads, temporary 



 
 
 

labour huts, staff quarters, and site office storage accommodation and water storage tanks. 
b) The corporation shall have the option to take over contractor’s material or any part thereof either 

brought to the site or of which the contractor is legally bound to accept delivery from suppliers 
(for incorporation in or incidental to the work), provided, however, the Corporation shall be 
bound to take over the materials or such portions thereof which the contractor does not desire to 
retain.  For materials taken over or to be taken over by the Corporation, cost of such materials 
shall, be worked out taking into account purchase price, cost of transportation and deterioration 
or damage which may have been caused to materials while in the custody of the contractor. 

(c)     For contractors materials not taken over by the corporation, reasonable cost of transporting   
          such  materials from site to contractors permanent stores or to his other works, whichever is  
          less.  If materials are not transported to either of the said places, no cost of transportation  
          shall be payable. 

 
(d) If any materials supplied by the Corporation are rendered surplus, the same except normal  

wastage shall be returned by the contractor to the Corporation at rates not exceeding those at 
which these were originally issued less allowance for any deterioration or damage which may 
have been caused whilst the materials were in the custody of the contractor.  In addition, cost of 
transporting such materials from site to the Corporation Stores, shall be paid to the contractor if 
so required by the corporation. 
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e) Reasonable compensation for transport of T&P from site to contractor’s permanent stores or to his 
other works, whichever is less.  If T&P are not transported to either of the said places, no cost of 
transportation shall be payable. 

 
28.3 The contractor shall if required by the Engineer-in-charge furnish to him books of account, wage 

books, time sheets and other relevant documents as may be necessary to enable him to certify the 
reasonable amount payable under this condition. 

 
 

ROYALTY   
 

Contractor will have to pay royalty charges to the concerned department towards the use of 
minor minerals such as sand, gravel, stone chips, stone boulder , rock , bricks and morum etc , 
for the quantity consumed in the work.  

 
Final bill will be paid only after submission of royalty clearance certificate by the contract from 
District Mining Officer , JSR. 
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TECHNICAL SPECIFICATION FOR 
 

LAYING OF HORIZONTAL FILTER AND COVERING WITH 1 MTR. ROCK FILL 
MATERIAL FOR RAISING OF 4TH STAGE   TAILINGS   DAM   (  PHASE  –  II  OF    
                     1ST  STAGE TAILINGS DAM ) AT JADUGUDA. ( WEST PART ). 

 
1. SPECIFICATION / I.S.I.  STANDARDS TO BE FOLLOWED 

 
The text includes reference to I.S. Standards and codes where necessary.  These specifications 
shall be followed in letter and sprit.  Changes if any shall be made at the level of the Engineer-
in-charge. 
 

2. TENDER DRAWINGS 
The drawings for tender purposes enclosed with this specification are listed under contents.  The 
tender drawings indicate the tentative section of the dam. 
The construction shall be done as per construction drawings to be issued by the Engineer-in-
charge. 
 

BENCH MARKS 
 
This section covers requirements for fixing bench marks/reference line and taking cross sections etc.  
The provisions of this section will also apply to works covered under part-B of these specification. 
 
General 
 
Before starting any work, the contractor shall erect a permanent benchmark, reference line and check 



 
 
 

profiles at convenient locations approved by the Engineer-in-charge.  The bench mark shall be 20 cm x 
20 cm x 60 cm with 40 cm embedded underground and 20 cm above the ground.  The top surface of the 
benchmark shall be horizontal and plain.  The words “B.M.” with RL shall be conspicuously carved and 
painted on the benchmark.  The reference line shall comprise of the base line properly dagbelled on the 
ground with a number of masonry pillars suitably spaced.  The check profiles shall be located at such 
places as to ensure execution of all slopes, steps and elevations, to the profile or profiles indicated in the 
approved drawings or as directed by the Engineer-in-charge.  In case of spread out works, several bench 
marks reference lines and check profiles as may be necessary shall be constructed by the contractor as 
directed by the Engineer-in-charge. 
 
Payments 
 
All materials and labour for setting out works including construction of bench marks, reference lines, 
check profiles and surveys as may be required at the various stages of the construction work, shall be 
supplied or made available by the contractor at the contractor’s cost. 
 
Cross Sections 
 
Immediately prior to the beginning of the work, cross sections of the existing ground level at every 15 
mtr. interval, normal to the axis of the dam shall be taken over the base and seating of the dam for 
sufficient distance outside the limits.  Levels on these cross sections will be taken at 5 m intervals. 
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These cross sections shall be taken and plotted in ink and shall be binding on the parties after they are 
signed, both by the contractor and the Engineer-in-charge.  These cross sections shall form the basis of 
all future measurements and payments on the area. 

 
 1.4 Payments: 
 

No payment shall be made to the contractor for this item.  The rate for individual item of work under the 
contract shall include the cost of setting out works and all other items as indicated above. 

 
 2.00 PREPARATION OF WORK AREAS 
 

2.1 Clearing work areas 
Clearing and grubbing operations shall be performed in excavation embankment areas, borrow areas 
including a 3 m wide strip measured beyond and continuous to the limit lines of the areas.  These sites 
shall be cleared of all trees, stumps, bushes, roots rubbish and other objectionable materials.  Such 
materials from clearing operations shall be burnt, removed from the site of work or otherwise disposed 
off as approved. 
 
No trees shall be cut from outside the area designated unless instructed in writing by the Engineer-in-
charge and all trees designated outside the areas actually occupied by the dam shall be protected 
carefully from any damage. 

 
 2.1.1 Payments 
 

No separate payment will be made for this and the same will be included in the corresponding item of 
works in schedule of rates quantities and bids. 

 2.2 Care and Diversion 
 

In case care and diversion works are considered necessary, the contractor shall construct and maintain 
such temporary works to make the work areas clear of water.  The contractor shall pump out all water 
from the work area and shall keep the foundations free from water while excavating and preparing the 



 
 
 

foundation etc.  The contractor shall not be entitled for any claim or additional compensation or 
payment for damage due to water leaking through, under or around temporary bunds. 

 2.2.1 Payments 
 

No separate payment shall be made for construction of temporary bunds and dewatering and the same 
shall be included in the corresponding items of work in schedule or rates and quantities and bids. 

 
3.0 STRIPPING 
 

 3.1 EMBANKMENT 
 
The entire area of embankment including a 3 m wide strip beyond and continuous with the areas of 
embankment proper, as shown in the drawings shall be stripped to a sufficient depth, as directed, to 
remove all unsuitable materials.  In no case, stripping depth shall be less than 30 cm / 60 cm or as per 
direction of Engg-in-charge.  The unsuitable materials shall include all debris, top soil, vegetable 
material including roots, loose rock, mounds of earth and boulders, organic silt, swamp materials and 
other perishable or objectionable construction or that might interfere with the proper bonding of the 
embankment with the foundation, or the proper compaction of the materials in the embankment, or that 
may be otherwise objectionable.  The stripping shall be kept in advance of other items of works to 
ensure that no undesirable material will get mixed with approved embankment material and to enable 
proper inspection and measurement.  Materials from stripping operation shall be dumped in soil disposal 
areas as shown on the drawings or as directed by Engineer-in-charge. 
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 3.2 MEASUREMENTS AND PAYMENTS 
 

(a) Immediately prior to the beginning of the work, after the jungle clearance has been done, accurate cross 
sections of the existing ground levels at every 15 m interval or closer where necessary and normal to the 
axis of the dam shall be taken over the area to be excavated and for sufficient distance outside the limits 
of excavation.  Levels on these cross sections will be taken at 5 meters.  Final sections along the same 
lines after the benching or stripping is completed shall be taken.  Volume shall then be computed for 
materials excavated and recorded. 

 
(b) The payment for the work shall be based on measurement for the actual work recorded in cubic meter 

units.  It shall include all items lime excavation, dressing of the benches and foundations, re-handling 
and removal of material from the sites including all leads and lifts etc. as described in the schedule of 
quantities and bids. 

 
4.0 KEY TRENCH 

 4.1 Excavation of key trench under Dam Embankment 
 

The key trench as shown in the drawings shall be excavated in the foundation to the established lines 
and grades.  The alignment and cross sections shown in the drawings will be subject to such changes as 
may be found necessary by conditions exposed by the excavations.  Accurate trimming of the slopes of 
the excavation will not be required, but excavation shall conform as closely as practicable to the 
established lines and grades. 

 
 4.2 Material excavated from the key trench 
 

The material from excavation of key trench shall be used in the random zone of the embankment either 
immediately or after stock piling as convenient.  Before placing this material in the embankment, the 
foundation for the embankment shall be cleared, stripped and prepared as specified and adequate 
arrangement made for watering and rolling the layers of earth fill in the embankment.  This material 
shall be subject to the same degree of embankment control as for the material obtained from the borrow 



 
 
 

pits for random zone.  Excavated materials which are unsuitable for use shall be disposed off as directed 
by the Engineer-in-charge. 

 
 4.3 Back filling of key trench 

  
Key trench shall be back filled with impervious material of the same specifications and in the same 
manner as for the impervious zone of the embankment of the dam.  The finest and most clayey material 
shall be placed in the key trench. 

 
 4.4 Measurements and Payments 

(a) For this purpose, grid levels at the ground at 5 m or closer intervals will be taken after stripping and 
before commencement of the key trench excavation and after the final excavation of the key trench.  
Payments will be based on the contents of the key trench, finally approved on excavated sections. 

 
For wet excavation and dewatering, no separate payment will be made and the same will be included in 
the respective items in the schedule of quantities and rates.  Similarly, rate will include all leads and lifts 
of disposal and shoring wherever necessary. 

 
(b) Payments for the back filling of the key trench shall be made in the same way, as for the impervious 

zone of the embankment of the dam. 
Payment shall be made as per actual measurement of work done at unit rate of one cum and shall 
include all items of work including excavation of earth and its transportation, breaking clods, picking of 
roots, levelling and laying, compaction by mechanical means, watering etc. including all leads and lifts. 

76. 
 
 
 
No extra payment for dewatering shall be made, and same will be included in the respective items of 
schedule of quantities and rates. 

 
 5.0 BORROW AREAS 
  GENERAL 

1. The limits of borrow areas to be used in the various zone of embankment shall be flagged in the field 
and material from each borrow area shall placed only in the zones for which it has been specified.  

 
2. Borrow pit for contractor arrange material shall not be opened at adjacent down stream village of the 3rd 

stage tailings pond, 2nd stage tailings pond and 1st stage tailings pond with in distance 2.00 KM from 
downstream toes of the all three tailings pond. Incase it is proposed to provide a lining for the reservoir, 
no borrow pits shall be opened up in the reservoir. Borrow pit shall be operated so as not to impair the 
usefullness  or mark  the appearance of any part of the work or any other property . The surface of 
wasted material shall be left in a reasonably smooth and even condition. Borrow areas ouside the 
reservoir area shall be finished as directed by the Engineer-n-charge to prevent condition, favourable for 
breeding of mosquitoes. 

 
3. Preparation of borrow area 

 
All areas required for borrowing earth for embankment shall be cleared all trees and stumps, roots, 
bushes, rubbish and other objectionable material.  Particular care shall be taken to exclude all organic 
matter from the material to be placed in the dam embankment.  The cleared areas shall be maintained 
free of vegetable growth during the progress of the work.  Clearing and grubbing shall be carried out in 
accordance with the provision of clause 2.1. 

 
 4. Stripping of borrow areas 
 

Borrow area shall be stripped of top soil, sand and any other matter which is unsuitable for the purpose 
for which the borrow area is to be excavated.  In quarry areas such stripping shall include the removal 



 
 
 

all over burden and loose, soft and disintegrated rock materials from stripping shall be disposed off as 
directed. 

 5. Moisture conditioning 
 

Moisture conditioning will be required in borrow areas for impervious zone.  Where the natural 
moisture content of the soils for the impervious zone is less than the specified moisture content, 
moisture conditioning of the soil shall be resorted to by borrow pit irrigation. In flat areas with very tight 
soils requiring long periods of irrigation, this shall be carried out by ponding water on the surface by 
constructing low dykes.  In large sloping borrow areas where a comparatively shallow depth is to be 
excavated, pressure sprinkler system could be used.  When borrow pit irrigation is not completely 
adequate, supplemental water shall be loaded into carrier.  Only very minor additions shall be made on 
the placement site. 

 
Where the natural moisture content is on the higher side, it shall be reduced by ripping or ploughing and 
aerating the soil or by good surface drainage depending on the moisture content. 

 
 6. EXCAVATION 
 

The depth of cut in all borrow areas will be designated by the Engineer-in-charge, and the cuts shall be 
made to such designated depths only.  Shallow cuts will be permitted in the borrow areas, if unstraitfied 
material with uniform moisture contents is encountered.  
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 Each designated borrow area shall be fully exploited before switching over to the next designated 
borrow pit.  Haphazard exploitation of borrow area shall not be permitted.  The type of equipment used 
and the operations in the excavation of materials in borrow areas shall be such as will produce the 
maximum quantities of uniformly blended materials fulfilling the  requirement for each zone. 

 
 7. HAULAGE 
 

The design, provision and operation of all facilities and equipment necessary for transporting of fill 
materials from borrow pits, excavations and stock piles to the final point of placement within the dam 
embankment shall be such that fill materials when placed in the embankment completely fulfill the 
requirements of those materials and do not produce unacceptable segregation’s, wetting, drying or other 
undesirable effects in the fill materials. 

 
 8. STOCK PILLING 
 

Stock piling shall be done at approved locations only.  Before any area is used for stock piling, it shall 
be cleared and stripped of all vegetation and top soil as necessary to prepare the stock pile area. 

 
Stock piling of fill materials by end dumping the material down a stopping face/chute shall not be 
permitted, if segregation of the material takes place.  Any material, particularly the materials for 
impervious zone, when stock piled, shall be protected from being rendered less suitable for placement in 
the fill due to weathering effects viz. Drying or over watering, due to rain etc. 

 
 9. PAYMENTS 
 

No payments will be made for any of the above works as these will be covered in the over all rate of 
“earth work in filling” in the dam embankment.  Further, the tenderer shall acquaint himself with the 
borrow areas, leads, haul roads etc. before tendering.  All haul roads from borrow areas to work sites 
shall be at the cost of the tenderer. 

 
10. SEALING CRACKS 

 
Deep pot holes or pockets shall be filled with hand compacted soil or concrete.  If the rock surface in the 



 
 
 

bottom and sides of pot holes is cracked, the crack should be sealed with cement grout.  If the rock 
surface contains a great number of closely spaced pot holes, the entire rock surface shall be grunted to 
prevent. 
 
Foundation rock which is fairly impervious but with a very jagged surface shall be treated by laying 
core material at a moisture content above OMC, in thin layers and compacting with mechanical tempers 
to ensure that all irregular depressions in the rock surface area filled with soil to create a complete bond.  
Any open cracks in jagged rock surface shall be sealed with cement grout by suitable means.  Fault 
zones or larger cracks shall be dug out to a depth equivalent to twice the width or as determined by the 
Engineer-in-charge and back filled with concrete. 

 
 11. FILL MATERIALS 
 

The materials for the respective zones of the embankment shall be obtained from borrow areas 
designated by the filed laboratory, which will also specify the depth of cut in the borrow area, for 
obtaining the material of desired gradation.  In general, all materials from a particular borrow area shall 
be a mixture of materials obtained for the full depth of cut. Where, in a borrow area, the substratum 
occurs in well defined layers differing considerably in mechanical analysis so that mixture is not 
suitable for any particular zone, the materials shall be excavated layer wise by scrappers or other 
suitable means and the materials placed in the zone for which it satisfies the requirement. 
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 12.0 IMPERVIOUS FILL MATERIALS 
 

The materials for zone- I shall be impervious materials from selected borrow areas and shall not have 
particles of maximum size exceeding 100 mm.  It shall not contain less than 10% material finer than 
0.002 mm.  It shall have a permeability value of less than 10-5 cm/sec. 

 
 13.0 RANDOM MATERIALS 

Random materials for part requirement can be obtained from the foothills of stage-I reservoir and from 
the colony areas as directed by the Engineer-in-charge. 
For balance requirement, the tenderer is required to arrange by them the suitable borrow areas.  The 
quality of the material should be such that it should fulfill the requirement of “Technical specification” 
as laid down in the technical specification.   
 
The materials shall be a mixture of materials obtained for full depth of cut.  Rocks or boulder having 
maximum size exceeding 100 mm shall not be permitted.  Endeavor shall be to avoid segregation of 
materials, and obtain a uniform mix. 
 

                       ROCK FILL MATERIAL   
                         

Rock fill materials for the designated zone of the dam shall comprise of well graded rock. The material 
shall consist of hard durable rock fragment of approved quality . The rock fragment shall be free from 
cracks, seams, shale parting, conglomerate bonds and other defects, that would tend the increase unduly 
their susceptibility to deterioration by water and weathering action. The shape of the individual rock 
fragment shall be angular. The rock fill material shall be angular. The rock fill material shall satisfy the 
following requirements.  

 
(i) Fine smaller than 02 mm shall not exceed 10% and fines shall be cohesionless. ( D mini – 02 mm ). 
(ii) Maximum size of stones shall not  exceed 600mm. ( D max. – 600 mm ). All the size of the material in between 

maximum and minimum must be uniformely graded. 
(iii) Co-efficient of uniformity shall be equal to or greater than 15. 
(iv) The material shall have permeability of more than 10 -2  cms / Sec. 
 

14.0 FILTER MATERIALS :- Filter material should be sufficient find and well graded so that the voids of 
the filter are small enough to prevent base material particle from penetrating and clogging the filter. 



 
 
 

 
Filter materials conforming to the specified gradation requirements may be available from excavated 
rock materials blended with natural or crushed sand so as to produce non-plastic free draining and well 
graded materials.  Material may have to be screened and washed to produce filter material of required 
grading.  The gradation of the filter layers shall be chosen so as to meet the following criteria with 
respect to the gradation of the adjacent layers:- 

 
  (a) D15 of the filter                  >       5 
  D15 of the base 
  
 (b) D15 of the filter                  <       5 
  D85 of the base materials 
 
 © D 15 F / D85 B < 5 piping retension criterion 
 
 (d)  4 < D15 F / D 15 B < 40  Permeability criterion 
 
 (e) D 50 / D 50 B < 25 Parallel gradation criterion  
 
         79. 
   
 

Where, D15 and D85 are the sizes at which 15% and 85% by weight of total soil particles are finer 
respectively.  Filler layer shall not contain more than 5% material finer than 0.074 mm and the fines 
shall be cohesion.  In addition, maximum particle size of well graded crushed  stone shall not exceed 70 
mm and less than 0.6 mm , uniformely graded course sand is to be used of which max. size of material 
in between the maximum and minimum must be uniformely graded. 

 
The grain size curve of the filter shall be roughly parallel to that of the base material. However, these 
limits will be rechecked and established by the field laboratory on the basis of mechanical analysis of 
adjacent materials. 

 
 15.0 Fill placement 
 
 15.1 General 
 

The suitability of procedure for the operations of placing fill materials, shall be determined by the 
Engineer-in-charge. 

 
Except as otherwise specified, the fill materials shall be placed in the dry season.  The distribution and 
gradation of the materials through out the earth fill shall be as shown on the drawings or as directed.  
The fill shall be free from lenses, pockets, streaks or layers of materials differing substantially in texture 
or gradation from the surrounding materials.  The combined excavation and placing operations shall be 
such that the materials when compacted in the earth fill will be blended sufficiently to produce the best 
practicable degree of compaction and stability.  Successive loads of materials shall be dumped on the 
earth fill in a direction parallel the axis of the dam, and in a manner to produce the best practicable 
distribution of the material.  The various zones shall be clearly delineated on the embankment and the 
materials from the borrow areas placed accordingly.  Initial stages of dam construction shall serve the 
purpose accordingly.  Initial stages of dam construction shall serve the purpose of “Embankment Tests 
section”.  The embankment test section shall be used to establish. 

 
 (i) Layer thickness of fill materials. 
 
 (ii) Optimum practicable moisture content. 
 



 
 
 

(iii) Number of passes of sheep foot roller/vibratory roller for effective compaction. 
 
 15.2 Compaction 

Compaction of each layer of fill after proper conditioning as enumerated below, shall proceed in a 
systematic, orderly and continuous manner so as to ensure that each portion of layer receives the 
specified compaction.  Guide lines for general compaction procedures and details about compaction 
equipment are placed at Appendix-A. 

 
 15.3     Testing of lmpervious , Random & Stone / Boulders Materials for Filling 

Suitable borrow areas for above material shall have to be arranged by the contractor.  Suitability of the 
above materials will be decided best on the results obtained from the any suitable test laboratories 
approved by the UCIL.  All the charges for collecting samples and laboratory testing and submission of 
results etc. will be borne by the contractor.   

         
 In case of random and impervious , minimum two samples from one location from different depths will 
have to be tested.  From one borrow area minimum two location will be selected for testing of the 
samples and minimum two such borrow areas having sufficient quantity of above material should be 
identified and get tested. 
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Above materials shall be excavated, quarried, transported, placed and spread on the dam in such a 
manner that excessive segregation is avoided.  Particular care shall be taken to ensure that materials are 
not so placed, as will be conducive to the formation of intermittent layer.  No stones, pebbles or rock 
fragments having maximum dimensions of more than 100 mm shall be placed in this zone.  Such stones 
and cobbles shall be removed either at the borrow pit or after being transported to the embankment but 
before the materials in the earth fill are rolled and compacted.  The materials shall be placed in the earth 
fill in continuous horizontal layers not more than 150 mm in thickness after being rolled as herein 
specified.  During construction, a small transverse slope from center towards edges should be given to 
avoid pools of water forming due to rains.  If in the opinion of the Engineer-in-charge. 
 
The surface of prepared foundation or the rolled surface of any layer of earth fill is too dry or smooth to 
bond properly with the layer of materials to be placed thereon, it shall be moistened or worked with 
narrow, scarifier, or other suitable equipment, in an approved manner to a sufficient depth to provide a 
satisfactory bonding surface, before the succeeding layer of earth fill is placed.  If the rolled surface of 
any layer is found to be too wet for proper compaction of the layer of earth fill material placed thereon, 
it shall be raked up and allowed to dry, or be worked with narrow, scarifier or any other suitable 
equipment to reduce the moisture content to the required extent, and then it shall be compacted before 
the next succeeding layer of earth fill material is placed.  When compacting the soil against the steep 
rock abutment, the construction surface of embankment shall be sloped away from the rock for a 
distance of about 3 km at an inclination of 6:1 or steeper.  If the foundation surface is too irregular to 
allow the use of large roller directly against the rock out crop, the fowler shall be used to compact the 
soil as close to the out crop as possible and the portion of the embankment directly against the rock shall 
be compacted with the pneumatic hand tampers in thin layers.  The moisture content of the earth fill 
placed against the rock or the structure shall be 2% above the optimum, to allow it to be compacted into 
all irregularities of the rock.  In placing the earth fill on rock foundation, the foundation shall first be 
prepared.  Care shall be taken in placing the first layer of the fill, so that no damage is caused by the 
hauling machinery, sheep foot rollers shall not be employed for compacting, till the thickness of the 
layers compacted by other means is greater by 30 cm, than the depth of the foot of the roller drum.  The 
soil for the first layer shall be at moisture content of 2% above OMC, to enable satisfactory bonding of 
the fill with the rock surface.  Stones and cobbles shall be used in the riprap or rock toe of the dam 
embankment, if suitable or wasted as directed.  

 
 15.4 Moisture control 
 



 
 
 

The water content of the earth fill material prior to and during compaction shall be distributed uniformly 
through out each layer of materials and it shall be between –1% to +1% of the optimum moisture 
content.  As far as practicable the material shall be brought to the proper moisture content, in the borrow 
area, before excavation.  If additional moisture is required it shall be added by sprinkling water, before 
rolling of the layer.  If moisture is greater than required, the material shall be spread and allowed to dry 
before starting rolling.  Moisture control shall be strictly adhered to.  The moisture content shall be 
relatively uniform throughout the layers of material.  If necessary, ploughing, disking, narrowing or 
blending with other material may have to be resorted to obtain uniform moisture distribution.  If the 
moisture content is more than or less than the range of optimum practicable moisture content, or if it is 
not uniformly distributed through out the layer, rolling and adding of further layer shall be stopped.  
Further work shall be started again only when the Engineer-in-charge satisfied.  

 
 16.0 ROLLING 
 

When each layer of material has been conditioned so as to have the proper moisture content uniformly 
distributed through out the material, it shall be compacted by passing the tamping roller.  Five to six 
passes of 10-Ton roller are considered sufficient.  
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 However, the exact number of passes shall be stipulated by the field laboratory on the basis of 
compaction tests conducted on embankment test section.  The layers shall be compacted in strips over-
lapping by not less than 0.6 m.  The rollers or loaded vehicles shall travel in a direction parallel to the 
axis of the dam.  Turn shall be made carefully to ensure uniform compaction.  Rollers shall always be 
pulled.  Density attained shall be at least 98% of the maximum dry density (Standard Proctor) obtained 
in the laboratory for the type of material used.  

 
 17.0 TAMPING 
 

In locations where compaction of the earth fill by means of roller is impracticable or undesirable, the 
earth fill shall be specially compacted, as specified herein at the following locations:- 

 
(i) Portions of the earth fill in dam embankment adjacent to foundations designated on the drawings as 

specially compacted earth fill. 
 
 (ii) Earth fill in dam embankment adjacent to steep abutments. 
 

(iii) Earth fill at locations specially designated such as back fills in trenches for laying the out let pipes from 
decantation wells. 

  
Earth fill shall be spread in layers of not more than 10 cms. In thickness when loose and shall be 
moistened to have the required moisture content as specified.  When each layer of material has been 
conditioned to have the required moisture content, it shall be compacted to the specified density by 
special rollers, mechanical tampers or by other approved methods, and all equipment and methods used, 
shall be subject to approval based on evidence of actual performance and field compaction test.  The 
moisture control, and compaction shall be equivalent to that obtained in the earth fill actually placed in 
the dam embankment in accordance with the specifications.  Work of compaction, specified above, will 
be carried out by the contractor and no payment will be made separately for this purpose as the rates 
quoted are inclusive of this activity. 
 

 18. DRESSING SLOPES 
 

The outer slopes of the embankment shall be neatly dressed to lines and grades as placement of fill 
progresses.  Compaction shall extend over the full width of the embankment and material in earth slopes 
shall be compacted as for the rest of structure. To ensure proper compaction on the edge, the cross 



 
 
 

section of the filling, during construction shall be kept suitably wider (45 cm) and the cross section 
dressed to the designed requirement after compaction for which no extra payment will be made and the 
cost of the same shall be induced by the contractor in the per cubic meter rate of completed item of earth 
work as in para under “Measurement and payments”.  All humps and hollows varying more than 150 
mm from the neat lines of the embankment shall be regarded.  Material used to fill depression shall be 
thoroughly compacted and bonded to the original surface.  Slopes shall be maintained until final 
completion and acceptance.  Any material that is lost by rains, weathering or other cause shall be 
replaced by the contractor at his cost. 

 
 19. Measurement and payments of Earth fill random 
 

(a) The work shall be measured on the basis of the cross-section.  Initial cross-sections for this will be the 
ones taken after stripping and in accordance with para “Measurements and Payments”.  The cross-
sections will be taken at an interval of 15 m or at closer distances as found necessary or as determined 
by the Engineer-in-charge.   
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The gross quantity of materials will be based on these cross-sections which will also indicate the 
separate zones of impervious, filter, rock-fill and rip-rap etc. for facility of arriving at the correct 
quantity of these materials which went into the construction of embankment.  The lines demarcating the 
zones on the cross-sections shall conform to respective typical sections, except where departures from 
these are specially permitted by the Engineer-in-charge.  Running measurements for any subsequent bill 
will be the overall sectional measurements minus the sectional running measurements up to the previous 
running bill. 

 
(b) Final measurements will be recorded on cross sectional basis.  Foundation plan with relevant cross 

sections of the dam showing dimensions and levels shall be prepared and get signed by the contractor in 
token of the acceptance before commencement of stripping and again after completion of stripping of 
dam neat.  The final measurements will be based on the accepted foundation plan and relevant cross 
section and completed section of the dam at the time of taking final cross-sections.  The quantities 
arrived at, shall be paid at full tendered rate minus the running payments. 

 
(c) Cross section referred to in the above sub-para will be taken after the top most earth layer is duly 

compacted at optimum moisture content in accordance with relevant paras of the specifications.  
Materials placed in excess of the lines and grades shown on the relevant drawings and over and above 
the stipulations in relevant para will be ignored and not paid for.  Similarly, while making running 
payment, suitable deduction will also be made for loose undressed, uncompacted materials on the 
slopes. 

 
(d) To achieve proper compaction into the edges of the designed section, the section is required to be 

widened as stipulated in para “Dressing Slopes”.  After compaction, it will be dressed by trimming the 
slopes to proper sections so that the surface on the slopes is also as firm and compact as the top of the 
embankment.  Necessary extra quantities required to be handed for this purpose shall not be paid for 
extra and area to be included in the rate of earth work for the embankment. 

 
(e) Apart from the items described in the schedule of quantities, rate payable for this item will also cover 

construction, maintenance and removal of all additional haul roads and ramps, dumping and compaction 
and removal of all roots, vegetation, and unsuitable and objectionable materials either at the borrow area 
or at the embankment, unless there is any thing specified to the contrary. 

 
The rate for earth work on dam (impervious material) shall include laying of layers in uniform 
thickness, control, compaction to required densities and dressing including all leads and lifts. 
 



 
 
 

Payment of final bill shall be made at full tendered rates on the quantities worked out as above. 
 
 20 FILTER 
 
 20.1 Base filter Blankets 
 

Where indicated in the drawings, filter blankets shall be laid on the base, under the downstream portion 
of the earth embankment, and other locations.  The number of layers in filter blanket and thickness of 
each layer shall be as specified in the drawings.  Filter shall be placed and tamped in such a manner, that 
mixing of filter with foundation or back fill materials will not occur.  The filter material shall comprise 
of clean, sound and well-graded sand and crushed/broken aggregates.  The material shall be free from 
debris, brush wood, vegetable matter, decomposed rock and other deleterious matter.  The gradation of 
each filter layer shall meet the requirements as specified in para “Filter Materials”. 
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The material brought by the contractor to the site shall be subjected to the tests in the laboratory at the 
project site with reference to grading and the filter criteria specified as in the enclosed sheet.  All 
materials not conforming to the requirements so determined shall be rejected. 

 
 20.2 PLACING 
 

The foundation shall be cleared, stripped and prepared as specified in preceding relevant paras before 
laying the base filter. 

 
The filter material shall be placed and spread with crawler type tractor to approximately horizontal 
layers of thickness not more than 1000 mm and 750 mm for vertical layers after compaction.  The 
Engineer-in-charge may direct the filter materials, shall be placed in the dam embankment locations 
other than the filter zones where defects occur below the general level of the foundation, etc. Extreme 
care should be taken during placing materials for this zone, to obtain fill, free from lenses, pockets, 
layers and streaks of segregated materials.  If on completion of each layer of the filter, the surface of the 
layer is such that in the opinion of the Engineer-in-charge, it will obstruct free drainage of water through 
the zone, the surface of the layer shall be ripped, sluiced or otherwise prepared as directed by the 
Engineer-in-charge. 

 
Blending of fine and coarse filters on the dam embankment, in order to produce the required grading 
other than the blending required to correct segregation, as a result of placing or spreading, will not be 
permitted.  If during or after placement, any material in the filter zone has become contaminated by any 
objectionable material from the passage of construction machinery or by any other means, the 
contaminated filter shall be entirely removed and rectification as necessary be carried out under the 
directions of the Engineer-in-charge.  
 
Each layer of material in the filter zones shall be watered and compacted to a maximum relative density 
of 70% by means of crawler type tractor, vibratory rollers, or similar approved equipment. 
 
After completion of the filter blanket, the random / rock / impervious (as per direction of Engg-in-
charge)  fill material shall be placed in 600 mm each layer by layer after compaction. 

 
 21. CHIMNEY DRAIN 
 

Chimney filter of the dimensions, specified in drawings shall be constructed on the downstream face of 



 
 
 

random/impervious zone.  Material used shall be clean, sound and durable and shall be free from silt, 
roots, brush wood, vegetable matter or other deleterious matter.  The gradation of filter materials shall 
meet the requirements as specified in para “ Filter Materials”.  The material shall be laid in 750 mm 
layers and extreme care shall be taken during placing materials to obtain a zone, free from lenses, 
pockets, layers or streaks of segregated material.  Overlapping of fill materials placed in the adjoining 
zones shall not be permitted to an extent such that the horizontal thickness of chimney drain is reduced 
below that shown off the drawings.  Local reduction in horizontal width of this zone, to the extent of 
100 mm shall be permitted, provided that the average thickness remains undiminished.  Each filter layer 
shall be watered and then compacted to obtain a maximum relative density of 70%.  At the abutment 
contact, filter materials shall be compacted by special compactors in a manner best suited to the job, in 
order to achieve the prescribed density. 
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 22. PAYMENTS 
 

(i) For base filter, the work shall be measured on the basis of the cross-sections as indicated for impervious 
materials in para “Measurements & Payments of Earth Fill Random”. 

 
(ii) For chimney drain, the measurement shall be taken by measuring independently the surface area of 

slope and multiplying the same by thickness of respective layers of filters at its tendered rates as 
stipulated in the schedule of quantities and rates. 

      
The rate shall include cost of shuttering required for chimney drain.  The rates shall be inclusive of all 
leads and lifts of materials, watering and compaction of the filter materials and no separate payment will 
be made to the contractor on these counts.  Materials placed in excess of the lines and grades shown on 
the relevant drawings, will be ignored and not paid for. 

 
 23. RANDOM MATERIAL 
 

Random materials shall be excavated from the designated borrow area.  Height of faces and location of 
benches shall be suitably chosen.  One or more horizontal beams shall be formed at regular intervals so 
that the site shall be left in tidy and safe condition.  Such equipment and procedures shall be used in the 
excavation of materials as well produce maximum quantities of uniformly blended materials without 
segregation.  The material shall be transported, place and spread in the designated zone of the dam in 
such a manner, as to obtain uniform conditions as far as practicable.  Particular care shall be taken to 
ensure that the materials so placed shall not be conducive to formation of intermittent layers/lenses of 
segregated materials. 

 
  24.0 Compaction 
 

The materials shall be placed in continuous horizontal layers of 600 mm in thickness, when loose.  Each 
layer shall be evenly spread to a level surface with minimum voids and compacted by about four passes 
of 10 Ton vibratory Roller in a direction parallel to the axis of the dam and one pass in a direction 
perpendicular to the axis, the acceptable minimum density shall be 2 Tons per cu m.  Before the random 
material is end dumped, it shall be wetted by jetting the loaded trucks.  The quantity of water used shall 
be around 15% of volume of materials. 

  
If one completion of each layer, the surface of the layer is such that it will not be possible to obtain 
satisfactory bond with the succeeding layer, the surface shall be ripped, raked or otherwise prepared to 
provide a satisfactory surface. 



 
 
 

    
26.0 Royalty 

The contractor will have to pay royalty charges to the concerned department towards the use of minor 
minerals such as Sand, gravel, stone, stone chips, bricks and moorum etc. for the quantity consumed in 
the work.  However, if royalty is payable on waste rock, random and impervious materials, the same 
will be borne by UCIL.   
Contractors are required to keep the above in mind while quoting their rates. 

 
 27.0 Inspection and quality control 
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 27.1 GENERAL 
 

Control Tests will be carried out to determine whether the embankment fill as placed by the methods 
specified satisfies the requirements of the specifications.  For this purpose the following tests shall be 
carried out on the materials from the different zones of the embankment. 
After performing test at site and if found satisfactory, then only next layer of the material will be 
allowed. 

 
 27.2 IMPERVIOUS MATERIALS 
 
  Control Tests     Frequency  
 

Field Density One test for every 1,000 cu.m. placed or for each layer placed, 
frequency should be increased in (I) areas where degree of 
compaction is doubtful, (ii) in areas where embankment placing 
operations are concentrated. 

  RECORD TESTS 
Standard Laboratory( Govt.test laboratories or any educational institutional test laorastories.),   
Compaction, One test for full quantity 

  Mechanical analysis and Specific 
  Gravity.   
 
  Permeability Tests    One test for every 20,000 cu.m. 
 

27.3 FILTERS 
  Control tests 
 

Mechanical Analysis  One test per layer placed, average one test for every 100 cu.m. 
 
Relative Density  One test for every 5 m placed. Average one test for every 1000 

cu.m. 
 
Record Tests  

 
  Mechanical analysis relative  One set of tests for every 10000 cu.m. placed.  
  Density specific gravity, 
  Permeability.  
 

27.4 RANDOM ZONE  
  Control Tests 
  Density    One test for every 5000 cu.m. placed. 



 
 
 

 
  Record Tests 
 
  Mechanical Analysis, Density One test for every 20000 cu.m. placed. 
 
 28.0 Protection, Maintenance and Clean up  
 (a) General 
 

The dam embankment shall, during the progress of work, be maintained in a satisfactory manner until 
final completion.  Any material that is lost by weathering or other causes shall be suitably and properly 
replaced. 
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 (b) Protection of Fill 

During and/or after placement of materials in the different zones of the embankment, the materials shall 
be protected against contamination by clay, topsoil, other objectionable material from the passage of 
construction machinery, or by any other means. 
 
Extreme care shall be taken at all times to preserve the homogeneity and permeability of the filter zones.  
The primer consideration in this regard shall be to prevent entry of fine materials placed in the adjacent 
zone and soil fractions eroded from the surfaces of the abutments by water draining towards the fill.  
Proper arrangement shall be made for effective system of drainage of the fill as well as abutments. 

 
 (c) Clean up 
 

During placement of fill in the dam embankment the surfaces and slopes of the dam embankment fills 
shall at all times be kept free of waste materials.  On completion of the work, all constructional plant, 
surplus material, waste materials and rubbish shall be removed from within the limits of dam 
embankment and the entries area shall be left in a neat, clean and presentable condition. 

   
Borrow area for the impervious material suitable for use for construction work will have to be arranged 
by the contractor and all the cost incidental to this will be borne by the contractor.  The soil sample from 
the borrow area will required to be tested for its suitability to be used in construction work by an agency 
approved by UCIL and the necessary cost towards this shall be borne by the contractor. 
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COMPACTION EQUIPMENT 
 

  General 
 

Specification/details of compaction equipment given herein are intended to serve as a guideline.  Use of 
improved type of equipment and mode of compaction are acceptable as long as the end results are 
achieved.  Infact, the use of improved compaction equipment shall be encouraged as may be most suited 
to the prevailing site conditions and programme of construction. 

 
Tractors for pulling compaction equipment shall have sufficient power for the most adverse conditions 
to be encountered during compaction of the fill and when the compaction equipment is ballasted to the 
maximum weight specified for compaction of the fill. 

 
When rollers are operated in a multiple arrangement behind a single tractor, each of the rollers shall be 
similar and similarly ballasted as, approved by the Engineer. 

 
Compaction equipment shall be maintained in good condition at all times to ensure that the amount of 
compaction obtained is the maximum for the equipment. 

 
  Sheep Foot Roller 
 

Sheep foot rollers and vibratory rollers of the specifications given below are recommended for 
compaction of different zones of dam section as suited to respective materials.  Double drum sheep foot 
rollers shall be used for compaction.  Each drum of roller shall have an outside diameter not less than 
142.25 cms and length not less than 122 cms (48 inches).  The space between two adjacent drums when 
on level surface shall not be less than 30 cms (12 inches) and not more than 33 cms 115 inches. 
 
The total number of foot per drum shall be 88.  At least one tamping foot shall be provided for 967 cm2 

(150 sq. inches) of the drum surface area.  The length of each tamping foot from the outside surface of 
the drum shall be maintained at not less than 18 cms. (7 inches).  The cross sectional area/bearing 
surface area of each tamping foot shall not be less than 25.80 sq. cms (4 sq. inches) not more than 64.5 
sq. cm (10 sq. inches) at a plane normal to the axis of shank 15 cm (6”) from surface.  The weight of the 
roller when fully loaded shall not be less than 7100 kg (15500 lbs) and the ground pressure when fully 
loaded shall not be less than 40 kg/cm2 . 
 
The rollers shall be pulled at a speed of not more than 4 kms per hour.  During operation of rolling the 
spaces between the tamping foot shall be kept clear of materials sticking to the drum which could impair 
the effectiveness of the tamping rollers. 

 
  Vibratory Rollers 
 

Vibratory rollers shall be of the vibratory, single smooth steel drum type and shall be equipped with a 



 
 
 

suitable cleaning device to prevent the accumulation of material on the drum during rolling.  Each roller 
shall have a total static weight of not less than 9070 kgs.  The drum shall be not less than 152.4 cms (60 
inches) in diameter and 198 cms (78 inches) in width.  The vibration frequency of the roller during 
operation shall be between 1100 and 1500 vibrations per minute.  The centrifugal force developed by the 
roller at 1250 vibrations per minute shall be not less than 17,240 kgs.  The power of the engine driving 
the vibrator shall be sufficient to maintain the specified frequency and centrifugal force under the most 
adverse conditions which may be encountered during compaction of the fill.  The speed during rolling 
shall not exceed 4  
km/hour. 
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  Special Compactors 
 

In locations where compaction of the earth fill by means of sheep foot roller/vibratory roller is 
impracticable or undesirable, the earth fill shall be compacted with special compactors. 

 
Special compactors could be loaded dump trucks, hand guided heavy duty mechanical tampers, hand 
guided vibratory rollers and such other compaction equipment as may be approved by the Engineer.  
Special compactors shall be capable of producing, with a reasonable number of coverage, the specified 
densities in the fill material on which they are used. 

 
Compaction by special compactors where required shall be carried out during day light. 

 
  SPECIFICATION FOR STONE MASONRY 
 
 1.1 General 
 

Stones shall consist of most durable rock type, of approved quality, selected for the purpose.  The 
quality of individual stones shall be dense, sound and resistant to abrasion and shall be free from cracks 
seams, shale partings, conglomerate bands and other defects.  Stones shall be free from any harmful 
impurities and the SO3 content shall not exceed 1%.  The crushing strength of stones for masonry shall 
not be less than 200 kg/cm2 . 
 
The stones shall be so cut and plain chiseled as to obtain proper wedging action and that quantity of 
mortar required for masonry work is minimum.  Stones having a weight of 40 kg or more per piece shall 
constitute 70% of total volume of masonry work.  No stone less than 5 kg weight shall be used. 

 
 1.2 WORKMAN SHIP 
 

Masonry shall be done in horizontal layers providing proper bonding.  All stones shall be cleaned of 
dirt, dust and all weathered and loose portions and moistened before use.  Provision of reinforcement at 
the vulnerable points in the masonry to prevent shrinkage cracks may be necessary if so required by the 
Engineer-in-charge.  For curing the mortar, the masonry shall be kept watered for a minimum period of 
14 days  
continuously.  Newly erected masonry shall be protected from inclement weather to prevent mortar from 
being washed out of joints by rain. 

 
Stone masonry shall be constructed with cement mortar as specified in the schedule of quantities.  The 
voids in between the stone should be filled up with cement mortar. 

 
 1.3 Payment 
 

Payment shall be made on the basis of unit rates quoted in the schedule of quantities and bids.  The rates 
shall be for the complete finished work including materials of approved quality with all leads and lifts, 
cleaning of stones, moistening, scaffolding and supports and curing etc. 

 



 
 
 

1.4 Spillway : 
General  
Spillway has to be provided at right and left abutment of dam as shown in drawing. The spillway will be 
excavated to required section and grade. The alignment and cross sections shown in the drawing will be 
subject to such changes maybe found as necessary by condition exposed by excavation. Accurate 
trimming of the slope of the excavation will not be required but excavation shall confirm as closely as 
practicable to the established line and slopes. 
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S A F E T Y    R U L E S 
 
 

SAFETY OF CONTRACTORS EMPLOYEE 
 

 
1. The Contractor shall at all times, take all reasonable precaution for the safety of employees, including those of 

sub-contractors in the performance of his contract and shall comply with all applicable provisions of both 
Central as well as the State Safety Laws.  In addition to the Safety provision already included in the tender, the 
contracting officer shall include the safety requirements recommended by the Health Physics Unit, Jaduguda for 
a specified contract. 
In the event that the contractor fails to comply with these provisions, the contracting officer may, without 
prejudice to any other legal or contractual rights, issue an order stopping all or any part of the work, thereafter a 
start order for resumption of work may be issued at the discretion of the contracting officer.  The contractor 
shall make no reason of or in connection with such stoppage. 

2. Contractors shall have a full time Safety Officer/Engineer when the contractor employees 500 or more persons 
or when engaged in specially hazardous work.  In the case of contractors employing fewer than 500 persons his 
safety representative shall be an employee in a high supervisory capacity and his safety duties may be in 
addition to other technical administrative duties. 

3. Contractor shall have at least one person fully trained in first Aid present at the site of work all the time. 
4. Contractors must report to the Safety Officer (Mill) through their contracting Officers every accident involving. 

--- Their personnel, UCIL property or personnel, ---Property or personnel of other contractors working on the 
site. 

4.1 Contractors must report to the Safety Officer(Mill) immediately on becoming aware of any accident of Type-
A(See Appendix-I) giving the following information:- 
---Name of the informant, ---Nature and location of incident being reported, ---Name of supervisor/Engineer-in-
charge, location and telephone number where he can be reached. 

4.1.1 Contractors shall submit their investigation reports, through their contracting Officer, to the Safety Officer 
(Mill) immediately but not later than 3 working days after the occurrence of accident in the Form-A(See 
Appendix-2). 

4.2 In the case of Type-B accidents (See Appendix-I), contractors shall submit their investigation reports, through 
their contracting officers, to the Safety Officer(Mill) immediately but not later than 3 working days after the 
occurrence of accident in the Form-A. 

4.3 Monthly summary of accidents and cases of fire shall be prepared by each contractor in Form-B(See Appendix-
3) and be sent to the Safety Officer(Mill) by the 7th of the next month. 

4.3.1 Prime contractor reports shall include the mandays lost and occurrence of accidents under the jurisdiction of the 
sub-contractors. 

4.3.2 Contractors shall submit a narrative on Safety activities and fire incidents for each month alongwith Form-B.  
The review should contain such items as personnel and programme chain, major project started and major 



 
 
 

problems. 
4.3.3 Medical certificate of labourers are to be produced / given before start of the work. 
4.3.4 Party have to deployed one experienced safety personnel to look after safety related issues at site. 
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APPENDIX – 1 
 
 
 

CLASSIFICATION OF ACCIDENTS 
 
 

 
Type-A 
 
1. Fatal injuries 
 
2. Serious injuries such as fracture, dislocation, saver burns necessitating hospitalization. 
 
3. Any injury to five or more persons. 
 
4. Accidents resulting in damage by fire, explosion etc. 
 
 
Type-B 
 

Minor injuries which result in laceration, abrasion, contusion etc. 
 
Disabling injuries but not requiring hospitalization. 

 
    
 
 
 
 
 
 
 

                        
 
 
 



 
 
 

 
 
 
 
 
 
 
 

 91. 
 
 

 
 
 

APPENDIX – 2 
 
 

ACCIDENT INVESTIGATION REPORT 
 
 
Name of the contractor and Project    : 
 
Nature of the contract      : 
 
Name of the Engineer-in-charge    : 
 
Name of the injured person     : 
 
      Age  : 
 
      Address : 
 
Date and Time of accident     : 
Place where the accident occurred    : 
Nature of job       : 
What was the injured person doing 
at the time of accident ?     : 
Description of accident (in detail)    : 
 
 
Nature of injuries      : 
What was defective or in wrong condition that was 
responsible for the accident ?     : 
What was wrong with working methods instructions?  : 
What steps should be taken to prevent/recurrence 
of such accident?      : 
 
 
 
Name of the Witness      : 
 
Safety representative’s remarks with signature and date : 
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APPENDIX – 3 
 
 

(FORM – B) 
 
SUMMARY OF ACCIDENT FOR THE MONTH OF……………………………………. 
 
Name of the Contractor:     Name of the Project: 
 
Name of the sub-contractor:     Name of the Safety representative 
        of the project: 
 
Total no. of persons working 
in the project:       Male   Female  
 
       Engineer: 
 
       Supervisors: 
 
       Labourers: 
 
Total nos. of accidents(including type ‘A’ & ‘B’ accidents) 
 
Disabling injuries      Non-disabling injuries    
       
-------------------      --------------------------- 
 
 
Agency      No.  No. of days lost/changed 
 
Machine     : 
 
Handling Materials    : 
 
Full of persons    : 
 
Hand tools     : 
 
Fire/Explosive     : 
 
Collapse of excavation/structure  : 
 
Electric shock/burn    : 
 



 
 
 

Miscellaneous     : 
 
 
Remarks: 
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SCHEDULE OF WORKS 

 
Notes : 
 
1. Details of the items under this schedule shall be read in conjunction with the corresponding technical 

specifications, drawings and allied tender documents. 
 
2. The work shall be carried out as per construction drawings, specifications, the description of each items in this 

schedule and/or instruction of the Engineer-in-charge. 
 
3. Items of work provided in this schedule but not covered in the specification shall be executed strictly as per 

instructions of the Engineer-in-charge. 
 
4. Unless specifically mentioned otherwise in the contract, the tenderer shall quote for the finished items and shall 

provide for the complete cost of labour, T&P materials, erection and dismantling of necessary scaffolding, 
levies, taxes, transportation, storage, repairs, rectification, maintenance until handling over revenue expenses, 
contingencies, overhead profits and all incidental items not specifically mentioned but reasonably implies and 
necessary to complete the works according to the contract. 

 
5. Rates shall be quoted both in figures and in words in clear legible writing.  No over writing is allowed.  All 

scoring and cancellations should be countersigned by the tenderer.  In case of illegibility, the interpretations of  
the Engineer-in-charge shall be final.  All entries shall be in the English language. 

 
6. The decision of the Engineer-in-charge shall be final and binding on the contract regarding clarification of items 

in this schedule with respect to the other sections of contract. 
 
 
In this schedule of items following shall apply:- 
 
 
R.M.  : shall mean running meter 
M2   : shall mean square meter 
M3   : shall mean cubic meter 
CM3   : shall mean cubic centimeter 
Tonne  : shall mean metric tonne 
Each  : shall mean one 
Kg  : shall mean kilogram 
T&P  : shall mean tools and plants. 
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SCHEDULE – ‘B’ 

                                          
        Annexure-1 

 
 
 
           -------------------------------------------------------------------------------------------------------------------------- 
           Sl. No.  Particulars             
           --------------------------------------------------------------------------------------------------------------------------- 
 
              1.             Tor Steel Rebars       --------------                        
                         (All dia)                                                     
 
              2.            Structural Steel          ------------- 
                        (All section)                                 

           ( N. A. ) 
 
              3.             M.S. Plate                 -------------- 
                         (All thickness)                     
 
              4.            Cement           ---------------                             
 
------------------------------------------------------------------------------------------------------------------------- 
 
 
 
 
 
Signature of Officer                                    Signature of Contractor 
 
 
Date:                                      Date: 
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SCHEDULE – ‘D’ 
 
 

-------------------------------------------------------------------------------------------------------------------------- 
Sl.No.  Category of labourer Wages per day (Rs.)                       Remarks 
-------------------------------------------------------------------------------------------------------------------------- 
1.  Un-skilled labourer  Contractor’s are required to 

      enquire from time to time   
      from the govt. autho- 
      rities the minimum wages 
      rate payable and pay to the 
      workman accordingly.     
 
 
 
 
 
 
 
 
  
 
 
 
 

-------------------------------------------------------------------------------------------------------------------------- 
 
 

Signature of Issuing Officer      Signature of Contractor 
 
 

Date:         Date: 
 
 
 

Note: It will be the responsibility of the Contractor to check-up time to time from the Government Authority 
the minimum wages rate payable and pay to the workmen accordingly. 
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SCHEDULE – (F) 
 

 

GENERAL CONDITIONS OF CONTRACT 

 

 

  Accepting Authority                                     Chairman and Managing Director 

Market rate percentage addition to cover 

overheads and profit                                    

 

 

Ten  percent 

Retention Money                                          10 percent of the contract sum including 

earnest Money. 

Time for completion of work                      (12) Twelve Months  

Agreed liquidated damage                           Upto a maximum 10 percent of the contract 

sum. 

Defects Liability period                                                      Months.  

On Account Payment                                   Bi-Monthly R.A. bills will be paid. 

Security deposit returned after virtual 

completion                                                   

Fifty  percent and remaining 50% after 

expiry of defect liability period 

Insurance                                                      As directed. 

Authority for Appointing Arbitrator           Chairman and Managing Director. 
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                                                       ORIGINAL 
                                              SCHEDULE OF QUANTITY  
                                                                    FOR 
        Laying Horizontal Filter and Covering with Rock fill material of Raising of Phase-II 1st    
                                       stage Tailings Pond , RL-133 to RL-143.( WEST SIDE ).   
 

Item  
No. 

                     Description of the item       Qty. Unit    Rate 
   (Rs.)  

   Amount 
      (Rs.) 

01. Stripping of dam base, including excavation, 
dressing of benches, and foundation, re-
handling and removal of stripped material ( 
unserviceable material only ) from site 
including all leads and lifts and as per 
direction of Engg-in-charge. 
 
(a) All material & Equipment to be arranged 
by the contractor). 

 
 
 
 
 
   21572.00 

 
 
 
 
 
 M3 

  

02. Excavation for key trench in all types of soils / 
rocks including sheeting, trimming, making 
slope as per drawing including dewatering, 
and maintaining the works are dry etc. and 
disposal of excavated unserviceable material 
including all leads and lifts. ( After excavation 
the slope and base of trenches must neatly 
dressed and compacted by suitable 
means/compacting equipment) complete as 
per specification and direction of Engg-in-
charge. 
 
 In all types of soil, including soft rock and 
 hard rock fragments in all lifts. 
 
( All material & Equipment to be arranged by 
the contractor). 

 
 
 
 
 
 
 
 
 
 
    8625.00 

 
 
 
 
 
 
 
 
 
 
 M3 

  



 
 
 

03. Providing and laying impervious material in 
designated zone of the dam including key 
trench in specified layer not exceeding 150 
mm thickness after being rolled, sprinkling 
water, compacting to specified density at 
optimum moisture content including 
excavation and transportation of soil from the 
approved borrow areas to placement site, 
removing grits, pebbles, vegetation, stones, 
cobbles, rock fragments, breaking clods, 
dressing the side etc. complete as per 
specification, drawing and direction of the 
Engg-in-charge and including all leads and 
lifts. 
 (All material & Equipment to be  arranged by 
the contractor). 

 
 
 
 
 
 
 
 
 
 
 
 
 
     8625.00 

 
 
 
 
 
 
 
 
 
 
 
 
 
 M3 

  

 
                                                                                                                                             ORIGINAL 

Item  
No. 

                     Description of the item       Qty. Unit    Rate 
   (Rs.)  

   Amount 
      (Rs.) 

04. Providing and laying sand/Crushed stone 
aggregate filter of approved quality and 
grading as per technical specification of the 
contract in designated zone of the dam in 
specified layer, thickness ( Thickness will be 
measured after compaction by roller ), water 
and compacting to specified relative density, 
including collection from approved sources, 
transportation to site, loading, unloading, 
screening, washing, mixing and stockpiling if 
necessary etc. Including all leads and lifts 
complete as per specification and drawing, 
and direction of the Engg-in-charge. ( Rate 
should be inclusive of exposing the existing 
filter for making connection with new filter as 
per drawing. 

(a) Sand filter 
(b) Crushed Stone Aggregate. 

(All material & Equipment to be arranged by 
the contractor). 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
   39202.00 
   39202.00 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 M3 
 M3 

  

05. Providing and laying 150 mm thick Rip-Rap 
pitching with stone rock in designated zone of 
the dam, including sorting out, and breaking 
to make specified soze as given in technical 
specification ( rock fill articles) and transport 
re-handling, filling the voids with smaller 
pieces complete as per the drawing and 
direction of the Engg-in-charge. 
 
( All material & Equipment to be arranged by 
the contractor). 

 
 
 
 
 
 
 
    1990.00 

 
 
 
 
 
 
 
 M3 

  



 
 
 

06. Earth work in excavation in all work, in all 
lift at any elevation at anywhere for all kinds 
of soils, rock and hard rock including 
maintaining stable side slope, dressing of 
sides, trimming, shoring, halting, lifting, 
dewatering in all lifts, including disposal of 
excavated material in all leads and must be 
leveled and dressed at disposal area also 
maintaining the works area dry during the 
excavation by way of dewatering complete as 
per drawing, specification and direction of the 
Engg-in-charge. 

 
All kinds of soil, soft rock and hard rock 
fragments. 
(All material and equipment arranged by 
contractor). 
 

 
 
 
 
 
 
 
 
 
 
 
    1554.00 

 
 
 
 
 
 
 
 
 
 
 
 M3 

  

 
 
 
 

07. Laying rockfill material of approved quality 
and grading in designated zone of the dam 
and compacting to specified density, including 
sorting out, breaking to make specified size 
given in technical specification (rockfill 
articles) stock pilling, if required, loading, 
unloading and transporting to placement site, 
complete as per drawing, specification or as 
directed by Engg-in-charge. 

 
(All material and equipment to be  arranged 
by contractor). 

 
 
 
 
 
 
 
 
   38847.00 

 
 
 
 
 
 
 
 
 M3 

  

    Total Rs :  
 
 
 
( Rs :               ). 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 

 
 


