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URANIUM CORPORATION OF INDIA LIMITED NIT NO.
(A Government of India Enterprise) TMD/ 579
Turamdih Mill Project

HG1L Jharkhand -832107

N. 1. T. No. TMD /579
ITEM RATE TENDER

FOR

Drilling, grouting and permeability test in extended
base of Tailings dam at Turamdih

1. Tenders (Technical & price Part) to be submitted by 15.00 hrs on or before 20.05.2014 to Dy. Gen.
Manager  (Pers.& IR), UCIL Jaduguda

2. Tenders shall be opened at 15.30 hrs on 20.05.2014 in presence of Tenderers who may like to be
present

3 .Details of Instrument submitted towards cost of Tender document. ( To be filled by Tenderers )
a) D.D. Number with Date.
b) Amount Rs 1500/-

c) Submitted by (Name and Address with seal of Tenderers).



NIT NO.

URANIUM CORPORATION OF INDIA LIMITED
TMD/ 579

(A Government of India Enterprise)
Turamdih Mill Project
UeIL Jharkhand -832107

N. I. T. No. TMD /579

Drilling, grouting and permeability test in extended
base of Tailings dam at Turamdih

SPECIAL INSTRUCTIONS TO THE TENDERERS

1. One set of Tender document ( Technical & Price part) are here with and Tenderers are requested to
submit 02 sets of Technical part complete in all respect along with 03 sets
of Price part (original along  with Two xerox copies of original) in a separate  sealed envelope

super scribing price part N. I. T No. Name of work, Name of Tenderer and date of  opening of tender
as advertised/notified.

2. All the two sets of tender document ( Part-I, Technical part) including relevant information as desired
in tender document will  be submitted in two separate sealed envelop mentioning original &

duplicate. And all the three sets of Part 11, Price Part ( one set filled in original and two sets Xerox

thereof ) will be submitted in a Single  sealed envelop separately.

3. E. M. D will be submitted in a separate sealed envelope.

4. Instrument of Cost of Tender Document will be submitted in separate Sealed Envelope.

5. All the above sealed envelope shall be kept in separate main sealed envelope which shall also be
super scribed with NIT No. with the details as mentioned above in serial number.

6. All the pages of tender document including price part should be duly signed along with seal of
tenderer without which tenders are likely to be rejected.

7. This tender document contains 87 pages. In case of any of the document found missing, tender is
likely to be rejected.
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NOTICE INVITING TENDER
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NIT NO.

URANIUM CORPORATION OF INDIA LIMITED
TMD/ 579

(A Government of India Enterprise)
Turamdih Mill Project
UGIL Jharkhand -832107

Ph: 0657-2318001-04Ext 7459 /7457
Fax: 0657-2318009

URANIUM CORPORATION OF INDIA LIMITED
(A Government of India Enterprise)
Turamdih Mill, East Singhbhum,

(Jharkhand), PIN-832107
UCIL/TMD/MILL-CIV/ 2014 April 12, 2014

NOTICE INVITING TENDER No- TMD /579

Sealed item rate open tenders are invited from the experienced local contractors for the following work. Price part to be
submitted in triplicate (One original plus two sets Xerox there of) .

Cost  of | Period of | Earnest Last Date of | Due date of
Name of work Tender completion | Money submission of | opening of
document Deposit Tender tender
03 ( Three)

Dri”ing, grouting and permeab”ity test | Rs 1500/- | Months Rs.66000/- 20-05-2014 20-05-2014
in extended base of tailings dam at oy to 3"063 Z: 3.30P.M.
Turamdih Jaduguda Jaduguda
If office of UCIL Jaduguda happens to be closed on the last date and time mentioned for any of the above events, the
said event will take place on the next working day at the same time and venue.

i) The tenderers,s average annual financial turnover during last 03 years, ending 31% March of the previous financial year
should be at  least 9.78 Lakhs.
ii) Experience of having successfully completed similar works during last 07 years ending last day of month previous to
the one in which application are invited should be either of the following:
a) Three completed works each costing not less than the amount equal to Rs. 13.04 Lakhs.
or
b) Two completed works each costing not less than the amount equal to Rs. 16.30 Lakhs
or
c) One completed work costing not less than the amount equal to Rs. 26.08 Lakhs
Full details, terms, conditions and specifications of works as well as detailed conditions of tendering shall be available in the above-
mentioned NIT document, which can be downloaded from UCIL® web site www.ucil.gov.in from 21-04-2013 onwards. Telex,
telegraphic, postal or e-mail bids will not be entertained. Tenders received without Earnest Money Deposit,, PAN and cost of tender
will be summarily rejected.

The corporation reserves the right to accept or reject any or all tenders either in full or part thereof or to split up the work, if
necessary without assigning any reasons whatsoever.

Conditional tenders tenders will be summarily rejected.

For Chairman & Managing Director
Uranium Corporation of India Limited.




URANIUM CORPORATION OF INDIA LIMITED NIT NO.
(A Government of India Enterprise) TMD/ 579
Turamdih Mill Project

HG1L Jharkhand -832107

DETAILED NOTICE INVITING TENDER

Sealed item Rate Contract tenders are invited on behalf of the
Chairman and Managing Director,  Uranium Corporation of India

Limited, Jaduguda for the work “Drilling, grouting and permeability test
in extended base of Tailings dam at Turamdih”

1. The Tender shall be in prescribed form and it shall be valid for a minimum period of six months
from the date of opening of Tender. Should the Tenderer modify or withdraw his tender within the
said period of six months from the date of opening the Tender, Earnest Money deposited by the
Tenderer shall be forfeited and no tenders will be issued further to such tenderer unless
corrigendum issued .

2. The works are required to be completed within 03 (Three) months from the date of
commencement which the engineer-in-charge issues by written orders to commence the work as
per LOI/Work order, in accordance with the phasing, if any, indicated by the Corporation in the
Tender documents.

3. Normally Contractor whose names are borne on the approval list of Contractor of C.P. W. D/ M.
E. S or local reputed/experienced Contractors will be permitted to Tender. Not more than one
Tender shall be submitted by a firm of Contractors against the same N. I. T.

4. Chairman & Managing Director, UCIL shall be the Accepting Officer hereinafter referred to as
such for the purpose of this Contract.

5. Tenderers are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their Tenders as to the nature of the ground and sub soil as far
as is practicable) the form and nature of the site, the means of access to the site the
accommodation they may require and general shall themselves obtain all necessary
information as to risks, contingencies and circumstances which may influence of effect their
Tender. A Tenderer shall be deemed to have full knowledge of the site whether he inspect it
or not and no extra changes consequent on any misunderstanding or otherwise shall be
allowed.

6. Submission of a Tender by a Tenderer implies that he has read this notice and all other contract
documents and has made himself aware of the scope and specifications of the work to be done and
of considerations and rates at which stores, tools and plants etc will be issued to him by the
corporation and local conditions and other factors bearing on the execution of the work.

7. A Tenderer should quote the rate (s) tendered in figures as well as in words. The amount for each
item should be worked out and the requisite totals given. Special care shall be taken to write rates

9
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URANIUM CORPORATION OF INDIA LIMITED NIT NO.
(A Government of India Enterprise) TMD/ 579
Turamdih Mill Project

10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

in figures as well as words and the rates in words only in such a way shall be considered for
calculation of quoted value.

All rates shall be quoted on the Tender form with ink only.

In the case of item rate Tenders, only rates quoted shall be considered. Any Tender containing
percentage below/above any scheduled rates quoted is liable to be rejected.

The Tender for the works shall not be witnesses by a Contractor or Contractors who himself /
themselves has / have tendered or who may and has/ have tendered for the same works. Failure to
observe this condition shall render the Tender of the contractor tendering as well as of those
witnessing the tender liable to be rejection.

Tender shall be received in Tender box at the office of Dy. Gen. Manager (Pers & IR),
Jaduguda up to 3.00 PM on or before 20/05/2014 and shall be opened at 3.30 PM on
20.05.2014 in the presence of Tenderers who may be present.

The Tender shall be accompanied by Earnest Money as stipulated in NIT and in the mode of
payment as contained in Para (9) of General conditions of Contract. Even working Contractor
shall not be exempted from payment of Earnest Money Deposit.

On acceptance of tender, Earnest Money will be treated as part of the security deposit. Failure of
the successful tenderer to carry out the tender work shall entail forfeiture of the earnest money
and security deposit entirely.

Uranium Corporation of India Limited, Turamdih will return the Earnest Money without any
interest, to unsuccessful Tenderers on production by the Tenderer of a certificate of Engineer-in-
charge. No cost of tender shall be returned to tenderers in any circumstances.

The Tenderer shall submit the Tender which satisfied each and every condition laid down in this
notice, failing which the Tender will be liable to be rejected.

The Corporation does not bind themselves to accept the lowest or any tender or to give any
reasons for their decision.

The corporation reserve to themselves the right of accepting the whole or any part of the Tender
and Tenderer shall be bound to perform the same at quoted rates.

Sales Tax or any other tax on materials in respect of this contract shall be payable by the
Contractor and the Corporation will not entertain any claim whatsoever in this respect.

This notice of Tender shall form a part of the Contract documents.

10
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SECTION - 11

GENERAL INFORMATION
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URANIUM CORPORATION OF INDIA LIMITED NIT NO.
(A Government of India Enterprise) TMD/ 579
Turamdih Mill Project
UeIL Jharkhand -832107
GENERAL INFORMATION
1.00.00  Project ; Uranium Ore Mining & Processing Project
2.00.00 Executing Agency : Uranium Corporation of India Limited
(A Govt. of India Enterprise)
P.0O.-Jaduguda Mines
Dist. Singhbhum (East)
Jharkhand — 832 102
3.00.00 Project Site : Turamdih
4.00.00 Site : Talsa
4.01.00 Location : Latitude - 22° 43 N
Longitude - 86°16’ E
4.02.00 Rail & Road Connection

4.03.00

4.04.00

The nearest railway station is Tatanagar about 6 Kms. North of the site and is connected to Tatanagar
— Hata — Chaibasa Road.

General Topography

The site is undulating with a small hill near the centre of the site. There are also a few mounds and
ponds in the area. The site for tailing disposal is a valley south of the area. The natural drainage of the
area is towards west and north west. The grade level of the area is between 155 m and 190 m above
M.S.L.

Climatic Condition

)} Peak ambient temperature : 47 °C

i) Lowest ambient temperature : 4°C

iii) Average daily max. temperature in

the hottest month May and June : 40 °C
iv) Average daily min. temperature in the
coldest month December & January : 11°C

12



URANIUM CORPORATION OF INDIA LIMITED
(A Government of India Enterprise)
Turamdih Mill Project

NIT NO.
TMD/ 579

UeIL Jharkhand -832107
V) Annual Average rainfall : 1400 mm
vi) Highest annual rainfall : 1860 mm
vii) Heaviest rainfall in 24 hours : 290 mm
viii)  Max. relative humidity : 100 %
iX) Prevalent direction of wind from : West
4.05.00 Seismic Condition : Zone |1 as per IS : 1893
4.06.00 Max. highest flood level : 140 m above MSL.

13
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SECTION — 11l

CONDITIONS OF TENDERING
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URANIUM CORPORATION OF INDIA LIMITED
(A Government of India Enterprise)
Turamdih Mill Project

NIT NO.
TMD/ 579

UiIL Jharkhand -832107
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URANIUM CORPORATION OF INDIA LIMITED NIT NO.
(A Government of India Enterprise) TMD/ 579
Turamdih Mill Project

UeIL Jharkhand -832107
SECTION - 1l
CONDITIONS OF TENDERING

1.00.00 PREPARATION OF TENDERS

1.01.00 Tenderer to Study

1.01.01 Before submission of the tender the Tenderers are requested to make themselves fully
conversant with the Conditions of Tendering, General Conditions, Special Conditions, Site
Conditions, Specifications, Schedules, Drawings and all other relevant information so that
no ambiguity may arise in these respects subsequent to the submission of the tender.

1.01.02 It shall be the responsibility of the Tenderer to request for any missing document. In
absence of any such request the Tenderer will be deemed to have received and read all
documents.

1.01.03 The Tenderer shall submit his tender strictly in accordance with the tender specification
and terms and conditions laid down in the tender document.
Should there be any discrepancy in, or any doubt, or obscurity, to the meaning of any of
the clauses of the tender document, or as to anything to be done or not to be done by the
accepted Tenderer or as to these instructions observed by the intending Tenderer, the
Tenderer must set forth in writing such discrepancy, doubt or obscurity, and submit the
same in duplicate to the Purchaser (Attn.: Sri S. N. Prasad DGM.(Civil) UCIL, Turamdih)
S0 as to reach them as soon as possible. The elucidation given by the Purchaser shall be
final and binding on the Tenderers.

1.01.06 The tenders shall contain firm prices for the work till completion of the work in all respect.
No escalation whatsoever will be paid or entertained.

1.01.07 A set of technical description and illustrative literature must accompany each copy of the
tender explaining clearly and definitely the equipment offered.

1.02.00 Language
English shall be the ruling language. All tenders, drawings, technical data, document and /
or correspondence shall be in English.

1.03.00 Canvassing Prohibited

Canvassing in any form is strictly prohibited and any Tenderer found to have resorted to
canvassing shall be liable to have his tender rejected summarily.

16



URANIUM CORPORATION OF INDIA LIMITED NIT NO.
(A Government of India Enterprise) TMD/ 579
Turamdih Mill Project

UeIL Jharkhand -832107

1.04.00 Misinformation
If the Tenderer deliberately gives wrong information in his tender to create circumstances
for the acceptance of his tender, the purchaser reserves the right to reject such tender.

1.05.00 Documents not Transferable
Tender documents are not transferable.

1.06.00 Not more than one Tender
Not more than one tender for a work shall be submitted by one Contractor or one Firm of
contractors.

1.07.00 Tender Document Property of the Purchaser
Tender documents in which tender are submitted by a Tenderer shall become the property
of the Purchaser and the Purchaser shall have no obligation to return the same to the
Tenderer.

1.08.00 Tenderer to bear Expenses
The Purchaser shall not be liable for any expenses what so ever incurred by the Tenderer
in the preparation of the tender whether his tender is accepted or not even if the purchaser
opts for complete withdrawal of invitation of Tender.

2.00.00 SUBMISSION OF TENDER

2.01.00 Tenders to be in two parts.

2.01.01 Unless otherwise instructed to the contrary all tenders shall be submitted in two parts i.e.,
(i) Part—1 : Techno commercial and (ii) Part— 1l : Price.

2.01.02 List of Documents to be submitted in Part - |

a) Tenderers covering letter.

b) Document showing deposit of earnest money and cost of tender document
C) Signed NIT tender document -02 sets

d Copy of PAN

h) E. P.F. No with documentary proof
17



URANIUM CORPORATION OF INDIA LIMITED NIT NO.
(A Government of India Enterprise) TMD/ 579
Turamdih Mill Project
UeIL Jharkhand -832107
i) Service Tax Code No. with documentary proof
) Full statement along with documentary proof in support of past experience of the
Tenderer in similar nature of job along with Work order & completion Certificates.
k) List of construction equipment / workshop / manufacturing / testing facilities
available for this contract along with their present conditions / location.
) Audited Profit & Loss account for last 03 years
m) List of Technical & supervisory staff.
n) Other document as may be required to be submitted along with the tender in
accordance with Technical Specification, Special Conditions and General
Conditions of NIT Tender Document.
2.01.03 List of Documents to be submitted in Part-11
a) Tenderer’s covering letter.
b) Filled in Schedule of quantities in triplicate (one original plus two xerox thereof)
2.02.00 NIT Tender Document to be signed and returned
All tender papers shall be signed and returned with the first copy of tender under Part-I,
and confirmation of the same in balance copies.
All pages of tender papers, drawings and documents shall be initialed at the lower right
hand corner with ink only and signed where required by the Tenderer or any person
holding Power of Attorney authorizing him to sign on behalf of Tenderer.
2.03.00 Number of copies of Tender
The tender shall be submitted in three (3) sets each self contained complete in all respects,
except that NIT document to be signed and returned only with the first copy and
confirmation regarding enclosure to be made in other copies.
2.04.00 Tenders to be Unambiguous

No alteration in the form of the tender or in the amount or any addition in the form of
special stipulation will be permitted. If corrections be needed while filling in the tender,
the same shall be made by the Tenderer with his dated signature. Tender which is

18



URANIUM CORPORATION OF INDIA LIMITED NIT NO.
(A Government of India Enterprise) TMD/ 579
Turamdih Mill Project

Jharkhand -832107

2.05.00

2.06.00

2.07.00

2.08.00

2.08.01

2.08.02

incomplete, obscure or irregular or only for a part of the package / schedule is liable
to rejection.

All pages to be signed

All pages of the Tenderer’s offer drawings and other accompanying documents shall be
initialed at the lower right hand corner with ink only and signed where required by the
Tenderer or any person holding Power of Attorney authorizing him to sign on behalf of the
Tenderer before submission of the tender. All signatures shall be dated.

Tenderer’s Identity

The tender shall contain the name, residence and place of business of person or persons
submitting the tender.

Authorization

In the event of the tender being submitted by a firm, it must be signed by each partner
thereof, and in the event of the absence of any partner, it shall be signed on his behalf by a
person holding a Power of Attorney authorizing him to do so, certified copy of which
shall be enclosed.

Tenders submitted on behalf of companies registered under the Indian Companies Act, for
the time being in force, shall be signed by persons duly authorized to submit the tender on
behalf of the company and shall be accompanied by certified copies of the resolutions,
extracts of articles of association, special or general Power of Attorney and other
information to show clearly the title, authority and designation of persons signing the
tender on behalf of the company.

In the event of the tender being submitted by Indian agent on behalf of his foreign
principal, in addition to above document, the letter or agreement of authorization clearly
indicating the status extent and validity of authorization from foreign principal shall be
submitted along with the tender. A confirmation in the form of division of responsibility
covering the various activities required to be undertaken for execution of the contract shall
be enclosed.

Delivery of Tender
The completed tender with all its accompaniments shall be submitted.

All the two(2) sets of Part — I: Technical (including the Purchaser’s NIT tender document
signed as per Clause 2.02.00 above and enclosed with the first copy), shall be enclosed in
a sealed envelope which shall be super scribed the Tender Notice Number, name of work
for which tender is submitted, name of Tenderer and date of opening as advertised /
notified along with the inscription Part — I: Techno-commercial part

19



URANIUM CORPORATION OF INDIA LIMITED NIT NO.
(A Government of India Enterprise) TMD/ 579
Turamdih Mill Project
UeIL Jharkhand -832107
2.08.03 All the three (3) sets of Part — II: Price shall be enclosed in a separate securely sealed
envelope which shall be similarly super scribed but shall have the inscription Part II:
Price.
2.08.04 Earnest Money Deposit (E. M. D) will be submitted in a sealed envelope.
2.08.05 Instrument of cost of Tender document will be submitted in separate sealed envelop.
2.08.06 All the above sealed envelope shall be kept in separate main sealed envelope which shall
also be super scribed with NIT No. with the details as mentioned above in serial number
and so delivered to the office of Asstt Mgr. ( Pers. ) unless otherwise instructed to the
contrary to reach him on or before the date and hour fixed for receiving the tender.
2.08.07 Personal delivery is recommended.
3.00.00 QUALIFICATION OF TENDERERS
3.01.0 Evaluation will be done based on the documents submitted by the tenderers.
3.02.0

Only such firms need to tender who can produce satisfactory evidence that they have the
necessary experience & financial resources and organization to undertake such work as
per criteria mentioned below.

i) Tenderer,s average annual turnover of last 03 years , ending 31% March of the previous
Financial year should be at least 9.78 lakhs.

ii) Experience of having successfully completed the Similar works during last 07 years
ending last day of month previous to the one in which application are invited should be
either of the following:

a) Three completed works each costing not less than the amount equal to 13.04 Lakhs.
or
b) Two completed works each costing not less than the amount equal to 16.30 Lakhs.
or
c) One completed works each costing not less than the amount equal to 26.08 Lakhs.

iii)The contractor will have to submit copies of the work order along with complete
bill of quantities and rates as well as the completion certificate from the concern
department in support of their experience/ credential.

The above are bare minimum criteria. In case of non fulfillment of any of
the above tender may not be considered technically qualified.
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URANIUM CORPORATION OF INDIA LIMITED NIT NO.
(A Government of India Enterprise) TMD/ 579
Turamdih Mill Project

Jharkhand -832107

3.02.00

3.03.00

3.04.00

3.05.00

3.06.00

4.00.00

In case of the tender is limited to short listed/pre-qualified Tenderers, the latest position of
experience (list of projects/order, scope, value of work, status), present commitments (list
of projects/order, location, value of order, percent completed, date of start, expected date
of completion etc.), list of construction machineries, workshop and testing facilities and
key technical personnel available with the Tenderer along with list of such items which are
likely to be deployed at site for this work, in case the Tenderer is successful and financial
resources shall be enclosed with the tender. Apart from this, he has to furnish balance
sheet, profit & loss account for the last 3 years, name & qualification of the key personnel
to be deployed for this contract.

In case of two part tender the submission of tender document will not automatically mean
that such tenders are considered qualified. The assessment will be done based on the
information furnished and submitted by the Tenderer along with tender.

The Tenderer shall furnish with the tender:
1. PAN No. 2. Service Tax Code No. 3. P.F. No. No Tenderers shall be considered
technically qualified unless they submit the above documents..

Not withstanding any pretender check on qualification the Purchaser reserves the right to
undertake any post tender evaluation of qualification of Tenderers as he deems necessary.

The above stated requirements are minimum. Notwithstanding anything stated
above, Purchaser reserves the right to assess the Tenderer’s capability to perform the
Contract should the circumstances warrant such an assessment in the overall interest
of Purchaser. Purchaser reserves the right to reject the proposal of any Tenderer if,
in the opinion of Purchaser the qualification data is incomplete or the Tenderer is
found to not qualify to satisfactorily perform work as tendered for.

VALIDITY OF TENDER

The tender submitted shall be deemed to constitute an agreement between the Tenderer
and the Purchaser whereby such tender shall remain open for acceptance by the Purchaser
for a period of six (6) months from the date the tenders are opened, during which period
the Tenderer shall not withdraw his offer or amend, impair or derogate there from. If the
tender submitted does not contain all the relevant information the purchaser may ask them
to provide or reject the offer as circumstances arise. Clarification as required by the
purchaser on the information furnished by the Tenderer in the tender, the Tenderer is
requested to supplement the information or submit clarification. The aforesaid validity
period of six (6) months shall be deemed to commence from the date of receipt of the
information and clarification called for. Every Tenderer is therefore requested to furnish
all the relevant information to make the tender complete so as to avoid undue delay in
finalizing the offer.
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(A Government of India Enterprise)
Turamdih Mill Project
Jharkhand -832107

5.00.00

5.01.00

Every Tenderer shall be deemed to have agreed as aforesaid in consideration of the tender
being considered by the Purchaser in terms hereof, provided the same has been duly
submitted and found to be in order. If the Tenderer be notified in writing at the address
given in the tender within the said period of six (6) months that his tender has been
accepted, he shall be bound by the terms of agreement constituted by his tender and such
acceptance thereof by the Purchaser until a written contract has been executed in place of
such agreement.

The Tenderer whose tender has been accepted and so notified shall become the
“Successful Tenderer”.

EARNEST MONEY/ Cost of tender
Earnest Money / cost of tender as per Notice Inviting Tender shall be deposited unless
otherwise instructed to the contrary in any of the following ways and must accompany the

tender document without which the tender will not be considered at all.

i) Cost of tender document.

In properly executed Bank Drafts of Rs 1500/- ( Rs. One thousand Five Hundred
only) drawn in favour of Uranium Corporation of India Limited payable at
Jaduguda/Jamshedpur .

i)  EMD

DD/TDR/ FDR/ Properly executed Bank Guarantee issued by SBI, Jaduguda/
Hartopa or Punjab National Bank, Jamshedpur.or from any Indian Nationalized
Bank of schedule banks .Bank Guarantee obtained from any Indian nationalized
bank of schedule banks to be jointly, severally bound with the Contractor to the
purchaser for the amount same above. The terms of the said guarantee shall be
such as shall be approved by the purchaser and the obtaining of such guarantee and
the cost of guarantee to be so entered shall be at the expenses, in all respects, of the
Contractor. The Bank Guarantee shall remain valid for six (6) months from the
date of opening of Tender with a claim period of three (3) months.

No cash or cheque in any form will be accepted. No interest will be paid on any
earnest money or any guarantee.

The earnest money only of unsuccessful Tenderers will be returned to them after award of the
contract to successful Tenderer or in case of cancellation of NIT.

8.00.0 AWARD OF CONTRACT
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7.00.00

8.00.00

9.00.00

10.00.0

The acceptance of a tender and award of contract to one or more than one Tenderer, if
considered necessary, rests with the Purchaser. Purchaser has the right to re group the
packages under the Tender. It shall not be obligatory on the part of the Purchaser to accept
the lowest tender. The Purchaser would be at liberty to accept any tender, lowest or
otherwise, in whole or in part and to reject any or all the tenders received, without
assigning any reason, and no explanation and compensation can be demanded of him by
any Tenderer in respect thereto.

TIME FOR COMPLETION

Three (03) months from the date as stipulated in LOI/ Work order.

OPENING OF TENDERS

Tenders will be opened at the place notified on the appointed date and time in presence of
Tenderer’s authorized representatives who are present. Not more than two (2)
representatives of each Tenderer shall be permitted to attend the opening of the tenders.

DRAWINGS

Each Tenderer shall forward in connection with his Tender, Drawings (a complete set with
each copy of the Tender) and the Drawings shall be duly marked so as to connect them
with the Tender to the satisfaction of the Purchaser and shall be deposited by the Tenderer
with his Tender. All drawings forwarded as part of the Tender whether so required by any
reference in the specifications or not shall remain the property of the Purchaser.

SECRECY

The Tenderer (whether his Tender is accepted or not) shall treat the details of the Tender
Specifications and other documents attached thereto, as private and confidential. The
Tenderer shall take necessary steps to ensure that all persons employed in any work in
connection with his tender have noticed that the Indian Official Secret Act 1923 (XIX of
1923) and Indian Atomic Energy Act 1962 (XXXIII of 1962) amended thereafter applied
to them and shall continue so to apply even after award of the Contract (Whether his
Tender is accepted or not).
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FORM OF TENDER

To

The Chairman & Managing Director,

M/s. Uranium Corporation of India Limited,
P.O: Jaduguda Mines

Dist: Singhbhum (East)

Jharkhand — 832102

Dear Sir,

I/We, the undersigned hereby submit, the tender document for the work as above and hereby under take
to execute the complete works as set forth in the scope of work, Technical Specifications, Tender
Drawings in accordance with the conditions of tendering, special conditions of contract, general
conditions of contract or in default thereof to forfeit any pay to Uranium Corporation of India Limited,
the sum of money mentioned in relevant Tender Documents.

I/We agreed to abide by this tender for the period of months from the date fixed for
the opening of the same and in default agree that the amount of Earnest Money along with this tender
may be forfeited.

I/We undertake to complete whole works covered under this tender within a period of
months from the date of Letter of Acceptance.

I/We have deposited as the Earnest Money a sum of Rs. in shape of
which amount is not to bear any interest and I/We do hereby agree
that this sum shall be forfeited by Uranium Corporation of India Limited in the event of accepting my/our
tender 1/We fail to execute the Contract when called upon to do so.

If this tender is accepted, 1/We shall deposit the sum to constitute the security deposit required by the
relevant terms of the contract.

I/We also undertake, as required to enter into a contract with Uranium Corporation of India Limited by
executing an Agreement in the prescribed Contract Agreement from enclosed along with this tender
document and till such time the Agreement be not executed, we shall be bound by the terms and
conditions of the tender document and subsequent letter, minutes of discussions and letter of acceptance.

(Signature of Tenderer with seal)

Name:

Address of the firm:
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Dated day of 200
ARTICLES OF AGREEMENT
ARTICLES OF AGREEMENT made and entered into this day of TWO THOUSAND

__at Jaduguda between M/s Uranium Corporation of India Limited ( A Government of India
Enterprise) having it's Registered office at Jaduguda Mines, Dist. East Singhbhum, Jharkhand —
832 102 (herein after referred to as the Corporation) which expression shall unless repugnant to
the context includes it's successors and/or assigns of one part and M/s
having it's Registered Office at ---
—————————————— (herein after referred to as Contractor) which expression shall unless repugnant to
the context includes it's successors and/or assigns of the other part.

WHERE AS UCIL invited Tenders to be submitted for the work of
mentioned in Tender document
submitted by the Contractor as laid down in Annexure — A attached.

AND WHEREAS in pursuance of such invitation for Tender the Contractor submitted a Tender
as in Annexure — A. AND WHEREAS after consideration of the Tender submitted the
Contractor UCIL accepted the said Tender as in Annexure — A along with Annexure — B, C, & D.

AND WHEREAS one of the conditions embodied in the Tender submitted the contractor and
accepted by UCIL was that the contractor upon acceptance of his Tender shall enter into an
agreement with UCIL and shall deposit the sum of Rs. (Rupees
only) in a manner mentioned in the same Tender as
in Annexure — A and it's subsequent modifications as in Annexure — D duly endorsed in favour
of UCIL for the due observance fulfillment and performance by the Contractor of the terms,
conditions and covenants on the part of the Contractor mentioned in the said Tender so
accepted by UCIL.

And whereas UCIL has called upon the Contractor to execute the presents.
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this agreement words and expressions shall have the same meaning as are respectively
assigned to them in the General Conditions and Special conditions of Contract herein after
referred.

2. The Corporation’s LOI/Work Order Reference No. along with the following
documents shall be deemed to form and be read and construed as part of this agreement ass
thoughtfully written out and set forth herein.

a) ANNEXURE — A: Tender Document for
as specified in Tender specification vide N.I.T. No. TMD-
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b) ANNEXURE — B: Bank Guarantee for Security Deposit
c) ANNEXURE - C: Detailed Bar Chart

d) ANNEXURE — D: Various correspondence and Minutes of Meeting to
be read with Annexure — A as listed below:-

1)
2)
3)

4)
5)

In the event of discrepancy or ambiguity this agreement and any of the documents
described above this agreement shall govern. In the event of discrepancy or ambiguity
between or caused by the provisions in the documents (a) to (d) inclusive, the priority of these
documents shall be settled in accordance with the order (d) to (a) i.e. the document executed
on a later date prevailing over the document executed earlier.

3. The Contractor hereby covenants with the corporation to construct, complete and maintain
the works in conformity in all respects with the provisions of the Agreement and as specified in
the above documents (a) to (d) inclusive.

4.  The Corporation hereby covenants to pay to the Contractor in consideration of the
construction, completion and maintenance of the works the contract price at the tie and in the
manner, prescribed by the Agreement and set-forth in the above documents (a) to (d) inclusive.

5. All notices called for by the terms of this agreement shall be effective only at the time of
receipt thereof and only when received by the parties to whom they are addressed at the
following addresses:

a)

URANIUM CORPORATION OF INDIA LIMITED
(A Govt. of India Enterprise)
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31.

6. The corporation and the Contractor agree that this contract agreement including annexed
documents (a) to (d) inclusive expresses all of the Agreement and covenants of the parties, and
that it integrates, combines and supersedes all prior and contemporaneous negotiations, and
agreements, whether written or oral and that no modification or alteration of this contract
agreement shall be valid or binding on either party, unless expressed in writing and executed
with the same formality as this contract agreement, except as may otherwise be specifically
provided in this contract agreement.

27.Both parties shall make best individual to set amicably among themselves in a
dispute that may arise on any matter arising out of or in connection with this
contract. In the unlikely case that the parties or not able to come to a mutual
settlement either of them shall seek arbitration. Then it is expressly agreed
between the parties that any such dispute or difference arising out of or in
connection with the contract shall be referred to arbitration and the arbitration
proceedings shall be governed by the relevant clause of the Agreement.

31. This contract agreement is made in all good faith and executed in two identical
counterparts, one for the corporation and the other for the Contractor.

IN WITNESS THEREOF, the Corporation and the Contractor have executed this contract
agreement the day and year first above written.

URANIUM CORPORATION OF INDIA
LIMITED

in the presence of

signed by the said CONTRACTOR

in the presence of
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BANK GUARANTEE FORM FOR EARNEST MONEY
This Deed of Guarantee made this day

of Two Thousand Three by Bank
(hereinafter referred to as the Guarantor) in favour of M/s. Uranium Corporation of India
Limited (A Government of India Enterprise) P.O. Jaduguda Mines, Dist. Singhbhum (East),
Jharkhand — 832102 (hereinafter called ‘UCIL’) which expression shall unless repugnant to
the context or meaning thereof be deemed to include its successors and assigns.

WHEREAS MJ/s. (hereinafter referred to as
Tenderer) is required to pay to UCIL a sum of Rs. in the form of Bank
Guarantee as Earnest Money in respect of their Proposal No. dated

against NIT No. __ dated for the works as per terms and

condition specified in NIT.

AND WHEREAS the Tenderer has approached the Guarantor and at their request and in
consideration of the agreement arrived at between the Tenderer and the Guarantor, the
Guarantor gives the guarantee as hereinafter mentioned in favour of UCIL.

NOW THIS DEED OF GUARANTEE WITNESSES AS FOLLOWS:

1. In consideration of UCIL having agreed to the said Tenderer furnishing a bank
guarantee in lieu of earnest money in Bank Draft for a sum of
Rs. the Guarantor do hereby conversants irrevocably to
undertake and promise to pay a sum of Rs. to UCIL without
demur and merely on demand from them, in case the Tenderer makes any default or
commits any breach in the performance, observance or discharge of the terms and
conditions contained in the said Tender.

2The Guarantor further agrees that UCIL shall be the sole judge as to whether the said
Tenderer has committed any breach or default in the performance, observance or discharge of
the terms and conditions of the said Tender and the decision of UCIL shall be final and
binding on the guarantor irrespective of the fact whether the Tenderer admits or denies the
default or questions the correctness of any demand made by UCIL in any Court or Tribunal or
Arbitration Proceedings or before any Authority.

3lt shall not be necessary for UCIL to proceed against the said Tenderer before proceeding against the
Guarantor and the guarantee herein contained shall be enforceable against the guarantor
notwithstanding any security which UCIL may have obtained from the Tenderer, shall at the time
when proceedings are taken against the Guarantor, remain outstanding or authorized.
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10.

The Guarantee herein contained shall remain in full force and effect and the Guarantor
shall be liable under the same irrespective of any concession or time being granted by
UCIL to the Tenderer and the Guarantee shall remain in full force and effect
irrespective of any other change in terms, conditions, stipulations or any variations in
the terms of the tender and irrespective of whether notice of such change or variation is
given to the Guarantor or not and the claim to receive such notice of any change and/or
variation of the terms and conditions of the said Tender is hereby specifically waived
by the Guarantor.

The Guarantor hereby agrees that it shall not be released from this Guarantee by any
forbearance, exercise, or non-exercise of any of the powers or rights under the Tender
by UCIL against the Tenderer or by any other matter or thing whatsoever which under
the law relating to the sureties would but for this provision have the effect of so
releasing the Guarantor irrespective of whether notice of such forbearance, exercise or
non-exercise of any of the powers or rights under the Tender is given to the Guarantor
or not.

The Guarantee herein contained shall not be determined or prejudiced by the
liquidation or winding up or insolvency or any change in the Constitution of the
Tenderer but shall in all respects and for all purposes be binding and operative until all
payments or all moneys due or that may hereafter become due to UCIL are paid in
respect of any liability or obligation of the Tenderer under the Tender subject,
however, that UCIL shall have no right under this Guarantee after expiry of the
validity of this guarantee unless this Guarantee is extended by mutual agreement.

The Guarantor hereby undertakes not to revoke this Guarantee during the period it is in
force except with the previous consent of UCIL in writing.

Any claim or dispute arising under this Guarantee shall be enforced or settled in the
courts of law at Jamshedpur, Jharkhand State.

The Guarantor hereby declares that it has power to execute this Guarantee under its
Memorandum and Articles of Association and the executing has full powers to do so
on its behalf under the Power of Attorney dated granted to him by
the proper authorities of the Guarantor.

IN WITNESS whereof the (Bank) has hereunto set and subscribed
its hands the day, month and year first above written.
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11.

NOTWITHSTANDING anything contained herein above our liability under the

guarantee is restricted to Rs. will  remain valid till
(Date) unless an action to enforce a claim under the guarantee in
filed against us within . Such claim shall lapse and we shall be

discharged from all liabilities under the guarantee.

Signature of the Person duly authorized to Sign on behalf of the Guarantor (Bank)

WITNESS:

Name and Address: Signature

1.
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BANK GUARANTEE FORM FOR SECURITY DEPOSIT

Name of the bank:
Address of the bank: -
Guarantee No. :
Date:

Date of Expiry:
Claim period: 06 (Six) months from the date of expiry.
Limit of Liability:

Whereas Uranium Corporation of India Ltd. (herein after referred to as the CORPORATION)
having its registered office at Jaduguda Mines P.O. & Dist. Singhbhum, Jharkhand — 832102 which
expression shall, unless repugnant to the context, includes its legal representatives, successors and
assigns, have entered into an Agreement (herein after referred to as the Agreement) with M/s.
.................................................................. (herein after referred to as the contractor) having
its registered office at ...........cooiiiiiiiiiii e ...which expression shall, unless
repugnant to the context, include its Iegal representatlves successors or assigns, for
......................... (Name of work) letter of Intent/work order NoO................
dated............. described in the Agreement based on the Terms and conditions contained in the
Agreement and whereas by the said Agreement CORPORATION has agreed to pay the CONTRACTOR
for the services to be rendered by the CONTRACTOR in terms of the said Agreement.

And whereas, in accordance with the terms of the Agreement, the CONTRACTOR has to furnish Bank
Guarantee for .........cooiiiiiiiiiiiieen, (Name of work) for due performance fulfillment and
observance of the terms and conditions of the Agreement and further covenanted with the
CORPORATION to make good any deficiencies so as to fulfill in all respects the proposes for which the
agreement is entered in to and in accordance with their operating and other conditions specified and to
meet all the requirements specified in regard there to in the period/periods stipulated in the Agreement.

Now, by this Guarantee we, the CONTRACTOR (as principal) and .............cccoeviiiiiiennn. (Name
and address of Bank) or held and firmly bound into CORPORATION in the sum of Rs.
(Rupess... . . ...only for the payment of which the CONTRACTOR and surety

bound themselves thelr successors, Iegal representatives and assigns jointly and severally by these
presents.
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Now the conditions of this Guarantee is such that if the CONRACTOR (as principal) shall duly, faithfully
and punctually perform and observe all the terms, provisions, conditions and stipulations of Agreement
including covenants, concerning Bank Guarantee stipulated therein on the part of the CJONTRACTOR
(as principal) to be performed and observed according to the true purpose, intent and meaning thereof or
if on default of CONTRACTOR the CONTRACTOR shall satisfy and discharge the damages sustained
by the CORPPORATION there by up to the amount of this Bank Guarantee herein, then the obligation
herein shall be null and void, but otherwise shall be in full force and effect for a period of .......... months
i.e. upto..............from ... But no alterations in the terms of the said Agreement made
between CORPORATION and CONTRACTOR or the extent or the nature of the materials supplied,
completed and maintained there under and no allowance of time by the CONTRACTOR or
CORPORATION under the AGREEMENT nor any forbearance in respect of any matter of thing
concerning the said Agreement on the part of CORPORATION shall in any way release the
CONTRACTOR from any liability under the Guarantee herein.

We do hereby under take to pay the amount due and payable under this Bank Guarantee without any
demur, merely on demand from CORPORATION stating that the amount claimed is due by way or the
loss or damages caused to or suffered or would be caused to or suffered by CORPORATION by reason
of any breach by the said CONTRACTOR (as principal) of the terms and conditions obtained in the said
Agreement or by reason of the said CONTRACTOR'’S (as principal) failure to comply with any of the
conditions with regard to the Agreement set out in this Bank Guarantee. Any such demand made on the
CONTRACTOR shall be conclusive as regards the amount due any payable by the CONTRACTOR
under this Guarantee.

However, our liability under this Guarantee shall be restricted to an amount not exceeding

We further covenant that the Guarantee herein contained shall remain in full force and effect and that it
shall continue to be enforceable till the dues of the CORPORATION claim satisfied or discharged or till
CORPORATION certifies that the terms and conditions of the said Agreement have been fully and
properly carried out by said CONTRACTOR (as principal) and discharges the Guarantee.

We, the surety, further covenant with CORPORATION that CORPORATION shall have fullest liberty
without our consent end without affecting in any manner our obligations hereunder to vary any of the
terms and conditions of the said Agreement from time to time, to postpone for any time or from time to
time, any of the powers exercisable by CORPORATION against the said CONTRACTOR (as principal)
and to forbear or enforce any of the terms and conditions relating to said Agreement and we shall not be
relieved from our liability by reason of any such variations, or extension being granted to said
CONTRACTOR or for any forbearance, act of omission on the part of CORPORATION, or any
indulgence by CORPORATION to the said CONTRACTOR (as principal) or by any such matter or
thing what so ever, which under the law relating to sureties would but for this provision, have effect of so
relieving.
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This Guarantee herein contained is not revocable by notice during its currency and will remain in full
force until all the under taking covenants, terms and conditions of Agreement are performed and fulfilled
or until it is discharged by notice in writing by CORPORATION.

This Guarantee will remain in force upto ............ months from......................... i.e. upto
..................... and will stand automatically cancelled n expiry of the said period unless extended by
mutual Agreement. Unless a demand or claim to enforce the claim under this Guarantee is made in
writing against the surety within 6 (Six) months from the date of expiry of this Guarantee, all the rights of
the CORPORATION hereunder against the surety shall be relieved and discharged from the all the
liabilities hereunder.

IN WITNESS WHERE OF, the CONTRACTOR (as principal) and surety have executed this Guarantee

and have affixed their seals on this date ....... ... Now withstanding any thing contained herein before our
liability under the present Guarantee is restricted to
RS........... (RUPBES. ..ot e e e e only) and shall remain in force for a period
of oiieint. months i.e. upto ................. from............... . Unless a suit or action is instituted to

enforce the claim under the Guarantee within 6 months from the said date all your rights under the
Guarantee shall be forfeited and we shall be relieved and discharged from all liabilities thereunder.

PRINCIPAL SURETY

For and behalf of (Name of firm) For and behalf of (Name of Bank)

35



URANIUM CORPORATION OF INDIA LIMITED
(A Government of India Enterprise)
Turamdih Mill Project

NIT NO.
TMD/ 579

Uil Jharkhand -832107
SCHEDULE - B
MATERIALS FOR ISSUE TO THE CONTRACTOR
SI. No. Particulars Rate at which material Place of issue
Will be issued
Unit Rate (Rs.)
1. Cement Bags Free of Cost Turamdih store
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SCHEDULE-C
TOOLS AND PLANTS OF UCIL TO BE HIRED TO THE CONTRACTOR

Sl. Particulars Number Hire Frequency | Value per | Place of Number

No available | Charges of unit Issue required
per unit maintenance by the
per Contractor
working
day (Rs.)
NIL
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SCHEDULE-D
Sl. No Category of Labour Wages per day Remarks

Minimum wages to be paid fixed by
Un-skilled Labour Asstt. Labour commissioner ( C)
Chaibasa from time to time
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SCHEDULE - F
REFERENCE TO GENERAN CONDITIONS OF THE CONTRACT
Clause

No.
3(b)  Accepting Authority

3(i)  Market rate percentage addition to
overheads and profit

9. Security Deposit

12. Date of commencement

12. Date of completion

32.1 Agreed liquidated damage

33. Defect Liability Period
48. On Account payment

9(d) Refund of security deposit
34. Insurance

52.1 Authority for appointing
arbitrator.

39

Chairman & Managing Director, UCIL

Fifteen Percent

Ten percent of the contract sum including
Earnest Money.

15 (Fifteen) Days from the date on which
written order issued to commence the
work/ As per LOI/WO

03 (Three) months from the date of
commencement

Up to a maximum of 10 percent of the
contract as per clause 32.1

Six months

Monthly

50% of total security deposit
as directed

Chairman & Managing Director, UCIL



URANIUM CORPORATION OF INDIA LIMITED
(A Government of India Enterprise)
Turamdih Mill Project
Jharkhand -832107

NIT NO.
TMD/ 579

SECTION -V

GENERAL CONDITIONS
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GENERAL CONDITIONS OF CONTRACT
A) INTERPRETATIONS AND DEFINITIONS

1. Singular and Plural

Where the context so requires, words importing the singular only also include the plural and vice

Versa.

2. Heading and Marginal Notes to conditions:

Heading and marginal notes to these General Conditions shall not be deemed to form
part thereof or be taken into consideration in the interpretation or construction thereof or

of

the Contract.

3. Definitions:

a)

b)

d)

Corporation’ shall mean Uranium Corporation of India Limited having it's registered
office at Jaduguda Mines, Post office and Town Jaduguda Mines — 832 102, in the
state of Jharkhand and includes a duly authorized representative of the Corporation or
any other person empowered in this behalf by the Corporation to discharge all or any
of it's functions.

The "Accepting Authority’ shall mean the authority mentioned in Schedule — F.

The “Contract’ shall mean the notice inviting the tender, the tender, and acceptance
thereof and the formal agreement, if any, executed between the Corporation and the
Contractor together with the documents referred to therein including these conditions,
Designs, Drawings, Schedule of Quantities with rates and amounts and Schedule of
Rates. All these documents taken together shall be deemed to form one Contract and
shall be complementary to one another.

The "Contractor’ shall mean the individual or firm or company whether incorporated or
not, undertaking the works and shall include legal representatives of such individual or
persons composing such firm or unincorporated company, or successors of such firm

or company as the case may be and permitted assigns or such individual or firm or
company.

28.The “Contract Sum’ shall mean:

4. In the case of Lump Sum Contracts the sum for which the tender is accepted.
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f)

)

h)

K)

i) In the case of percentage Rate Contracts the estimated value of the works as
mentioned in the tender adjusted by the Contractor’s percentage.

i) In the case of ltem Rate Contracts the cost of the works arrived at after multiplying
of the quantities shown in Schedule of Quantities by the item rates quoted by the
Tenderer or as finally accepted for the various items.

A "Day’ shall mean a day of 24 hours from midnight to midnight irrespective of the
number of hours worked in that day.

"Engineer-in-charge’ shall mean the Engineering Officer appointed by the Corporation
or his duly authorized representative who shall direct, supervise and be in-charge of
the works for purpose of this Contract.

"Excepted Risks’ are risks due to riots (otherwise than among Contractors’ Employees)
and civil commotion (in so far as both these are uninsurable), war (whether declared or
not), invasion, act of foreign enemies, hostilities, civil war, rebellion, revolution,
insurrection, damage from aircraft, acts of god such as earth quake, lightning and
unprecedented floods and other causes over which the Contractor has no control and
accepted as such by the Accepting authority.

"Market Rate’ shall be the rate as decided by the Engineer-in-charge on the basis of
the cost of materials and labour at the site where the work is to be executed, plus the
percentage mentioned in Schedule — F to cover all overheads and profit.

Schedule(s) referred to in these conditions shall mean the relevant Schedule(s)
annexed to the tender papers issued by the Corporation or the standard Schedule of
Rates prescribed by the Corporation and the amendments thereto issued from time to
time.

The "Site’ shall mean the lands and/or other places on, under, in or through which the
work is to be executed under the Contract including any other lands or places which
may be allotted by the Corporation or used for the purposes of the Contract.

“Temporary Works’ shall mean all temporary works of every kind required in or about
the execution, completion, and maintenance of the works.

“Urgent Works’ shall mean any urgent measures which, in the opinion of Engineer-in-
Charge, become necessary during the progress of the works, obviate any risk of
accident or failure of which become necessary for security.

A "Week’ shall mean seven days without regard to the number of hours worked any
day in that week.
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B)

4.1

4.2

The "Works’ shall mean the works to be executed in accordance with the Contract or
part(s) thereof as the case may be and shall include all extra or additional, altered or
substituted works or temporary and urgent works as required for performance of the
Contract.

SCOPE AND PERFORMANCE

Contract Documents:

The Contractor shall be furnished, free of charge, two certified true copies of the Contract
documents except standard specification, the Schedule of Rate and of all further
drawings, which may be issued during the progress of the works. He shall keep one
copy of the Documents on the site in good order and the same shall at all reasonable
times be available for inspection and use by the Engineer-in-Charge, his representative
or other Inspecting Officer.

None of these documents shall be used by the Contractor for any purpose other than
that of this Contract.

The Contractor shall take necessary steps to ensure that all persons employed on any
work in connection with Contract have noticed that the Indian official secret act 1923(XIX
of 1923) applied to them and shall continue so to apply even after the execution of such
works under the Contract.

5 Works to be carried out:

The work to be carried out under the Contract shall except as otherwise provided in
these conditions, include all labor, materials, tools, equipment and transport which may
be required in preparation of and for and in the full and entire execution and completion
of the works. The descriptions given in the Schedule of Quantities shall, unless
otherwise stated, be held to include waste on materials, carriage and cartage carrying in
return of empties, hoisting, setting, fitting and fixing in position and all other labourers
necessary in and for the full and entire execution and completion as aforesaid in
accordance with good practice and authorized principles.

Inspection of site:

The Contractor shall inspect and examine the site and its surrounding and shall satisfy
himself before submitting his tender as to the nature of the ground and sub-soils(so far
as is practicable), the form and nature of the site, the quantities and nature of work and
materials necessary for the completion of the works and the means of access to the site,
the accommodation he may require, availability of labour, water, electric power. In
general he shall himself obtain all necessary information as to risks, contingencies and
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8.1

8.2

8.3

other circumstances which may influence or affect his tender. No extra charges
consequent on any misunderstanding or otherwise shall be allowed.

Sufficiency of Tender:

Description of item in the Schedule of quantities is brief and therefore, shall be read in
conjunction with the relevant drawings and specifications and the Contractor’s rate shall
be deemed to be for such complete work unless otherwise specified by the Contractor
while tendering. No claim, whatsoever, shall be entertained by the Corporation on
account of insufficiency of any rate as quoted in the Schedule of Quantities and rates.
The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender of the works and of the rates and prices quoted
in the Schedule of Quantities, in which rates and prices shall, except as otherwise
provided, cover all his obligations under the Contract and all matters and things
necessary for the proper completion, maintenance of works and shall also cover the cost
of necessary protection, including labour, materials and equipment to ensure safety and
protection against all risks, accidents compensation for injury to life and damage to
property if any caused by the Contractor’'s operations connected with the work. The
rates shall be firm and shall not be subject to change due to variation during the entire
period of execution of the work in cost of materials, labour conditions or any other
conditions whatsoever. The rates quoted by the Tenderer shall be inclusive of all taxes,
duties and other statutory levies.

Discrepancies and Adjustment of Errors:

The several documents forming the Contract are to be taken as mutually explanatory of
one another, detailed drawing being followed preference to small scale drawings and the
figured dimensions in preference to drawing measured scale and the special conditions
in preference to General Conditions.

If there are varying or conflicting provisions made in any one document forming part of
the Contract, the Accepting Authority shall be the deciding authority with regard to the
intention of the document.

Any error in description, quantity or rate in Schedule of Quantities or any omission there
from shall not vitiate the Contract or release the Contractor from the execution of the
whole or any part of the works comprised there in according to drawings and
specifications or from any of his obligations under the Contract.

If on check there are found to be difference between the rates given by the Contractor in

words and figures or in the amount worked out by him in the Schedule of Quantities and
general summary the same shall be adjusted in accordance with the following rules:
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a) In the event of a discrepancy between description in words and figures quoted by a Tenderer, the
description in words shall prevail.

b) In the event of error occurring in the amount column of Schedule of Quantities as a result of
wrong extension of the Unit rate and quantity, the Unit rate shall be regarded as firm and extension
shall be amended on the basis of the rate.

c) Allerrorsin totaling in the amount column and carrying forwarded totals shall be corrected.

29. The totals of various sections of Schedule of Quantity appended and amended shall be
carried over to the general summary and the tendered such amended accordingly. The
tendered sum so altered shall, for the purpose of the tenders be substituted for sum
originally tendered and considered for acceptance instead of the original sum quoted by
the Tenderer. Any rounding off of totals in various sections of Schedule of quantities or in
general summary by the Tenderer, shall be ignored.

f) In case of lump sum Contracts (based on bills of quantities/ quantity not shown as
provisional), should any error in quantities or any omissions of items be discovered, the
cumulative effects of which varies Rs. 20,000/- whichever is less, then the errors shall be
rectified and the rectifications dealt with as for deviations/variations under conditions 10
and 11 hereof, and the value thereof shall be added or deducted from the Contract sum,
as the case may be, provided that there shall be no rectification of any errors, omissions
or wrong estimates in the prices inserted by the Contractor in the Bills of quantities.

o

Security Deposit:

Total amount of Security deposit shall be limited to 10% of the awarded value of work.
Fifty percent of this amount shall have to be deposited as initial security deposit at the
time of execution of agreement including the amount deposited as Earnest Money.

(a) Acceptable mode of payment of Initial Security Deposit :

i)For deposit up to Rs. 5,000/-: Cash/Demand Draft payable at SBI,
Jaduguda/Hartopa.

ii)For deposit beyond Rs. 5,000/- and up to Rs. 1.00 Lakh.: DAC/TDR/FDR etc.
from any Nationalised bank of schedule Banks duly pledged in favour of UCIL. The
Tenderer should submit Bank Guarantee issued by SBI, Jamshedpur/ Hartopa or
PNB, Jamshedpur or as mentioned in Para 9(a)(iii).

iii) For deposit beyond Rs. 1.00 Lakhs: TDR/ Bank Guarantee issued by SBI,
Jaduguda/ Hartopa or Punjab National Bank, Jamshedpur or from Bank
Guarantee obtained from any Indian nationalized bank of schedule banks to be
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jointly, severally bound with the Contractor to the purchaser for the amount same
above. The terms of the said guarantee shall be such as shall be approved by
the purchaser and the obtaining of such guarantee and the cost of guarantee to
be so entered shall be at the expenses, in all respects, of the Contractor. The
said guarantee shall be valid till the expiry of the defect liability period and issue
of the final certificate by the Engineer, and with a claim period of Six months
beyond it's required validity.

In addition to the above, further amount to the extent of the 5% of awarded value
of the work will be deducted from the Running Account bills by way of
percentage deductions. Such percentage deduction shall be @ 10% of the
running account bills till the full amount of security deposit is realized/ retained by
the Corporation.

(b) All compensation or other sums of money payable by the Contractor under the terms
of this contact or any other contact or any other account whatsoever may be deducted
from or paid by sale of a sufficient part of his security deposit or from the interest
arising there from or from any sums which may be due or become due to the
Contractor by the Corporation or any account whatsoever and in the event of his
security deposit be reduced by reason of any such deduction or sale as aforesaid, the
Contractor shall within fourteen days of receipt of notice of demand from the Engineer-
in-charge make good the deficit.

c) Refund of Security Deposit:

Initial Security Deposit shall be refunded to the Contractor on the Engineer-in-charge
certifying in writing that the work has been completed as per condition 31 hereof etc.

(d) On expiry of the Defects liability period (referred to in condition 33 hereof) or after

payment of the Final bill payable which ever is later, the Engineer-in-charge shall on
request from the Contractor refund to him the remaining portion of the security deposit
provided the Engineer-in-charge is satisfied that there is no demand outstanding
against the Contractor.

Deviation / Variation Extent & Pricing:

The Engineer-in-charge shall have power (i) to make alteration in, omissions from,
additions to, or substitution for the original specification, drawings design and
instructions that may appear to him to be necessary or advisable during the progress of
the work and (ii) to omit a part of the works in case of non availability of a portion of the
site or for any other reasons and the Contractor shall be bound to carry out the works in
accordance with any instructions given to him in writing signed by the Engineer-in-charge
and such alterations, omissions additions or substitutions shall form part of the Contract
as if originally provided therein and any altered, additional or substituted work which the
Contractor may be directed to do in the manner above specified as part of the works,
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shall be carried out by the Contractor on the same conditions in all respects including
price on which agreed to do the main work except as hereinafter provided. No work
which radically changes the original nature of the Contract shall be ordered by the
Engineer-in-charge as a deviation and in the event of any deviation being ordered which
in the opinion of the Contractor changes the original nature of the Contract, he shall
nevertheless carry it out and the disagreement as to the nature of the work and the rate
to be paid therefore shall be resolved in accordance with condition 52.

The time for completion of the works shall, in the event of any deviations resulting in
additional cost over the Contract sum being ordered, be extended as follows if requested
by the Contractor.

a) In the proportion which the additional cost of the altered additional or substituted
work, bears to the original Contract sum plus

b) 25% of the time calculated in (a) above or such further additional time as may be
considered reasonable by the Engineer-in-charge.

Rate for such additional altered or substituted work shall be determined by the
Engineer-in-charge as follows:-

28.1f the rate for additional, altered or substituted items of works is specified in the
Schedule of Quantities, the Contractor shall carry out the additional, altered or
substituted item at the same rate. In the case of composite tenders, where two or
more Schedules of Quantities may form part of the Contract, the applicable rate
shall be taken from the Schedule of Quantities of that particular part in which the
deviation is involved, failing that, at the lowest applicable rate for the same item of
work in the other Schedule of Quantities.

ilf rate for any altered, additional or substituted item of work is not specified in the
Schedule of Quantities, the rate for that item shall be derived from the rate for the
nearest similar item specified therein. In case of composite Tenders, where two or more
Schedule of Quantities form part of the Contract, the rate shall be derived from the
nearest similar item in the Bills of Quantities of the particular part of works in which the
deviation is involved, failing that, from the lowest of the nearest similar item in other
Schedule of Quantities.

iii)  If the rate for any additional, altered or substituted item of work can not be
determined in the manner specified in sub-paras (i) and (ii) above, then such item
of the work shall be carried out at the rate entered in the C.P.W.D. Schedule of
Rates(current) then plus/minus the percentage by which the tendered amount of
the work actually awarded is higher or lower than the estimated amount of the
works actually awarded. (Applicable to measurement Contract is based on item
rates or lump sum Contracts based on Bills of Quantities or percentage rate
Contracts).
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iv) If the rate for any altered, additional or substituted item of work can not be

determined in the manner specified in sub-Para (i) to (iii) above, the Contractor
shall within 14 days of the date of receipt of the order to carry out the said work,
inform the Engineer-in-charge of the rate which he proposed to claim for such item
of work, supported by analysis of the rate claimed, and the Engineer-in-charge
shall within three months thereafter, after giving due consideration to the rate
claimed by the Contractor determine the rate on the basis of market rate(s). In the
event of the Contractor failing to inform the Engineer-in-charge within the
stipulated period of time, the rate, which he proposes to claim, the rate for such
item shall be determined by the Engineer-in-charge on the basis of market rate(s).
For this purpose the purchase voucher etc. shall be produced by the Contractor to
the Engineer-in-charge.

Suspension of works:

The Contractor shall on receipt of the order in writing of the Engineer-in-charge suspend
the process of the works or any part thereof for such time and in such manner as the
Engineer-in-charge may consider necessary for and of the following reasons.

29.0n account of any default on part of the Contractor or

ii)For proper execution of the works or part thereof for reasons other than the default of
the Contractor; or

i) For safety of the works or part thereof.

TIME AND EXTENSION FOR DELAY:

The time allowed for execution of the works as specified in the Schedule — ‘F’ or the
extended time, in accordance with these conditions shall be of the essence of the
Contract. The execution of the work shall commence from the date of 15" day after the
date on which the Engineer-in-charge issues written orders to commence the work or
from the date of handing over the site whichever is later. If the Contractor commits
default in commencing the execution of the work as aforesaid, Corporation shall without
prejudice to any other right or remedy be at liberty to forfeit the Earnest Money/Security
Deposit absolutely.

As soon as possible, after the Contract is concluded, the Engineer-in-charge and the
Contractor shall agree upon a Time and Progress Chart. The Chart shall be prepared in
direct relation to the time stated in the Contract Documents for completion of items of the
work. It shall indicate the force of the dates of commencement and completion of various
trades or sections of the work and may be amended as necessary by agreement
between the Engineer-in-charge and the Contractor within the limitation of time imposed
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in the Contract documents, and further to ensure good progress during the execution of
the work, the Contractor shall minimum in all cases in which the time allowed for any
work exceed one month(save for special jobs) complete 1/8" of the whole of the work
before 1/4™ of the whole time allowed in the Contract has elapsed 3/8" before 3/4™ of
such time has elapsed.

If the works be delayed by

(a) Force major, or

(b)  Abnormally bad weather, or

(c) Serious loss or damage by fire, or

(d) Civil commotion, local combination of workmen, strike or engaged by Corporation
in executing work not forming part of the Contract, or

(e) Delay on the part of other Contractor or tradesman engaged by Corporation in
executing work on to forming part of the Contract, or

() Non-availability of stores which are the responsibility of Corporation to supply, or

30.Non-availability or break-down of Tools and Plant to be supplied or supplied by
Corporation or

Any other cause, which, in the absolute discretion of the Corporation, is beyond
h) the Contractor’s control.

Then upon the happening of any such event causing delays, the Contract shall
immediately give notice thereof in writing to the Engineer-in-charge but shall
nevertheless use constantly his best endeavors to prevent or make good the
delay and shall do all that may be reasonably required to the satisfaction of the
Engineer-in-charge to proceed with the work.

Request for extension of time to be eligible for consideration shall be made by the
Contractor in writing within fourteen days of the happening of the event causing delays.
The Contractor may also, if practicable indicate, in such request, the period for which
extension is desired.

In any such case, the Corporation may give a fair and reasonable extension of time for
completion of the work. Such extension shall be communicated to the Contractor by the
Engineer-in-charge in writing within 3 months of the date of receipt of such requests by
the Engineer-in-charge.
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The Contractor shall arrange at his own expenses all tools, plant and equipment
(hereinafter refer to as T & P) required for execution of the work.

If the Contractor required any item of T & P on hire from the Corporation, the Corporation
will, if such item is available and the same can be spared, hire it to the Contractor at a
rate to be fixed by the Engineer-in-charge.

The period of hire will be reckoned from the commencement of the day of issue up[to the
end of the day of return (including all recognized holidays) irrespective of the actual hour
of issue and return. The Contractor will be exempt from levy of any charges for the
number of days he is called upon in writing by the Engineer-in-charge to suspend
execution of the work, provided Corporation’s T & P in question has, in fact, remained
idle with the Contractor because of the suspension, provided the Contractor, in case the
period of suspension, exceeds 11 days returns Corporation’'s T & P to the place from
where the same was issued.

The Contractor shall be responsible for care and custody of Corporation's T & P
(including employment of chowkidar’s) during the period Corporation’s T & P remain with
him and any damage(fair wear and tear excepted) to any of the equipment shall be made
good at the Contractor’s expense to the satisfaction of the Engineer-in-charge, unless,
such damage is caused because of negligence of crew provided by the Corporation.

The Corporation give no guarantee in respect of output of his T & P hired to the
Contractor and no reduction in rates or any compensation shall be allowed on the ground
that outturn or performance of Corporation's T & P was not to the Contractor’'s
expectations.

Corporation’s T & P hired to the Contractor shall be returned at the place of issue (unless
otherwise directed) by the Contractor to the Engineer-in-charge on completion of the
work or section of the work or earlier on termination of the hire by the Corporation as
hereinafter provided on a written notice by the Engineer-in-charge. The Corporation
shall be entitled to terminate the hire on two days notice without assigning any reason
whatsoever on account of termination of hire of Corporation’s T & P by the Corporation.
In such an event however, a reasonable extension of time shall be given by the
Engineer-in-charge.

31.A Log Book for recording hours during which every item of Corporation’s T & P
issued to the Contractor has worked each day, shall be maintained by the
member of the crew-in-charge thereof or any representative of the Engineer-in-
charge appointed in that behalf and shall be daily attested by the Contractor or his
authorized agent. In case the Contractor contest correctness of any entry and/or
fails to sign the Log Book, the decision of the Engineer-in-charge shall be final and
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binding on him. Hire charges shall be calculated in accordance with the Log Book
recorded time or as per term hiring as the case be.

MATERIALS:

15(a) The Contractor shall, at his own expense, provide all materials required for the works
other than those, which are to be supplied by the Corporation.

15(a) 1. All materials to be provided by the Contractor shall be, in conformity with the
specification laid down in the relevant Indian Standard and the Contractor shall, if
required by the Engineer-in-charge, furnish proof, to the satisfaction of the Engineer-in-
charge, that the material so comply with the specifications.

15(a)2The Contractor shall at his own expense and without delay supply to the Engineer-in-
charge samples of materials proposed to be used in the works. The Engineer-in-charge
shall, within seven days of supply of samples or within such further period as he may
require, intimate to the Contractor in writing, whether samples are approved by him or
not. If samples are not approved, the Contractor shall forthwith arrange to supply to the
Engineer-in-charge, for his approval, fresh samples complying with the specifications laid
down in the Contract.

15(a) 3.The Engineer-in-charge shall have powers to require removal of all of the

materials brought at site by the Contractor which are not in accordance with the Contract
specifications or do not conform in character or quality to samples approved by him. In case of
default on the part of the Contractor in removing rejected materials, the Engineer-in-Charge shall
have full powers to procure other proper materials to be substituted for rejected materials and in the
event of the Contractor refusing to comply, he may cause the same to be supplied by other. All costs,
which may accrue upon such removal and/or substitution, shall be borne by the Contractor.

15(a) 4. The Contractor shall indemnify the Corporation servant or employee of the Corporation
against any action, claim or proceeding relating to infringement or use of any patent or
design or any other charges which may be payable in respect of or any article or
materials or part thereof included in the Contract. In the event of any claim being made
or action being made or action being brought against the Corporation in respect of any
such matters as aforesaid, the Contractor shall furnish indemnity immediately, provided
that such indemnity shall not apply when such infringement has taken place in complying
with the specific directions/issued by the Corporation. But the Contractor shall pay any
royalties or other charges payable in respect of any such use, the amount so being
reimbursed to the Contractor only if the use was the result of any drawing and/or
specification issued after submission of the Tender.

15(a)5. All charges on account of Octroi, Terminal or Sales Tax and other duties or materials
obtained for the works from any source (excluding materials supplied by the Corporation)
shall be borne by the Contractor.
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15(a)6. The Engineer-in-charge shall be entitled to have tests carried out for any materials
supplied by the Contractor other than those for which satisfactory proof has already been
furnished, at the cost of the Contractor and the Contractor shall provide at his expense
all facilities, which the Engineer-in-charge may require for the purpose.

15(b)_Materials to be supplied by the Corporation:

Materials to be supplied by the Corporation are shown in Schedule — B that also
stipulates quantum, place of issue and rate(s) to be charged in respect thereof.

15(b)1. If after acceptance of the tender, the Contractor desires the Corporation to supply any
other materials, such materials may be supplied by the Corporation, if available, at rates
to be fixed by the Engineer-in-Charge and all on payment before the materials are issued
to the Contractor.

15(b) 2. For the materials listed in Schedule-B, which the Corporation has agreed to supply the
Contractor, he shall give reasonable notice in writing about his requirements to the
Engineer-in-charge in accordance with the agreed phases of programme. Such
materials shall be supplied for the purpose of the Contract of aforesaid Schedule, shall
be set off or deducted, as and when materials are consumed in item of work for which
payment is being made to the Contractor, or from any sums then due or which may after
become due to the Contractor from/under the Contract. At the time of submission of bills
the Contractor shall properly account for the materials issued to him to the satisfaction of
the Engineer-in-charge and certify that balance of materials supplied is available at site.

15(b) 3. The Contractor shall bear the cost of loading, transporting to site, unloading, storing
under cover as required, assembling and joining the several parts together as necessary,
incorporating of fixing materials in the works including all preparatory work of whatever
description as may be required.

15(b)4. All materials issued to the Contractor by the Corporation for fixing in the works
(including preparatory work), and being surplus on completion or on foreclosure of the
work be returned by the Contractor at his expense, at wear and tear and/or waste. If the
Contractor is required to deliver such materials at a place other than the place of issue,
he shall do so and the transportation charges from the site to such place, less the
transportation charges which would have been incurred by the Contractor had such
materials been delivered at the place of issue, shall be borne by the Corporation.

15(b)5. Surplus materials returned by the Contractor shall be credited to him by the Engineer-in-
charge at rates not exceeding those at which these were originally issued to him after
taking into consideration any determination or damage which may have been caused to
the said materials whilst in the custody of the Contractor.
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15(b)6. If on completion of works the Contractor fails to return surplus materials out of these

supplied by the Corporation, then in addition to any other liability which the Contractor
would incur, the Engineer-in-charge may, by a written notice to the Contractor require
him pay within a fortnight of receipt of the notice, for such unreturned surplus materials at
double the issue rates.

15(b) 7. Delay in obtaining materials by the Corporation:

Owing to difficulty in obtaining certain controlled and other materials in the market, the Corporation
has undertaken to supply them as specified in Schedule — B, there may be delay in obtaining these
materials by the Corporation and the Contractor is therefore, required to keep himself in touch with
the day to day position regarding the supply of materials from the Engineer-in-charge and to so adjust
the progress of the work that their labour may not remain idle nor may there by any other claim due to
or arising from delay in obtaining the materials. It should be clearly understood that no claim
whatsoever shall be entertained by the Corporation on account of delay in supplying materials.

151 GENERAL

Materials required for the works, whether brought by the Contractor or supplied by the
Corporation, shall be stored by the Contractor only at places approved by the Engineer-
in-charge. Storage and safe custody of materials shall be the responsibility of the
Contractor.

1511. Corporation official concerned with the Contract shall be at liberty any time to inspect and

examine any materials intended to the use in or on the works, either on the site or at factory
or workshop or other place(s), where such materials are assembled, fabricated,
manufactured or any place(s) where these are lying or from which these are being obtained
and the Contractor shall give such facilities as may be required for such inspection and
examination.

1512. Materials supplied by the Corporation and brought to the site by the Contractor shall not be

16.

16.1

removed off the site without the prior written approval of the Engineer-in-Charge. But
whenever the works are finally completed, the Contractor shall at his own expense forthwith
return to the all surplus materials originally supplied to him as per stipulation in the Contracts.

LABOUR

The Contractor shall employ labour in sufficient numbers to maintain the required rate of
progress and of quality to ensure workmanship of the degree specified in the Contract and to
the satisfaction of the Engineer-in-Charge. The Contractor shall not employ in connection
with the works any person who has not completed his eighteen years of age.

The Contractor shall furnish to the Engineer-in-Charge at the intervals as decided by E.I.C., a
distribution return of the number and description by trades of the work, people employed on
the works. The Contractor shall also submit on the 4™ and 19" of every month to the
Engineer-in-Charge a true statement showing in respect of the second half of the preceding
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16.3

month and the first half of the current month (i) the accident that occurred during the said
fortnight showing the circumstances under which they happened and the extent of damages
and injury caused by them and (ii) the number of female workers who have been allowed
Maternity Benefit as provided in the Maternity Benefit Act 1961 or Rules made there under
and the amount paid to them.

The Contractor shall pay to labour employed by him wages not less than fair wages as
defined in the Contract Labour (Regulation & Abolition) Act, 1970 and Rules made there
under.

The Contractor shall in respect of labour employed by him comply with or cause to be
complied with the Contract Labour (Regulation & Abolition) Act, 1970 and Rules made there
under in regard to all matters provided therein.

16.3A The Contractor shall comply with the provisions of EPF & MP Act 1952 for the purpose of

16.4

provident fund to their contract laborers

The Contractor shall comply with the provision of the payment of Wages Act, 1936, Minimum
Wages Act, 1948, Employees Liability Act, 1938, Workmen’'s Compensation Act, 1923,
Industrial Dispute Act, 1947, Maternity Benefit Act, 1961 and Mines Act, 1952 or any
modifications thereof or any other Law relating thereto and rules made there under from time
to time.

16.4(a) The Contractor shall be liable to pay his contribution and the Employees Contribution to

16.5

16.6

the Employees State Insurance scheme in respect of all labour employed by him for the
execution of the Contract, in accordance with provision of "The Employees State
Insurance Act, 1948’ as amended from time to time and as applicable in this case. In
case the Contractor fails to submit full details of his account of labour employed and the
contribution payable, the Engineer- in-Charge shall recover from the running bills of
Contractor an amount of Contribution as assessed by him. The amount so recovered
shall be adjusted against the actual contribution payable under Employees State
Insurance scheme.

The Engineer-in-charge shall on a report having been made by an Inspecting staff as
defined under the Contract Labour (Regulation) Act, 1970 and rules made there under
have the power to deduct the money, due to the Contractor, any sum required estimated
to be required for making good the loss suffered by a worker or workers by reason of
non-fulfillment of the conditions of the Contract for the benefit of workers, non payment of
wages or of deduction made from his or their wages which are not justified by the terms
of the Contract or non-observance of the said act.

The Contractor shall indemnify the Corporation against any payment to be made under
and for observance of the Contract Labour (Regulation & Abolition) Act, 1970 and Rules
made there under without prejudice to his right to claim indemnity from his Sub-
Contractors.
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In the event of the Contractor committing a default or breach of any of the provisions of
aforesaid Act and rules made amended/amended from time to time, or furnishing any
information or submitting or filling any Form/Register/Slip under the provisions of the Law
which is materially incorrect, then on the report of the Inspecting Officer, the Contractor
shall without prejudice pay to the Corporation a sum not exceeding liabilities for such
defaults including liquidated damages etc. for every default, breach or furnishing,
making, submitting, filling materially incorrect statement, as may be fixed by the Labour
Department and the Contractor should indemnify the Corporation against all such
liabilities.

16.7.1 Model Rules for Labour Welfare:

The Contractor shall at his own expense comply with or cause to be complied with Model
Rules for Labour Welfare as provided under the Rules framed by the appropriate
government from time to time for the protection of health and for making sanitary
arrangements for workers employed directly or indirectly on the works. In case the
Contractor fails to make arrangements as aforesaid, the Engineer-in-charge shall be
entitled to do so and recover the cost thereof from the Contractor.

Failure to comply with Model Rules for Labour Welfare, Safety code or the provisions
relating to report on accidents and to grant Maternity Benefits to female workers shall
make the Contractor liable to pay to the Corporation as liquidated damages an amount
not exceeding Rs. 50.00 for each default on materially incorrect statement or reports
from the Engineer-in-charge in such matters, based on reports from the Inspecting
officers shall be final and binding and deductions for recovery of such liquidated
damages may be made from the any amount payable to the Contractor.

32.The Contractor shall not be permitted to enter on (other than for inspection
purpose) or take possession of the site until instructed to do so by the Engineer-
in-charge in writing. The portion of the site to be occupied by the Contractor shall
be defined and/or marked on the site plan, failing which these shall be indicated
by the Engineer-in-charge at site and the Contractor shall on no account be
allowed to extend his operations beyond these areas.

In respect of any land allotted to the Contractor for purpose of or in connection with the
Contract, the Contractor shall be a licensee subject to the following and such other terms
and the licenser may impose conditions as:

31. That he shall pay a nominal license fee of Rs. 1 per year or part of a year for use and
occupation, in respect of each and every separate area of land allotted to him

31. That such use or occupation shall not confer any right of tenancy of the land to the
Contractor
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17.1

18.

19.

20.

21.

22.

iii) That the Contractor shall be liable to vacate the land on demand by the Engineer-
in-charge.

iv) That the Contractor shall have no right to any construction over this land without
the written permission of the Engineer-in-charge. In case he is allowed to
construct any structure he shall have to demolish and clear the same before
handing over the completed work unless agreed to the Corporation.

The Contractor shall provide, if necessary or if required on the site all temporary access
there to and shall alter, adopt and maintain same as required from time to time and shall
take up and clear them away as and when no longer required and as and when ordered
by the Engineer-in-charge and make good all damage done to the site.

SETTING OF THE WORKS:

The Engineer-in-Charge shall supply dimensioned drawings, levels and other information
necessary to enable the Contractor to set out the work. The Contractor shall provide all
labour and setting out appliances required and set out the work and be responsible for
the accuracy of the same. He shall amend at his own cost and to the satisfaction of the
Engineer-in-charge any error found at any stage which may arise through inaccurate
setting out unless such error is based on incorrect data furnished in writing by the
Engineer-in-charge, in which case cost of rectification shall be borne by the Corporation.
The Contractor shall protect and preserve all benchmarks used in setting out the works
till end of the Defect Liability Period unless the Engineer-in-Charge directs their earlier
removal.

SIDE DRAINAGE:

All water, which may accumulate on the site during the progress of works or in trenches
and excavations, shall be removed from the site to the satisfaction of the Engineer-in-
charge and at the Contractor expenses.

NUISANCE:

The Contractor shall not at any time do, cause or permit any nuisance on the site or do
anything which shall cause unnecessary disturbance, inconvenience to owners, tenants
or occupiers of other properties near the site and to the public generally.

MATERIALS OBTAINED FROM EXCAVATION:

Materials of any kind obtained from excavation on the site shall remain the property of
the Corporation and shall be disposed of as the Engineer-in-charge may direct.

TREASURE TROVE, FOSSILS ETC.:
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23.

24,

25.

26.

26.1

All fossils, coins, articles of value or antiquity and structures and other remains or things
of geological or archaeological interest discovered on the site shall be the absolute
property of the Corporation and the Contractor shall take reasonable precautions to
prevent his workmen or any other person from removing or damaging any such articles
or thing and shall immediately open discovery thereof and before removal, acquaint the
Engineer-in-charge and obtain his directions as to the disposal of the same at the
expense of the Corporation.

PROTECTION OF TREES:

Tree designated by the Engineer-in-charge shall be protected from damage during the
course of the works and earth level within 1.0 Mtr. Of each such tree shall not be
changed. Where necessary, such trees shall be protected by providing temporary
fencing.

WATCHING AND LIGHTING:

The Contractor shall provide and maintain at his own expense all lights, guards, fencing
and watching when and where necessary or required by the Engineer-in-charge for the
protection of the works or for the safety and convenience of those employed on the
works or the public.

CONTRACTOR'S SUPERVISION — SUPERVISORY STAFF:

The Contractor shall engage and keep at site, qualified technical staff/engineer with
necessary supporting supervisory staff of sufficient experience of all types of works
covered by this Contract and they should have all necessary authority to receive
materials from the Corporation, issue valid receipt for the same, engage labour etc. and
proceed with the work as required for speedy execution of the work.

INSPECTION AND APPROVAL:

All works embracing more than one process shall be subject to examination and
approval at each stage thereof and the Contractor shall given due notice to the Engineer-
in-Charge or his authorized representative when each stage is ready. In default of such
notice the Engineer-in-Charge shall be entitled to appraise the quality and extent thereof.

No work shall be covered up or put out of view without the approval of the Engineer-in-
charge or his authorized representative and the Contractor shall afford full opportunity for
examination and measurement of any work which is about to be covered up or put out of
view and for examination foundations before permanent work is placed thereon. The
Contractor shall give the notice to the Engineer-in-Charge or his authorized
representative whenever any such work or foundation is ready for examination and the
Engineer-in-charge or his representative shall without unreasonable delay, unless he
considers it unnecessary and advises the Contractor accordingly, attend for the purpose
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26.2

27.

27.1

27.2

27.3

28.

29.

of examining and measuring such work or of examining such foundation. In the event of
the failure of the Contractor, such work shall be uncovered at the Contractor’'s expense
for examination by the Engineer-in-Charge.

Corporation officers concerned with the Contract shall have powers at any time to
inspect and examine any part of the works and the Contractor shall give such facilities as
may be required for such inspection and examination.

DUTIES AND POWERS OF ENGINEER-IN-CHARGE’'S REPRESENTATIVE:

The duties of the Representative of the Engineer-in-Charge are to watch and supervise
the works and to test and examine any materials to be used or workmanship employed in
connection with the works. He shall have no authority to order any work involving any
extra payment by the Corporation nor to make any variation in the works.

The Engineer-in-charge may from time to time in writing delegate to his Representative
any of the powers and authorities vested in the Engineer-in-charge and shall furnish to
the Contractors a copy of all such written delegation of powers and authorities. Any
written instruction or written approval given by the Representative of the Engineer-in-
Charge to the Contractor within the terms of such delegation shall bind the Contractor
and the Corporation as though it had been given by the Engineer-in-charge.

Failure of the Representative of the Engineer-in-Charge to disapprove any work or
materials shall not prejudice the power of the Engineer-in-Charge there after to
disapprove such work or materials and to order pulling down, removal or breaking up
thereof.

If the Contractor shall be dissatisfied with any decision of the Representative of the
Engineer-in-Charge, he shall be entitled to refer matter to the Engineer-in-Charge who
shall thereupon confirm, reverse vary such decision.

REMOVAL OF WORKMEN:

The Contractor shall employ in and about the execution of the works such persons as
are skilled and experienced in their several trades and Engineer-in-Charge shall be at
liberty to object to and require the Contractor or to remove from the works any person
employed by the Contractor in or about the execution of the works who in the opinion of
the Engineer-in-Charge misconducts himself or is incompetent or negligent in the proper
performance of his duties and such person shall not be again employed upon the works
without permission of the Engineer-in-charge.

UNCOVERING AND MAKING GOOD:

The Contractor shall uncover any part of the works and/or make opening in or through
the same as the Engineer-in-charge may from time to time direct for his verification and
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30.

31.1

shall re-instate and make good such part to the satisfaction of the Engineer-in-charge. If
any such part has been covered up or put out of view after being approved by the
Engineer-in-Charge and subsequently found on uncovering to be executed in
accordance with the Contract, the expenses of uncovering and/or making opening or
through reinstating and making good the same shall be borne by the Contractor.

WORKING DURING NIGHT OR ON SUNDAYS AND HOLIDAYS

Subject to any provisions to the contrary contained in the Contract none of the
permanent works shall be carried out during night or on Sundays or on authorized
holidays without the permission in writing of the Engineer-in-Charge except when the
work is unavoidable or absolutely necessary for the safety of life, property or works in
which case the Contractor shall immediately advise the Engineer-in-charge accordingly.

COMPLETION CERTIFICATE:

As soon as the work is complete, the Contractor shall give notice of such completion to
the Engineer-in-charge and within ten days of receipt of such notice the Engineer-in-
charge shall inspect the work and shall furnish the Contractor with a certificate of
completion indicating (a) the date of completion, (b) defects to be rectified by the
Contractor and/or (c) items for which payment shall be made at reduced rates. When
separate periods of completion have been specified for items or groups of item the
Engineer-in-Charge shall issue separate completion certificates for such items or group
of items. No certificate of completion shall be issued, nor shall the work be considered to
be complete till the Contractor shall have removed from the premises on which the work
has been executed all scaffolding, sheds and surplus materials, except such as are
required for rectification of defects, rubbish and all huts and sanitary arrangements
required for his workmen on the site in connection with the execution of the work, as
shall have been erected by the Contractor, the workmen and cleaned all dirt from all
parts of building(s), in upon or about which the work has been executed or of which the
work has been executed or of which he may have had possession for the purpose of the
execution thereof and cleaned floors, gutters and drains, eased doors and sashes oiled
locks and fastenings _uthori keys clearly and handed them over to the Engineer-in-
Charge or his representative and made the whole premises fit for immediate occupation
or use to the satisfaction of the Engineer-in-charge. If the Contractor shall fail to comply
with any of the requirements of this conditions as aforesaid, on or before the date of
completion of the works, the Engineer-in-charge may at the expense of the Contractor
fulfill such requirements and dispose of the scaffoldings, surplus materials, and rubbish
etc. as he thinks fit and the Contractor shall have no claim in respect of any such
scaffolding or surplus materials except for any sum actually authorized by the sale
thereof less the cost of fulfilling the requirements and any other amount that may be due
from the Contractor, if the expense of fulfilling such requirements is more than the
amount authorized on such disposal as aforesaid the Contractor shall forthwith on
demand pay such excess.
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31.2

If at any time before completion of the work, items or groups of items for which separate
periods of completion have been specified, have been completed the Engineer-in-charge
with the consent of the Contractor takes possession of any part of the same (any such
parts being hereinafter in this conditions referred to as the relevant part) then not
withstanding any thing expressed or implied elsewhere in this Contract.

31.2 (a) Within ten days of the date of completion of such items or group of items or of

possession of the relevant part the Engineer-in-charge shall issue completion
certificate for the relevant part as in conditions 31(1) as above provided the Contractor
fulfils his obligations under that condition for the relevant part.

(b) The Defects Liability Period in respect of such items and the relevant part shall be

31.

deemed to have commenced from the certified date of completion of such items or the
relevant part as the case may be.

The Contractor may reduce the value insured to extent of full value of the completed
items or relevant part as estimated by the Engineer-in-charge for this purpose. This
estimate shall be applicable for this purpose only and for no other.

33.For the purpose of ascertaining compensation for delay in completion of the work
relevant part will be deemed to form a separate item or group, with date of
completion as given in the Contract or as extended under the relevant condition
and actual date of completion as certified by the Engineer-in-charge under this
condition.

COMPENSATION FOR DELAY

If the Contractor fails to maintain the required progress in terms of the condition of this
Contract or to complete the work and clear the site on or before the Contract or extended
date/period of completion, he shall, without prejudice to any other right or remedy of the
Corporation on account of such breach, part as agreed compensation amount calculated
as stipulated below or such smaller amount as the Contract value of the work for every
week that the progress remains below that specified or that the work remains incomplete.

This will also apply to items or group of items for which separate period of completion
has been specified.

For this purpose the term "Contract Value’ shall be the value at Contract rates of the
work as ordered.

(a) | Completion Period (as originally stipulated) not | @ 1% per
exceeding 6 months week

(b) | Completion period (as originally stipulated) | @ 0.5% per
exceeding 6 months and not exceeding 2 years week
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32.1 Provided always that the total amount of compensation for delays to be under this
condition shall not exceed the under noted percentage of the Contract value of the item or
group of items of work for which a separate period of completion is given

(a) | Completion Period (as originally stipulated) not | @ 10 percent
exceeding 6 months
(b) | Completion Period (as originally stipulated) | @ 7.5 percent
exceeding 6 months and not exceeding 2 years
I Completion period (as originally stipulated) | @ 5 percent
exceeding 2 years

The amount of compensation may be adjusted or set off against any sum payable to the
Contractor under this or any other Contract with the Corporation.

32.2 The amount of compensation may be adjusted or set off against any sum payable to the
Contractor under this or any other Contract with the Corporation.

33. DEFECTS LIABILITY PERIOD

The Contractor shall be responsible to make good and remedy at his own expense within
such period as may be stipulated by the Engineer-in-charge, any defect which may
develop or may be noticed before the expiry of the period mentioned in Schedule — F
hereto from the certified date of completion and intimation of which has been sent to the
Contractor within seven days of the expiry of the said period by a letter sent by hand
delivery or by registered post.

34. From commencement to completion of the works, the Contractor shall take full
responsibility for the care thereof and for taking precautions to prevent loss or damage
and to minimize loss or damage to the greatest extent possible and shall be liable for any
damage or loss that may occur to the works or any part thereof and all Government T &
P from any cause whatsoever (save and except the Excepted Risks) and shall at his own
cost repair and make good the same so that at completion of the work, Corporation’s T &
P shall be in good order and condition and in conformity in every respect with the
requirements of the Contract and instruction of the Engineer-in-charge.

34.1 Provided always that the Contractor shall not be entitled to payment unless the
Contractor shall insure the works (from commencement to completion), the Corporation’s
T & P hired by the Contractor and all materials at site to their full value (as to
Corporation’s T & P according to the value indicated in Schedule-C), against the risk or
damage from whatever cause arising other than the Excepted Risks. The said insurance
shall be in joint name of the Corporation and the Contractor, The Contractor shall deposit
with the Engineer-in-charge the said policy or policies. All money payable by the insurers
under such policy or policies shall be recovered by the Corporation and shall be paid to
the Contractor in installments by the Engineer-in-charge for the purpose of re-building or
replacement or repairs of the works and/or goods destroyed or damaged as the case
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34.2

34.3

34.4

34.5

34.6

may be. Provided however if the amount payable by the insurers in respect of any claim
under such a policy is not in excess of the amount mentioned in Schedule — F the same
may be recovered by the Contractor directly from the insurers and shall be authorize by
him for the purpose of re-building or replacement or repairs of the works and/or goods
destroyed or damaged as the case may be.

If the Contractor has blanket insurance policy for all his works and the policy covers all
the items to be insured under this condition, the said policy shall be assigned by the
Contractor in favour of the Corporation, provided however, if any amount is payable
under the policy by the insurers in respect of works other than the work under this
Contract, the same may be recovered by the Contractor directly from the insurers.

Where the Corporation building or a part thereof is rented by the Contractor he shall
insure the entire building if the building or any part thereof is used by him for the purpose
of storing or using materials of combustible nature, as to which the decision of the
Engineer-in-Charge shall be final and binding.

The Contractor shall indemnify and keep indemnified the Corporation against all losses
and claims for injuries or damage to any person or any property whatsoever which may
arise out of or in consequence of the construction and maintenance of works and against
all Claims, demands, proceedings, damages, cost of charge and expenses whatsoever
in respect of or in relation thereto provided always that nothing herein contained shall be
deemed to render the Contractor liable for or in respect of or to indemnify the
Corporation against any compensation or damage caused by the Excepted Risks.

The Contractor shall at all times Indemnify the Corporation against all claims, damages,
or compensation under the provisions of payment of wages Act — 1936, Minimum Wages
Act — 1948, Employer’s Liability act — 1938, The workmen’s Compensation Act — 1923,
Industrial Disputes Act — 1947, and Maternity Benefit Act — 1961 or any modifications
thereof or any other law relating thereto and rules made there under from time to time or
as consequence of any accident or injury to any workmen or other persons in or about
the works, whether in the employment of the Contractor or not, (save and except where
such accident or injury has resulted from any act of the Corporation, it's agents or
servants) and against all cost, charges and expenses of any suit action or proceedings
arising out of such accident or injury and against all sum or sums which may with the
consent of the Contractor be paid to compromise or compound any such claim, without
limiting his obligations and liabilities as above provided. The Contractor shall insure
against all claims, damages or compensation payable under the Workmen’'s
Compensation Act — 1923 or any modification thereof or any other Law relating thereto.

The aforesaid insurance policy/policies shall provide that they shall not be cancelled till
the Engineer-in-charge has agreed to there
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34.7

34.8

34.9

35.

36.

36.1

37.

The Contractor shall prove to the Engineer-in-charge from time to time that he has taken
out all the insurance policies referred to above and has paid the necessary premiums for
keeping the policies alive till expiry of the Defect Liability Period, if any.

The Contractor shall ensure that similar insurance policies are taken out by his Sub-
Contractors (if any) and shall be responsible for any claims or losses to the Corporation
resulting from their failure to obtain adequate insurance protection in connection thereof.
The Contractor shall produce or cause to be produced by his Sub-Contractors (if any) as
the case may be, the relevant policy or policies and premium receipts as and when
required by the Engineer-in-charge.

If the Contractor and/or his Sub-Contractor (if any) shall fail to effect and keep in force
the insurance referred to above or any other insurance which he/they may be required to
effect under the terms of the Contract, then and in any such case the Corporation may,
without being bound to, effect and keep in force any such insurance and pay such
premium or premiums as may be necessary for that purpose and from time to time
deduct the amount so paid by the Corporation from any money due or which may
become due to the Contractor or recover the same as debt due from the Contractor.

FACILITIES TO OTHER CONTRACTORS:

The Contractor shall, in accordance with requirement of the Engineer-in-charge, afford all
reasonable facilities to other Contractors engaged contemporaneously on separate
Contracts in connection with the works and for departmental labour and labour of any
other properly authorized authority or statutory body which may be employed at the site
on execution on any work not included in the Contract or of any Contract which the
Corporation may enter into the connection with or ancillary to the works.

NOTICES TO LOCAL BODIES

The Contractor shall comply with and give all notices required under any governmental
authority, interment, rule or order made under any act of parliament, state laws or any
regulation or bye-laws of any local authorities relating to the works. He shall before
making any variation from the Contract, drawings necessitated by such compliance give
to the Engineer-in-charge a written notice giving reasons for the proposed variation and
obtain the Engineer-in-charge’s instructions thereon.

The Contractor shall pay and indemnify the Corporation against any liability in respect of
any fees or charges payable under any Act of parliament, state laws or any Government
instrument, rule or order and any regulations or by-laws of any local authority in respect
of the works.

SUB CONTRACTS
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38.

38.1

38.2

38.3

39.

39.1

The Contractor shall not sublet any portion of the Contract without the prior written
approval of the Accepting authority.

INSTRUCTIONS AND NOTICES

Subject as otherwise provided in this Contract, all notices to be given on behalf of the
Corporation and all other actions to be taken on its behalf may be given or taken by
Engineer-in-charge or any officer for the time being entrusted with the functions, duties
and powers of the Engineer-in-charge.

All instructions, notices and communications etc. under the Contract shall be given in
writing and if sent by registered post to the last known place of above or business of the
Contractor shall be deemed to have been served on the date when in the ordinary
course of post these would have been delivered to him.

The Contractor or his agent shall be in attendance at the site/ sites during all working
hours and shall superintend the execution of the works with such additional assistance in
each trade as the Engineer-in-charge may consider necessary. Orders given to the
Contractor’'s agent shall be considered to have the same force as if they had been given
to himself.

The Engineer-in-charge shall communicate or confirm his instructions to the Contractor
in respect of the execution of work in a “Work site order Book” maintained in the office of
the Engineer-in-charge and the Contractor or his authorized representative shall confirm
receipt of such instruction by the Contractor, he shall be furnished a certified true copy of
such instructions.

FORE CLOSURE OF CONTRACT IN FULL OR IN PART DUE TO ABANDONMENT OR
REDUCTION IN SCOPE OF WORK:

If at any time after acceptance of the tender, the Corporation shall decide to abandon or
reduce the scope of the works for any reason, whatsoever hence not require the whole
or any part of the work to be carried out, the Engineer-in-Charge shall give notice in
writing to that effect to the Contractor and the Contractor shall have no claim to any
payment of compensation or otherwise whatsoever, on account of any profit or
advantage or which he might have derived from the execution of the works in full, which
he did not derive in consequence of the fore closure of the whole or part of the works.

The Contractor shall be paid at Contract rates full amount for works executed at site, and
in addition, a reasonable amount as certified by the Engineer-in-charge for the items
hereunder mentioned which could not be authorize on the work to the full extent because
of the foreclosure.

(&) Any expenditure incurred on preliminary site work e.g. temporary access roads,
temporary labour huts, staff quarters and site office, storage, accommodation and
water storage tanks.
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40.

(b) i) The Corporation shall have the option to take over Contractor’'s Materials or any
part thereof either brought to site or of which the Contractor is legally bound to
accept delivery from suppliers (for incorporation in or incidental to the work),
provided however, the Corporation shall be bound to take over the materials or
such portions thereof as the Contractor does not desire to retain. For materials
taken over or to be taken over by the Corporation, cost of such materials shall,
however, take into account purchase price, cost of transportation and deterioration
or damage which may have been caused to materials whilst in the custody of the
Contractor.

i) For Contractor's materials not retained by the Corporation, reasonable cost of
transportation of such materials from site to Contractor’s permanent stores or to
his other works, whichever is less. If materials are not transported to either of the
said places, no cost of transportation shall be payable.

I If any materials supplied by the Corporation are rendered surplus, the same
except normal wastage shall be returned by the Contractor to the Corporation at
rates not exceeding those at which these were originally issued less allowance for
any deterioration or damage which may have been caused whilst the materials
were in the custody of the Contractor. In addition, cost of transporting such
materials from site to the Corporation stores if so required by the Corporation.

31. Reasonable compensation for transfer of T & P from site to Contractor's permanent
stores or to his other works, which ever is less. If T & P are not transported to either
of the said places, no cost of transportation shall be payable.

The Contractor shall if required by the Engineer-in-charge furnish to him books of
account, wage books, time sheets and other relevant documents as may be
necessary to enable him to certify the reasonable amount payable under this
condition.

TERMINATION OF CONTRACT FOR DEATH:

If the Contractor is an individual or a proprietary concern and the individual or the
proprietary dies and if the Contractor is a partnership in concern and one of the partners
dies, then unless the Accepting Authority is satisfied that the legal representative of the
individual Contractor or of the proprietor of the proprietary concern and in the case of
partnership, the surviving partners, are capable of carrying out and complete the
Contract, the Accepting Authority shall be entitled to cancel the Contract as to its
incomplete part without the Corporation being in any way liable to payment of any
compensation to the estate of the deceased Contractor and/or to the surviving partners
of the Contractors firm on account of the cancellation of the Contract. The decision of
the Accepting authority that the legal representatives of the deceased Contractor or the
surviving partners of the Contractor’s firm cannot carry out and complete the Contract
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41.

shall be final and binding on the partners. In the event of such cancellation the
Corporation shall not hold the estate of the deceased Contractor and/or the surviving
partners of the Contractor’s firm liable in damages for not completing the Contract.

CANCELLATION OF CONTRACT IN FULL OR IN PART:

If the Contractor:

a)

b)

d)

f)

)

At any time makes default in proceeding with the works with due diligence and
continued to do so after a notice in writing of 7 days from the Engineer-in-charge
or

Commits default the works or items of work with individual dates of completion,
and does not complete them within the period specified in notice given in writing in
that behalf by the Engineer-in-charge.

Fail to complete the works or items of work with individual dates of completion,
and does not complete them within the period specified in notice given in writing in
that behalf by the Engineer-in-charge.

Shall offer or give or agree to give to any person in Corporation’s service or to any
other person on his behalf consideration, any gift or of any kinds as an
inducements or reward for doing or forbearing to or for having done or forborne to
do any act in relation to the obtaining or execution of this or any other Contract for
the Corporation.

Shall enter into a Contract with the Corporation in connection with which
commission has been paid or agreed to be paid by him or to his knowledge,
unless the particulars of any such commission and terms of payment thereof have
previously been disclosed in writing to the Accepting Engineer-in-charge.

Shall obtain a Contract with the Corporation as a reward offering tendering or by
other non — bonafied methods of competitive tendering or

Being an individual, or if a firm any partner thereof, shall at any time be adjusted
insolvent or have a receivers order for administration of his estate, made against
him or shall take any proceeding, liquidation or composition (other than a
voluntary liquidation for the purpose of amalgamation or reconstruction) under any
Insolvency Act for the time being in force or make any conveyance or assignment
of his effects or composition or arrangement for the benefit of his creditors or
purpose so to do, or if any application be made under any Insolvency Act for the
time being in force for sequestration of his estate or if a trust deed be executed by
him for benefit of his creditor, shall be given to the Contractor for value of the work
executed by him up to the time of cancellation, the value of Contractor's materials

66



UL Jharkhand -832107

URANIUM CORPORATION OF INDIA LIMITED NIT NO.
(A Government of India Enterprise) TMD/ 579
Turamdih Mill Project

41.1

41.2

41.3

taken over and incorporated in the work, and use of tackle and machinery
belonging the Contractor work or

h) Being a Corporation, shall pass a resolution or the Court shall make an order for
the liquidation of its affairs, or a Receiver or Manager on behalf of the debenture
holders shall be appointed or a circumstance shall arise which entitle the court or
debenture holders to appoint a Receiver or Manager or

i) Shall suffer an execution being levied on his goods and allow to be contained for a
period of 21 days or

)] Assigns, transfers, sublets(engagement of labour on a piece basis or of labour

with materials not to be incorporated in the work, shall not be deemed to be
subletting) or attempts to transfer or sublet the entire works or any portion thereof,
without the prior written approval of the Accepting Authority.
The Accepting Authority may, without prejudice to any other right to remedy,
which shall have accrued or shall accrue thereafter, the Corporation by written
notice cancel the Contract as a whole or only such items of work on default from
the Contract.

The Accepting authority shall on such cancellation have power to

(a) Take possession of the site and any materials, constructional plant, implements,
stores etc. thereon, and/or

(b)  Carryout the incomplete work by any means at the risk and cost of the Contractor.

On cancellation of the Contract in full or in part, the Engineer-in-Charge shall determine
what amount, if any, is recoverable from the Contractor for completion of the works or
part of the works or in case the works or part of the works is not to be completed, the
loss or damage suffered by the Corporation. In determining the amount, credit shall be
given to the Contractor for the value of the work executed by the Contractor upto the time
of cancellation, the value of Contractor's materials taken over and incorporated in the
work, and use of tackle and machinery belonging to the Contractor.

Any excess expenditure incurred or to be incurred by the Corporation in completing the
works or part of the works or the excess loss or damages suffered or may be suffered by
the Corporation as aforesaid after allowing such credit shall be recovered from any
moneys due to the Contractor on any account, and if such moneys are not sufficient the
Contractor shall be called upon in writing to pay same within 30 days.

If the Contractor shall fail to pay the required sum within the aforesaid period of 30 days,
the Engineer-in-charge shall have the right to sell any or all of the Contractor’s unused
materials, constructional plant, Implements, temporary building etc. and apply the
proceeds of sale thereof, towards the satisfaction of any sums due from the Contractor
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41.4

42.

42.1

43.

under the Contract and if thereafter there be any balance outstanding from the
Contractor, it shall be recovered in accordance with the provisions of the Contract.

Any sums in excess of the amounts due to the Corporation and unsold materials,
constructional plant etc. shall returned to the Contractor, provided always that if cost or
anticipated cost of completion by the Corporation of the works is less than the amount
which the Contractor would have been paid had he completed the works or part of the
works, such benefit shall not accrue to the Contractor.

LIABILITY FOR DAMAGE/DEFECTS OR IMPERFECTIONS AND RECTIFICATION
THEREOF:

If the Contractor or his workmen or employees shall injure or destroy any part of the
building in which they may be working or any building, road, fence etc. contiguous to the
premises on which the work or any part of it is being executed or if any damage shall
happen to the work while in that progress, the Contractor shall upon receipt of a notice in
writing in that behalf make the same good at his own expense. If it shall appear to the
Engineer-in-charge or his representative at any time during construction or re-
construction or prior to the expiration of the Defects Liability Period, that any works has
been executed with unsound, imperfect or unskillful workmanship or that any materials
are of a inferior quality to that Contract for, or otherwise not in accordance with the
Contract, or that any defect, shrinkage or other fault have appeared in the work arising
out of defective or improper materials or workmanship, the Contractor shall, upon receipt
of a notice in writing in that behalf from the Engineer-in-Charge, forthwith rectify or
remove and reconstruct the work so specified in whole or in part, as the case may
require or as the case may be and/or remove the materials or articles at his own expense
not withstanding that the same may have been to do so within the period to be specified
by the Engineer-in-charge, may rectify or remove and re-execute the work and or remove
and replace with other materials or articles complained of, as the case may be, by other
means at the risk and expense of the Contractor.

In case of repairs and maintenance works, splashes and droppings from white washing,
painting, etc. shall be removed and surface cleaned simultaneously with completion of
these items of work in individual rooms, quarters or premises etc. where the work is
done, without waiting for completion of all other items of work in the Contract. In case
the Contractor fails to comply with the requirements of this condition, the Engineer-in-
charge shall have the right to get the work done by other means at the cost of the
Contractor. Before taking such action, however, the Engineer-in-charge shall give three
days notice in writing to Contractor.

URGENT WORKS:

If any urgent work (in respect whereof the decision of the Engineer-in-Charge shall be
final and binding) becomes necessary and the Contractor unable or unwilling at once to
carry it out, the Engineer-in-Charge may by his own or other work people carry it out as

68



UL Jharkhand -832107

URANIUM CORPORATION OF INDIA LIMITED NIT NO.
(A Government of India Enterprise) TMD/ 579
Turamdih Mill Project

44.

45,

he may consider necessary. If the urgent work were such as the Contractor is liable
under the Contract to carry out at his expense, all expenses incurred on it by the
Corporation shall be recoverable from the Contractor and be adjusted or set off against
any sum payable to him.

CHANGE IN CONSTITUTION:

Where the Contractor is a partnership firm, prior approval in writing of the accepting
authority shall be obtained before any change is made to the constitution of the firm.
Where the Contractor is an individual or a Hindu Undivided Family-business concern,
such approval as aforesaid shall likewise be obtained before the Contractor enters into
any partnership agreement where under the partnership, firm would have the right to
carry out the work hereby undertaken by the Contractor. If prior approval as aforesaid is
not obtained, the Contract shall be deemed to have been assigned in contravention of
condition 41(j) hereof and the same action may be taken and the same consequences
shall ensure as provided for in the said condition 41.

TRAINING OF APPRENTICES

The Contractor shall during the currency of the Contract, when called upon by the
Engineer-in-charge engage and also ensure engagement by Sub-Contractors and others
employed by the Contractor in connection with the works, such number of apprentices in
the categories as directed by E.I.C. and for such periods as may be required by the
Engineer-in-charge. The Contractor shall train them as required under the Apprentices
Act, 1961 and shall be responsible for all obligations, the employer under the Act
including the liability to make payment of apprentices as required under the act.

46. VALUATIONS AND PAYMENT:

46.1

46.2

46.3

RECORDS AND MEASUREMENT:

The Engineer-in-charge, shall except as otherwise stated ascertain and determine the
value of the works done in accordance with the measurement recorded and the Contract
rates for each such items of work.

All items having a financial value shall be entered in Measurement Book, Level Book etc.
prescribed by the Corporation so that a complete record is obtained of all work
performed under the Contract.

Measurements shall be taken jointly by the Engineer-in-charge or his authorized
representative and by the Contractor or his authorized representative.

Before taking measurements of any work, the Engineer-in-charge or the persons
deputed by him for the purpose shall give a reasonable notice to the Contractor. If the
Contractors fails to attend or send an authorized representative for measurement after
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46.4

46.5

46.6

47.

48.

48.1

48.2

such a notice or fails to countersign or to record the objection within a week from the
date of measurement, then in any such event, measurements taken by the Engineer-in-
charge or by person deputed by him shall be taken to be correct measurements of the
work.

The Contractor shall, without extra charge, provide assistance with every appliance,
labour and other things necessary for measurement.

Measurement shall be signed and dated by both parties each day on the site on
completion of measurement. If the Contractor objects to any of the measurements
recorded on behalf of the Corporation, a note to that effect shall be made in the
Measurement Book against the item objected to and such note shall be signed and dated
by both parties engaged in taking measurements.

Where mode of measurement is not otherwise specified, the measurement shall be
taken at site as per the latest I.S. Code of practice at the time of tendering.

METHOD OF MEASUREMENTS:

Except where any general or detailed description of the work in quantities expressly
shows to the contrary, Schedule of Quantities shall be deemed to have been prepared
and measurements shall be taken in accordance with the procedure set forth in the
Schedule of Rates/Specifications not withstanding any provision in the relevant standard
Method of Measurement or any general or local custom. In the case of items, which are
not covered by the Schedule of Rates/Specifications, measurements shall be taken in
accordance with the relevant Standard Method of Measurement issued by the Indian
Standard Institution.

PAYMENT ON ACCOUNT:

Interim bills shall be submitted by the Contractors at intervals mentioned in Schedule — F
on or before the date fixed by the Engineer-in-charge for the work executed. The
Engineer-in-charge shall then arrange to have the bill verified by taking or causing to be
taken, where necessary, the requisite measurements of the work.

Payment on account for amount admissible shall be made on the Engineer-in-charge
certifying the sum to which the Contractor is considered entitled by way of interim
payment for all work executed after deducting there from the accounts already paid, the
security deposit and such other amounts as may be deductible or recoverable in terms of
the Contract.

Any interim certificate given relating to work done or materials supplied may be modified

or corrected by any subsequent interim certificate or by the final certificate. No certificate
of the Engineer-in-charge supporting an interim payment shall of itself be conclusive
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48.3

49.

51.

51.1

evidence that any work or materials to which it relates is/are in accordance with the
Contract.

Pending consideration of extension of date of completion, interim payments shall
continue to be made as herein provided.

TIME LIMIT FOR PAYMENT OF FINAL BILL

The Contractor shall submit the Final Bill within three months of physical completion of
the works. The Contractor shall make no further claims after submission of the bill (final)
and these shall be deemed to have been waived and extinguished. Payment of those
items of the bill in respect of which there is no dispute and of items in dispute, for
quantities and at rates as approved by Engineer-in-charge, shall be made within the
period specified hereunder, the period being reckoned from the date of receipt of the bill
by the Engineer-in-charge.

a) Contract amount not exceeding Rs. 5 Lakhs ..... Four months
34.Contract amount exceeding Rs. 5 Lakhs ......... Six months

31. After payment of the amount of the final bill payable as aforesaid has been made, the
Contractor may, if he so desires, reconsider his position in respect of the disputed
portion of the final bill and if he fails to do so within 90 days his disputed claim shall
be deals with as provided in the Contract, provided however, no reimbursement or
refund shall be made if the increase/decrease is not more than + 10% of the said
price, and if so the reimbursement or refund shall be made only on the excess over +
10% provided that any increase will not be payable if such increase has become
operative after the Contract extended date of completion of the works or items of
work in question.

OVER PAYMENTS AND UNDER PAYMENTS

Whenever any claim for the payment of a sum of money to the Corporation arises out of
or under this Contract against the Contractor, the same may be deducted by the
Corporation from any sum then due or which at any time thereafter may become due to
the Contractor under this Contract and failing that, under any other Contract with the
Corporation (which may be available with the Corporation) or from his security deposits
or he shall pay the claim on demand.

The Corporation reserves the right to carry out post payment audit and technical
examination of the final bill including all supporting vouchers, abstracts, etc. The
Corporation further reserves the right to enforce recovery of any over payment when
detected, notwithstanding the fact that amount of the final bill may be included by one of
the parties as an item of dispute before an arbitrator appointed under condition 52 of this
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Contract and notwithstanding the fact that the amount of the final bill figures the
arbitration award.

51.2 If as a result of such audit and technical examination any over payment discovered in
respect of any work done by the Contractor or alleged to have been done by him under
the Contract, it shall be recovered by the Corporation from the Contractor by any or all of
the methods prescribed above or if any under payment is discovered, the amount shall
be duly paid to the Contractor by the Corporation.

51.3 Provided that the aforesaid right of the Corporation to adjust over payment against
amounts due to the Contractor under any other Contract with the Corporation shall not
extend beyond the period of two years from the date of payment of the final bill or in case
the final bill is a Minus bill, from the date the amount payable by the Contractor under the
minus final bill is communicated to the Contractor.

Any amount due to the Contractor under this Contract for under payment may be
adjusted against any amount then due or which may at any time thereafter become due
before payment is made to the Contractor, from him to the Corporation on any other
Contract or amount whatsoever.

ARBITRATION:

Except where otherwise provided for in the Contract, all questions and disputes relating
to the meaning of the specifications, designs, drawings and instructions herein before
mentioned and as to the quality of workmanship or materials used on the work or as to
any other question, claim, right, matter or thing whatsoever in any way arising out of or
relating to the Contract, designs, drawings, specifications, estimates, instructions, orders
or these conditions or otherwise concerning the works, or the execution or failure to
execute the same, whether arising during the progress of the work or after the
completion or abandonment thereof, shall be referred to the sole arbitration of the
Chairman & Managing Director of Uranium Corporation of India Limited, Jaduguda and if
the Chairman and Managing Director is unable or unwilling to act to the sole arbitration,
of some other person appointed by the Chairman & Managing Director, willing to act as
such arbitrator. There will be no objection if the arbitrator so appointed is an employee of
Uranium Corporation of India Limited, Jaduguda and that he had to deal with the matters
to which the Contract relates and that in the course of his duties as such he had
expressed views on all or any of the matters in dispute or difference. The arbitrator to
whom the matter is originally referred being transferred or vacating his office or being
unable to act for any reasons, such Chairman & Managing Director as aforesaid at the
transfer, vacation of the office of inability to act, shall appoint another person to act as
arbitrator in accordance with the terms of the Contract. Such person shall be entitled to
proceed with the reference from the stage at which his predecessor left it. It is also a
terms of this Contract that no person other than a person appointed by such Chairman &
Managing Director, as aforesaid should act as arbitrator and if for any reason, that is not
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possible, the matter is not to be referred to arbitration at all. In all cases where the
amount of the claim in dispute is Rs. 50,000/-(Rupees Fifty Thousand) and above, the
arbitrator shall give reasons for the award.

Subject as aforesaid, the provisions of the Arbitration Act, 1940 or any statutory
modification or re-enactment thereof and the rules made there under and for the time
being in force, shall apply the arbitration proceeding under this clause. It is a term of the
Contract that the party invoking arbitration shall specify the dispute or disputes to be
referred to arbitration under the clause together with the amount for amounts claimed in
respect of each such dispute.

It is also a term of the Contract that if the Contractor does not make any demand for
arbitration in respect of any claim(s) in writing within 90 days of receiving the intimation
from the Corporation that the bill is ready for acceptance of the Contractor, the claim of
the Contractor will be deemed to have been waived and absolutely barred and the
company shall be discharged and released of all liabilities under the Contract in respect
of these claims.

The arbitrator(s) may from time to time with consent of the parties enlarge the time, for
making and publishing the award.

The decision of the Engineer-in-charge regarding the quantum of reduction as well as
justification thereof in respect of rates for substandard work, which may be decided to be
accepted, will be final and would not be open to arbitration. The arbitrator shall be
deemed to have entered on the reference on the date he issues notice to both the parties
fixing the date of the first hearing.

The venue of Arbitration shall be such place as may be fixed by the Arbitrator, in his sole
discretion. The award of the Arbitrator shall be final, conclusive and binding all the
parties to this Contract.

COST OF ARBITRATION

Upon every or any such reference, the costs of and incidental to the reference and award
respectively shall be in the discretion of the arbitrator, who may determine the amount
thereof, or direct the same to be taxed as between solicitor and client, or as between
party and party and shall direct by whom and to whom and in what manner the same
shall be borne and paid.

35.WORK TO CONTINUE

Work under the Contract shall be continued by the Contractor during the arbitration
proceedings, unless otherwise directed in writing by the Corporation or the Engineer-in-
charge or unless the matter is such that the works cannot possibly be continued until the

73



URANIUM CORPORATION OF INDIA LIMITED
(A Government of India Enterprise)
Turamdih Mill Project

UeIL Jharkhand -832107

NIT NO.
TMD/ 579

decision of the arbitrator is obtained and except as those which are otherwise expressly
provided in the Contract, no payment due or payable by the Corporation shall be
withheld on account of such arbitration proceeding unless it is the subject matter or one

of the subject matters of the arbitration.

53 LAWS GOVERNING THE CONTRACT:

This Contract shall be governed by the Indian Laws for the time being in force and it shall
be deemed to have been executed at Jaduguda, District Singhbhum (East), Jharkhand
within the ordinary Civil Jurisdiction of the Competent courts in the district of Singhbhum

(East).
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SPECIAL CONDITION
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SPECIAL CONDITIONS

SITE INVESTIGATION:

1. The Tenderers are advised to visit the site to acquaint themselves as to the nature and location of the
work, the general and local conditions particularly those bearing upon transportation, disposal handling
and storage of materials, availability of labour, water or similar physical conditions of the site, the
formation and conditions and level of the ground the character quality and quality of surface and sub-
surface materials to be encountered, including sub-soil water levels the character of equipment and
facilities needed preliminary to and during the progress of the work and all other matters which can be of
in any way affect the work the cost thereof under the contract.

2. STORES TO BE SUPPLIED:

e The Contractor shall draw the materials issued on chargeable basis as well as free of cost from
department as stipulated in the contract from time to time depending upon the requirement of the
same at site of work drawl of materials surplus to the requirements is prohibited. If however, after
the completion of the works surplus materials which are unused and left with the contractor, he
should return these surplus materials given by the department to the contractor.

o If shall be the contractor’s responsibility to incorporate in the works including in the scope of the
contract, all the materials issued to him. Any excess quantity of materials issued beyond their
theoretical consumption including the permissible excess consumption to allow for wastage etc
will be recovered at double of PSL rate plus 20% extra from the contractor’s bill.

e Recoveries for the R. A bill for cost of materials issued will be made on the basis of actual
consumption of these materials at site or work. However full recoveries shall be affected when
the concerned items of work are fully completed.

e The contractor shall construct at his own cost suitable godown at site of work for storing adequate
quantity of cement in weather proof walls. The cement shall be stacked in rows of two bags each
and not exceeding 10 Bags in height. A clear walking space of at least 500 mm shall be left in
between the two rows as also from the surfaces of side walls. No materials shall be issued by
department for construction of contractor’s godown/hutment.

e Cement shall be issued in bags and 20 (Twenty bags) will be considered as one Metric Ton. After
the completion of works theoretical cement consumption based on the standard formula shall be
worked out. Over this theoretical quantities of cement shall be allowed a variation up to 5% (five
percent) plus for works the work Order costing not more than Rs. 2 Lakhs , up to 4% (four
percent) plus for works the work order cost of which is more than Rs. 2 Lakhs but upto Rs. 5
Lakhs and upto 3% (three percent) plus for works the work order of which is above Rs. 5 lakhs.
Empty cement bags shall be returned to Turamdih store. In case of non return of empty cement
bags recovery shall be made @ Rs. 5/- per bag.
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e Wastage of cement etc. shall be kept to the minimum.

3. The contractor has to follow strictly the Government Labour Acts, which are and will be in force
during the period of execution of work. All necessary arrangements for Labourers Security will have to
be made by the Contractor at his own cost.

4. SALES TAX
Sales Tax/Works Tax as per rules shall be recovered at source on gross value of the work executed and
the contractor directly to sales Tax authority shall deposit balance amount on this account.

5. Final Bills will not be entertained unless the same is accompanied by Royalty clearance certificate
issued by the Office of District Mining Officer, Jamshedpur for consumption of minor minerals in this
work.

6. All work shall, unless specified otherwise, confirmed to the latest revision of relevant 1S/CPWD
Specifications and codes of practice. In case of any particular aspect not specifically covered the
standards the standard practice as may be specified by Engineer shall be final & binding.

7. MODE OF MEASUREMENT
As per IS / CPWD specification unless otherwise stated in Schedule of quantities.

8. PLANT AND MACHINERY TO BE ARRANGED BY CONTRACTOR
Contractor shall at his own expenses provide equipment and machinery for this work. UCIL shall not
issue any plant and machinery for this work.

9. CONTRACTOR’S SUPERINTENDENCE

The contractor shall employ one or more competent and qualified experience persons and supervisors
whose names shall have to be communicated in writing to the Engineer-in-charge by the contractor at the
site of work during all working hours and any orders or instructions which the Engineer-in-charge /
Engineer’s representative may give to the said representative of the contractor, shall be deemed to have
been given to the contractor.

10. Rates for altered/ substituted/ extra items of work may be decided by any one of the method in the
chronological order tailed hereunder:

i.  Nearest similar item of work available in the bill of quantities of the particular contract.

ii.  If not covered in Bill of quantities, but covered in CPWD-DSR-2007 rate shall be DSR-2007 rate
plus/ minus percentage of contract value over the estimated cost.

iii. If not covered in CPWD-DSR-2007 the rate shall be market rate and labour with 15% extra to
cover for overhead and profit.
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11. Cement and Reinforcement bars required for construction of contractor’s hutments, stores, go down
and site office shall be arranged by the contractor at their own cost.

12. In case of stoppage of work by local people/ Bandh or any other reasons no idle changes will be paid
by corporation towards Labour, plant and Machinery etc. to the contractor for this work

13. No any carriage/transportation for any material shall be paid by the department for this work.
Contractor should quote their rates accordingly.

14. Unless specifically mentioned otherwise in the contract the tenderer shall quote for the finished items
and shall provide for the complete cost towards labour materials, erection and dismantling of necessary
scaffolding, levies all taxes, royalty, transport, storage, repairs, rectification, maintenance till handing
over, revenue expenses, contingencies overheads profits and all incidental items not specifically
mentioned but reasonably implied and necessary to complete the work according to contract.

15. All the labour rules shall be followed strictly as per contract labour (Regulation & Abolition) Act,
1970. All registers, forms stipulated under minimum wages Act should be maintained by the contractor
and to be furnished to the corporation before commencement of the work. In case of non-submission of
above registers/forms to the corporation regularly contractor will not be allowed to continue to do the
work. In the event of the breach of aforesaid conditions, the contractor shall be open for action as
deemed fit by the concerned labour authorities of the State/Central government.

16. In case payment of labourers engaged for this work has not been made on stipulated payment Day
Corporation shall compel the contractor to stop the work and necessary action will be taken.

17. Necessary workmen insurance coverage for 10 Nos workmen (Minimum) shall be obtained by the
contractor for the workmen engaged at site for this work at their own cost for the whole period of the
contract and shall be furnished to the Corporation. In case less no of insurance is submitted for less no of
work men/ less period , an amount of Rs 300/- per workman per month shall be recovered from the bill of
contractor.

18. Contractor shall have to provide the facilities under the provision of Contract Labour (Regulation &
Abolition) Act, 1970 — Section — 16, 17, 18 and 19, Chapter — V — “Welfare and Health of Contract
Labour”.

19 Quantity of any item may vary to any extent and be excluded altogether. Contractors will carryout all
works up to a total variation of plus(+) / minus ( - ) 15% (Fifteen) on the contract price and all quoted
rates shall remain firm within this limit.

20. Any grass / jungle stripping, cutting of bushes and removal of minor natural obstructions on the way

of excavation/other work will be carried out by the Contractor at no extra cost to Corporation and the rate
of the works will include all this elements.
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21. No escalation on any account whatsoever shall be paid by corporation for this work.

22. Contractors shall strictly abide by the security rules and regulations enforced by the owner time to
time. The contractor shall provide proper identity cards, badges etc. to his employees wherever directed
by the engineer.

23. MEDICAL CARE: The contractor shall be fully responsible for any first aid and emergency medical
treatment to his employees. The contractor at the site shall make necessary arrangement for this purpose.
In serious cases medical facilities of UCIL may be available on chargeable basis.

24. MEDICAL SUPERVISION:

The medical supervision of the contractor over his employees shall include anti-malaria measures,
vaccination against small pox, inoculations against cholera, typhoid fever and other infectious diseases.
Employees suffering from infectious diseases shall be removed from the site as soon as detected. If any
case of infectious disease be discovered among the employees it must at once be reported to the Engineer.
The contractor shall abide by the provision of the Employees State Insurance Scheme where applicable.

25. The Engineer wherever appears in the contract shall mean Engineer-in-charge of the work.

26. All temporary diversion of roads / drains required to commence/ execute the job is to be done by the
contractor at their own cost.

27. CONTRACTOR TO ASSIST IN MEASUREMENT:

The Engineer shall except as otherwise started ascertain and determines by measurement the value of
work done in accordance with the contract. The contractor shall when require any part or parts of the
work to be measured give not ice to the Engineer or the Engineer’s representative in making such
measurement and shall furnish all particulars required by either of them should the contractor not attend
or neglect or omit to sent such agent then the measurement made by the Engineer or approved by him
shall be taken to be the correct measurement of the works.

Except where any general or detail description of the works in the schedule of items expressly shows to
the contrary all measurements shall be made according to the procedure set forth by the Engineer.

28 All the materials brought to site for use in work should conform to IS/ MORTH specification.
Frequency of testing of materials to be used should be maintained. Testing shall be arranged by
contractor at their own cost. In case, required no of testing of materials have not been done as per
specification , an amount @ Rs 1000/- per sample will be deducted from the amount payable to the
contractor,

29. Rates quoted by tenderers should be inclusive of all taxes including service tax. Total
amount of Service Tax against the said contract will be 12.36% of contract value arriving
by reducing the materials cost supplied by contractor against the said job. Contractor
will certify the cost of materials used in the job in each bill. 50% ( 6.18%o0f work done ) of
service tax shall be recovered by Corporation from the bills and will be deposited to

79



URANIUM CORPORATION OF INDIA LIMITED
(A Government of India Enterprise)
Turamdih Mill Project

UeIL Jharkhand -832107

NIT NO.
TMD/ 579

Service tax department against contractor’s service tax code. Balance 50% amount will

be deposited by Contractor himself within specified time period as per rule.

Or

Total Service tax will be 4.944 % of work done value in case of material statement is not
submitted by contractor. 50% of service tax ( 2.472% of work done value ) shall be
deducted at source from the bills of the contractor and will be deposited to the service
tax account of contractor and balance 50% ( 2.472% of work done value)shall be

deposited by contractor himself at their own to service tax

30 Contractor shall submit medical certificate of all the workmen engaged in the work at their own

cost.

31.Issue of the materials depend on availability of the same at owner’s store and no claim whatsoever
will be entertained by the owner in case the materials could not be issued in accordance with the

contractors requirements. However, the Engineer may grant a reasonable extension of the time to the
contractor, if he satisfied that the progress of work is genuinely hampered due to non supply of these

materials in proper times from the owner
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SECTION - VII

TECHNICAL SPECIFICATION

All work for civil items shall be carried out as per latest Indian standard and civil Specification which
shall form part of this Specifications and Instructions of the Engineer-in-charge in case of conflict or
where any aspect of work is not covered by the Indian Standard and civil Specification Engineer’s

instructions shall be strictly followed.

Scope of Work

)} Drilling of bore holes,

i) Grouting of holes

iii) Permeability test &

iv) Submission of reports etc.
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SECTION — VIII

SAFETY OF CONTRACTOR’S EMPLOYEES
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SAFETY OF CONTRACTOR’S EMPLOYEES

1.0 The Contractor shall at all times, take all reasonable precautions for the safety of employees, including
those of sub-contractors in the performance of his contract and shall comply with al applicable provisions of
both central as well as the state Safety Laws, in additions, to the safety provision already included the Safety
requirements recommended by the V. T. Centre, Narwapahar/Turamdih for a specific contract.

In the event that the contractor fails to comply with these provisions the engineer-in-charge may, without
prejudice to any other legal or contractual rights, issue an order stopping all or any parts of the work,
thereafter a start order for resumption of work may be issued at the discretion of the contracting office. The
contractor shall make no claim for an extension of time or stoppage.

2.0 Contractor shall have a full time Safety office/Engineer when the contractor employees 500 or more
persons or when engaged in specially hazardous work. In the case of contractors employing fewer than 500
persons his safety representative shall be employed in high supervisory capacity and his safety duties may be
in addition to other technical or administrative duties.

3.0 Contractor shall have at least on person fully trained in First-Aid present at the site of work all the times.

4.0 Contractors must report to the V. T. Centre, Narwapahar/Turamdih through their Engineer-in-charge every
accident involving

- their personnel

- UCIL property or personnel

- Property or personnel of other contractors working on the site

4.1 Contractor must report to V. T. Centre Narwapahar/ Turamdih through immediately on becoming aware of
any accident of Type — A (See Appendix — 1) giving the following information

Name of the informant

Nature and location of incident being reported

Name of Supervisor/Engineer-in-charge, Location and Telephone no. where he can

be reached

4.1.1 Contractor shall submit their investigation reports, through their engineer-in-charge, to V. T. Centre
immediately but not later than three working days after the occurrence of accident in the Form — A (See
Appendix - 2)

4.2 In the case of Type — B accidents (See Appendix — 1), Contractor shall submit their investigation reports,

through their Engineer-in-charge, to V. t. Centre immediate but not later than three working days after the
occurrence of accident in the Form-A.
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4.3 Monthly summary of accidents and cases of fire shall be prepared by each contractor in Form — B (See
Appendix — 3) and be sent to V. T. Centre, Narwapahar/Turamdih by the seventh of next month.

4.3.1 Principal contractor shall report the man days lost and occurrence of accidents under the jurisdiction of

sub-contractors.

4.3.2 Contractor shall submit a narrative report on Safety activities and fire incidents for each month along
with Form — B. The review should contain such items as personnel and programme change, major project

started and major problems.

HHEBHH
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APPENDIX -1
CLASSIFICATION OF ACCIDENTS

Type -A
1. Fatal Injuries
2. Serious injuries such as fracture, dislocation severe burns etc necessitating hospitalization.
3. Any injuryto give or more persons
4. Accidents resulting in damage by fire, explosion etc
Type -B

3. Minor injuries which result in laoorxation, abression, contusion
2. Disabling injuries but not requiring hospitalization.

APPENDIX -2
(FORM -A)

CLASSIFICATION OF ACCIDENTS

Name of the Contractor & project
Nature of the contract

Name of the engineer-in-charge
Name of injured person

Age

Date & Time of Accident occurred
Nature of job

What was the injured person doing
On the time of accident

Description of accident (in detail)
What was defective or in wrong
condition that was responsible for

the accident?

What was wrong with working
methods/instructions ?

What steps should be taken to prevent
Recurrence of such accident

Name of the witnesses : 1.

Safety representative’s remarks with
Signature and date
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APPENDIX

-B

(FORM -B)
SUMMARY OF ACCIDENT FOR THE MONTH OF

Name of the project

Name of the safety representative of
The project

Name of the Contractor ;
Name of the sub-contractor

Total No. of person working in the
Project

Male
Female
Engineers
Supervisors
Labourers

Total No. of Accidents (including
Type — A & Type — B) :

Disabling injuries

Non Disabling injuries

Agency No.

Machine

Handling materials

Fall of persons

Hand Tools

Fire/Explosion

Collapse of excavation/structure
Electrical shock/burn
Miscellaneous

Remarks:

LAST PAGE
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No. of days lost/charges

Signature of Safety Representative
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PART — 11

PRICE PART
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