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URANIUM CORPORATION OF INDIA LIMITED 
(A Government of India Enterprise) 
CIN : U 12000 JH 1967 GOI 000806 
P.O. JADUGUDA MINES - 832102 
Dist. Singhbhum (E), Jharkhand 

 
N. I .T.  No. UCIL /BGT /MM /52 

 
ITEM RATE TENDER 

 

F O R 
 
 
 

Excavation, stripping, lining and commissioning 
of west ventilation shaft at Bagjata Mine 
 

NIT No. UCIL /BGT /MM /52 
 

1.  To be deposited in duplicate in the tender box at the office of DGM ( IR & 
Personnel)UCIL, Jaduguda by 15.00 hours on 24 th Sept.2014 

 
2. Technical Part of Tenders shall be opened in presence of Tenderers who may like to 

present at 15.30 hrs on 24 th Sept.2014 
 

 Issued to:   ___________________________________________ 
                                         (Name of contractor) 
 
 
 Signature of Officer issuing the 
 
 Tender Documents:   ___________________________________ 
 
  
 Designation:      ___________________________________ 
  
 
 Date:                 ___________________________________ 
 
 
 Cash Memo No.: 
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Uranium Corporation of India Limited 
(A Govt. of India Enterprise) 

 
Jaduguda Mines, P.O. Jaduguda Mines, Dist. Singhbhum (E), Jharkhand - 832102 

(Phone 0657 2730122 /222 /353, Fax: 0657 2730322) 
 

Ref No: UCIL /BGT /MM / 52                                     20 th August 2014 
NOTICE INVITING TENDER 

(NIT No: UCIL /BGT /MM /52) 
 
Sealed Item rate open tenders in two part (Part-I Techno-Commercial Part & Part-II Price 
Part) in triplicate in prescribed format are invited from contractors  with an average annual 
turn over of Rs.40,000,00(rupees forty lakh) in last three financial years with following 
credentials:- 

1. The contractor shall have work experience not less than 50 meter of sinking during the 
last seven years in underground Metalliferous Mine  

2. The contractor must have completed 
 one similar type of works not less than 80 % of the estimated value of the work or 
 two similar type of works not less than 50 % of the estimated value of the work or 
 three similar type of works not less than 40 % of the estimated value of the work 
 

 
Name of the work Excavation, stripping, lining and 

commissioning of West Ventilation Shaft at 
Bagjata Mine 

Cost of tender documents Rs 2000 /- 
Estimated value of work Rs 13232600/- (One crores thirty two lakh 

thirty two thousand six hundred only) 
Completion Time 12 months (Twelve months) 

EMD to be deposited with tender Rs 1,32,000 /- only(Rs one lakh and thirty 
two thousand only) 

Last date and time for submission of tenders 
(Both parts) 

Up to 3:00 PM on 24 th Sept.2014 

Date of opening of tenders (Technical Part) At 3:30 PM on 24 th Sept.2014 
 
The tender document having full details, Terms, Conditions & Specifications of works as well 
as details conditions of tendering is available at UCIL website  www.ucil.gov.in.   
 
Downloaded filled tender documents are to be submitted in two parts (i.e. Part-I: Technical & 
Commercial terms & conditions and Part-II: Price Part  ) along with a separate  envelope 
containing a Bank Draft of Rs 2000/ (cost of tender document) drawn in favour of URANIUM 
CORPORATION OF INDIA LIMITED payable at SBI ,Jaduguda to the office of DGM ( IR & 
Personnel)UCIL, PO. Jaduguda Mines, East Singhbhum District, Jharkhand – 832 102 so as to 
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reach him on or before the date and time fixed for receiving the tender. Tenders received 
without Earnest Money Deposit will be summarily rejected. Tender documents submitted in 
any other form like email, fax message etc shall not be entertained. 
The Corporation’s authorised representative(s) in the presence of tenderers, who may like to 
be present, will open Techno-commercial part of the sealed tenders at Jaduguda at scheduled 
time and date of opening of the tender.  The price parts of only the qualified tenderers who 
qualify on the Technical proposal shall be opened. 
 
The Corporation reserves the right to accept or reject or cancel any or all tender(s) either in 
full of part thereof or to split up if necessary without assigning any reason whatsoever.  This 
NIT is  displayed on our website  www.ucil.gov.in.   
 

For CHAIRMAN & MANAGING DIRECTOR 
URANIUM LCORPORATION OF INDIA LIMITED 
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Special Instructions to the Tenderers 
 
The tender should be submitted in a sealed Cover Envelope (subscribed with NIT No, Name 
of the work, date and time of opening, name & address of the party). 
 
The cover envelope should have three more envelopes, Envelope-I & Envelope-II and 
Envelope-III containing the following details. 
 
Envelope-I:   Part I should contain Technical offer along with credentials etc, 

Earnest Money Deposit /Bank Guarantee in original along with two 
sets of photocopies. 

 
Envelope-II:  Part II should contain sealed price offer in original with two sets 

of photocopies.  
 
Envelope-III Envelope containing a Bank Draft of Rs 2000/ (cost of tender 

document)  
 
The credentials should carry a declaration of fulfilling the essential requirements as specified in 
the tender notice and also contain a summary supporting this declaration. 
 
All the envelopes should be super scribed with: NIT No, Name of the Tenderer, and Date of 
Opening of Tender as advertised /notified. 
 
All the pages of the tender document including the Price Part should be duly signed along with 
the seal of the tenderer without which tenders are likely to be rejected. 
 
 
 

 
 

Signature of the Tenderer with Seal 



Page 5 of 60 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  
 
 
 

SPECIAL CONDITIONS OF TENDER 
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1. SCOPE OF WORK 
 

Removal of excavated broken rock including cutting and cleaning of bushes etc for site access, 

site preparation for collaring, excavation, stripping, lining and commissioning of 4.5 m dia. 

(finished) west ventilation shaft through consolidated and unconsolidated rocks, weathered 

rocks etc from original surface to 13 ML and excavation, stripping, lining if required and 

commissioning of 4.5 m dia. (finished) ventilation shaft in hard /soft rock formations from 

original 13 ML to 63 ML at Bagjata Mine and any other works in connection with west 

ventilation shafts sinking at Bagjata Mine. 

 

Ventilation vertical shaft 
 
One number of west ventilation vertical shaft shall be sunk. The name of the shaft is western 

ventilation shaft. The shaft shall be sunk manually up to a vertical depth of 63 meter from the 

surface.  The cross-section of the ventilation shaft shall be 4.5 meter diameter (finished). 

Suitable ladders shall have to be fitted for the persons to climb up and down safely. Platforms 

and covering shall have to be erected at appropriate locations for persons to work 

comfortably. East ventilation shaft sinking shall satisfy all norms as have been described in 

Metalliferous Mine Regulation 1961. 

 
Drifts /X-Cuts 
Drifts /X-Cuts shall be 4.0 meter X 4.0 meter in dimensions. Grade line and centre line shall be 

maintained strictly. Drifts /X-Cuts shall satisfy all norms as have been described in 

Metalliferous Mine Regulation 1961. 

 
 
Manholes stripping at raise and crosscut 
Manholes as per the statute shall have to be excavated along Drifts, X-Cuts and Raises etc in 

any one side as per the direction of the Engineer-in-Charge. 

 
Excavation by Stripping at levels 
Stripping shall be made as per requirement and direction of Engineer-in-Charge. It shall satisfy 

all norms as have been described in Metalliferous Mine Regulation 1961. 

Miscellaneous work 
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Other works like provision of rock bolts, fencing etc shall be completed as per the requirement 

and direction of Engineer-In-Charge. 

 
 
 
 
2.0 TECHNICAL SPECIFICATIONS 
 

It shall be the responsibility of the contractor to work as per the technical specifications 

given in the following paragraphs  

2.1 Introduction 

Location 

Bagjata Mines is located 30 km East of Jaduguda Mines and 11 km East of Mosabani Mines in 

the Singhbhum (East) district of Jharkhand State. 

Geology 

The predominant rock type at the working area is chlorite and biotite schist with muscovite. 

The foliation dip of the rock is about 35-degree NE. 

2.2 Work Procedure 
 
2.2.1 Face Preparation 

Level Faces and stripping work 

 Before taking up the drilling operation, either to drill face holes, rock bolt holes or any other 

holes a Mining Mate accompanied by Timbering Personnel shall have to make a thorough 

examination of the place. They will examine the working condition and arrange for the proper 

face ventilation to clear any residual fumes. Then they will spray water to suppress the 

suspended dust particles in the air as well as to wash the dust particles deposited on the roof 

and side walls. They will have to dress down any loose rock etc that might be present on the 

roof or sidewalls with the help of suitable crowbars, pipe-bars etc and if required, erect 

temporary supports for the persons to work safely at the face. 

After completing the above stated work, sockets, if any, present at the face including those of 

the bottom holes, cut holes and side holes have to be thoroughly examined. Misfires, if any, 

should be treated as per procedure. All the sockets are to be washed thoroughly with the help 

of pressurised water, and cleaned with the help of copper scraper rods and blown with water 
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with the help of a suitable blowpipe. All such sockets should be plugged with wooden socket 

plugs of appropriate sizes so that the drill men know the exact position of different sockets. 

  
 
Shaft  
Before climbing down to the shaft face , the truckler pipes for the compressed air and water 

shall be opened for sufficient time. This will help clear and suppress the blasting fumes and 

the dust particles. The blasted rock pieces including loosely held rock fragments will get 

washed down to the raise bottom. 

Then the rope ladder that is hanging from the eyebolts fixed to the shaft floor has to be pulled 

up with a jerk with the help of a metal rod hook tied in its opposite end to a polypropylene 

rope. This will help to fall down the accumulated loose rock sitting on the ladder. 

Then the timber man carrying in his hand sort length crowbars, polypropylene rope etc. should 

dress the face with utmost care and put the crowbars into the clamp holes near the face.  

2.2.2 Face Marking 
Whenever any face is to be drilled, the following markings should be given prominently, 

legibly and clearly so that the drilling crew can drill holes without any confusion. Suitable 

brushes and good quality white or yellow paints should be used for the purpose and should be 

readily available thereby right from the time of face preparation till end of drilling operation. 

1. Then, the drilling pattern should be marked on the face. 

2. All the points where rock bolt holes are to be drilled should be painted marked with 

small squares with a dot at the centre as is under practice at different units of UCIL. 

3. The position of the clamp holes for fixing eye-bolts and rail clamps should be marked at 

the raise faces after taking measurements from the face. 

4. In some cases where the control of the extent and the direction of the excavation is 

very important, the direction line of the holes should be marked on the face or on the 

roof. 

The Mining Mate who is responsible for giving the above markings should have in his 

possession a 5.0 meter self withdrawing measuring tape, light but thin nylon threads of more 

than 20 m length, chalk stone, spirit level etc. 
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Drilling 

 
Drilling of the face holes, rock-bolt and other holes is to be done using drilling jack hammer 

drills. For drilling by jackhammer drills suitable platform may have to be erected for the 

persons to stand there and support the air leg. Water to be used for drilling by Jackhammer 

drills will be recycled and decanted mine water. 

Whenever a raise face is being drilled, it should be ensured that all the clamp holes, centre 

holes and the survey peg holes are drilled before withdrawing from the face. 

Whenever a survey hole is marked at any place, it shall be drilled within a reasonable time as 

it will help prevent any unwarranted deviation of the face. 

All the drilling operations are to be carried out as per the guideline issued by the controlling 

officer concerned. It has to be ensured that the drilling pattern and the direction of the holes 

are proper. 

 

2.2.4 Blasting /Fume Clearance /Water Spraying /Loose Dressing 
The blasting will be done by Emulsion explosive of 25 mm diameter using aluminium delay 

electric detonators. Explosive and detonators will be delivered at about 2:00 PM at the site 

once in every working day. The powder factor of blasting will be mutually decided by the 

contractor and UCIL. 

Blasting operation has to be carried out during the ‘blasting time’ fixed by the Mines Manager. 

After each round of blasting and before persons are allowed to re-enter the area, sufficient 

time has to be allowed for the fume clearance to render the face free from noxious gases by 

circulating adequate quantity of ventilating air. Before start of the work at the face, water has 

to be sprayed thoroughly to suppress dust by using recycled mine water. Then loose rock in 

the face has to be barred down and temporary supports erected by competent persons 

appointed for the purpose and under proper supervision. 

 

2.2.5 Clearing & hauling up of Muck 
The blasted muck will be loaded and hauled up to the waste disposal site. The final clearing of 
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the face will be done manually. No vehicle hall be provided for this purpose. 

 
2.2.6 Supporting 
All the working places are to be supported adequately for the safety of persons, equipment 

and work place and supporting shall be according to the ‘Systematic Supporting Rule 

(SSR)’. 

1. Temporary Support 

Chock mates /Crib sets /Steel Chock mates /Timber shall be erected in the workings to provide 

necessary temporary support for the persons to work safely. 

2. Rock Bolting 

The workings will be supported by full column grouted type rock bolts with bearing plates at 

the ends wherever required as per the systematic supporting rule. The bolting will be by 20-

mm diameter TMT bars. The Cement: Sand: Water ratio in the grout mixture will be 1:1:1/2. 

The cement & sand should be screened to remove any course particles before the preparation 

of the mixture. Only fresh cement is to be used for the purpose. The grout mixture is to be 

injected in to the hole with the help of compressed air using a grouting gun. 

3.0 House Keeping 
It shall be the duty of the contractor to maintain neat and tidy working condition in order to 

provide very good housekeeping. Housekeeping shall be under the satisfaction of Engineer-In-

charge. 

4.0 Drainage and De-watering 

Water accumulated at faces will have to be pumped out to the nearest sump using pneumatic 

face pumps. The water from the sump will have to be pumped out to surface by suitable 

electric pumps. Care must be taken to ensure that at no point of time the roadways and other 

workings are inundated due to accumulation of small quantity of water here and there. 

5.0 Laying of Pipe Lines, Ducts, Cables & Lights 

Pipelines, ducts, cables and lights will have to be laid /fitted systematically.  It shall be ensured 

that the roadways and working places are well illuminated for the safety of the persons 

working there as well as for the smooth and efficient carrying out of all operations.  

6.0 Ventilation 
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The faces will have to be adequately ventilated using auxiliary electric fans and rigid /semi-

rigid /flexible ducts of adequate diameter. Depending upon the situation push-pull system of 

ventilation may have to be adopted to achieve the desirable standard of ventilation. It shall 

fulfil the requirement of MMR1962. 

 

7.0 Manholes 
Manholes as per the statute will have to be excavated along Decline, Drifts, X-Cuts Ramps, 

and Raises etc in any one side as per the direction of the Engineer-in-Charge. The distance 

between any two consecutive manholes; the width and height of each such manhole will have 

to be in conformity with the statute. The minimum depth of any manhole will not be less than 

1.8 m. 

 

8.0 Survey 
All survey points must be maintained without tampering them. Before every round of blasting, 

the centre and grade lines are to be extended by the contractor from the survey reference 

points (fixed by UCIL surveyor) in order to maintain the direction, gradient and size of the 

faces.  

9.0 Over Excavation 
The excavated ‘dimensions’ and the excavated ‘cross-sectional area’ of any working shall 

not be less than the ‘designed dimensions’ and ‘designed cross-sections’ as per its 

drawing. These excavated dimensions and cross-sectional area of any working must not 

exceed 10 % of the designed dimensions and cross-sectional area. 

 

10.0 Site In charge and Supervision 

Site In charge and Supervision shall be by the contractor. 

 

10.1 Foreman 

Foremen having valid Foreman’s Certificate (Foreman Competency Certificate-Unrestricted, 

under MMR 1961) shall be deployed to supervise the work in each shift. 
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10.2 Foreman and Mining Mate 

The Foreman and Mining Mate appointed to supervise a particular working area in any 

particular shift will be in direct control of all the persons deployed in that working area in that 

particular Shift. They must posses a valid Certificate of Competency (MMR 1961-

Unrestricted). Before he starts working as a Foreman/ Mate, he has to be duly authorised in 

writing by the Mines Manager to work as a Foreman/Mine Mate. He will have to discharge all 

the statutory responsibilities as per the Mines Act and at the end of his shift has to fill up the 

Foreman/Mine Mate’s Diary prescribed under this Act. No person shall be allowed to 

work in any working area, which is not under the control of Mining Mate. 

 

10.3 Work person and Training 

Contractor shall engage the work person who has already worked underground at 

Bagjata Mine under different contractual works. Minimum two people shall be given 

mine mate training by the contractor from locals residing surrounding villages of Bagjata Mine.  

 
11.0 RCC Work 

Concrete shall not be placed until all surfaces with which it will come into contact are scaled 

off and washed free of dirt, loose rock, oil, hardened mortar or other objectionable coating.  

Immediately before pouring, contractor shall examine the space behind forms and shall 

remove any sloughed wall rock. 

 
12.0 Procedure for Receiving Free Issue Materials. 

All the materials which are to be supplied free of cost to the contractor and required for 

immediate use /consumption will be provided at Bagjata work site once in a day on working 

days only, during the scheduled hours fixed by UCIL. 

The requirement of all material should be submitted at least 6 months in advance for the 

procurement of the same. 

The contractor will have to maintain a register of receipt and consumption of materials issued 

free of cost to him. He has to submit monthly comprehensive statements of all the materials 

issued to him and should get it certified by the engineer-in-charge. 
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13.0 Written Intimation of Leave in Certain Cases 

The contractor shall have to submit written information to the Mines Manger whenever any 

Foremen /Electrical Supervisor /Mate /Blaster /Competent Person proceeds in leave /returns 

back to duty after availing of the leave. 

14.0 Penalty   

In case job could not be completed as per the time schedule specified in work order due to 

causes attributed to the fault of the party penalty @ 1.5% will be imposed for each week of 

delay subject to maximum 5 % penalty of the work order value. 

 

15.0 Site Organisational Structure 

The name and designation of the officer-in-charge appointed by the tenderer to do all 

technical /statutory co-ordinations at the site or elsewhere and to whom all references shall be 

made is to be declared by the tenderer in writing before the issue of the letter of intent.  

Before the commencement of any site work as well as wherever there is any change, the 

contractor has to submit in writing to the Engineer-in Charge, the organisational structure of 

the site manpower deployed by him.  

 

16.0 LIST OF FREE SUPPLY FROM UCIL 

1. Emulsion Explosive of 80% strength as per mutually agreed powder factor and electric 

detonators. 

2. Compressed air at about 6 Kg/cm2 from the compressor house, Power at 415 V +/-10 

%, 50 Hz +/-5 %, from a fixed point from the sub station.  

3. Cement, bricks, aggregates, sand, reinforcement and structural steel required for 

permanent structures related to mine development work up to the designed quantity 

including permissible wastages ,shuttering and supporting material required for RCC 

work.  

4. Light fittings, bulbs, and tube lights, bulbs, cable clamps. 
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5. The contractor employees who are required to go underground will be issued cap lamps 

from the cap lamp room just before they proceed underground. It has to be returned 

back by the person concerned to the cap lamp room as soon as he returns back from 

underground. 

6. Pipes, hoses, fittings, clamps only for permanent installations or for face work. 

Ventilation Ducts.  

7. Rock Bolts, Rail Clamps, Steel Ladders with Clits, Eye Bolts, D-Clamps, Crib sets, Chock 

mates, Chain link etc for supporting work only. lubricants, Heavy-duty steel grating 

covers for covering the cross-drains. 

8. Paints, emulsions & Primers for painting the permanent steel structures, pipelines and 

for general painting and writing over walls or other surfaces. 

9. Drinking water from a fixed point. 

10. All safety items like safety shoes /safety gum boots, safety helmets, safety belts, ear 

muffs, ear seals, safety goggles, gas cutting goggles, welding masks, ear muffs, hand 

gloves, polypropylene ropes, and all other safety gadgets (excluding safety belts). 

 

UCIL shall not issue any material for construction of the infrastructure facilities of the 

contractor at the work site. 

  Any material not specified in the above list shall be deemed as chargeable material and those 

will be in the scope of the contractor. 

 

17.0 Modalities to be followed at work site 

1. Emulsion Explosive of 80% strength and electric detonators will be    provided once in a 

day at mutually agreed time on working days only. 

2. UCIL shall provide the base survey station for different excavations and carry out check 

survey at intervals to find out errors and deviations of different workings. All the 

measurements for clearing of bills will be carried out jointly with UCIL surveyor. 

3. UCIL will provide broad technical specifications for different drawings based on which 

the contractor will prepare the detailed drawing that is to be approved subsequently by 

the Engineer-in-charge prior to its execution. 
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18.0 Modalities to be followed at work site by contractors 

1. The contractor shall construct/ erect his own office in own cost. 

2. The contractor shall periodically paint /whitewash /distemper to maintain proper house 

keeping and aesthetics of all his infrastructure, equipment and facilities (in conformity 

with all legal and statutory requirements). 

3. The same structures /sheds as erected by the contractor during the execution of the 

work will have to be removed or dismantled after the completion of the job. 

4. The contractor is liable to hand over a clear site after the completion of the job at its 

own cost and risk. Otherwise, if it is done by other agencies, the payment will be 

deducted from the final bill of the contractor. 

5. Locations as well as the construction details of any office /shed are to be approved by 

UCIL in each case before actual construction. 

6. The contractor will deploy his own supervisors and workmen for the smooth carrying 

out of all the activities specified in the contract. 

7. The daily maintenance and repair of all the equipment provided by UCIL like oiling, 

greasing, tyre changing, tightening of bolts, washing, changing of hoses, and statutory 

checks etc. will be the responsibility of the contractor. 

8. Unless specified in the ‘List of Free Supply from UCIL’, it will be the responsibility 

of the Contractor to bring all materials, plant, equipment, accessories, tools, tackles, 

spares, consumables, particularly the following items, for the smooth carrying out of all 

the operations. 

9. Cement, sand, aggregates, steel and all civil construction materials to be used for 

constructing Workshop, General Store, Shades /Rooms for Fuel Oil /Lubricants, DG 

sets, Switch-gears, Compressors, and any other equipment. 

10. Jack Hammer Drills, Drill Steel, lubricant for Jackhammer Drill ,Electrical Mixture 

machines, Electrical Vibrators, Tyre trolleys, Placer machines of proper duty complete 

with accessories, Oxygen & DA for gas cutting work, welding machines for welding 
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work at surface, electric welding machines for welding work in underground, pipelines 

/buckets for carrying the concrete and all related items including tools and tackles for 

concreting work. All accessories, consumables, spares, lubricants etc. for the 

equipment brought by the contractor. 

11. All material required for making shutters, platforms etc including all consumables like 

binding wire, nails, screws, bolts etc. shall be responsibility of contractors. 

12. Planks and other wooden supporting material for making platforms in raises and other 

places shall be responsibility of contractors. 

13. Exploders, Ohmmeters, blasting cable, accessories shall be responsibility of contractors  

14. Appropriate fire extinguishers, fire buckets for sand and water as per requirement 

including their refilling and maintenance. 

15. All Tools & tackles, hand shovels, iron pans, pickaxe, hammer handsaw, chisel etc. 

Tools, Tackles, Lifting equipment, Slings, D-shackles, clamps, safety Belts, have to be 

provided and maintained by the contractor in safe and working order. 

16. All pneumatic loaders, Drilling Machine, spares, drill steel, consumable, lubricants for 

drilling. 

17. Gas cutting sets / Welding Sets including oxygen and DA cylinders. 

18. Fuel, lubricants, Consumables for any purpose unless stated as ‘Free Supply from 

UCIL’. 

19. All miscellaneous consumables like cotton waste, nuts, bolts etc. for day-to-day work 

shall be provided by the contractor. 

20. The mining challans, if any, of all minor minerals, if any, used during the concreting 

has to be submitted by the contractor before the final bill. 

 

19.0 Safety, Environment and Laws of the Land. 

1. The contractor shall ensure that all work /activities are carried out without any 

prejudice to any law of the country, which is in force or may come into force in future. 

The contractor should fulfil all the statutory conditions timely as may be applicable to 

the area where it is operating. 
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2. The contractor should take care to maintain a healthy environmental condition and also 

maintain good house keeping of the area under its control. 

3. The contractor will create, maintain, man of First Aid Room & Station as per the Mines 

Rule, 1955. 

4. The contractor shall deploy the entire range of manpower including Mining Foremen, 

Mining Mates, Blasters, Surveyors, Mechanical /Civil /Electrical Engineers & Supervisors, 

Electricians, Mechanics, Competent persons and so on at its own cost required for the 

execution of the work. Preference shall be given to  local contractual workers 

worked at Bagjata Mine  

 

20.0 Procedure for Engaging Persons as per this Tender 

All persons before their actual engagement in any work will have to be medically 

examined and in case found to be medically fit will be considered for engagement. 

The names and other particulars of all the persons employed as per this tender will have to 

be entered in the B-Register of the mine before they are deployed in any job. For entering 

their names in to the B-Registers, the following documents will be required. 

Proof of Medical Fitness in the prescribed format 

Proof of Date of Birth 

Identification Proof 

1. All the persons who are required to be imparted vocational training under the 

Mines Vocational Rules, 1966 will have to be imparted vocational training at the Group 

VTC, Jaduguda before engaging them in the actual operations. 

2. The contractor will issue photo identity cards to each person and this has to be 

shown to the security agencies at the Mines Gate whenever he is required to enter the 

mines premises. 

3. The contractor will also submit to the Bagjata Mines Gate In-Charge a list of 

persons engaged by him. He has to update this list as and when any person is 

employed newly or is terminated from the work. 
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4. The engagement of all the persons will be provisional and subject to police verification 

of the credentials of the person. 

5. Any other thing as may be required. 

    

21.0 Security, Law & Order. 

1. The safety and security of all the materials stored at the site, all installations and of the 

persons employed by the contractor will be the responsibility of the contractor. 

2. The contractor will manage and handle all the security and local problems 

affecting the execution of its work. While recruiting any person to work in any position 

under this contract, the local people should be taken into confidence.  

3. Selection of such persons from places outside the local area should be done only when 

persons from local area who are capable of executing the desired work are not 

available. 

22.0 General 

1. Accommodation of the entire employees, supervisors, etc deployed by the contractor 

will be the responsibility of the contractor. No space will be given to the contractor 

anywhere within the mine premises for accommodating any of these persons. 

2. All the work to be executed by the contractor shall be as per the drawing, document, 

instruction provided by UCIL. 

3. All activities, materials, equipment, spares, consumables, labour, tools, tackles, 

irrespective of whether stated or indicated anywhere in the tender document or not, but 

required for ensuring the proper quality of the work or to meet any statutory 

requirement or for the proper completion of the work, will be in the scope of the 

contractor and he will have to execute it. 

4. The rates for the items that could not be envisaged /predicted at the time of award of 

the contract, but required to be executed for the completion of the work, shall be 

computed at the mutually agreed rate. 

5. All jobs /work of contractor will be examined by our supervisors /engineers and other 

managerial staff for quality, safety other statutory requirement and their progress. 
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6. It will be the responsibility of the contractor to ensure that all documents, property of 

UCIL handled by the staff engaged by him are in safe custody at all times. 

7. The contractor shall ensure that all the persons appointed by him always maintain 

proper official decorum; punctuality, privacy and official secrecy as far as their allocated 

work is concerned. 

 

23.0 WORK SCHEDULE 

The work shall have to be completed within a period of 12 months plus two month for 

mobilisation  from the date of issue of LOI.  

The mine development work will have to be carried out round the clock on all working days. 

 

24.0 DRAWING 

The drawing provided in the tender document is for tendering purpose only. 

 
25.0 CONSUMPTION LIMITS 

The consumption limit of all items issued free of cost by UCIL will be at the standard rate. 

 

26.0 DEFECT LIABILITY PERIOD 

The defect liability period will be for a period of three month. 

 

27.0 EXTRA ITEMS 

1. The quantities set out in the Price Schedule of items are estimated quantities of the 

works but they are not to be taken as actual or correct quantities of the works to be 

executed by the contractor in fulfilment of the obligations under the contract 

2. Rates for altered /substituted /extra items of work may be decided by any one of the 

following method in chronological order detailed below. 

a. Nearest similar item of work available in the billing schedule of the work 

order.  

b. If not covered in the billing schedule but covered in CPWD-DSR-2007 rate 

shall be DSR-2007.  
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c. If not covered in CPWD-DSR-2007 the rate shall be based on market rate.  

28. ESCALATION 
 
A) The wage escalation will be paid as per formula mentioned below up to the scheduled 
completion date on the items mentioned in the schedule of the items and rates.  

 
                         W2 - W1  
WE = WC X ---------------- X VWD 

        W1 
      Where, 

WE =  Wage Escalation Value. 
VWD =  Value of work done in Rupee executed during the relevant month. 
W1      =  Wage in rupees per man day payable to lowest rated unskilled adult male 

mazdoor as per notification of ALC (C), Chaibasa on the last date of  
submission of price bid. 

W2     =  actual wage in rupees per man day payable to lowest rated unskilled adult 
male mazdoor as per notification of ALC (C), Chaibasa during the period 
under consideration. 

WC    =  Wage component of the work done i.e. 45 % 
 

B) The rate of escalation shall be frozen up to the schedule date of completion after that UCIL 
shall not provide escalation for any reasons whatsoever. 
 
C) Contractor shall request for time extension before hand so that time extension can be 
granted before schedule completion date.  

 
 

29.0 TAXES 

Price bid shall be including with all the prevailing taxes, duties etc. including service tax as 

applicable for the job. Any increase in statutory taxes after the opening the price bid shall be 

reimbursed by UCIL on submission of documentary proof.  

 

30.0 SECURITY DEPOSIT    The security deposit for this tender will be 10%. 

 

31.00  COMPENSATION: If work is stopped due to labour related problem, any kind of 

social problem, socio political problem , road blocking, stike, bandh, statutory reasons and any 

other reasons whatsoever UCIL shall not make any kind of payments in form of compensation, 

idle charges and in any other forms whatsoever  for the period of disturbance.  
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FORM OF TENDER 
To, 
The Chairman & Managing Director  
M/s. Uranium Corporation of India Ltd. 
P.O. Jaduguda Mines 
Dist. East Singhbhum 
Jharkhand - 832102. 
 
Dear Sir, 
 
With reference to the tender invited by you for................................................................. I/We have examined 
Special Conditions and General conditions, Articles of Agreement, Tender Notice, Specifications and Schedule of 
Quantities for the above work.  I/We hereby officer to execute the whole of the said works in conformity with the 
said Special conditions, Article of Agreement, General Conditions, Tender Notice, Specifications and Schedule of 
Quantities for the Sum of Rs............................at the respective rates mentioned in the Schedule of Quantities. 
 
I/We undertake to complete and deliver the whole lot comprised in the contract within 
......................................calender months from the date of commencement of work. 
 
I/We have deposited as Earnest Miney a sum of Rs .......................  with .......................... which amount is not 
bear any interest and I/We do hereby agree that this sum shall be forfeited by me/us if the event of the Uranium 
Corporation of India Limited accepting my/our tenderI/We fail to execute the contract when called upon to do so. 
 
i/We hereby agree that unless and until a formal agreement is prepared and executed in accordance with the 
Articles of Agreement, this tender together with your written letter of acceptance thereof, shall constitute a binding 
contract between us. 
 
I/We understand that you are not bound to accept the lowest or any tender you may receive. 
 
                                              Yours faithfully, 
 
 `                                              Signature :................................ 
                                              Address :.................................. 
                                                                     .......................... 
Name of partners of the Firms : 
 
1. ............................... 
2. ............................... 
3. ............................... 
4. ............................... 
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BANK GUARANTEE 
 
DETAILS OF CREDENTIALS/INFORMATIONS SHEET ABOUT THE 
TENDERER/CONTRACTOR 

( To be filled-in by the tenderer/contractor) 
 
1. Name of the Firm/Company of the tenderer 
 
 
2. Name & address of the Chief Executive /Chairman & Managing Director of the  firm with Telephone No. 
if any 
 
 
 
3. Registered Office and address of the firm with Telephone No. and Fax No. if    any 
 
 
4. Address for Correspondence/all communications with the firm 
 
 
5. Name, designation, address of the person authorised to deal with this    tender/work 
 
 
6. Nature of the registration of the firm 
 Limited Co. / Private Limited / Parnership Co. /Proprietorship Firm 
 
7. Registration No. with date and Registering Authority 
 
8. Address of the office/work site of the Tenderer, nearest to the place of the work  being tendered. 
 
 
9. Particulars about the professional persons employed by the firm 
 
10. Details of the work experience of the firm 
 
 
 
 
11. Financial Particulars: 
 
(a) Authorised Capital : 
(b) Paid up Capital : 
(c) Working Capital limit in cash/credit for bills :                     Branch:__________ 
 
 Purchase/discount-forms etc. from the bank Value of 
 Rs.__________________ 
(d) Loans and advance taken : 
(e) Loan and advance outstanding : 
(f) Value of work/turnover done during preceeding three years: 
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(g) Audited balance sheet and profit & loss : 
 account for the loast 3 years 
 
 Furnish copy of Income Tax Return for the last :  
 three years 
 
 Income Tax PAN/GIR No : 
 Excise Duty Regd. No 
 : 
 Contract Labour Regulation & Abolition Act : 
 Regd. No. 
 
 Any other relevant Regn. No. if any : 
 
 Details of ownership of various construction : 
 equipments furnished as enclosed 
 
 In case of any litigation with client within last : 
 five years, please furnish the details. 
 
 
 
Name and signature of Authorised Representative of Tenderer/Contractor 
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BANK GUARANTEE FORM FOR EARNEST MONEY 
 
 
This deed of Guarantee made this___________ day __________ of Two thousand Four by 
_________________________(Bank hereinafter referred to as the Guarantor) in favour of M/s. Uranium 
Corporation of India Limited (A Government of India Enterprise) PO. Jaduguda Mines, Dist. East Singhbhum, 
Jharkhand-832 102 (hereinafter called “UCIL”) which expression shall unless repugnant to the context or maning 
thereof be deemed to include its successors and assigns. 
 
Whereas M/s. ____________________________________ (hereinafter referred to as Tenderer) is required to 
pay to UCIL a sum of Rs._______________ in the form of Bank Draft as Earnest Money in respect of their 
proposal No._________ dated ___________ against NIT No. _____________________ dated ________ for the 
works as per terms and condition specified in NIT. 
 
And whereas the tenderer has requested UCIL to exempt them from payment of Earnest Money in Bank Draft and 
in lieu of the Tenderer depositing Earnest Money in Bank Draft, UCIL has agreed to accept a Bank Guarantee for 
equivalent amount. 
 
And whereas the Tenderer has approached the Guarantor and at their request and in consideration of the 
asgreement arrived at between the Tenderer and the Guarantor, The Guarantor gives the guarantee as 
hereinafter mentioned in favour of UCIL. 
 
NOW THIS DEED OF GUARANTEE WITNESSES AS FOLLOWS: 
 
1. In consideration of UCIL having agreed to the said Tenderer furnishing a Bank Guarantee in lieu of 
Earnest Money in Bank Draft for a sum of Rs.__________________ the Guarantor do hereby covents irrevocably 
to undertake and promise to pay a sum of Rs.___________________ to UCIL without demur and merly on 
demand from them, in case the tenderer make any default or commits any breach in the performance, 
observance or discharge of the terms and conditions contained in the said Tender. 
 
2. The Guarantor further agrees that UCIL shall be the sole judge as to whether the said Tenderer has 
committed any breach of default in the performance, observance or discharge of the terms and conditions of the 
said Tender and the decision of UCIL shall be final and binding on the guarantor irrespective of the fact whether 
the Tenderer admits of denies the default or questions the correctness of any demand made by UCIL in any court 
or Tribunal or Arbitration proceedings or before any Authority.  
 
3. It shall not be necessary for UCIL to proceed against the said Tenderer before proceeding aganist the 
Guarantor and the guarantee herein contained shall be enforceable against the guarantor notwithstanding any 
security which UCIL may have obtainst the guarantor notwithstanding any security which UCIL may have 
obtained from the Tenderer, shall at the time when proceedings are taken against the guarantor, remain 
outstanding or unrealised. 
 
4. The guantee herein contained shall remain in full force and effect and the Guarantor shall be liable under 
the same irrespective any any concession or time being granted by UCIL to the tenderer and the guarantee shall 
remain in full force and effect irrespective of any other change in terms, conditions, stipulations or any variations 
in the terms of the tender and irrespective of whether notice of such change or variation is given to the guarantor 
or not and the claim to receive such notice of any change and/or variation of the terms and conditions of the said 
tender is hereby specifically waived by the guarantor. 
 
5. The guarantor hereby agree that it shall not be released from this gurantee by any forbearance, exercise 
or non-exercise of any of the powers of heights under the Tender by UCIL against the Tenderer or by any other 
matter or thing whatsoever which under the law relating to the sureties would but for this provision have effect of 
so releasing the Gurantor irrespective of whether notice of such forbearance, exercise or non-exercise of any of 
the powers or rights under the Tender is given to the Guarantor or not. 
 
6. The Gurantee herein contained shall not be determined or prejudiced by the liquidation or winding up or 
insolvency or any change in the constitution of the Tenderer but shall in all respects and for all purposes be 
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binding and operative until all payments or all moneys due or this may hereafter become due to UCIL are paid in 
respect of any liability or obligation of the Tenderer under the tender subject, however, that UCIL shall have no 
right under this guarantee after expiry of the validity of this guarantee unless this guarantee is extended by mutual 
agreement. 
 
7. The guarantor hereby undertake not to revoke this guarantee during the period it is in force except with 
the previous consent of UCIL in writing. 
 
8. Any claim or dispute arising under this guarantee shall be enforced settled in the courts of law at 
Jamshedpur, Jharkhand State. 
 
9. The guarantor hereby declares that it has power to execute this guarantee under its Memorandum and 
Articles of Association and the Executant has full powers to do so on its behalf under the power of Attorney dated 
___________ granted to him by the proper authorities of Guarantor. 
 
10. IN WITNESS whereof the ___________________________ (Bank) has hereunto set and subscribed its 
hands the day, month and year first above written. 
 
 
11. Notwithstanding anything contained herein above our liability under the guarantee is restricted to Rs. 
_________________ and ______________ will remain valid till ______________(date) unless an action to 
enforce a claim under the guarantee is filed against us within ________________.  Such claim shall lapse and we 
shall be discharged from all liabilities under the guarantee. 
 
 
 
 
Signature of the person duly authorised to 
 sign on behalf of the Guarantor (Bank) 
 
WITNESS: 
 
Name and Address                                   Signature 
 
______________________________________ 
 
 
 
______________________________________ 
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BANK GUARANTEE FORM FOR SECURITY DEPOSIT 
 
 
Name of the Bank : 
 
Address of the Bank : 
 
Guarantee No : 
 
Date  : 
 
Date of Expiry : 
 
Claim period : 06 (six) months from the date of expiry. 
 
Limit of Liability : 
 
Whereas Uranium Corporation of India Limited (hereinafter referred to as the CORPORATION) having its 
registered office at Jaduguda Mines P.O. and Dist.  East Singhbhum, Jharkhand-832 102 which expression shall, 
unless repugnant to the context, includes its legal representatives, successors and assigns, have entered into an 
Agreement (hereinafter referred to as the Agreement) with M/s._________________________________ 
(hereinafter referred to as the CONTRACTOR)having its registered office at  ___________________________ 
____________________________________ which expression shall, unless repugnant to the contest, include its 
legal representatives, successors or assigns, for _____________________________________ (Name of work) 
letter of intent / Work Order No. ___________ dated _________ described in the Agreement based on the Terms 
and conditions contained in the Agreement and whereas by the saide Agreement CORPORATION has agreed to 
pay the CONTRACTOR in terms of the said Agreement. 
 
And whereas, in accordance with the terms of the Agreement, the CONTRACTOR has to furnish Bank Guarantee 
for ______________________________ (Name of work) for due performance fulfilment and observance of the 
terms and conditions of the Agreement and further covenanted with the CORPORATION to make good any 
deficiencies so as to fulfill in all respects the purposes for which the Agreement is entered into and in accordance 
with their operating and other conditions specified and to meet all the requirements specified in regard thereto in 
the Agreement for the period / periods stipulated in the Agreement. 
 
Now, by this guarantee we, the CONTRACTOR (as principal) and ____________ of Rs. ________________ 
(Rupees _____________________________ only) for payment of which the CONTRACTOR and surety bound 
themselves, the lsuccessors, legal representatives and assigns jointly and severally these presents. 
 
Now the conditions of this Guarantee is such that if the CONTRACTOR (as principal) shall duly, faithfully and 
punctually perform and observe all the terms, provisions and stipulations of Agreement including covenants, 
conderning Bank Guarantee stipulated therein on the part of the CONTRACTOR (as principal) to be performed 
and observed according to the true purpose, intent and meaning thereof or if on default of CONTRACTOR the 
CONTRACTOR shall satisfy and discharge the damages sustained by the CORPORATION thereby, upto the 
amount of this Bank Guarantee herein, then the obligation herein shall be null and void, but otherwise shall be in 
full force and effect for a period of __________ months i.e. upto __________ From __________.  But no 
alterations in the terms of the said Agreement made between CORPORATION AND CONTRACTOR or the extent 
or the nature of the materials supplied, completed and maintained thereunder and no allowance of time by the 
CONTRACTOR or CORPORATION under the Agreement nor any forbearance in respect of any matter of thing 
concerning the said Agreement on the part of CORPORATION shall in any way release the CONTRACTOR from 
any liability under the Guarantee herein. 
 
We do hereby undertake to pay the amount due and payable under this Bank Guarantee without any demur, 
merly on demand from CORPORATION stating that the amount claimed is due by way or the loss or damage 
caused to or suffered or would be caused to or suffered by CORPORATION by reason of any breach by the said 
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CONTRACTOR (as principal) of the terms and conditions obtained in the said Agreement or by reason of the said 
CONTRACTOR’s (as principal) failure to comply with any of the conditions with regard to the Agreement set out in 
this Bank Guarantee.  Any such demand made on the CONTRACTOR under this guarantee. 
 
However, our liability under this Guarantee shall be restricted to an amount not exceeding Rs.____________ 
(Rupees ___________________________ only).  We further covenant that the Guarantee herein contained shall 
remain in full force and effect and that it shall continue to be enforceable till the dues of the CORPORATION 
under for by virtue of the said Agreement have been fully paid and CORPORTION’s claim satisfied or discharged 
or till CORPORATION certifies that the terms and conditions of the said Agreement have been fully and properly 
carried out by said CONTRACTOR (as principal) and discharges the guarantee. 
 
We, the surety, further covenant with CORPORATION that CORPORATION shall have fullest liberty without our 
consent and without affecting in any manner our obligations hereunder to vary any of the terms and conditions of 
the said Agreement from time to time, to postpone for any time or from time to time, any of the powers 
excercisable by CORPORATION AGAINST the said CONTRACTOR (as principal) and no forbear or enforce any 
of the terms and conditions relating to said Agreement and we shall not be relieved from our liability by reason of 
any such variations, or extension being granted to said CONTRACTOR or for any forbearance, act of omission on 
the part of CORPORATION, or any indulgence by CORPORATION to the said CONTRACTOR (as principal) or 
by any such matter or thing whatsoever which under the law relating to sureties would but for this provision, have 
effect of so relieving. 
 
This Guarantee herein contained is not revocable by notice during its currency and will remain in full force until all 
the undertaking covenants, terms and conditions of Agreement are performed and fulfilled or until it is discharged 
by notice in writing by CORPORATION. 
 
This Guarantee will remain in force upto ____________ months from ________ i.e. upto ______________ and 
will stand automatically cancelled on expiry of the said period unless extended by mutual Agreement.  Unless a 
demand or claim to enforce the claim under this Guarantee is made in writing against the surety within 6 (Six) 
months from the sate of expiry of this Guarantee.  All the lrights of the CORPORATION hereunder against the 
surety shall be relieved and discharged from the all the liabilities hereunder. 
 
IN WITNESS WHEREOF, the CONTRACTOR (as principal) and surety have executed this Guarantee and have 
affixed their seals on this date ___________.  Now withstanding any thing contained herein before our liability 
under the present Guarantee is restricted to Rs __________ (Rupees ________________ 
___________________________________ only) and shall remain in force for a period of _____________ 
months i.e. upto _____________ from ___________.  Unless a suit or action is instituted to enforce the claim 
under the Guarantee within 6 (Six) months from the said date all your rights under the Guarantee shall be 
forfeited and we shall be relieved and discharged from all liabilities thereunder. 
 
 
 
 
            PRINCIPAL   SURETY 
For and behalf of (Name of Firm) For and behalf of (Name of Bank) 
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ARTICLES OF AGREEMENT 
 
ARTICLES OF AGREEMENT made at ................................ this ........................day 
of................................between ..................................... (hereinafter referred  to as the Corporation which 
expression shall include its successors and assigns) of the one part and Messrs................................(hereinafter 
referred to as Contractor which expression shall include the successors and assigns) of the other part of 
WHEREAS the Corporation is desirous that certain works should be constructed 
viz.............................................and has accepted a Tender by the Contractor for the construction, completion and 
maintenance of such works. 
 
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 
 
1. In this Agreement words and expression shall have the same meanings as are respectively assigned to 
them in the General Conditions and Special Conditions of Contract hereinafter referred to. 
 
2. The following documents shall be deemed to form and be read and   constructed as part of 
this Agreement, viz : 
 
(a) Tender Notice No.........................Dated ................ 
(b) The Drawings 
(c) The Tender 
(d) The General Conditions of Contract 
(e) The Specifications 
(f) The Special Conditions 
(g) The Schedule of Quantities 
(h) Design Data and Technical Specifications (if any) 
(i) General Information and Guidance for Tenderers  
(j) Any other document specifically mentioned herein as forming a part of the Agreement. 
 
3. In consideration of the payments to be made by the Corporation to the Contractor as hereinafter 
mentioned, the Contractor here by covenants with Corporation to construct, complete and maintain the works in 
conformity in all respects with the provisions of the contract. 
 
4. The Corporation hereby covenants to pay to the Contractor in consideration of the construction, 
completion and maintenance of the works the contract price at the times and in the manner, prescribed by the 
Contract. 
5. The several parts of this contract have been read to us and fully understood by us. AS WITNESS OUR 
and this...................day of ................... 
 
Signed by the said .............................       ........................................................................... 
                                                                          URANIUM CORPORATION OF INDIA LTD 
 
In the presence of  ...................................................................................... 
 
Signed by the said ............................      ....................................................................... 
                                                                         Contractor 
In the presence of ......................................................................................... 
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GENERAL CONDITIONS OF TENDER 
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The information given below is only for the Tenderer’s guidance and shall not relieve him of the responsibility for 
fully detailed first hand site investigation of his own before tendering. 

 
DEFINITIOAN 

 
1 Singular and plural - Where the context so requires, words importing the singular only also include the 
plural and vice versa. 
 
2 Headings and marginal notes to these General Conditions shall not be deemed to form part thereof or be 
taken into consideration in the interpretation or construction thereof or of the contract. 
 
3 ‘Corporation’ shall mean Uranium Corporation of India Limited having its registered office at Jaduguda 
Mines, Post Office and Town Jaduguda Mines - 832102, in the State of Jharkhand and includes a duly authorised 
representative of the Corporation or any other person empowered in this behalf by the Corporation to discharge 
all or any of its functions. 
 
4 The ‘Accepting Authority’ shall mean the authority nominated by “Corporation”. 
 
5 The ‘Contract’ shall mean the notice inviting the tender, the tender and acceptance thereof and the formal 
agreement, if any, executed between the Corporation and the Contractor together with the documents referred to 
therein including these Conditions with appendices and any Special Conditions, the Specifications, Designs, 
Drawings, Schedule of Quantities with rates and amounts and Schedule of Rates.  All these documents taken 
together shall be deemed to form one Contract and shall be complementary to one another. 
 
6 The ‘Contractor’ shall mean the individual or firm or company whether incorporated or not, undertaking 
the works and shall include legal representatives of such individual or persons composing such firm or company 
as the case may be and permitted assigns of such individual or firm or company. 
 
7 The ‘Contract Sum’ shall mean : 
(i) in the case of Lump sum contracts the sum for which the tender is accepted; 
(ii) in the case of Percentage Rate Contracts the estimated value of the works as   
 mentioned in the tender adjusted by the Contractor’s percentage; 
(iii) in the case of Item Rate Contract the cost of the work arrived at after multiplying    of the 
quantities shown in Schedule of Quantities by the Item Raters quoted by    the tenderer or as finally 
accepted for the various items. 
 
8 A ‘Day’ shall mean a day of 24 hours from midnight to midnight irrespective of the number of hours 
worked in that day. 
 
9 ‘Engineer-in-charge’ shall mean the Engineering Officer appointed by the undertaking or his duly 
authorised representative who shall direct supervise and be-incharge of the works for purpose of this contract. 
 
10 ‘Excepted risks’ are risks due to riots (otherwise than among Contractotr’s Employees) and civil 
commotion ( in so far as both these are uninsurable), war (whether declared or not), invasion, act of foreign 
enemies, hostilities, civil war, rebellion, revolution, insurrection, damage from aircraft, acts of Gods, such as 
earthquake, lightning and unprecedented floods and other causes over which the Contractor has no control and 
accepted as such by the Accepting Authority. 
 
11 ‘Market Rate’ shall be the rate as decided by the Engineer-in-charge on the basis of the cost of materials 
and labour at the site where the work is to be executed, plus the percentage mentioned  to cover all over-heads 
and profit. 
 
12 The ‘Site’ shall mean the lands and /or other places on, under in or through which the work is to be 
executed under the Contract including any other lands of places which may be allotted by the Corporation’s or 
used for the purposes of the contract. 
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13 ‘Temporary Works’ shall mean all temporary works of every kind required in or about the execution, 
completion maintenance of the works. 
 
14 ‘Urgent Works’ shall mean any urgent measures which, in the opinion of the Engineer-in-charge, become 
necessary during the progress of the works to obviate any risk of accident or failure of which become necessary 
for security. 
 
15 A ‘Week’ shall mean seven days without regard to the  number of hours worked any day in that week. 
 
16 The ‘Works’ shall mean the works to be executed in accordance with the Contract or part(s) there of as 
the case may be and shall include all extra or additional, altered or substituted works or temporary and urgent 
works as required for performance of the contract. 

 
FILLING UP THE TENDER FORM 

 
1. Rates - The tenderers are required to quote the rates against all items of the schedule 
of Quantities in words and figures clearly, failure in this respect is liable to render the tender 
incomplete. The incomplete tenders may be rejected. 
 
2. The tenderer shall submit along with the tender a list of construction equipment and 
machinery in their possession and which they shall bring at site for these construction works. 
 
3. If any clarifications regarding specifications, condition of contract etc. or Schedule of 
Quantities is required, the same can be obtained by the Tenderer’s from the Uranium 
Corporation of India Limited. 
 
4. In the event of the tender being submitted by a firm (Partnership) it must be signed 
separately by each member thereof, or in the event of the absence of any partner it must be 
signed on this behalf by a person holding a power of attorney authorising him to do so, such 
power of attorney to be produced with the tender, and it must disclose that the firm is duly 
registered under the Indian partnership Act. 
 
5. Receipts for payments made on account of a work when executed by a firm 
(partnership) must also be signed by the several partners except where the Contractor are 
described in their tender as a firm, in which case the receipts must be signed in the name of 
the firm by one of the partners, or by some other person having authority to give effectual 
receipts for the firm. 
 
6. Any person who submits a tender shall fill up the usual prescribed form stating at what 
rate he is willing to undertake each items of the work.  The quantities shown therein an 
approximate only, being given as an indication of the scope of the work in accordance with his 
estimate of their cost, so that in the event of any increase or decrease in the quantity of any 
item of the work, the actual quantities executed may be paid for it the rate stated for the 
particular item of work, subject only to any adjustments that may be provided for in the General 
Conditions.  It is to be clearly understood that no work will be paid for under more than one 
item or more than once under any item. 
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7 The memorandum, the form of tender and the schedule of materials to be supplied by 
the Corporation and their issue rates shall be filled and completed in the office of the 
Corporation before the tender form is issued. If a form is issued to an intending tenders without 
having been so filled in, and complete he shall request the Corporation to have this done 
before he complete and delivers his tender. 
8 The tenderer shall furnish satisfactory evidence that he has a true appreciation of the 
scope of the work, the ability and experience to perform the various classes of work involved, 
and that he has sufficient capital and plant to enable him to prosecute the same successfully 
and to complete it in the time specefied in the contract.  In compliance with this, the tenderer 
shall along with tender furnish, a list of major works executed by him during three previous 
years, the Banks with which he has dealings, the Bankers Certificate a copy of the profit and 
loss account and balance sheet for the year the proceeding the year in which the tender shall 
be submitted and Income Tax and Sales Tax Clearance Certificate, for the latest years. 
 
9 Each of the tender document is required to be signed by the person or persons 
submitting the tender in his/their hand-writing in taken of his/their having acquainted 
himself/themselves with the General Conditions of Contract, General Specification, Special 
Conditions etc.  as laid down.  any tender with any of the documents not so signed will be 
liable to rejection. 
 
10 The tender form must be filled in English and all entries must be made by hand written 
in ink. All the rates must be filled both in words and figures. If any of the documents is missing, 
or unsigned, the tender will be considered invalid.  All  erasures and alterations made while 
filling the tender must be attested by dated initials of the tenderer.  Over-writing of figures is not 
permitted to comply with any of these conditions will render the tender invalid.  No advice of 
any change in rate or conditions after the opening of the tender will be entertained. 
 
11 Item rates should be submitted in duplicate  and the 2nd copy shall necessarily be 
Xerox/Carbon copy of the original copy duly signed by the terndere. 

EARNEST MONEY 
 
The tenderer is required to deposit the Earnest Money at the prescribed rate in a separate 
envelop along with the tender document, furnishing complete details of the amount and mode 
of payment being made. Tenders received without requisite Earnest Money Deposit as 
prescribed above, shall be summarily rejected. No interest shall be allowed on the Earnest 
Money Deposit. 
 
Earnest money should be deposited in the form of Bank guarantee from a Nationalised Bank in 
favour of UCIL with validity of six months and a claim period of three months or in the from of 
Demand Draft payable at SBI, Jaduguda in favour of UCIL. 
 
 
The Earnest Money will be refunded to the unsuccessful tenderers within a reasonable time 
without any interest. The Earnest Money deposited by the successful tenderer will be retained 
towards the Security Deposit for the duly fulfilment of the contract but shall be forfeited if the 
Contractor fails to deposit the requisite Security Money, execute the agreement and/or start 
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the work within reasonable time (to be determined by the Corporation after written acceptance 
of his tender). 

SECURITY DEPOSIT 
 
The amount of Security Deposit including the amount of Earnest Money shall be 10% of the 
quoted cost of the work. 
 
Upon acceptance of the tender, the successful tenderer shall within ten days of the written 
acceptance of his tender, deposit with the Corporation the requisite amount to make the 
Security Deposit 5 % (five per cent) of awarded value of jobs. Such sum shall be deposited by 
the Contractor in any of the forms stipulated hereunder. 
 
Acceptable mode of Payment of 5% (Five percent) Initial Security Deposit may be submitted in 
the form of Bank guarantee from a Nationalised Bank in favour of UCIL with a                                                                                                            
validity of 18(Eighteen) months and a claim period of six months or in the form of Demand 
Draft payable at SBI, Jaduguda in favour of UCIL.                  
                      
In addition to the above, further amounts to the extent of 5% of work value will be deducted 
from each running account bill by way of percentage deductions, such percentage deductions 
shall be 10% from each running account bill till the full amount of Security Deposit is 
realised/retained by the Corporation to the extent of 5% of the work order value and 
altogether10% security deposit. 
 
All compensation or other sums of money payable by the Contractor under the terms of this 
Contract or any other Contract or any other account whatsoever may be deducted from or paid 
by the sale of a sufficient part of his security deposit or from the interest arising therefrom or 
from any sums which may be due or become due to the Contractor by the Corporation on any 
account whatsoever and in the event of his security deposit being reduced by reason of any 
such deduction or sale as aforesaid the Contractor shall within fourteen days of receipt of 
notice of demand from the Engineer-in-charge make good the deficit. 
 
Refund of Security Deposit - One half of the Security Deposit refundable to the Contractor 
worked out on the basis of the value of work completed shall be refunded to the Contractor on 
the Engineer-in-charge certifying in writing that the work has been completed as per Condition. 
 
On expiry of the Defects Liability Period or on payment of the amount of the Final Bill payable 
in accordance with Condition, whichever is later, the Engineer-in-charge shall, on demand from 
the Contractor refund to him the remaining portion of the Security Deposit provided the 
Engineer-in-charge is satisfied that there is no demand outstanding against the Contractor. 



Page 34 of 60 
 

PRE TENDERING ACTIVITY 
 
1 Inspection of Site - The Contractor shall inspect and examine the site and its 
surrounding and shall satisfy himself before submitting his tender as to the nature of the 
ground and sub-soil (so far as is practicable), the form and nature of the Site, the quantitities 
and nature of work and materials necessary for the completion of the works and the means of 
access to the Site, the accommodation he may require availability of labour, Water, electric 
power and in general shall himself obtain all necessary information as to risks, contingencies 
and other circumstances which influence or affect his tender.  No extra charges consequent on 
any misunderstanding or otherwise shall be allowed. The inspection of the site is to be carried 
out by the tenderer at there cost and risk. The corporation will not pay any amount against this.  
 
2 Sufficiency of Tender - Description of item in the Schedule of Quantities is brief and 
therefore shall be reading conjunction with the relevant drawings and specifications and the 
Contractor’s rate shall be deemed to be for such complete work unless otherwise specified by 
the Contractor while tendering.  No claim whatsoever shall be entertained by the Corporation 
on account of insufficiency of any rate as quoted in the Schedule of Quantities and Rates. The 
Contractor shall be deemed to have satisfied himself before tendering as to the correctness 
and sufficiency of his tender of the works and of the rates and prices quoted in the Schedule of 
Quantities, which rates and prices shall, except as otherwise provided, cover all his obligations 
u under the contract and all matters and things necessary for the proper completion, 
maintenance of the works and shall also cover the cost of necessary protection, including 
labour, materials and equipment to ensure safety and protection against all risks, accidents 
compensation for injury to life and damage to property if any caused by the Contractor’s 
operations connected with the works. The rates shall be firm and shall not be subject to 
change due to variations during the entire period of execution of the work in cost of materials, 
labour conditions or any other conditions whatsoever. The rates quoted by the tenderer shall 
be inclusive of all taxes, duties and other statutory levies. 

CONTRACTORS RESPONSABILITY AT WORK 
 
1 The work to be carried out under the Contract shall except as otherwise provided in 
these conditions, include all labour, materials, tools, equipment and transport which may be 
required in preparation of and for and in the full and entire execution and completion of the 
works. The description given in the Schedule of Quantities shall, unless otherwise stated, be 
held to include waste on materials, carriage and cartage, carrying in return of empties, 
hoisting, setting, fitting and fixing in position and all other labour necessary in and for the full 
and entire execution and completion as aforesaid in accordance with good practice and 
recognised principles. 
 
2 The Engineer-in-charge shall supply dimensioned drawings, levels and other 
information necessary to enable the Contractor to set out the works. The Contractor shall 
provided all labour and setting out apparatus required and set out the works and responsible 
for the accuracy of the same. He shall amend at his own cost and to the satisfaction of the 
Engineer-in-charge any error found at any stage which may arise through inaccurate setting 
out unless such error is based on incorrect data furnished in writing by the Engineer-in-charge, 
in which case the cost of rectification shall be borne by the Corporation. The contractor shall 
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protect and preserve all bench marks used in setting out the works till end of the Defect 
Liability Period unless the Engineer-in-charge directs their earlier removal. 
 
3 Site Drainage - All water which may accumulate on the site during the progress of the 
works or in trenches and excavation shall be removed from the site to the satisfaction of the 
Engineer-in-charge and the Contractor’s expense. 
 
4 Nuisance - The Contractor shall not at any time do, cause or permit any nuisance on the 
site or do anything which shall cause unnecessary disturbance or inconvenience to owners, 
tenants or occupiers of other properties near the site and to the public generally. 
 
5 Materials obtained from Excavation - Materials of any kind obtained from excavation on 
the site shall remain the property of the Corporation and shall be disposed of as the Engineer-
in-charge may direct. 
 
6 Teasure Trove, Fossils Etc. - All fossils, coins, articles of value or antiquity and 
structures and other remains or things of geological or archaeological interest discovered on 
the site shall be absolute property of the Corporation and the Contractor shall take reasonable 
precautions to prevent his workmen or any other person from removing or damaging any such 
article or thing and shall immediately open discovery thereof and before removal acquiant the 
Engineer-in-charge and obtain his directions as to the disposal of the same at the expense of 
the Corporation. 
7 Protection of Trees - Tree designated by the Engineer-in-charge shall be protected from 
damage during the course of the works and earth level within one metre of each such tree 
shall not be changed.  Where necessary, such trees shall be protected by providing temporary 
fencing. 
 
8 Watching and Lighting - The Contractor shall provide and maintain at his own expense 
all lights, guards, fencing and watching when and where necessary or required by the 
Engineer-in-charge for the protection of the works or for the safety and convenience of those 
employed on the public. 
 
9 Contractors Supervision-Site Supervisory Staff - The contractor shall engage and keep 
at site, qualified technical staff engineer with necessary supporting supervisory staff of 
sufficient experience of all types of works covered by this  contract and they should have all 
necessary authority to receive materials from the Corporation, issue valid receipt for the same, 
engage labour etc. and proceed with the work as required for speedy execution of the work. 
 
10 Inspection and Approval - All works embracing more than one process shall be subject 
to examination and approval at each stage thereof and the Contractor shall given due notice to 
the Engineer-in-charge or his authorised representative when each stage is ready.  In default 
of such notice, the Engineer-in-charge shall be entitled to appraise the quality and extent 
thereof. 
 
11 No work shall be covered up or put out of view without the approval of the Engineer-in-
charge of his authorised representative and the Contractor shall afford full opportunity for 
examination and measurement, of any work which is about to be covered up or put out of view 
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and for examination foundations before permanent work is place thereon. The Contractor shall 
give the notice to the Engineer-in-charge or his authorised representative whenever any such 
work for foundation is ready for examination and the Engineer-in-charge or his representative 
shall without unreasonable delay, unless the considered it unnecessary and advises the 
Contractor accordingly, attend for the purpose of examining and measuring such work or of 
examining such foundations.  In the event of the failure of the Contractor, such work shall be 
uncovered at the Contractor’s expense for examination by the Engineer-in-charge. 
 
12 Corporation officers concerned with the Contract shall have powers at any time to 
inspect and examine any part of the works and the Contractor shall give such facilities as may 
be required for such inspection and examination. 
 
13 Uncovering and Making Good - The contractor shall uncover any part of the works 
and/or make opening in or through the same as the Engineer-in-charge may from time to time 
direct for his verification and shall reinstate and made good such part to the satisfaction of the 
Engineer-in-charge.  If any such part has been covered up or put out view  after being 
approved by the Engineer-in-charge and subsequently found on uncovering to be executed in 
accordance with the Contract, the expenses of uncovering and/or making opening in or 
through reinstating and making good the same shall be borne by the Corporation.  In any other 
case all such expenses shall be borne by the Contractor. 
 
14 None of the documents issued by the Corporation to the Contractor shall be used by the 
Contractor for any purpose other than that of this contract. 
 
15 Facilities to Other Contractors - The Contractor shall, in accordance with requirements 
of the Engineer-in-charge, afford all reasonable facilities to other Contractors engaged 
contemporaneously on separate contracts in connection with the works and for departmental 
labour and labour of any other properly authorised authority or statutory body which may be 
employed at the Site on execution of any work not included in the Contract or of any Contract 
which the Corporation may enter into in connection with or ancillary to the works. 
 
16 Sub-Contracts - The Contractor shall not sublet any portion of the contract without the 
prior written approval of the Accepting Authority. 
 
17 The Contractor must follow the instructions of the Corporation’s representative and 
carry on the work as per Corporation’s directions. Prevailing UCIL’s General Conditions of 
Contract pertaining to the execution of Work shall  be applicable and binding on the 
Contractor. 
 
18 In case the Contractor fails to perform in partially or wholly, the Corporation will have 
right to get the work done partially or wholly, at their option departmentally or by some other 
agency and if any extra cost is incurred thereby, the same will be recovered from the 
Contractor’s bill or Security Money. 
 
19  The Contractor will be held responsible for any accident or damage to his vehicle or to 
his staff or any other person or property and any compensation payable shall be borne by the 
Contractor.  In case the compensation is paid by the Corporation on the account of the 
Contractor, the same shall be recovered out of any amount due to the Corporation on any 
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account as the Corporation deem fit.  If for any Act of the Corporation is involved in 
litigation/Court case, the entire responsibility for all cost incurred by the Corporation for 
defencing/conducting the court case should evolve on the Contractor and the expense thus 
incurred by the Corporation should be met by the Contractor.  The Corporation shall have full 
powers to realise these charges by deduction from any dues to the Contractor, or from the 
Security Deposit. 
 
20 The Contractor will have to make his own arrangements for accommodation of his 
labour and staff. 
 
21 The vehicles engaged must be fully road worthy and have full valid papers. 

RESPONSIBILITIES AND POWER OF CORPORATION 
 
1 The officer inviting tenders shall have the right to reject all or any of the tenders, and will 
not be bound to accept the lowest. 
 
2 Contract Documents - The Contractor shall be furnished, free of charge, two certified 
true copy of the Contract Documents except Standard Specification and the Schedule of Rate 
and of all further drawings which may be issued during the progress of the works.  He shall 
keep one copy of these Documents on the site in good order and the same shall at all 
reasonable times be available for inspection and use by the Engineer-in-charge, his 
representative or by other Inspecting Officer. 
 
3 Deviation/Variation Extent & Pricing - The Engineer-in-charge shall have power (i) to 
make alteration in omissions from, addition to, or substitutions for the original specifications, 
drawings, designs and instructions that may appear to him to be necessary or advisable during 
the progress of the work and (ii) omit a part of the works in case of non-availability of a portion 
of the site or for any other reasons, and the Contractor shall be bound to carry out the works in 
accordance with any instructions given to him in writing signed by the Engineer-in-charge and 
such alteration, omissions, additions or substitution shall form part of the Contract as if 
originally provided therein and any altered, additional or substituted work which the contractor 
may be directed to do in the manner above specified as part of the works, shall be carried out 
by the Contractor on the same conditions in all respects including price on which agreed to do 
the main work except as hereinafter provided.  No work which radically changes the original 
nature of the Contract shall be ordered by the Engineer-in-charge as a deviation and in the 
event of any deviation being ordered which in the opinion of the Contractor changes the 
original nature of the Contract, he shall nevertheless carry it out and the disagreement as to 
the nature of the work and the rate to be paid therefore shall be resolved in accordance with 
Conditions mentioned. 
 
4 Duties and Powers of Engineer-in-charge’s Representative - The duties of the 
Representative of the Engineer-in-charge, are to watch and supervise the works and to test 
and examine any materials to be used or workmanship employed in connection with the works.  
He shall have no authority to order any work involving any extra payment by the Corporation 
nor to make any variation in the works with out the approval of the authority and with the full 
knowledge of the contractor..  
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5 The Engineer-in-charge may from time to time in writing delegate to his Representative 
any of the powers and authorities vested in the Engineer-in-charge and shall furnish to the 
Contractor a copy of all such written delegation of powers and authorities.  Any written 
instruction or written approval given by the representative of the Engineer-in-charge to the 
Contractor within the terms of such delegation shall bind the Contractor and the Corporation as 
though it had been given by the Engineer-in-charge. 
 
6 Failure of the Representative of the Engineer-in-charge to disapprove any work or 
materials shall not prejudice the power of the Engineer-in-charge there after to disapprove 
such work or materials and to order the pulling down, removal or breaking up thereof. 
 
7 If the Contractor shall be dissatisfied with any decision of the Representative of the 
Engineer-in-charge he shall be entitled to refer matter to the Engineer-in-charge who shall 
thereupon confirm, reverse or very such decision. 
 
8 The Contractor may reduce the value insured to extent of full value of the completed 
items or relevant part as estimated by the Engineer-in-charge for this purpose. The estimate 
shall be applicable for this purpose only and for no other. 
 
9 For the purposes of ascertaining compensation for delay in completion of the work 
relevant part will be deemed to form a separate item or group, with date of completion as given 
in the Contract or as extended under the relevant condition and actual date of completion as 
certified by the Engineer-in-charge under this condition. 
 
10 Subject as otherwise provided in this contract, all notices to be given on behalf of the 
Corporation and all other actions to be taken on its behalf may be given or taken by the 
Engineer-in-charge or any officer for the time being entrusted with the functions, duties and 
powers of the Engineer-in-charge. 
 
11 All instructions, notices and communications etc. under the contract shall be given in 
writing and if sent by registered post to the last known place of above or business of the 
Contractor shall be deemed to have been served on the date when in the ordinary course of 
post these would have been delivered to him. 
 
12 The Contractor or his Agent shall be in attendance at the site/sites during all working 
hours and shall superintendent the execution of the works with such additional assistance in 
each trade as the Engineer-in-charge may consider necessary. Orders given to the 
Contractor’s  Agent shall be considered to have the same force as if they had given to the 
Contractor himself. 
 
13 The Engineer-in-charge shall communicate or confirm his instructions to the Contractor 
in respect  of the execution of work in a ‘Works Site Order Book’ maintained in the office of the 
Engineer-in-charge and the Contractor or his authorised representative shall conform receipt of 
such instructions by signing the relevant entries in this book.  If required by the Contractor, he 
shall be furnished a certified true copy of such instruction(s). 
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14 If at any time  after acceptance of the tender the Corporation shall decide to abandon or 
reduce the scope of the works for any reason whatsoever and hence not require the whole or 
any part of the work to be carried out, the Engineer-in-charge shall give notice in writing to that 
effect to the Contractor and the Contractor shall have no claim to any payment of 
compensation or otherwise whatsoever, on account of any profit or advantage which he might 
have derive in consequence of the foreclosure of the whole or part of the works. 
 
15 The Contractor shall be paid at Contract rates full amount for works executed at site 
and, in addition, a reasonable amount as certified by the Engineer-in-charge for the items 
hereunder mentioned which could not be utilised on the work to the full extent because of the 
foreclosure: 
 
16 Accepting Authority is Chairman & Managing Director of Uranium Corporation Of India 
limited. 
. 
 

LABOUR 
 
1 The Contractor shall employ labour in sufficient numbers to maintain the required rate or 
progress and of quality to ensure workmanship of the degree specified in the Contract and to 
the satisfaction of the Engineer-in-charge.  The Contractor shall not employ in connection with 
the works any person who has not completed his eighteen years of age. 
 
2 The Contractor shall furnish to the Engineer-in-charge at the intervals as required   the 
number and description by trades of the work people employed on the works. The Contractor 
shall also submit all the information required by different statutary bodies to the Engineer-in-
charge or to the officer so nominated. Contractor should also inform the number of female 
workers who have been allowed maternity Benefit as provided in the Maternity Benefit Act 
1961 or Rules made thereunder and the amount paid to them. 
 
3 The Contractor shall pay to labour employed by him wages not less the an fair wages 
as defined  in the contract Labour (Regulation & Abolition) Act, 1970 and Rules made 
thereunder in regard to all matters provided therein. 
 
4 The Contractor shall in respect of labour employed by him comply with or cause to be 
complied with the Contract Labour (Regulation & Abolition) Act, 1970 and Rules made 
thereunder in regard to all matters provided therein. 
 
5 The Contractor shall comply with the provisions of the Payment of  Wages Act, 1936, 
Minimum Wages Act, 1948, Employers Liability Act, 1938, Workmen’s Compensation Act, 
1923, Industrial Dispute Act, 1947, Maternity Benefit Act, 1961 and Mines Act, 1952, or any 
other law relating thereto and Rules made thereunder from time to time. 
 
6 The Contractor shall be liable to pay his contribution to the Employees State Insurance 
Scheme in respect of all labour employed by him for the execution of the Contract, in 
accordance with the provision of “The Employees State Insurance Act, 1948” as amended 
from time to time and as applicable in this case. In case the Contractor fails to submit full 
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details of his account of labour employed and the contribution payable, the Engineer-in-charge 
shall recover from the running bills of Contractor an amount of contribution as assessed by 
him. The amount so recovered shall be adjusted against the actual contribution payable under 
Employees State Insurance Scheme. 
 
7 The Engineer-in-charge shall on a report having been made by an Inspecting staff as 
defined under the Contract Labour (Regulation & Abolition) Act, 1970 and Rules made 
thereunder have to power to deduct the moneys due to the Contractor any sum required or 
estimated to be required for making good the loss suffered by a worker or workers by reason 
of non-fulfilment of the conditions of the Contract for the benefit of workers, non-payment of 
wages or of deductions made from his or their wages which are not justified by the terms of the 
Contract or non observance of the said Act. 
 
8 The Contractor shall indemnify the Corporation against any payment to be made under 
and for observance of the Contract Labour(Regulation & Abolition) Act, 1970 and Rules made 
thereunder without prejudice to his right to claim indemnity from his sub-contractors. 
 
9 In the event of the Contractor committing a default or breach of and of the provisions of 
aforesaid Acts and Rules made thereunder/amended from time to time or furnishing an 
information or submitting or filling any Form/Register/Slip under the provisions of the law which 
is materially incorrect, then on the report of Inspecting Officer, the Contractor shall without 
prejudice pay to the Corporation a sum not exceeding liabilities for such defaults including 
liquidated damages etc. for every default, breach or furnishing, making, submitting, filling 
materially incorrect statement as may be fixed by the Labour Department and the Contractor 
should indemnify the Corporation against all such liabilities. 
 
10 Model rules for Labour Welfare. The Contractor shall at his own expense comply with or 
cause to be complied with Model Rules for labour Welfare as provided under the Rules framed 
by the appropriate Government from time to time for the protection of health and for making 
sanitary arrangements for workers employed directly or indirectly on the works.  In case the 
Contractor fails to make arrangements as aforesaid the Engineer-in-charge shall be entitled to 
do so and recover the cost thereof from the Contractor. 
 
11 Failure to comply with model Rules for Labour Welfare, Safety Code or the provisions 
relating to report on accidents and to grant maternity Benefits to female workers shall make the 
Contractor liable to pay to the Corporation as liquidated damages an amount not exceeding 
Rs. 50.00 for each default or materially incorrect statement.  The decision of the Engineer-in-
charge in such matters based on reports from the Inspecting officers shall be final and binding 
and deductions for recovery of such liquidated damages may be made from any amount 
payable to the Contractor. 
 
12 The Contractor shall not be permitted to enter an (other than for inspection purpose) or 
take possession of the site until instructed to do so by the Engineer-in-charge in writing.  The 
portion of the site to be occupied by the Contractor shall be defined and/or marked on the site 
plan, failing which these shall be indicated by the Engineer-in-charge at Site and the 
Contractor shall on no account be allowed to extent him operations beyond these areas. In 
respect of any land allotted to the Contractor for purposes of or in connection with the 
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Contract, the Contractor shall be a licence subject to the following and such other terms and 
conditions as may be imposed by the licence :- 
 
(i) that he shall pay a nominal licence fee of Re.1 per year or part of a year for use and 
occupation, in respect of each and every separate area of land allotted to him, 
(ii) that such use or occupation shall not confer any right of tenancy of the land to the 
Contractor, 
(iii) that the contractor shall be liable to vacate the land on demand by the Engineer-in-
charge, 
(iv) that the Contractor shall have no right to any construction over this land without the 
written permission of the Engineer-in-charge. In case he is allowed to construct any structure 
he shall have to demolish and clear the same before handing over the completed work unless 
agreed to the contrary. 
 
13 The Contractor shall provide, if necessary or if required on the site, all temporary access 
there to and shall alter, adapt and maintain the same as required from time to time and shall 
take up and clear them away as and when no longer required and as and when ordered by the 
Engineer-in-charge and make good all damage done to the site. 
 
14 The Contractor shall employ in and about the execution of the works only such persons 
as are skilled and experienced in their several trades and Engineer-in-charge shall be at liberty 
to object to and require the Contractor to remove from the works any person employed by the 
Contractor, in or about the execution of the work who in the opinion of the Engineer-in-charge 
misconducts himself or incompetent or negligent in the proper performance of his duties and 
such person shall not be again employed upon the works without permission of the Engineer-
in-charge. 
 
15 Notice of Local Bodies - The contractor shall comply with and give all notices required 
under any governmental authority, instrument, rule or order made under any Act of parliament, 
State Laws or any regulation or Bye-laws of any local authority relating to the works. He shall 
before making any variation from the contract drawings necessitated by such compliance give 
to the Engineer-in-charge a written notice giving reasons for the proposed variation and obtain 
the Engineer-in-charge’s instructions thereon. 
 
16 The Contractor shall pay and indemnify the Corporation against any liability in respect of 
any fees or charges payable under any Act of parliament, State laws or any Government 
instrument, rule or order and any regulations or Bye-laws of any local authority in respect of 
the works. 
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TIME SHEDULE 
 
1 Suspension of Works - The Contractor shall on receipt of the order in writing of the 
Engineer-in-charge suspend the progress of the works or any part thereof for such time and in 
such manner as the Engineer-in-charge may consider necessary for any of the following 
reasons :- 
(i) on account of any default on part of the Contractor,   
(ii) for proper execution of the marks or part thereof for reasons other than the   
 default of the Contractor, 
(iii) for safety of the works or part thereof. 
 
2 Time and Extension for Delay - The time allowed for execution of the works as specified 
in the Special terms and conditions, in accordance with these Conditions shall be of the 
essence of the Contract.  The execution of the works shall commence from the date on which 
the Engineer-in-charge issues written orders to commence the work or from the date of 
handing over the site whichever is later.  If the Contractor commits default in commencing the 
execution of the work as aforesaid, Corporation shall without prejudice to any other right or 
remedy be at liberty forfeit the Earnest Money/Security Deposit absolutely. 
 
3 Time and Progress Chart. - As soon as possible after the Contract is concluded the 
Engineer-in-charge and the Contractor shall agree upon a Time and Progress Chart.  The 
Chart shall be prepared in direct relation to the time stated in the Contract documents for 
completion of items of the work. It shall indicate the forecast of the dates of commencement 
and completion of various trades or sections of the work and may be amended as necessary 
by agreement between the Engineer-in charge and the Contractor within the limitation of time 
imposed in the Contract documents, and further to ensure good progress during the execution 
of the work, the Contractor shall in all cases in which the time allowed for any work exceeds 
one month (save for special jobs) complete 1/8th of the whole of the work before 1/4th of the 
whole time allowed in the contract has elapsed; 3/8th of the work before one half of such time 
has elapsed and 3/4th before 3/4th of such time has elapsed. 
 
4 The delay due to the following reason may be considered for not imposing fine what so 
ever on the contractor. 
force majeure, abnormally bad weather, serious loss or damage by fire, civil commotion, local 
combination of workmen, strike or lockout, affecting any of the trades employed on the work, 
delay on the part of other Contractors or tradesman engaged by Corporation in executing work 
not forming part of the Contract, non-availability of stores, which are the responsibility of 
Corporation to supply, non-availability or break-down of Tools and Plant to be supplied or 
supply by Corporation,  any other cause which, in the absolute discretion of the 
Corporation, is beyond the Contractor’s control, then upon the happening of any such event 
causing delay, the Contractor shall immediately give notice thereof in writing to the Engineer-
in-charge but shall nevertheless use constantly his best endeavours to prevent or make good 
the delay and shall to all that may be reasonably required to the satisfaction of the Engineer-in-
charge to proceed with the work. 
 
5 Request for extension of time to be eligible for consideration, shall be made by the 
Contractor in writing within fourteen days of the happening of the event causing delay.  The 
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Contractor may also, if practicable, indicate in such request the period for which extension is 
desired. 
 
6 In any such case the Corporation may give a fiar and reasonable extension of time for 
completion of the work.  Such extension shall be communicated to the Contractor by the 
Engineer-in-charge in writing, within 3 months of the date of receipt of such request by the 
Engineer-in-charge. 
 
7 Compensation for Delay -  If the Contractor fails to maintain the required progress in 
terms of the condition of this Contract or to complete the work and clear the site on or before 
the contract or extended date/period of completion, he shall, without prejudice to any other 
right or remedy of the Corporation on account of such breach, pay as agreed compensation 
amount calculated as stipulated below or such smaller amount as the contract value of the 
work for every week that the progress remains below that specified or that the work remain 
incomplete. 
 
This will also apply to items or group of items for which separate period of completion has 
been specified. 
For this purpose the terms ‘Contract Value’ shall be the value at contract rates of the works as 
ordered. 
 
Completion period (as originally stipulated : @ 1 % per week 
Completion period (as originally stipulated) exceeding 6 months and not exceeding 2 years.: @ 
1/2 % per week 
Completion period (as originally stipulated) exceeding 2 years.: @ 1/4 % per week  
8 Providing always that the total amount of compensation for delays to be paid under this 
condition shall not exceed the under noted percentage of the Contract Value of the item or 
group of items of work for which a separate period of completion is given. 
 
 
Completion period (as originally stipulated) not exceeding 6 months: 10 percent. 
Completion period (as originally stipulated) exceeding 6 months and not exceeding 2 years.: 7-
1/2 percent. 
Completion period (as originally stipulated) exceeding 2 years: 5 percent. 
 
9 The amount of compensation may be adjusted or set of against any sum payable to the 
Contractor under this or any other contract with the Corporation. 
 
10 Date of Commencement -  Within Fifteen Days from the date on which written order is 
issued to commence the work if other wise no other date is indicated. 
 
11 Work Schedule - The contractor will normally be permitted to carry out the  work as per 
indicated in the special conditions. 
 
12 Completion Time - The work has to be completed within the time as indicated in the 
special conditions.  Under normal circumstances no extension shall be granted. 
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13 Temporary Stoppage of Work - Ordinarily suitable intimations will be given to the 
contractor by the Corporation in case the work is to be suspended temporarily owing to break 
down in the plant, machinery etc. 
 
14 Stoppage of Work by the Contractor - An advance of minimum 24 hours has to be given 
by the Contractor in writing to the Corporation in the event of anticipating possible 
discontinuation of work for any reason. 
 
15 Working During Night or on Sundays and Holidays - Any deviation in the contract timing 
shauld be with prior permission from the officer incharge. 
 
16 Completion Certificate - As soon as the working is completed, the Contractor shall give 
notice of such completion to the Engineer-in-charge and within ten days of receipt of such 
notice the Engineer-in-charge shall inspect the work and shall furnish the Contractor with a 
Certificate of completion indicating  
 
(a) the date of completion,  
(b) defects to be rectified by the Contractor and/or  
(c) items for which payment shall be made at reduced rates.  
 
When separate periods of completion have been specified for items or groups of items, the 
Engineer-in-charge shall issue separate completion certificate for such items or groups of 
items.  Not certificate of completion shall be issued, nor shall have removed from the premises 
on which the work has been executed all scaffolding, sheds and surplus materials, except such 
as are required for rectification of defects, rubbish and all huts and sanitary arrangements 
required for his workmen on the site in connection with the execution of the work, as shall have 
been erected by the Contractor or the workmen and cleared all dirt from all parts of building(s) 
in, upon or about which the work has been executed or which he may have had possession for 
the purpose of the execution thereof and cleaned floors, gutters and drains, cased doors and 
sashes, oiled locks and fastenings levelled keys clearly and handed them over to the 
Engineer-in-charge.  If the Contractor shall fail to comply with any of the requirements of this 
conditions as aforesaid on or before the date of completion of the works, the Engineer-in-
charge may at the expense of the Contractor fulfil such requirements and dispose of the 
scaffoldings, surplus materials except for any sum actually realised by the sale thereof loss the 
cost of fulfilling the requirements and any other amount that may be due from the Contractor.  
If the expense of fulfilling such requirements is more than the amount realised on such 
disposal as aforesaid, the Contractor shall forthwith on demand pay such excess. 
 
16 If at any time before completion of the entire work, items or groups of items for which 

separate periods of completion have been specified, have been completed,  the 
Engineer-in-charge with the consent of the Contractor takes possession of any part or 
parts of the same (any such parts being hereinafter in this conditions referred to as the 
relevant part) then notwithstanding anything expressed or implied elsewhere to this 
contract . Within ten days of the date of completion of such items or groups of items or 
of possession of the relevant part the Engineer-in-charge shall issue completion 
certificate for the relevant part as in Conditions provided the Contractor fulfils his 
obligations under that Condition for the relevant part. 
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PAYMENT 

 
1 Interim bills shall be submitted by the Contractor at intervals fixed by the Engineer-in-
charge for the work executed. The Engineer-in-charge shall then arrange to have the bill  
verified by taking or causing to be taken,  where necessary, the requisite measurements of the 
work. 
 
2 Payment on account for amount admissible shall be made on the Engineer-in-charge 
certifying the sum to which the Contractor is considered entitled by way of interim payment for 
all work executed, after deducting there from the accounts already paid, the security deposit 
and such other amounts as may be deductible or recoverable in terms of the Contract. 
 
3 Any interim certificate given relating to work done or materials supplied may be modified 
or corrected by any subsequent interim certificate or by the final certificate. No certificate of the 
Engineer-in-charge supporting an interim payment shall of itself be conclusive evidence that 
any work or materials to which it relates is/are accordance with the contract. 
 
4 Pending consideration of extension of date of completion interim payment shall continue 
to be made as herein provided. 
 
5 Time Limit for Payment of Final Bill - The final bill shall be submitted by the Contractor 
within three months of physical completion of the works.  No further claims shall be made by 
the Contractor after submission of the final bill and these shall be deemed to have been 
waived and extinguished. Payment of those items of the bill in respect of which there is no 
dispute and of items in dispute, for quantities and at rates as approved by Engineer-in-charge, 
shall be made within the period specified hereunder the period being reckoned from the date of 
receipt of the bill by the Engineer-in-charge. 
 
(a) Contract amount not exceeding Rs. 5 lakhs  :  Four months. 
(b) Contract amount exceeding Rs. 5 lakhs      :  Six months. 
 
6 After payment of the amount of the final bill payable as aforesaid has been made, the 
Contractor may, if he so desires, reconsider his position in respect of the disputed portion of 
the final bill and if he fails to do so within 90 days his disputed claim shall be dealt with as 
provided in the Contract provided however no reimbursement or refund shall be made if the 
increase/decrease is not more than +10% of the said price, and if so the reimbursement or 
refund shall be made only on the excess over + 10% provided that any increase will not be 
payable if such increase has become operative after the Contract or extended date of 
completion of the works or items of work in question. 
7 Overpayments and Under payments - Whenever any claim for the payment of a sum of 
money to the Corporation arises out of or under this contract against the Contractor the same 
may be deducted by the Corporation from any sum then due or which at any time thereafter 
may become due to the Contractor under this contract and failing that under any other contract 
with the Corporation (which may be available with the Corporation) or from his security deposit; 
or he shall pay the amount. The Corporation reserves the right to carry  out post payment audit 
and technical examination of the final bill including all supporting vouchers, abstracts, etc. The 
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Corporation further reserve the withstanding the fact that amount of the final bill may be 
included by one of the parties as an item of dispute before an arbitrator appointed under this 
Contract and notwithstanding the fact that the amount of the final bill figures the arbitration 
award. 
 
8 If as a result of such audit and technical examination any overpayment discovered in 
respect of any work done by the Contractor alleged to have been done by him under the 
Contract, it shall be recovered by the Corporation from the Contractor by any or all of the 
methods prescribed above or if any underpayment is discovered, the amount shall be duly paid 
to the Contractor by the Corporation. 
 
9 Provided that the aforesaid right of the Corporation to adjust overpayment against 
amounts due to the Contractor under any other Contract with the Corporation shall not extend 
beyond the period of two years from the date of payment of the final bill or in case the final bill 
is a minus Bill, from the date the amount payable by the Contractor under the MINUS final bill 
is communicated to the Contractor. 
 
10 Any amount due to the Contractor under this contract for underpayment may be 
adjusted against any amount then due or which may at any time thereafter become due before 
payment is made to the Contractor, from him to the Corporation on any other Contractor or 
account whatsoever. 
 
11 Provided always that the Contractor shall not be entitled to payment unless the 
Contractor shall insure the works (from commencement to completion), the Corporation’s T & 
P hired by the Contractor and all materials at site, to their full value (as to Corporation’s T & P 
according to the value indicated), against the risk of loss or damage from whatever cause 
arising other than the Excepted Risks. The said insurance shall be in the joint names of the 
Corporation and the Contractor. The Contractor shall deposit with the Engineer-in-charge the 
said policy or policies.  All moneys payable by the insurers under such policy or policies shall 
be recovered by the Corporation and  shall be paid to the Contractor in instalments by the 
Engineer-in-charge for the purpose of rebuilding or replacement or repair of the works and/or 
goods destroyed or damaged as the case may be. Provided however if the amount payable by 
the insurers in respect of any claim under such a policy is not in excess of the amount 
mentioned the same may be recovered by the Contractor directly from the insurers and shall 
be utilised by him for the purpose of re-building or replacement or repairs of the work and/or 
goods destroyed or damaged as the case may be. 
 
12 Any expenditure arrising out of preliminary site work e.g.; temporary access roads, 
temporary labour huts, staff quarters and site office storage accommodation and water storage 
tanks will be payed as per the contract 
 
13 Reasonable compensation for transfer of T & P from Site to Contractor’s permanent 
stores or to his other works, which ever is less.  If T & P are not transported to either of the 
said places, no cost of transportation shall be payable. 
 



Page 47 of 60 
 

14 The contractor shall if required by the Engineer-in-charge,furnish to him books of 
account, wage books, time sheets and other relevant documents as may be necessary to 
enable him to certify the reasonable amount payable under this condition. 
 
15 Market Rate-Percentage addition to cover overhead addition to cover overhead and 
profit. : Ten per cent. 
  

DEFECTS LIABILITY PERIOD 
 
1 The Contractor shall be responsible to made good and remedy at his own expense 
within such period as may be stipulated by the Engineer-in-charge any defect which may 
develop or may be noticed before the expiry of the period mentioned hereto from the certified 
date of completion and intimation of which has been sent to the Contractor within seven days 
of the expiry of the said period by a letter sent by hand delivery or by registered post. 
 
2 From commencement to completion of the works, the contractor shall take full 
responsibility for the care thereof and for taking precautions to prevent loss or damage and to 
minimise loss or damage to greatest extent possible and shall be liable for any damage or loss 
that may happen to the works or any part thereof and all Government T & P from any cause 
whatsoever (save and except the Excepted Risks) and shall at his own cost repair and make 
good the same so that at completion, the works and all Corporation’s T & P shall be in good 
order and conditions and in conformity in every respect with the requirements of the Contract 
and instructions of the Engineer-in-charge. 
 
3 If the contractor has a blanket insurance policy for all his works and the policy covers all 
the items to be insured under this conditions, the said policy shall be assigned by the Contract 
in favour of the Corporation, provided however if any amount is payable under the policy by the 
insurer in respect of works other than the work under this Contract the same may be recovered 
by the Contractor directly from the insurers. 
 
4 Where the Corporation building or a part thereof is rented by the Contract he shall 
insure the entire building if the building or any part thereof is used by him for the purpose of 
storing or using materials of combustible nature, as to which the decision of the Engineer-in-
charge shall be final and binding. 
 
5 The Contractor shall indemnify and keep indemnified the Corporation against all 
possess and claims for injuries or damage to any person or any property whatsoever which 
may arise out of or in consequence of the construction and maintenance of works and against 
all claims, demands, proceedings, damages, costs, charges and expenses whatsoever  in 
respect of or in relation there to PROVIDED always that nothing herein contained shall be 
deemed to render the Contractor liable for or in respect of or to indemnify caused by the 
Expected Risks. 
 
6 The Contractor shall at all times indemnify the Corporation against all claims, damages, 
or compensation under the provisions of Payment of Wages Act, 1936, Minimum Wages Act, 
1948,Employer’s Liability Act, 1938, the Workmen’s Compensation Act,1923, Industrial 
Disputes Act, 1947 and the Maternity Benefit Act, 1961 or any modifications thereof or any 
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other law relating thereto and rules made thereunder from time to time or as consequence of 
any accident or injury to any workman or other persons in or about the works, whether in the 
employment of the Contractor or not, (save and except where such accident or injury has 
resulted from any act of the Corporation, its agent, or servants) and against all sum or sums 
which may with the consent of the Contractor be paid to compromise or compound any such 
claim. Without limiting his obligations and liabilities as above provided, the Contractor shall 
insure against all claims, damages or compensation payable under the Workmen’s 
Compensation Act, 1923 or any modification thereof or any other Law relating thereto. 
 
7 The aforesaid insurance policy/policies shall provide that they shall not be cancelled till 
the Engineer-in-charge has agreed to their cancellation. 
 
8 The Contractor shall prove to the engineer-in-charge from time to  time that he has 
taken out all the  insurance policies referred to above and has paid the necessary premiums 
for keeping the policies  alive till expiry of the Defect Liability Period. 
 
9 The Contractor shall ensure that similar insurance policies are taken out by his sub-
contractors (if any) and shall be responsible for any claims or losses to the Corporation 
resulting from their failure to obtain adequate insurance protection in connection thereof. The 
Contractor shall produce or cause to be produced by his subcontractor (if any) as the case 
may be, the relevant policy or policies and premium receipts as and when required by the 
Engineer-in-charge. 
 
10 If the Contractor and/or his sub-contractor (if any) shall fail to effect and keep in force 
the insurance referred to above or any other insurance which he/they may be required to effect 
under the terms of the Contract, then and in any such case the Corporation may, without being 
bound to, effect and keep in force any such insurance and pay such premium or premium as 
may be necessary for that purpose and from time to time deduct the amount so paid by the 
Corporation from any money due or which may become due to the Contractor or recovery the 
same as debt due from the Contractor. 
 
11 In case the Job / Work is divided in part or so the defects liability period in respect of 
such items and the relevant part shall be deemed to have commenced from the certified date 
of completion of such items or the relevant part as the case may be. 

LEGAL REQUIREMENT 
 
The Tenderer should full fill all the legal requirement of the country. specially attention is drawn 
to the following Act and the Rules, Regulations, Circular made there under. 
 
The Mines Act. 
The Indian Electricity Act, 
The Indian Explosive Act, 
The Minimum Wage Act. 
The Indian Atomic Energy Act. 
The Contract Labour Act. 
The Employees Provident Fund Act 
Atomic Energy Act 
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All forms, return, documents are to be filled up by the tenderer as desired by the authority. 
 
1 This contract shall be governed by the Indian laws for the timebeing in force and it shall 
be deemed to have been executed at Jaduguda, District Singhbhum (East), Jharkand within 
the ordinary Civil Jurisdiction of the Competent Courts in the District, Singhbhum. 
 
2 Minimum wages to be payed as fixed by Assistent Labour Commisiioner, Central, 
Chaibasa from time to time for different catagory of labour as fixed. 
 
3 Contract Labour Act :  As a transport contractor you should obtain a licence from the 
competent authority for engaging the labourers as required under the provision of the Contract 
Labour Regulation & Abolition) Act 1970 and Rules framed thereunder as applicable to Central 
Government Undertakings. The licence may be shown to the competent authority as 
required. 
 
4. Formalities Regarding the Contract :  Before commencing the work, Contractor will have 
to take Third Party Insurance and Insurance to cover risk for Injury/Accident of labourers 
engaged. The Insurance Policies should be submitted to Accounts Department of UCIL, 
Indemnifying the UCIL from all liabilities under Workmen Compensation Act for Accident / 
Injury etc. 
 
5 The Contractor shall take necessary steps to ensure that all persons employed on any 
work in connection with Contract have noticed that the Indian Official Secret Act 1923 (XIX of 
1923) applied to them and shall continue so to apply even after the execution of such works 
under the contract. 
 
6 Tenderer is required to get acquainted with the legal conditions before filling up the 
tender document.  
 

SAFETY 
 
1. The Contractor shall at all times, take all reasonable precaution for the safety of 
employees, including those of sub-contractors in the performance of his contract and shall 
comply with all applicable provisions of both Central as well as the State Safety Laws. In 
addition to the Safety provision already included in the tender, the contracting officer shall 
include the safety requirements recommended by the Health Physics Unit, Jaduguda for a 
specified contract. 
 
In the event that the contractor fails to comply with these provisions, the contracting officer 
may, without prejudice to any other legal or contractual rights, issue an order stopping all or 
any part of the work, thereafter a start order for resumption of work may be issued at the 
discretion of the contracting officer. The contractor shall make no reason of or in connection 
with such stoppage. 
 
2. Contractors shall have a full time Safety Officer/Engineer when the contractor 
employees 500 or more persons or when engaged in specially hazardous work.  In the case of 
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contractors employing fewer than 500 persons his safety representative shall be an employee 
in a high supervisory capacity and his safety duties may be in addition to other technical 
administrative duties. 
 
3. Contractors shall have at least one person fully trained in First Aid present at the site of 
work all the time. 
 
4. Contractors must report to the Officer In-charge through their contracting officers every 
accident involving. (a) their personnel, (b) UCIL property or Personnel, (c)  Property or 
personnel of other contractors working on the site, (d) Name of the Person/s, (e) Nature and 
location of incident being reported, (f) Name of Supervisor/Engineer-in-charge, location and 
telephone number where he can be reached. 
 
5 Contractors shall submit their investigation reports, in the format provided, through their 
contracting officer, to the Officer In-charge immediately but not later than 3 working days after 
the occurrence of accident. 
 
6 Monthly summary of accidents and cases of fire shall be prepared by each contractor 
and be sent to the Officer In-charge. 
 
7 Prime contractor reports shall include the man days lost and occurrence of accidents 
under the jurisdiction of the sub-contractors. 
 
8 Contractors shall submit a narrative on safety activities and fire incidents for each 
month. The review should contain such items as personnel and programme chance, major 
project started and major problems. 
9 All safety appliances and protective clothing shall be provided to the workers by the 
Contractor at his cost. 
 

TOOLS, PLANT, EQUIPMENT AND MATERIAL 
 
1 The Contractor shall arrange at his own expenses all tools, plant and equipment 
(hereinafter referred to as T & P) required for execution of the work other than specified in the 
contract. 
 
2 If the Contractor requires any item of T & P on hire from the Corporation, the 
Corporation will, if such item is available and the same can be spared, hire it to Contractor at a 
rate to be fixed by the Engineer-in-charge. 
 
3 The period of hire will be reckoned from the commencement of the day of issue up to 
the end of the day of return (including all recognised holidays) irrespective of the actual hour of 
issue and return.  The Contractor will  be exempt from levy of any charges for the number of 
days he is called upon in writing by the Engineer-in-charge to suspend execution of the work, 
provided Corporation’s T & P in question has in fact, remained idle with the Contractor 
because of the Suspension, provided the Contractor, in case the period of suspension exceeds 
11 days returns  Corporation’s T & P to the place from where it was issued. 
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4 The Contractor shall be responsible for care and custody of Corporation’s T & P 
(including employment of chowkidar’s) during the period Corporation’s T & P remain with  him 
and any damage (fair wear and tear excepted) to any of the equipment shall  be made good at 
the Contractor’s expense to the satisfaction of Engineer-incharge unless such damage is 
caused because of negligence of crew provided by the Corporation. 
 
5 The Corporation give no guarantee in respect of output of his T & P hired to the 
Contractor and no reduction in rates or any compensation shall  be allowed on the ground that 
out turn or performance of Corporation’s T & P was not the Contractor’s expectations. 
 
6 Corporation’s T & P hired to the Contractor shall be returned at the place of issue 
(unless otherwise directed by the Contractor to the Engineer-in-charge on completion of the 
work or section of the work or earlier on termination of the hire by the Corporation as 
hereinafter provided on a written notice by the Engineer-in-charge. The Corporation shall be 
entitled to terminate the hire on two days notice without assigning any reason whatsoever on 
account of termination of hire of Corporation’s T & P by the Corporation.  In such an event 
however, a reasonable extension of time shall be given by the Engineer-in-charge. 
 
7 The contractor shall, at his own expense, provide all materials required for the works 
other than those which are to be supplied by the Corporation. 
 
8 All materials to be provided by the Contractor shall be in conformity with the 
specifications laid down in the relevant Indian Standard and the Contractor shall, if required by 
the Engineer-in-charge, furnish proof, to the satisfaction of the Engineer-in-charge, that the 
materials so comply. 
 
9 The Contractor shall at his own expense and without delay, supply to the Engineer-in-
charge samples of materials proposed to  be used in the works. The Engineer-in-charge 
shall, within seven days of supply of samples or within such further period as he may require, 
intimate to the Contractor in writing, whether samples are approved by him or not.  If samples 
are not approved, the Contractor shall forthwith arrange to supply to the Engineer-in-charge for 
his approval fresh samples complying with the specifications laid down in the Contract. 
 
10 The Engineer-in-charge shall have full powers to require removal of any or all of the 
materials brought to site by the Contractor which are not in accordance with the Contract 
specifications or do not conform in character or quality of samples approved by him.  In case of 
default on the part of the Contractor if removing rejected materials the Engineer-in-charge shall 
have full powers to procure other proper materials to be substituted for rejected materials and 
in the event of the Contractor refusing to comply, he may cause the same to be supplied by 
other means.  All costs which may attend upon such removal and/or substitution shall be borne 
by the Contractor. 
 
11 A Log Book for recording hours during which every item of Corporation’s T & p issued to 
the Contractor has worked each day shall be maintained by the member of the crew in-charge 
thereof or any representative of the Engineer-in-charge appointed in that behalf and shall be 
daily attested by the contractor or his authorised agent. In case the Contractor contests 
correctness of any entry and /or fails to sign the Log Book the decision of the Engineer-in-
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charge shall be final and binding upon him. Hire charges shall be calculated in accordance 
with the Log Book. 
 
12 The Contractor shall indemnify the Corporation servant or employee of the Corporation 
against any action, claim or proceeding relating to infringement or use of any patent or design 
or any alleged patent or design rights and shall pay any article or materials or part thereof  
included in the contract. In the event of any claim being made or action being made or action 
being brought against the Corporation in respect of any such matters as aforesaid, the 
Contractor shall immediately be notified thereof. Provided that such indemnify shall not apply 
when such infringement has taken place in complying with the specific direction/issued by the 
Corporation but the Contractor shall pay any royalties or other charges payable in respect of 
any such use, the amount so being reimbursed to the Contractor only if the use was the result 
of any drawing and/or specification issued after submission of the tender. 
 
13 All charges on account of octroi terminal or sales tax and other duties on materials 
obtained for the works from any source (excluding materials supplied by the Corporation) shall 
be borne by the Contractor. 
14 The Engineer-in-charge shall be entitled to have tests carried out for any materials 
supplied by the Contractor other than these for which satisfactory proof has already been 
furnished, at the cost of the Contractor and the Contractor shall provide at his expense all 
facilities which the Engineer-in-charge may require for the purpose. 
 
15 Material to be Supplied by the Corporation are shown in Schedule which also stipulates 
quantum, place of issue and rate(s) to be charged in respect thereof. 
 
16 If after acceptance of the tender the Contractor desires the Corporation to supply any 
other materials, such materials may be supplied by the Corporation, if available, at rates to be 
fixed by the Engineer-in-charge and on payment before the materials are issued to the 
Contractor. 
 
17 For the materials listed in Schedule which the Corporation has agreed to supply the 
Contractor, he shall give a reasonable notice in writing to his requirements to the Engineer-in-
charge in accordance with the agreed phased programme.  Such materials shall be supplied 
for the purpose of the Contract aforesaid Schedule shall be set off or deducted, as and when 
materials are consumed in items of work for which payment is being made to the Contractor, 
from any sums then due or which may after become due to the Contractor, under the Contract.  
At the time of submission of bills the Contractor shall properly account for the materials issued 
to him to the satisfaction of the Engineer-in-charge, certify that balance of materials supplied is 
available at site. 
 
18 The Contractor shall bear the cost of loading, transporting to site, unloading, storing 
under cover as required, assembling and joining the several parts together as necessary 
incorporating of fixing materials in the works including all preparatory work of whatsoever 
description as may be required. 
 
19 All materials issued to the Contractor by the Corporation for incorporation or fixing in the 
works (including preparatory work) shall, on completion or on foreclosure of the work be 
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returned by the Contractor at his expense, at the place of issue, after making due allowance 
for actual consumption reasonable wear and tear and/or waste. If the Contractor is required to 
deliver such materials at a place other than the place of issue, he shall do so and the 
transportation charges which would have been incurred by the Contractor had such materials 
been delivered at the place of issue, shall be borne by the Corporation. 
 
20 Surplus materials returned by the Contractor shall be credited to him by the Engineer-in-
charge at rates not exceeding these at which these were originally issued to him after taking 
into consideration any determination or damage which may have been caused to the said 
materials whilst in the custody of the Contractor. 
21 If on completion of works the Contractor fails to return surplus materials out of those 
supplied by the Corporation, then in addition to any other liability which the Contractor would 
incur the Engineer-in-charge may, by a written notice to the Contractor require  him to pay 
within a fortnight of receipt of the notice, for such unreturned surplus materials at double the 
issue rates. 
 
22 Delay in Obtaining Materials by the Corporation - Owing to difficulty in obtaining certain 
controlled and other materials in the market, the Corporation has undertaken to supply them as 
specified in Schedule-B.  There may be delay in obtaining these materials by the Corporation 
and the Contractor is therefore, required to keep himself in touch  with the day to day position 
regarding the supply of materials from the Engineer-in-charge and to suggest the progress of 
the work that their labour may not remain idle nor may there be any other claim due to or 
arising from delay in obtaining the materials.  It should be clearly understood that no claim 
whatsoever shall be entertained by the Corporation on account of delay in supplying 
 materials. 
 
23 Materials required for the works, whether brought by the Contractor or supplied by the 
Corporation, shall be stored by the Contractor only at place approved by the Engineer-in-
charge.  Storage and safe custody of materials shall be the responsibility of the Contractor. 
 
24 Corporation’s official concerned with the Contract shall be entitled at any time to inspect 
and examine any materials intended to the used in or on the works, either on the site or at 
factory or workshop or other place(s) where such materials are assembled fabricated 
manufactured obtained and the Contractor shall give such facilities as may be required for 
such inspection and examination. 
 
25 Materials supplied by the Corporation and brought to the Site by the Contractor shall not 
be removed off the site without the prior written approval of the Engineer-in-charge.  But 
whenever the works are finally completed, the Contractor shall at his own expense forthwith 
return to the all surplus materials originally supplied to him as per stipulation in the Contract. 
 
24 All tools and implements and any other materials required for execution of the contract 
job shall be arranged by the Contractor at his own cost. 
 
25 The Corporation shall have the option to take over Contractor’s materials or any part 
thereof either brought to site or of which the Contractor is legally bound to accept delivery from 
suppliers (for incorporation in or incidental to the work), provided, however the Corporation 



Page 54 of 60 
 

shall be bound to take over the materials or such portions thereof as the Contractor does not 
desire to retain.  For materials taken over or to be taken over by the Corporation, cost of such 
materials shall, however, take into account purchase price, cost of transportation and 
deterioration or damage which may have been caused to materials whilst in the custody of the 
Contractor. 
 
26 For Contractor’s  materials not retained by the Corporation, reasonable cost of 
transporting such materials from site to Contractor’s permanent stores or to his other works, 
whichever is less. If materials are not transported to either of the said places, no cost of 
transportation shall be payable. 
 
27 If any materials supplied by the Corporation are tendered surplus, the same except 
normal wastage shall be returned by the Contractor to the Corporation at rates not exceeding 
those at which these were  originally issued less allowance for any deterioration or damage 
which may have been caused whilst the materials were in the custody of the Contractor.  In 
addition, cost of transporting such materials from Site to the Corporation Stores, if so required 
by the Corporation. 

ADDITIONAL WORK 
 
1 The time for completion of the works shall, in the event of any deviations resulting in 
additional cost over the Contract Sum being ordered, be extended as follows if requested by 
the Contractor. 
 
(a) in the proportion which the additional cost of the altered, additional or substituted work, 
bears to the original Contract Sum; plus 
 
(b) 25% of the time calculated in (a) above or such further additional time as may be 
considered reasonable by the Engineer-in-charge. Rates for such additional altered or 
substituted work shall be determined by the Engineer-in-charge as follows :- 
 
(i) If the rate for additional, altered or substituted item of work is specified in the Schedule 
of Quantities, the Contractor shall carry our the additional, altered or substituted item at the 
same rate.  In the case of composite tenders, where two or more Schedule of Quantities may 
form part of the Contractor the applicable rate shall be taken from the Schedule of Quantities 
of that at the lowest applicable rate for the same item of work in the other Schedule of 
Quantities. 
 
(ii) If the rate for any altered, additional or substituted item of work is not specified in the 
Schedule of uantities, the rate for that item shall be derived from the rate for the nearest similar 
item specified therein. In case of composite tender where two or more Schedule of Quantities 
form part of the contract, the rate shall be derived from the nearest similar item in other 
Schedule of Quantities. 
 
(iii) If the rate for any additional, altered or substituted item of work cannot be determined in 
the manner specified in sub-paras (i) and (ii) above, then such item of work shall be carried out 
at the rate entered in the C.P.W.D Schedule of Rates current rate then, plus/minus the 
percentage by which the tendered amount of the work actually awarded is higher or lower than 
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the estimated amount of the works actually awarded.  (Applicable to Measurement Contracts 
based on item rates or Lump-sum contracts based on Bill of Quantities or Percentage Rate 
Contracts.) 
(iv) If the rate for any altered, additional or substituted item of work cannot be determined in 
the manner specified in sub-para (i) to (iii) above, the Contractor shall within 14 days of the 
date of receipt of the order to carry out the said work inform the Engineer-in-charge of the rate 
which he proposed to claim for such item of work, supported by analysis of the rate claimed, 
and the Engineer-in-charge shall, within three months thereafter giving due consideration to 
the rate claimed by the contractor determine the rate on the basis of market rate(s).  In the 
event of the contractor failing to inform the Engineer-in-charge within the stipulated period of 
time, the rate which he proposed to claim, the rate for such item shall be determined by the 
Engineer-in-charge on the basis of market rate(s).  For this purpose the purchase voucher etc. 
will be produced by the  contractor to the Engineer-in-charge. 

DISCREPANCIES 
 
1 The several documents forming the Contract are to be taken as mutually explanatory of 
one another, detailed drawings being followed in performance to small scale drawings and 
figured dimensions in preference to scale and Special Conditions in preference to General 
Conditions. 
 
2 If there are varying or conflicting provisions made in any one document forming part of 
the Contract, the Accepting Authority  shall be the deciding authority with regard to the 
intention of the document. 
 
3 Any error in description, quantity or rate in Schedule of Quantities or any omission 
therefrom shall not vitiate the Contract or release the Contractor from the execution of the 
whole or any part of the works comprised therein according to drawings and specifications or 
from any of his obligations under Contract. 
 
4 If on check there are found to be differences between the rates given by the Contractor 
in words and figures or in the amount worked out by him in the Schedule of Quantities and 
General Summary, the same shall be adjusted in accordance with the following rules : 
 
(a) In the event of a discrepancy between description in words and figures quoted by a 
tenderer, the description in words shall prevail. 
 
(b) In the event of an error occurring in the amount column of Schedule of Quantities as a 
result of wrong extension of the unit rate and quantity the unit rate shall be regarded as firm 
and extension shall be amended on the basis of the rate. 
 
(c) All errors in totalling in the amount column and carrying forward totals shall be 
corrected. 
 
(d) The totals of various sections of Schedule of Quantities amended shall carried over to 
the General Summary and the tendered sum amended accordingly.  The tendered sum so 
altered shall, for the purpose of the tender,be substituted for sum originally tendered and 
considered for acceptance instead of the original sum quoted by the tenderer. Any rounding off 
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of totals in various sections of Schedule of Quantities or in General Summary by the tenderer, 
shall be ignored. 
 
(e) In case of Lump Sum contractors based on Bills of Quantities  (quantities not shown as 
provisional) should any error in quantities or any omissions of items be discovered, the 
cumulative effect of which varies Rs. 20,000/- whichever is less then the errors shall be 
rectified and the rectification dealt with as for deviations/variations, and the value thereof shall 
be added or deducted from the Contract Sum, as the case may be; provided that there shall be 
no rectification of any errors, omissions, or wrong estimates in the prices inserted by the 
contractor in the Bill of Quantities. 

CANCELLATION OF CONTRACT 
 
1.  Cancellation of Contract may be in Full or Part depending up on the conditions  
 described below. 
 
If the Contractor at any time makes default in proceeding with the work with due diligence and 
continued to do so after a notice in writing of 7 days from the Engineer-in-charge. 
 
If the Contractor commits default in complying with any of the terms and condition of the 
Contract and does not remedy it or take effective steps to remedy it within 7 days after a notice 
in writing is given to him in that behalf by the Engineer-in-charge.  
 
If the Contractor fails to complete the works or items of work with individual dates of 
completion, and does not complete them within the period specified in a  notice given in writing 
in that behalf by the Engineer-in-charge. 
 
If the Contractor commits default in unauthorised transfer/removal from the wok site of any 
material for which payment has been claimed or indulge in unauthorised transfer/removal of 
materials/tools and plants issued by the Corporation for incorporation/use in the specific work 
without the written permission of Engineer-in-charge.  
 
If the Contractor shall offer or give or agree to give to any person in Corporation’s service or to 
any other person on his behalf any gift or consideration of any kinds as an inducement or 
reward for doing or forbearing to do or for having done or forborne to do any act in relation to 
the obtaining or execution of this or any other contract for the Corporation. 
 
If the Contractor shall enter into a Contract with the Corporation in connection with which 
commission has been paid or agreed to  be paid by him or to his knowledge unless the 
particulars of any such commission and the terms of payment thereof have previously been 
disclosed in writing to the Accepting Authority/Engineer-in-charge. 
 
If the Contractor shall obtain a contract with the Corporation as a result offering tendering or by 
other non-bonafide methods of competitive tendering. 
 
If the Contractor being an individual, or if a firm, any partner thereof, shall at any time be 
adjudged insolvent or have a receivers order for administration of his estate made  against him 
or shall take any proceedings for liquidation or composition (other than a voluntary liquidation 
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for the purpose of amalgamation or reconstruction) under any Insolvency Act for the time being 
in force for the sequestration  of his estate or if a trust deed be executed by him for benefit of 
his creditor shall be given to the Contractor for the value of Contractor’s materials  taken over 
and incorporated in the work, and use of tackle and machinery belonging the Contractor. 
 
If the Contractor being a Corporation, shall pass a resolution or the Court shall make an order 
for the liquidation of its affairs, or a receiver or manager on behalf of the debenture holders 
shall be appointed or a circumstance shall arise which entitle the Court or debentures holders 
to appoint a receiver or manager; or 
 
If the Contractor shall suffer an execution being levied on his goods and allow it to be 
continued for a period of 21 days. 
 
If the Contractor assigns, transfer, sublets (engagement of labour on a piece work basis or of 
labour with materials not  to be incorporated in the work, shall not be deemed to be subletting) 
or attempts to assign, transfer or sublet the entire works or any portion thereof without the prior 
written approval of the Accepting Authority. 
 
2 The Accepting Authority may, without prejudice to any other right to remedy which shall 
have accrued or shall accrue thereafter to the Corporation by written notice cancel the 
Contract as a whole or only such items of work in default from the Contract. 
 
The Accepting Authority shall on such cancellation have powers to: 
 
(a) Take possession of the site and any materials, constructional plan, implements, stores, 
etc., thereon; and /or 
 
(b) Carry out the incomplete work by any means at the risk and cost of the Contractor. 
 
3 On cancellation of the Contract in full or in part the Engineer-in-charge shall determine 
what amount, if any, is recoverable from the Contractor for completion of the works or part of 
the works or in case the works or part the works is not be completed, the loss or damage 
suffered by the Corporation. In determining the amount, credit shall be given to the Contractor 
for the value of the work executed by him upto the time of cancellation, the value of 
Contractors’ materials taken over and incorporated in the work, and use of tackle and 
machinery belonging to the Contractor. 
 
4 Any excess expenditure incurred or to be incurred by the Corporation in completing the 
works or part of the works or the excess loss or damages suffered or may be suffered by the 
Corporation as aforesaid after allowing such credit shall be recovered from any money due to 
the Contractor shall be called upon in writing to pay the same within 30 days. 
 
5 If the Contractor shall fail to pay the required sum within the aforesaid period of 30 days, 
the Engineer-in-charge shall have the right to sell any or all of the Contractor’s unused 
materials, constructional plant, implements, temporary buildings, etc. and apply the proceeds 
of sale thereof towards the satisfaction of any sums due from the Contractor under the 
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Contract and if thereafter there by any balance outstanding from the Contractor, it shall be 
recovered in accordance with the provisions of the Contract. 
 
6 Any sums in excess of the amounts due to the Corporation and unsold materials, 
constructional plants, etc.  shall be returned to the Contractor, provided always that if cost or 
anticipated cost of completion by the Corporation of the works is less than the amount which 
the Contractor would have been paid had he completed the works or part of the works, such 
benefit shall not accrue to the Contractor. 
 
7 Termination of Contract for Death. 
If the Contractor is an individual or a proprietary concern and the individual or the proprietor 
dies and if the Contractor is a partnership concern and one of the partners dies than unless the 
Accepting Authority is satisfied that the legal representatives of the individual Contractor or of 
the Proprietor of the proprietary concern and in the case of partnership, the surviving partners, 
are capable of carrying out and completing the contract, the Accepting Authority shall be 
entitled to cancel the Contract as to its in completed part without the Corporation being in any 
way liable to payment of any compensation to the estate of the deceased Contractor and/or to 
the surviving partners of the Contractor’s firm on account of the cancellation of the Contract.  
The decision of the Accepting Authority that the legal representatives of the deceased 
Contractor and complete the Contract shall be final and binding on the parties.  In the event of 
such cancellation the Corporation shall not hold the estate of the deceased contractor and/or 
the surviving partners of the Contractor’s firm liable in damages for not completing the 
Contract. 

ARBITRATION 
 
Except where otherwise provided for in Contract all questions and dispute relating to the 
meaning of the specifications, designs, drawings and instructions herein before mentioned and 
as to the quality of workmanship or materials used on the work or as to any other question, 
claim right, matter or thing whatsoever in any way arising out of or relating to the contract, 
designs, drawings, specifications, estimates, instructions, orders or these conditions or 
otherwise concerning the works, or the execution or failure to execute the same whether 
arising during the progress of the work or after the completion or thereof shall be referred to 
the sole arbitration or otherwise concerning the works, or the execution of failure to execute 
the same whether arising during the progress of the work or after the completion or 
abandonment thereof shall be referred to the sole arbitration of the Chairman and Managing 
Director of Uranium Corporation of India Limited, Jaduguda and if the Chairman and Managing 
Director is unable or unwilling to act to the sole arbitration, of some other person appointed by 
the Chairman and Managing Director, willing to act as such arbitrator. There will be no 
objection if the arbitrator so appointed is an employee of Uranium Corporation of India Limited, 
Jaduguda and that he had to deal with the matters to which the Contract related and that in the 
course of his duties as such he had expressed views on all or any of the matters in dispute or 
difference. The arbitrator to whom the matter is originally referred being transferred or vacating 
his office or being unable to act for any reason, such Chairman and Managing Director as 
aforesaid at the time of transfer vacation of office of inability to act, shall appoint another 
person to act as arbitrator in accordance with the terms of the contract such person shall be 
entitled to proceed with the reference from the stage at which it was left by his predecessor.  It 
is also a term of this contract that no person other than a person appointed by such Chairman 
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and Managing Director, as aforesaid should act as arbitrator and if for any reason, that is not 
possible, the matter is not to be referred to arbitration at all. In all cases where the amount of 
the claim in dispute is Rs. 50,000/- (Rupees Fifty thousand) and above, the arbitrator shall give 
reasons for the award. 
 
Subject as aforesaid the provisions of the Arbitration Act, 1940 or any statutory modification or 
re-enactment thereof and the rules made there under and for the time being in force shall 
apply to the arbitration proceeding under this clause. It is a term of the contract that the party 
involving arbitration under this clause together with the amount or amounts claimed in respect 
of each such dispute. The arbitrator(s) may from time to time with consent of the parties 
enlarge the time,  for making and publishing the award. The work under the Contract wall, if 
reasonably possible, continue during the arbitration proceedings and no payment due or 
payable to the Contractor shall be withheld on account of such proceedings. The arbitrator 
shall be deemed to have entered on the reference on the date he issues notice to both the 
parties fixing the date of the first hearing. The arbitrator shall give a separate award in respect 
of each dispute or difference referred to him. The venue of Arbitrator shall be such place as 
may be fixed by the Arbitrator, in his sole discretion. The award of the Arbitrator shall be final, 
conclusive and binding all parties to this contract. 
In case any dispute arises out of the contract, the decision of the Corporation shall be final and binding on the 
Contractor. 

- o - 
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DECLARATION SHEET 
 
 
 
I ________________________________________________ hereby certify that all the data 

and information as furnished in this proposal are correct and true covered by our formal 

proposal No. ___________________, dated ______________. I hereby certify I am duly 

authorized representative of tenderer whose name appears above my signature. 

 

 

Tenderer’s Name    : 

 

Authorised representative’s Signature : 

 

Contractors’ s intent :   The contractor hereby agrees fully to comply with the 

requirement and intent of this specification for the period 

indicated. 

 

Authorised representative’s Signature : 
 


