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URANIUM CORPORATION OF INDIA LIMITED 
(A Govt. of India Enterprise) 

Turamdih Mines 
CIN: U 12000 JH 1967 GOI 000806 

 
SPECIAL INSTRUCTIONS TO THE TENDERERS 

 
1. Documents shall be submitted in sealed envelopes in following manner. 

 
i) Technical part consisting of tender document and all other documents/credentials shall be 

submitted in separate sealed envelope super scribing TECHNICAL PART, N. I. T No., 
Name of work, Name of Tenderer. 

 
ii) Price part (Schedule-A) in triplicate (01 No. Original and 02 Nos. duplicate copies i.e. 

total 03 sets) shall be submitted in a separate sealed envelope super scribing PRICE 
PART, N. I. T No., Name of work, Name of Tenderer.  

 
2. All the above 02 ( Two ) sealed envelopes (Technical part and 03 sets of Price parts) shall be 

kept in separate main sealed envelope which shall also be super scribed with N.I.T. No., 
Name of work, Name of Tenderer . 
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URANIUM CORPORATION OF INDIA LIMITED 
TURAMDIH MINES, 

P.O. – SUNDERNAGAR, DISTT – EAST SINGHBHUM 
JHARKHAND - 832107 

Phone No. 0657 2318002/4/6/212, Extn. No. 7206/7211 
 
Ref. No.: UCIL/TMD/MIN/2022-06                                                                           Date: - 18/06/2022 

NOTICE INVITING TENDER NO: TMD/MIN/ELECT-34 
Sealed tenders are invited in two parts (Part-I Technical part & Part- II Price part) (Schedule of 
quantities in triplicate) by the Uranium Corporation of India Limited, Jaduguda from reliable, 
experienced and resourceful contractors for execution of following work: 

1. Name of the Work Repairing of photocopier machine at Turamdih Mine 
Office 

2. Earnest Money Deposit Nil 
3. Estimated Value Rs. 68008/- 
4. Cost of Tender Document Nil 
5. Completion Time 2 (Two) months 
6. Tender Submission Start Date 20/06/2022  
7. Tender Submission End Date 11/07/2022 up to 12:00 Noon 
8. Tender Opening Date 12/07/2022 at 3.30 PM 

PRE-QUALIFICATION CRITERIA FOR THE BIDDERS:- 
Only such firms need to tender who can produce satisfactory evidence that they have the necessary 
experience & financial resources to undertake such work as per criteria mentioned below. 

i) Experience of having successfully completed similar work during last 07 years ending 
last day of month previous to the one in which applications are invited should be either of 
the following:  

a) One similar completed works costing not less than the amount equal to Rs. 
54406/-  

                                                               Or  
b) Two similar completed works each costing not less than the amount equal to Rs. 

34004/- 
                                                               Or  

c) Three similar completed works each costing not less than the amount equal to Rs. 
27203/- 

“Similar work” means experience in AMC/ Repairing of photocopier machine. Copies of work 
orders with either a) completion certificate or b) Performance certificate or c) Contract agreement as 
documentary evidence should be provided to prove above experience. 

ii) The tenderer’s average annual turnover during last 03 years, ending 31st March of the 
previous financial year should be at least Rs. 20402/-. Annual Report containing Profit & 
Loss account and Balance sheet for last 3 financial years must be submitted to verify the 
same. 

Full details, terms and conditions and specifications of the work shall be available in the tender 
document which can be downloaded from our website “www.uraniumcorp.in” at free of cost.  
Sealed Tenders (Technical as well as price part) will be received in tender Box kept at the Office of 
Manager (Personnel), Turamdih up to 12.00 Noon on 11/07/2022 and Technical part will only be 
opened on 12/07/2022 at 3.30 PM by the representative(s) appointed by Uranium Corporation of India 
Limited at Turamdih in the presence of tenderers who may like to be present. Price parts only of 
technically qualified tenderers will be opened later on. 
The Corporation reserves the right to accept or reject any or all tenders either in full or part thereof or 
to split up the work if necessary without assigning any reasons whatsoever.  
 
 

 
For Uranium Corporation of India Limited 

http://www.uraniumcorp.in
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URANIUM CORPORATION OF INDIA LIMITED 
(A Govt. of India Enterprise) 

Turamdih Mines 
CIN: U 12000 JH 1967 GOI 000806 

 
I 
 

DETAILED NOTICE INVITING TENDER 
 

1. Sealed item rate contract tenders are invited on behalf of the Chairman & Managing Director, 
Uranium Corporation of India Limited, Jaduguda for Repairing of Photocopier Machine at 
Turamdih Mine Office. 
 

2. In addition to PRE-QUALIFICATION CRITERIA (PQC) of tenderers, bidder shall also submit the 
following document along with tender document failing which their offer may be rejected: (to be 
submitted with the technical part of the tender document) 

a) Document for GSTIN Code. 
 

3. Tenders shall be submitted in two parts i.e. (i) Part – I: Technical and Commercial and  
                                                                     (ii) Part – II: Price Part (Schedule – A) 
 

i. List of documents to be submitted in Part – I (Technical and Commercial part) 
                         

a) Tenderer’s covering letter (covering letter shall also contain name, Email id, Phone No., 
Mobile No., residential address and place of business of person or persons submitting the 
tender etc.)   

b) Copy of PAN   
c) GSTIN No. with documentary proof.  
d) Income Tax Return (ITR) & Annual report containing balance sheet and statement of 

Profit & Loss A/c of last 03 financial years.  
e) Documentary proof in support of past experience of the Tenderer in similar nature of 

completed job along with Work order with either a) completion certificates or b) 
performance certificate or c) Contract Agreement etc.  

f) Other document as may be required to be submitted along with the tender in accordance 
with Technical Specification, Special Conditions and any other clause of NIT Tender 
Document   

 
ii. List of Documents to be submitted in Part-II (Price part)  

a) Filled in Schedule of quantities with rates including all miscellaneous overhead 
expenditures including GST. 

 
4. Earnest Money Deposit: 

4.1. The earnest money deposit for this tender is Nil.  
 

5. SECURITY DEPOSIT, PERFORMANCE BANK GUARANTEE & RETENTION MONEY  
5.1. SECURITY DEPOSIT & PERFORMANCE BANK GUARANTEE 

5.1.1 Security deposit (SD) shall be uniformly levied @ 3% of contract value towards 
satisfactory completion of the works as under:  

a) For works contract (including composite contracts of supply and works) 
valued    more than Rs.50,000/-.   

b) For supply contract valued more than Rs.5 lakhs. 
 

5.1.2 SD should be submitted in the form of demand draft/ bankers cheque/BG within 30 
days of receipt of letter of acceptance or commencement of work at site whichever is 
earlier to  EIC/OIC. 
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5.1.3 Public Sector Undertakings, State Government undertakings, MSME/Small Scale 

Industries with current valid registration with State or Central Government ensuring 
that the registration (in case of SSI) pertains to class of items/stores/works for which 
the tender is floated, may be exempted from payment of SD. 

 
5.1.4 In exceptional cases of work contracts, the approving authority may consider 

recovering SD amount from 1st running bill of the contractor. 
 

5.1.5 Bank Guarantee is to be submitted towards SD in the prescribed format at Annexure 
– D to be attached with order. 

 
5.1.6 BG format for security deposit is attached at Annexure-E.  
 
5.1.7 The SD shall not bear any interest, and is liable to be forfeited for unsatisfactory 

completion or on abandonment of the supply/ work order. 
 
5.1.8 Contractor is also permitted to furnish BG in favour of Uranium Corporation of India 

Ltd in the prescribed format towards security deposit.  
 

5.1.9 Additional amount of SD due to enhancement in scope of work is also to be 
submitted. 

 
5.2. RETENTION MONEY 

In contract, where payment is made on progressive billing of work executed, 1.5% of the bill 
value is to be retained at the time of making payment towards rectification/defective work as 
retention money and be treated as Security Deposit. 
 

5.3. SECURITY DEPOSIT & RETENTION MONEY  
The total SD and retention money (if any) together towards performance guarantee shall not 
exceed 3% of contract value.  
 

5.4. REFUND OF SECURITY DEPOSIT & RETENTION MONEY  
5.4.1. Before releasing SD or retention money in respect of works, a “No Due Certificate” 

shall be issued by EIC/ OIC duly countersigned by head of the department after 
ensuring that no amounts are recoverable from the contractor.  
 

5.4.2. EIC/OIC shall recommend release of SD and retention money after compliance by the 
contractor towards guarantee/warranty/performance guarantee & other related clauses as 
stipulated in the work order and on submission of formal claim by contractor.  
 

5.4.3. On receipt of “no dues certificate” from EIC/OIC, SD or retention money retained in the 
form of B.G and/ or cash may be refunded at the earliest, if the contractor is not liable to 
pay any money to UCIL under any other contract. 

 
5.5. FORFEITURE OF SD & RETENTION MONEY 

The SD & retention money shall stand forfeited in favour of UCIL, without any further 
notice to the contractor in the following circumstances:  

5.5.1. In case of any failure whatsoever on the part of the contractor at any time during 
performance of his part of the contract including the extended periods of contract, where 
notice is given and time for rectification allowed.  
 

5.5.2. If the contractor indulges at any time in any subletting/ sub-contracting of any portion of 
the work without approval of UCIL. 
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6. PAYMENT TERMS:   

6.1. Standard payment terms should be within 30 days from the date of submission of bill by the 
contractor (subject to acceptance) in case of works contract/service contracts. 

 
7. PROCEDURE TO BE FOLLOWED REGARDING BGs 

7.1 Copy of proper prescribed format on which BGs are accepted from the contractors are 
enclosed with the tender document at Annexure-D  

 
7.2 The bidders are insisted that BGs to be submitted by them should be sent to organization 

directly by issuing bank under Registered Post (A.D.)/ Speed Post. 
 

8. DELIVERY / COMPLETION SCHEDULE 
8.1 Time is the essence of order/ contract. Any extension thereto shall be with reservation of 

company’s rights to levy liquidated damage and shall be with a provision that no price 
increase shall be applicable beyond the original completion period. 

 
9. LIQUIDATED DAMAGES (LD) 

9.1 Liquidated Damages (LD) shall be levied where reasons are attributable to contractors for 
delays in execution of order/ contract. LD shall be levied @0.5% per week or part thereof on 
the value of unfinished supply/work order for each week of delay subject to a maximum of 
5% of the total value of contract (excluding Taxes and Duties). 

 
9.2 Wherever the work is on turnkey or having a bearing in commissioning and performance of 

the system in total, LD is to be imposed on total value, in such cases.  
 

9.3 If separate period of completion is specified for certain item of work or group of items of 
work, at the time of issuing the order, the LD can be levied on the total value of item of work 
or group of items of work (excluding Taxes and Duties )which are completed beyond the 
agreed contract period.  

 
9.4 For the portion of delay which is attributable to UCIL / force majeure or to the contractor, the 

case shall be dealt with as follows : 
A. Delay attributable to UCIL / Force majeure 

LD Not Applicable 
Taxes & Duties Any increase in taxes and duties on account of 

statutory increase, fresh imposition of any duty or 
taxes which take place during such extended period 
shall be admissible. 

Price Variation Price variation , if indicated in the Work Order, 
shall be applicable during such extended period 

B. Delay attributable to Supplier / Contractor                 
LD Applicable 
Taxes & Duties Increase / fresh imposition of taxes and duties 

during the extended period will be 
to the account of the contractor. 
 
Any decrease in taxes and duties during the 
extended period will be availed by UCIL 

Price Variation Price variation, If indicated in the contract will 
be applicable for the work performed within 
the scheduled period of contract.  
 
For work executed during the extended 

mailto:@0.5%
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delivery period, the rates as prevailing on the 
last day of the scheduled contract period only 
may be paid. De-escalation / reduction, if any, 
which takes place, shall have to be passed on 
to UCIL 

  
10. VARIATIONS/DEVIATION/AMENDMENTS:- 

10.1 Instead of item wise deviation, over all deviation will be considered while working out 
amount. Up to 10% variation in the execution of works contracts/order of the total works 
contract value for sanctioned contract/ order value is allowed without issue of amendment/ 
revision in the work order. 

11. PAYMENT OF BILLS:-  
11.1. Payment against Work shall be released by the units finance department 

as per the mode and terms & conditions stipulated in the work orders. Bills / Invoices from 
the party for payment against work orders shall be received in finance department for 
payment after due certification.  
 

11.2. In case of work order the contractor shall submit the invoice/bill in 
duplicate to EIC/OIC, who shall verify invoice/bills as per terms and conditions stipulated in 
the work order and recommend for payment after making necessary deductions according to 
order. Complete details of payments recommended shall be entered in the Measurement 
Book (MB). All the payments recommended shall be forwarded through Head of the 
department / Sectional Head to Finance Department for necessary action after due 
verification by internal audit.  
 

11.3. The officer concerned in finance department to verify the bills/invoices 
with reference to orders, amendments and other relevant records/communications. The 
payment will be released after bill is duly certified and recommended by EIC/OIC.  
 

11.4. Officer concerned of finance department will ensure that prescribed 
certificates relating to ED, Sales Tax, Free Issue Materials supplied by the department, B.G. 
for advance payment, SD, performance bond and any other documents essential for releasing 
payment are available before payment is released.  
 

11.5. Contractor is to submit final bill within 40 days of issue of defects 
liability certificate. EIC/ OIC shall check the bill within 20 days after its receipt and return 
the bill to contractor for corrections, if any.   
 

11.6. If the Contractor is to re-submit the bill, with corrections within 20 days 
of its return by the EIC/ OIC. The re-submitted bill shall be checked and payment shall be 
made within 30 days of its receipt. 

 
12. FORCE MAJEURE:  

12.1. Force majeure is an event beyond the control of contractor and not involving the contractor’s 
fault or negligence and which is not foreseeable. Such events may include, but are not 
restricted to acts of the contractor either in its sovereign or contractual capacity, wars or 
revolution, hostility, acts of public enemy, civil commotion,  floods, explosions, epidemics, 
quarantine restrictions, strikes, lockouts  and freight embargoes or any other event which 
UCIL may deem fit to consider so. The decision about force majeure shall rest with UCIL 
which shall be final and binding.   
 

12.2. If there is delay in performance or other failures by the contractor to perform obligations 
under its contract due to event of a Force Majeure, the contractor shall not be held 
responsible for such delays/failures.  
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12.3. If a Force Majeure situation arises, the contractor shall promptly notify the purchaser in 
writing of such conditions and the cause thereof within fifteen days of occurrence of such 
event. Unless otherwise directed by the purchaser in writing, the supplier shall continue to 
perform its obligations under the contract as far as reasonable/practical and shall seek all 
reasonable alternative means for performance not prevented by the Force Majeure event.  
 

12.4. If the performance in whole or in part or any obligation under this contract is prevented or 
delayed by any reason of Force Majeure for a period of exceeding sixty days, UCIL may at 
its option terminate the contract without any financial repercussion on either side. 

 
13. GENERAL CONDITIONS OF CONTRACT (GCOC) 

This document shall accompany and is a part of the contract entered into between the Uranium 
Corporation of India Limited and the contractor for formulation of work contracts.  

 
The purpose of this document is to establish general conditions for the contract which shall be binding 
upon the contractor.  

 
Table of Clauses 

Clause No. Topic 
1 Definition of Terms 
2 Contract 
3 Standards 
4 Scope of order & Specifications 
5 Inspection of Site 
6 Assignment and Subletting 
7 Prices 
8 Taxes, duties & levies 
9 Performance test 
10 Alteration of specifications, patterns & drawings 
11 Correspondence 
12 Accident or injury to workmen 
13 Compliance with Statutory and other regulations 
14 Security regulations 
15 Method of blacklisting vendors 
16 Secrecy 
17 Indemnity 
18 Death, Bankruptcy etc. 
19 Arbitration 
20 Jurisdiction  
21 Ethics in tendering & other business dealings 

A detail description of above clauses is provided in the tender document. 
 

14. STATUTORY LEVIES 
A brief detail of taxes and duties levied on the contracts are as follows: 

14.1 
Income tax: 
Law of Income Tax is governed by the Income Tax Act 1961 and is administered by the 
Central Board of Direct Taxes (CBDT). The Board has framed various rules for 
administration of income tax which are known as Income Tax Rules 1962. They are amended 
and modified from time to time as required due to changing circumstances. 

 
Income Tax Law comprises the following:- 

1) Income Tax Act 1961 as amended by Parliament up to date.  
2) Annual Finance Act passed by Parliament.  
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3) Income Tax Rules 1962 as made and amended up to date by CBDT.  
4)  Judgements rendered by competent Courts of Law.  
5) Circulars and Notifications issued by CBDT from time to time. 

 
TDS on payment to Contractors 

 
Section 194C of Income Tax Act 1961, provides for deduction of income tax at source at the 
prevailing rate (of 2% plus educational cess) at the time of credit of such sum to the account of the 
contractor or at the time of payment thereof. The provision contained in this Section applies only in 
relation to Works Contract, Labour Contract and Composite Contract and do not cover the contract 
for sale of goods. 
 

15. The tender shall be in prescribed Form and it shall be valid for a minimum period of six months from 
the date of opening of tender.  Should the tenderer modify or withdraw his tender within the said 
period of three months from the date of opening the tender, earnest money deposited by the tenderer 
shall be forfeited. 

 
16. The works are required to be completed as given in the special condition of contract from the seventh 

day after the date on which the Engineer-in-charge issues written orders to commence the work or 
from the date of handing over of the site, whichever is later, in accordance with the phasing, if any 
indicated by the Corporation in the tender documents. 

 
17. Normally contractors whose names are borne on the approval list of contractor of C.P.W.D/M.E.S. or 

Local reputed/experienced contractors will be permitted to tender.  Not more than one tender shall be 
submitted by a firm of Contractors. 
 

18. The representative appointed by Uranium Corporation of India Limited shall be the Accepting Officer 
herein after referred to as such for the purpose of this contract. 

 
19. Tender documents consisting of drawing, specification, schedule of quantities of the various classes of 

work to be done, the conditions of contract and other necessary documents will be will be open for 
inspection and downloaded from our website www.uraniumcorp.in free of cost from 20/06/2022 up 
to 11/07/2022. 

  
20. Downloaded and completely filled-up Techno-commercial and Price Part (Schedule – A of items) 

shall be submitted to the office of Manager (Pers.), Turamdih so as to reach his office not 
later than the date and time as given in the N.I.T. 
 

21. Submission of a tender by a tenderer implies that he has read this notice and all other contract 
documents and has made himself aware of the scope and specifications of the work to be done and of 
considerations and rates at which stores, tools and plants, etc. will be issued to him by the Corporation 
and local conditions and other factors bearing on the execution of the work. 

 
22. A tenderer should quote in figures as well as in words rate (s) tendered.  The amount for each item 

should be worked out and the requisite totals given.  Special care shall be taken to write rates in 
figures as well as words, and the amounts in figures only in such a way that interpolation is not 
possible.  The total amount shall be written both in figures and in words.  In case of words ‘Paisa’ 
after the decimal figures, e.g. Rs. 2.15p and in case of work the Words ‘Rupees’ should precede and 
the Words ‘Paisa’ should be written at the end unless the rate is in whole rupees and followed by 
words ‘only’ it should invariably be up to place of decimal. 
 

23. If on check there are found to be difference between the rates given by the Contractor in words and 
figures or in the amount worked out by him in the Schedule of Quantities and general summary the 
same shall be adjusted in accordance with the following rules:  

http://www.uraniumcorp.in
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a) The item description should be clear and unambiguous.   
b) In case of item rate tender, only quoted rate shall be considered.  
c) Rate quoted by the contractor in item rate tender in figure and words shall be accurately filled 

in such that there is no discrepancy in the rates written in figures and words. However, if a 
discrepancy is found, the rates which correspond with the amount worked out by the 
contractor shall unless otherwise proved be taken as correct. If the amount of an item is not 
worked out by the contractor or it does not correspond with the rates written either in figure or 
in words then the rates quoted by the contractor in words shall be taken as correct.  

d) Where the rates quoted by the contractor in figure and in words tally but the amount is not 
worked out correctly, the rates quoted by the contractor will unless otherwise proved be taken 
as correct and not the amount. In event no rates has been quoted for any item(s) then rate for 
such item(s) will be considered as zero 

 
24. In the case of item rate tender, only rates quoted shall be considered.  Any tender containing 

percentage below/above the rates quoted is liable to be rejected. 
 
25. The tender for the works shall not be witnesses by a contractor or contractors who himself/themselves 

has/have tendered for the same works.  Failure to observe this condition shall render the tender of the 
contractor tendering as well as of those witnessing the tender liable to rejection. 
 

26. Tenders shall be received by Manager (Personnel) up to the date and time mentioned in the N.I.T. 
and only technical part shall be opened at the date and time given in the N.I.T. for Tender opening in 
the presence of tenderers who may be present. 
 

27. The Uranium Corporation of India Limited, Jaduguda is connected by both rail and road links and 
situated on the Howrah-Bombay line of S.E. Railway at a distance of 232 Km. from Howrah and 27 
from Tatanagar.  The name of the Railway station is Rakha Mines.  Jaduguda is at a distance of about 
48 Km. from Tata by road on Tata-Mosaboni Road, the main plant is located at about 5 Km. from 
Rakha Mines Railway station.  Narwapahar is connected by all weather road to Tatanagar (15 Km. 
approx.) and to Jaduguda and Rakha Mines Railway Station (about 11 Km. Turamdih is connected by 
all weather road to Tatanagar (5 Kms. Approx.) 
 

28. A tenderer shall submit the tender which satisfied each and every condition laid down in this notice, 
failing which, the tender will be liable to be rejected. 

 
29. The Corporation does not bind themselves to accept the lowest or to give any reasons for their 

decision. 
 

30. The Corporation reserve to themselves the right of accepting the whole or any part of the tender and 
tenderer shall be bound to perform the same at quoted rates. 
 

31. This notice of tender shall form part of the contract documents. 
 

For and behalf of  
URANIUM CORPORATION OF INDIA LIMITED 

 
Signature: ____________________ 

 
Designation: __________________ 

Date: __________________ 
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URANIUM CORPORATION OF INDIA LIMITED 
(A Govt. of India Enterprise) 

Turamdih Mines 
CIN: U 12000 JH 1967 GOI 000806 

 
II 
 

FORM OF TENDER 
 

To 
M/s. Uranium Corporation of India Limited, 
P.O: Jaduguda Mines 
Dist: Singhbhum (East) 
Jharkhand – 832102 
 
Dear Sir, 
I/We, the undersigned hereby submit, the tender document for the work as above and hereby under 
take to execute the complete works as set forth in the scope of work, Technical Specifications, Tender 
Drawings in accordance with the conditions of tendering, special conditions of contract, general 
conditions of contract or in default thereof to forfeit any pay to Uranium Corporation of India 
Limited, the sum of money mentioned in relevant Tender Documents. 
 
I/We agreed to abide by this tender for the period of _________________ months from the date fixed 
for the opening of the same and in default agree that the amount of Earnest Money along with this 
tender may be forfeited. 
 
I/We undertake to complete whole works covered under this tender within a period of 
____________________ months from the date of Letter of Acceptance. 
 
I/We have deposited as the Earnest Money a sum of Rs. ____________________ in shape of 
______________________  which amount is not to bear any interest and I/We do hereby agree that 
this sum shall be forfeited by Uranium Corporation of India Limited in the event of accepting my/our 
tender I/We fail to execute the Contract when called upon to do so. 
 
If this tender is accepted, I/We shall deposit the sum to constitute the security deposit required by the 
relevant terms of the contract. 
 
I/We also undertake, as required to enter into a contract with Uranium Corporation of India Limited 
by executing an Agreement in the prescribed Contract Agreement from enclosed along with this 
tender document and till such time the Agreement be not executed, we shall be bound by the terms 
and conditions of the tender document and subsequent letter, minutes of discussions and letter of 
acceptance. 
  

 
(Signature of Tenderer with seal) 

 Name: 
  

Address of the firm: 
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Dated …/…/….. Day of 20………… 
 
ARTICLES OF AGREEMENT made at ______________________________________.  This 
__________________________________ day of ___________________20_____ between 
________________________________________________ (hereinafter referred to as the Corporation 
which expression shall include its successors and assigns) of the one part and Messrs.  
_____________________________________________________ (hereinafter referred to as 
Contractor which expression shall include its successors and assigns of the other part WHEERAS the 
Corporation is desirous that certain works should be constructed viz. 
______________________________________________________. 
__________________________________________________ and has accepted a tender by the 
Contractor for the construction completion and maintenance of such works NOW THIS 
AGREEMENT WITNESSETH as follows:  

1. In this agreement works and expression shall have the same meanings as are respectively 
assigned to them in the General conditions and special conditions of Contract hereinafter 
referred to. 

2. The following documents shall be deemed to form and be read and contused as part of this 
agreement, viz: 

a. Tender notice no. ________________________________ dated 
_________________. 

b. The drawings 
c. The tender 
d. The general conditions of contract 
e. The specifications 
f. The special conditions 
g. The schedule of quantities 
h. Design date and technical specifications (if any) 
i. General information and guidance of tenderers 
j. Any other document specifically mentioned herein as forming a part of the agreement 
 

3. In consideration of the payments to be made by the Corporation to the Contractor as 
hereinafter mentioned, the contractor hereby covenants with the Corporation to construct, 
complete and maintain the works in conformity in all respects with the provisions of the 
contract. 

4. The Corporation hereby covenants to pay to the Contractor in consideration of the 
construction completion and maintenance of the works, the contract price at the times and in 
the manner, prescribed by the Contract. 

5. The several parts of this contract have been read to us and fully understood by us. 
 
AS WITNESS OUR hand this _____________________________ day of 
_________________________ 20_______ signed by the said. 
 

 

 ___________________________________________ 

URANIUM CORPORATION OF INDIA LIMITED 

_________________________________________  

_________________________________________  

In the presence of 
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Signed by the said       Contractor 

 

_________________________________________  

In the presence of 
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URANIUM CORPORATION OF INDIA LIMITED 
(A Govt. of India Enterprise) 

Turamdih Mines 
CIN: U 12000 JH 1967 GOI 000806 

 
III 

 
GENERAL CONDITIONS OF CONTRACT 

 
A. INTERPRETATIONS AND DEFINITIONS 
1. Singular and Plural  

Where the context so requires, words importing the singular only also include the plural and vice 
versa.  

2. Heading and Marginal Notes to conditions:   
Heading and marginal notes to these General Conditions shall not be deemed to form part thereof 
or be taken into consideration in the interpretation or construction thereof or of the Contract.  

3. Definitions:  
a) Corporation' shall mean Uranium Corporation of India Limited having it's registered office at 

PO Jaduguda, Distt - East Singhbhum, Jharkhand -831012 and includes a duly authorized 
representative of the Corporation or any other person empowered in this behalf by the 
Corporation to discharge all or any of it's functions.   

b) The `Accepting Authority' shall mean the authority approved by Competent Authority.  
c) The `Contract' shall mean the notice inviting the tender, the tender, and acceptance thereof 

and the formal agreement, if any, executed between the Corporation and the Contractor 
together with the documents referred to therein including these conditions, Designs, 
Drawings, Schedule of Quantities with rates and amounts and Schedule of Rates.  All these 
documents taken together shall be deemed to form one Contract and shall be complementary 
to one another.  

d) The `Contractor' shall mean the individual or firm or company whether incorporated or not, 
undertaking the works and shall include legal representatives of such individual or persons 
composing such firm or unincorporated company, or successors of such firm or company as 
the case may be and permitted assigns or such individual or firm or company.  

e) The `Contract Sum' shall mean:  
i. In the case of Lump Sum Contracts the sum for which the tender is accepted.  

ii. In the case of percentage Rate Contracts the estimated value of the works as mentioned in 
the tender adjusted by the Contractor's percentage.  

iii. In the case of Item Rate Contracts the cost of the works arrived at after multiplying of the 
quantities shown in Schedule of Quantities by the item rates quoted by the Tenderer or as 
finally accepted for the various items.  

f) A `Day' shall mean a day of 24 hours from midnight to midnight irrespective of the number of 
hours worked in that day.  

g) `Engineer-in-charge' shall mean the Engineering Officer appointed by the Corporation or his 
duly authorized representative who shall direct, supervise and be in-charge of the works for 
purpose of this Contract.  

h) `Excepted Risks' are risks due to riots (otherwise than among Contractors' Employees) and 
civil commotion (in so far as both these are uninsurable), war (whether declared or not), 
invasion, act of foreign enemies, hostilities, civil war, rebellion, revolution, insurrection, 
damage from aircraft, acts of god such as earth quake, lightning and unprecedented floods and 
other causes over which the Contractor has no control and accepted as such by the Accepting 
authority.  

i) `Market Rate' shall be the rate as decided by the Engineer-in-charge on the basis of the cost of 
materials and labour at the site where the work is to be executed, plus the percentage to cover 
all overheads and profit.  
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j) Schedule(s) referred to in these conditions shall mean the relevant Schedule(s) annexed to the 
tender papers issued by the Corporation or the standard Schedule of Rates prescribed by the 
Corporation and the amendments thereto issued from time to time.   

k) The `Site' shall mean the lands and/or other places on, under, in or through which the work is 
to be executed under the Contract including any other lands or places which may be allotted 
by the Corporation or used for the purposes of the Contract.  

l) `Temporary Works' shall mean all temporary works of every kind required in or about the 
execution, completion, maintenance of the works.  

m) `Urgent Works' shall mean any urgent measures, which, in the opinion of Engineer-in-Charge, 
become necessary during the progress of the works, obviate any risk of accident or failure of 
which become necessary for security.  

n) A `Week' shall mean seven days without regard to the number of hours worked any day in 
that week.  

o) The `Works' shall mean the works to be executed in accordance with the Contract or part(s) 
thereof as the case may be and shall include all extra or additional, altered or substituted 
works or temporary and urgent works as required for performance of the Contract. 

B. SCOPE AND PERFORMANCE  
4. Contract Documents:  

The Contractor shall be furnished, free of charge, one original and two photocopies of the 
Contract documents (Price Part) and one set of Technical Part. He shall keep one copy of the 
Documents on the site in good order and the same shall at all reasonable times be available for 
inspection and use by the Engineer-in-Charge, his representative or other Inspecting Officer.   

4.1. None of these documents shall be used by the Contractor for any purpose other than that of 
this Contract.  

4.2. The Contractor shall take necessary steps to ensure that all persons employed on any work in 
connection with Contract have noticed that the Indian official Secret Act 1923(XIX of 1923) 
applied to them and shall continue so to apply even after the execution of such works under 
the Contract.  

5. Works to be carried out:  
The work to be carried out under the Contract shall except as otherwise provided in these 
conditions, include all labour, materials, tools, equipment and transport which may be required in 
preparation of and for and in the full and entire execution and completion of the works.  The 
descriptions given in the Schedule of Quantities shall, unless otherwise stated, be held to include 
waste on materials, carriage and cartage carrying in return of empties, hoisting, setting, fitting and 
fixing in position and all other labourers necessary in and for the full and entire execution and 
completion as aforesaid in accordance with good practice and recognized principles.  

6. Inspection of site:  
The Contractor shall inspect and examine the site and its surrounding and shall satisfy himself 
before submitting his tender as to the nature of the ground and sub-soils (so far as is practicable), 
the form and nature of the site, the quantities and nature of work and materials necessary for the 
completion of the works and the means of access to the site, the accommodation he may require, 
availability of labour, water, electric power.  In general he shall himself obtain all necessary 
information as to risks, contingencies and other circumstances which may influence or affect his 
tender.  No extra charges consequent on any misunderstanding or otherwise shall be allowed.   

7. Sufficiency of Tender:  
Description of item in the Schedule of quantities is brief and therefore, shall be read in 
conjunction with the relevant specifications and the Contractor's rate shall be deemed to be for 
such complete work unless otherwise specified by the Contractor while tendering.  No claim, 
whatsoever, shall be entertained by the Corporation on account of insufficiency of any rate as 
quoted in the Schedule of Quantities and rates.  The Contractor shall be deemed to have satisfied 
himself before tendering as to the correctness and sufficiency of his tender of the works and of the 
rates and prices quoted in the Schedule of Quantities, in which rates and prices shall, except as 
otherwise provided, cover all his obligations under the Contract and all matters and things 
necessary for the proper completion, maintenance of works and shall also cover the cost of 
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necessary protection, including labour, materials and equipment to ensure safety and protection 
against all risks, accidents compensation for injury to life and damage to property if any caused 
by the Contractor's operations connected with the work.  The rates shall be firm and shall not be 
subject to change due to variation during the entire period of execution of the work in cost of 
materials, labour conditions or any other conditions whatsoever.  The rates quoted by the 
Tenderer shall be inclusive of all taxes, duties and other statutory levies.  

8. Discrepancies and Adjustment of Errors:  
The several documents forming the Contract are to be taken as mutually explanatory of one 
another and the special conditions in preference to General Conditions.  
8.1. If there are varying or conflicting provisions made in any one document forming part of the 

Contract, the Accepting Authority shall be the deciding authority with regard to the intention 
of the document.  

8.2. Any error in description, quantity or rate in Schedule of Quantities or any omission there 
from shall not vitiate the Contract or release the Contractor from the execution of the whole 
or any part of the works comprised there in according to specifications or from any of his 
obligations under the Contract.  

8.3. If on check there are found to be difference between the rates given by the Contractor in 
words and figures or in the amount worked out by him in the Schedule of Quantities and 
general summary the same shall be adjusted in accordance with the following rules:  

a) The item description should be clear and unambiguous.   
b) In case of item rate tender, only quoted rate shall be considered.  
c) Rate quoted by the contractor in item rate tender in figure and words shall be 

accurately filled in such that there is no discrepancy in the rates written in figures 
and words. However, if a discrepancy is found, the rates which correspond with the 
amount worked out by the contractor shall unless otherwise proved be taken as 
correct. If the amount of an item is not worked out by the contractor or it does not 
correspond with the rates written either in figure or in words then the rates quoted by 
the contractor in words shall be taken as correct.  

d) where the rates quoted by the contractor in figure and in words tally but the amount 
is not worked out correctly, the rates quoted by the contractor will unless otherwise 
proved be taken as correct and not the amount. In event no rates has been quoted for 
any item(s) then rate for such item(s) will be considered as zero.  

e) In case of lump sum Contracts (based on bills of quantities/ quantity not shown as 
provisional), should any error in quantities or any omissions of items be discovered, 
the cumulative effects of which varies Rs. 20,000/- whichever is less, then the errors 
shall be rectified and the rectifications dealt with as for deviations/variations under 
conditions 10 and 11 hereof, and the value thereof shall be added or deducted from 
the Contract sum, as the case may be, provided that there shall be no rectification of 
any errors, omissions or wrong estimates in the prices inserted by the Contractor in 
the Bills of quantities.  

9. Security Deposit:  
Total amount of Security deposit shall be limited to 3% of the awarded value of work.  Fifty 
percent of this amount shall have to be deposited as initial security deposit at the time of 
execution of agreement.   

a) Acceptable mode of payment of Initial Security Deposit:   
i. For deposit upto Rs. 5,000/- :  Demand Draft payable at SBI, Jaduguda/Hartopa.  

ii. For deposit beyond Rs. 5,000/- and up to Rs. 1.00 Lakh.:  DAC/TDR/FDR etc. 
from any Schedule Banks duly pledged in favour of UCIL.  But in case of Earnest 
Money of amount more than Rs. 50,000/-, the Tenderer should submit Bank 
Guarantee issued by Nationalized bank as mentioned in Para 9(a) (iii).  

iii. For deposit beyond Rs. 1.00 Lakhs:  Bank Guarantee issued by Scheduled bank 
of jointly, severally bound with the Contractor to the purchaser for the amount 
same above.  The terms of the said guarantee shall be such as shall be approved 
by the purchaser and the obtaining of such guarantee and the cost of guarantee to 
be so entered shall be at the expenses, in all respects, of the Contractor.  The said 
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guarantee shall be valid till the expiry of the defect liability period and issue of 
the final certificate by the Engineer, and with a claim period of Six months 
beyond its required validity.   

In addition to the above, further amount to the extent of the 1.5% of awarded value of the 
work will be deducted from the Running Account bills by way of percentage deductions.  
Such percentage deduction shall be @ 10% of the running account bills till the full 
amount of security deposit is realized/ retained by the Corporation.   

b) All compensation or other sums of money payable by the Contractor under the terms of 
this contact or any other contact or any other account whatsoever may be deducted from 
or paid by sale of a sufficient part of his security deposit or from the interest arising there 
from or from any sums which may be due or become due to the Contractor by the 
Corporation or any account whatsoever and in the event of his security deposit be reduced 
by reason of any such deduction or sale as aforesaid, the Contractor shall within fourteen 
days of receipt of notice of demand from the Engineer-in-charge make good the deficit.  

c) Refund of Security Deposit:   
Initial Security Deposit shall be refunded to the Contractor on the Engineer-in-charge 
certifying in writing that the work has been completed as per condition 31 hereof etc.  

d) On expiry of the Defects liability period (referred to in condition 33 hereof) or after 
payment of the Final bill payable whichever is later, the Engineer-in-charge shall on 
request from the Contractor refund to him the remaining portion of the security deposit 
provided the Engineer-in-charge is satisfied that there is no demand outstanding against 
the Contractor.  

10. Deviation/Variation Extent & Pricing:   
The Engineer-in-charge shall have power (i) to make alteration in, omissions from, additions to, 
or substitution for the original specification, drawings design  and instructions that may appear to 
him to be necessary or advisable during the progress of the work and (ii) to omit a part of the 
works in case of non availability of a portion of the site or for any other reasons and the 
Contractor shall be bound to carry out the works in accordance with any instructions given to him 
in writing signed by the Engineer-in-charge and such alterations, omissions additions or 
substitutions shall form part of the Contract as if originally provided therein and any altered, 
additional or substituted work which the Contractor may be directed to do in the manner above 
specified as part of the works, shall be carried out by the Contractor on the same conditions in all 
respects including price on which agreed to do the main work except as hereinafter provided.  No 
work which radically changes the original nature of the Contract shall be ordered by the Engineer-
in-charge as a deviation and in the event of any deviation being ordered which in the opinion of 
the Contractor changes the original nature of the Contract, he shall nevertheless carry it out and 
the disagreement as to the nature of the work and the rate to be paid therefore shall be resolved in 
accordance with condition 52.   
10.1. The time for completion of the works shall, in the event of any deviations resulting in 

additional cost over the Contract sum being ordered, be extended as follows if requested by 
the Contractor.  

a) In the proportion which the additional cost of the altered additional or substituted work, 
bears to the original Contract sum plus  

b) 25% of the time calculated in (a) above or such further additional time as may be 
considered reasonable by the Engineer-in-charge.  

10.1.1. Rate for such additional altered or substituted work shall be determined by the 
Engineer in-charge as follows: -  

i. If the rate for additional, altered or substituted items of works is specified in the 
Schedule of Quantities, the Contractor shall carry out the additional, altered or 
substituted item at the same rate.  In the case of composite tenders, where two 
or more Schedules of Quantities may form part of the Contract, the applicable 
rate shall be taken from the Schedule of Quantities of that particular part in 
which the deviation is involved, failing that, at the lowest applicable rate for the 
same item of work in the other Schedule of Quantities.  
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ii. If rate for any altered, additional or substituted item of work is not specified in 
the Schedule of Quantities, the rate for that item shall be derived from the rate 
for the nearest similar item specified therein.  In case of composite Tenders, 
where two or more Schedule of Quantities form part of the Contract, the rate 
shall be derived from the nearest similar item in the Bills of Quantities of the 
particular part of works in which the deviation is involved, failing that, from the 
lowest of the nearest similar item in other Schedule of Quantities.   

iii. If the rate for any additional, altered or substituted item of work cannot be 
determined in the manner specified in sub-paras (i) and (ii) above, then such 
item of the work shall be carried out at the rate entered in the C.P.W.D. 
Schedule of Rates (current) then plus/minus the percentage by which the 
tendered amount of the work actually awarded is higher or lower than the 
estimated amount of the works actually awarded.  (Applicable to measurement 
Contract is based on item rates or lump sum Contracts based on Bills of 
Quantities or percentage rate Contracts).   

iv. If the rate for any altered, additional or substituted item of work cannot be 
determined in the manner specified in sub-Para (i) to (iii) above, the Contractor 
shall within 14 days of the date of receipt of the order to carry out the said 
work, inform the Engineer-in-charge of the rate which he proposed to claim for 
such item of work, supported by analysis of the rate claimed, and the Engineer-
in-charge shall within three months thereafter, after giving due consideration to 
the rate claimed by the Contractor determine the rate on the basis of market 
rate(s).  In the event of the Contractor failing to inform the Engineer-in-charge 
within the stipulated period of time, the rate, which he proposes to claim, the 
rate for such item shall be determined by the Engineer-in-charge on the basis of 
market rate(s).  For this purpose the purchase voucher etc. shall be produced by 
the Contractor to the Engineer-in-charge.  

11. Suspension of works:   
The Contractor shall on receipt of the order in writing of the Engineer-in-charge suspend the 
process of the works or any part thereof for such time and in such manner, as the Engineer-in-
charge may consider necessary for and of the following reasons.  

i. On account of any default on part of the Contractor or  
ii. For proper execution of the works or part thereof for reasons other than the default of the 

Contractor; or   
iii. For safety of the works or part thereof.  

12. TIME AND EXTENSION FOR DELAY:  
The time allowed for execution of the works as specified in the Schedule - 'F' or the extended 
time, in accordance with these conditions shall be of the essence of the Contract.  The execution 
of the work shall commence within 15 days after the date on which the Engineer-in-charge issues 
written orders to commence the work or from the date of handing over the site whichever is 
earlier. If the Contractor commits default in commencing the execution of the work as aforesaid, 
Corporation shall without prejudice to any other right or remedy be at liberty to forfeit the Earnest 
Money/Security Deposit absolutely.  

13. . 
13.1. As soon as possible, after the Contract is concluded, the Engineer-in-charge and the 

Contractor shall agree upon a Time and Progress Chart.  The Chart shall be prepared in direct 
relation to the time stated in the Contract Documents for completion of items of the work.  It 
shall indicate the force of the dates of commencement and completion of various trades or 
sections of the work and may be amended as necessary by agreement between the Engineer-
in-charge and the Contractor within the limitation of time imposed in the Contract 
documents, and further to ensure good progress during the execution of the work, the 
Contractor shall minimum in all cases in which the time allowed for any work exceed one 
month (save for special jobs) complete 1/8th of the whole of the work before 1/4th of the 
whole time allowed in the Contract has elapsed 3/8th before 3/4th of such time has elapsed.  
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13.2. If the works be delayed by  
a) Force major, or  
b) Abnormally bad weather, or  
c) Serious loss or damage by fire, or  
d) Civil commotion, local combination of workmen, strike or engaged by Corporation in 

executing work not forming part of the Contract, or  
e) Delay on the part of other Contractor or tradesman engaged by Corporation in executing 

work on to forming part of the Contract, or  
f) Non-availability of stores which are the responsibility of Corporation to supply, or  
g) Non-availability or break-down of Tools and Plant to be supplied or supplied by 

Corporation or  
h) Any other cause, which, in the absolute discretion of the Corporation, is beyond the 

Contractor's control. 
Then upon the happening of any such event causing delays, the Contractor shall immediately 
give notice thereof in writing to the Engineer-in-charge but shall nevertheless use constantly 
his best endeavours to prevent or make good the delay and shall do all that may be reasonably 
required to the satisfaction of the Engineer-in-charge to proceed with the work.  

13.3. Request for extension of time to be eligible for consideration shall be made by the 
Contractor in writing within fourteen days of the happening of the event causing delays. The 
Contractor may also, if practicable indicate, in such request, the period for which extension is 
desired.  

13.4. In any such case, the Corporation may give a fair and reasonable extension of time 
for completion of the work.  Such extension shall be communicated to the Contractor by the 
Engineer-in-charge in writing within 3 months of the date of receipt of such requests by the 
Engineer-in-charge.  

14. . 
14.1. If the Contractor required any item of T & P on hire from the Corporation, the 

Corporation will, if such item is available and the same can be spared, hire it to the 
Contractor at a rate to be fixed by the Engineer-in-charge.  

14.2. The period of hire will be reckoned from the commencement of the day of issue up to 
the end of the day of return (including all recognized holidays) irrespective of the actual hour 
of issue and return.  The Contractor will be exempt from levy of any charges for the number 
of days he is called upon in writing by the Engineer-in-charge to suspend execution of the 
work, provided Corporation's T & P in question has, in fact, remained idle with the 
Contractor because of the suspension, provided the Contractor, in case the period of 
suspension, exceeds 11 days returns Corporation's T & P to the place from where the same 
was issued.  

14.3. The Contractor shall be responsible for care and custody of Corporation's T & P 
(including employment of chowkider's) during the period Corporation's T & P remain with 
him and any damage (fair wear and tear excepted) to any of the equipment shall be made 
good at the Contractor's expense to the satisfaction of the Engineer-in-charge, unless, such 
damage is caused because of negligence of crew provided by the Corporation.  

14.4. The Corporation give no guarantee in respect of output of his T & P hired to the 
Contractor and no reduction in rates or any compensation shall be allowed on the ground that 
outturn or performance of Corporation's T & P was not to the Contractor's expectations.  

14.5. Corporation's T & P hired to the Contractor shall be returned at the place of issue 
(unless otherwise directed) by the Contractor to the Engineer-in-charge on completion of the 
work or section of the work or earlier on termination of the hire by the Corporation as 
hereinafter provided on a written notice by the Engineer-in-charge.  The Corporation shall be 
entitled to terminate the hire on two days notice without assigning any reason whatsoever on 
account of termination of hire of Corporation's T & P by the Corporation.  In such an event 
however, a reasonable extension of time shall be given by the Engineer-in-charge.  

14.6. A Log Book for recording hours during which every item of Corporation's T & P 
issued to the Contractor has worked each day, shall be maintained by the member of the 
crew-in-charge thereof or any representative of the Engineer-in-charge appointed in that 
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behalf and shall be daily attested by the Contractor or his authorized agent.  In case the 
Contractor contest correctness of any entry and/or fails to sign the Log Book, the decision of 
the Engineer-in-charge shall be final and binding on him.  Hire charges shall be calculated in 
accordance with the Log Book recorded time or as per term-hiring as the case be.  

15. MATERIALS:  
15.1. The Contractor shall, at his own expense, provide all materials required for the works 

other than those, which are to be supplied by the Corporation.  
15.1.1. All materials to be provided by the Contractor shall be, in conformity with the 

specification laid down in the relevant Indian Standard and the Contractor shall, if 
required by the Engineer-in-charge, furnish proof, to the satisfaction of the Engineer-in-
charge, that the material so comply with the specifications.  

15.1.2. The Contractor shall at his own expense and without delay supply to the Engineer-in-
charge samples of materials proposed to be used in the works.  The Engineer-in-charge 
shall, within seven days of supply of samples or within such further period as he may 
require, intimate to the Contractor in writing, whether samples are approved by him or 
not.  If samples are not approved, the Contractor shall forthwith arrange to supply to the 
Engineer-in-charge, for his approval, fresh samples complying with the specifications 
laid down in the Contract.  

15.1.3. The Engineer-in-charge shall have powers to require removal of all of the materials 
brought at site by the Contractor which are not in accordance with the Contract 
specifications or do not conform in character or quality to samples approved by him.  In 
case of default on the part of the Contractor in removing rejected materials, the 
Engineer-in-Charge shall have full powers to procure other proper materials to be 
substituted for rejected materials and in the event of the Contractor refusing to comply; 
he may cause the same to be supplied by other.  All costs, which may accrue upon such 
removal and/or substitution, shall be borne by the Contractor.  

15.1.4. The Contractor shall indemnify the Corporation servant or employee of the 
Corporation against any action, claim or proceeding relating to infringement or use of 
any patent or design or any other charges which may be payable in respect of or any 
article or materials or part thereof included in the Contract.  In the event of any claim 
being made or action being made or action being brought against the Corporation in 
respect of any such matters as aforesaid, the Contractor shall furnish indemnity 
immediately, provided that such indemnity shall not apply when such infringement has 
taken place in complying with the specific directions/issued by the Corporation.  But the 
Contractor shall pay any royalties or other charges payable in respect of any such use, 
the amount so being reimbursed to the Contractor only if the use was the result of any 
drawing and/or specification issued after submission of the Tender.  

15.1.5. All charges on account of Octroi, Terminal or Sales Tax and other duties and taxes or 
materials obtained for the works from any source (excluding materials supplied by the 
Corporation) shall be borne by the Contractor.  

15.1.6. The Engineer-in-charge shall be entitled to have tests carried out for any materials 
supplied by the Contractor other than those for which satisfactory proof has already 
been furnished, at the cost of the Contractor and the Contractor shall provide at his 
expense all facilities, which the Engineer-in-charge may require for the purpose.  

15.2. Materials to be supplied by the Corporation:  
Materials to be supplied by the Corporation are shown in Schedule - B which also stipulates 
quantum, place of issue and rate(s) to be charged in respect thereof.  

15.2.1. If after acceptance of the tender, the Contractor desires the Corporation to supply any 
other materials, such materials may be supplied by the Corporation, if available, at rates 
to be fixed by the Engineer-in-Charge and all on payment before the materials are 
issued to the Contractor.  

15.2.2. For the materials listed in Schedule-B, which the Corporation has agreed to supply 
the Contractor, he shall give reasonable notice in writing about his requirements to the 
Engineer-in-charge in accordance with the agreed phases of programme.  Such materials 
shall be supplied for the purpose of the Contract of aforesaid Schedule, shall be set off 
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or deducted, as and when materials are consumed in item of work for which payment is 
being made to the Contractor, or from any sums then due or which may after become 
due to the Contractor from/under the Contract.  At the time of submission of bills the 
Contractor shall properly account for the materials issued to him to the satisfaction of 
the Engineer-in-charge and certify that balance of materials supplied is available at site.  

15.2.3. The Contractor shall bear the cost of loading, transporting to site, unloading, storing 
under cover as required, assembling and joining the several parts together as necessary, 
incorporating of fixing materials in the works including all preparatory work of 
whatever   description as may be required.  

15.2.4. All materials issued to the Contractor by the Corporation for fixing in the works 
(including preparatory work), and being surplus on completion or on foreclosure of the 
work be returned by the Contractor at his expense, at wear and tear and/or waste.  If the 
Contractor is required to deliver such materials at a place other than the place of issue, 
he shall do so and the transportation charges from the site to such place, less the 
transportation charges which would have been incurred by the Contractor had such 
materials been delivered at the place of issue, shall be borne by the Corporation.  

15.2.5. Surplus materials returned by the Contractor shall be credited to him by the Engineer-
in-charge at rates not exceeding those at which these were originally issued to him after 
taking into consideration any determination or damage which may have been caused to 
the said materials whilst in the custody of the Contractor.  

15.2.6. If on completion of works the Contractor fails to return surplus materials out of these 
supplied by the Corporation, then in addition to any other liability which the Contractor 
would incur, the Engineer-in-charge may, by a written notice to the Contractor require 
him pay within a fortnight of receipt of the notice, for such unreturned surplus materials 
at double the issue rates.  

15.2.7. Delay in obtaining materials by the Corporation:  
Owing to difficulty in obtaining certain controlled and other materials in the market, the 
Corporation has undertaken to supply them as specified in Schedule - B,  there may be 
delay in obtaining these materials by the Corporation and the Contractor is therefore, 
required to keep himself in touch with the day to day position regarding the supply of 
materials from the Engineer-in-charge and to so adjust the progress of the work that 
their labour may not remain idle nor may there by any other claim due to or arising from 
delay in obtaining the materials.  It should be clearly understood that no claim 
whatsoever shall be entertained by the Corporation on account of delay in supplying 
materials.  

15.3. GENERAL  
Materials required for the works, whether brought by the Contractor or supplied by the 
Corporation, shall be stored by the Contractor only at places approved by the Engineer-in-
charge.  Storage and safe custody of materials shall be the responsibility of the Contractor.  

15.3.1. Corporation   official concerned with the Contract shall be at liberty any time to 
inspect and examine any materials intended to the use in or on the works, either on the 
site or at factory or workshop or other place(s), where such materials are assembled, 
fabricated, manufactured or any place(s) where these are lying or from which these are 
being obtained and the Contractor shall give such facilities as may be required for such 
inspection and examination.  

15.3.2. Materials supplied by the Corporation and brought to the site by the Contractor shall 
not be removed off the site without the prior written approval of the Engineer-in-
Charge.  But whenever the works are finally completed, the Contractor shall at his own 
expense forthwith return to the all-surplus materials originally supplied to him as per 
stipulation in the Contracts.  

16. L A B O U R  
The Contractor shall employ labour in sufficient numbers to maintain the required rate of progress 
and of quality to ensure workmanship of the degree specified in the Contract and to the 
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satisfaction of the Engineer-in-Charge.  The Contractor shall not employ in connection with the 
works any person who has not completed his eighteen years of age.  
16.1. The Contractor shall furnish to the Engineer-in-Charge at the intervals as decided by 

E.I.C., a distribution return of the number and description by trades of the work, people 
employed on the works.  The Contractor shall also submit on the 4th and 19th of every 
month to the Engineer-in-Charge a true statement showing in respect of the second half of 
the preceding month and the first half of the current month    (i) the accident that occurred 
during the said fortnight showing the circumstances under which they happened and the 
extent of damages and injury caused by them and (ii) the number of female workers who 
have been allowed Maternity Benefit as provided in the Maternity Benefit Act 1961 or Rules 
made there under and the amount paid to them.  

16.2. The Contractor shall pay to labour employed by him wages not less than fair wages as 
defined in the Contract Labour (Regulation & Abolition) Act, 1970 and Rules made there 
under.  

16.3. The Contractor shall in respect of labour employed by him comply with or cause to 
be complied with the Contract Labour (Regulation & Abolition) Act, 1970 and Rules made 
there under in regard to all matters provided therein.  

16.4. The Contractor shall comply with the provision of the payment of Wages Act, 1936, 
Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen's Compensation Act, 
1923, Industrial Dispute Act, 1947, Maternity Benefit Act, 1961 and Mines Act, 1952 or any 
modifications thereof or any other Law relating thereto and rules made there under from time 
to time.  

16.4.1. The Contractor shall be liable to pay his contribution and the Employees Contribution 
to the Employees State Insurance scheme in respect of all labour employed by him for 
the execution of the Contract, in accordance with provision of `The Employees State 
Insurance Act, 1948' as amended from time to time and as applicable in this case.  In 
case the Contractor fails to submit full details of his account of labour employed and the 
contribution payable, the Engineer- in-Charge shall recover from the running bills of 
Contractor an amount of Contribution as assessed by him.  The amount so recovered 
shall be adjusted against the actual contribution payable under Employees State 
Insurance scheme.  

16.5. The Engineer-in-charge shall on a report having been made by an Inspecting staff as 
defined under the Contract Labour (Regulation) Act, 1970 and rules made there under have 
the power to deduct the money, due to the Contractor, any sum required estimated to be 
required for making good the loss suffered by a worker or workers by reason of no fulfilment 
of the conditions of the Contract for the benefit of workers, non-payment of wages or of 
deduction made from his or their wages which are not justified by the terms of the Contract 
or non-observance of the said act.  

16.6. The Contractor shall indemnify the Corporation against any payment to be made 
under and for observance of the Contract Labour (Regulation & Abolition) Act, 1970 and 
Rules made there under without prejudice to his right to claim indemnity from his Sub-
Contractors.  

16.7. In the event of the Contractor committing a default or breach of any of the provisions 
of aforesaid Act and rules made amended/amended from time to time, or furnishing any 
information or submitting or filling any Form/Register/Slip under the provisions of the Law 
which is materially incorrect, then on the report of the Inspecting Officer, the Contractor 
shall without prejudice pay to the Corporation a sum not exceeding liabilities for such 
defaults including liquidated damages etc. for every default, breach or furnishing, making, 
submitting, filling materially incorrect statement, as may be fixed by the Labour Department 
and the Contractor should indemnify the Corporation against all such liabilities.  

16.7.1. Model Rules for Labour Welfare:  
The Contractor shall at his own expense comply with or cause to be complied with 
Model Rules for Labour Welfare as provided under the Rules framed by the appropriate 
government from time to time for the protection of health and for making sanitary 
arrangements for workers employed directly or indirectly on the works.  In case the 
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Contractor fails to make arrangements as aforesaid, the Engineer-in-charge shall be 
entitled to do so and recover the cost thereof from the Contractor. 
Failure to comply with Model Rules for Labour Welfare, Safety code or the provisions 
relating to report on accidents and to grant Maternity Benefits to female workers shall 
make the Contractor liable to pay to the Corporation as liquidated damages an amount 
not exceeding Rs. 50.00 for each default on materially incorrect statement or reports 
from the Engineer-in-charge in such matters, based on reports from the Inspecting 
officers shall be final and binding and deductions for recovery of such liquidated 
damages may be made from the any amount payable to the Contractor. 

17. The Contractor shall not be permitted to enter on (other than for inspection purpose) or take 
possession of the site until instructed to do so by the Engineer-in-charge in writing.  The portion 
of the site to be occupied by the Contractor shall be defined and/or marked on the site plan, failing 
which these shall be indicated by the Engineer-in-charge at site and the Contractor shall on no 
account be allowed to extend his operations beyond these areas. 
In respect of any land allotted to the Contractor for purpose of or in connection with the Contract, 
the Contractor shall be a licensee subject to the following and such other terms and the licenser 
may impose conditions as:  

i. That he shall pay a nominal license fee of Rs. 1 per year or part of a year for use and 
occupation, in respect of each and every separate area of land allotted to him 

ii. That such use or occupation shall not confer any right of tenancy of the land to the 
Contractor  

iii. That the Contractor shall be liable to vacate the land on demand by the Engineer-in-
charge.  

iv. That the Contractor shall have no right to any construction over this land without the 
written permission of the Engineer-in-charge.  In case he is allowed to construct any 
structure he shall have to demolish and clear the same before handing over the completed 
work unless agreed to the Corporation.  

17.1. The Contractor shall provide, if necessary or if required on the site all temporary 
access there to and shall alter, adopt and maintain same as required from time to time and 
shall take up and clear them away as and when no longer required and as and when ordered 
by the Engineer-in-charge and make good all damage done to the site.  

18. SETTING OF THE WORKS:  
The Engineer-in-Charge shall submit the information necessary to enable the Contractor to set out 
the work.  The Contractor shall provide all labour and setting out appliances required and set out 
the work and be responsible for the accuracy of the same.  He shall amend at his own cost and to 
the satisfaction of the Engineer-in-charge any error found at any stage which may arise through 
inaccurate setting out unless such error is based on incorrect data furnished in writing by the 
Engineer-in-charge, in which case cost of rectification shall be borne by the Corporation.  The 
Contractor shall protect and preserve all benchmarks used in setting out the works till end of the 
Defect Liability Period unless the Engineer-in-Charge directs their earlier removal.  

19. SIDE DRAINAGE:   
All water, which may accumulate on the site during the progress of works or in trenches and 
excavations, shall be removed from the site to the satisfaction of the Engineer-in-charge and at the 
Contractor expenses.  

20. NUISANCE:  
The Contractor shall not at any time do, cause or permit any nuisance on the site or do anything 
which shall cause unnecessary disturbance, inconvenience to owners, tenants or occupiers of other 
properties near the site and to the public generally.  

21. MATERIALS OBTAINED FROM EXCAVATION:  
Materials of any kind obtained from excavation on the site shall remain the property of the 
Corporation and shall be disposed of as the Engineer-in-charge may direct.  

22. TREASURE TROVE, FOSSILS ETC.:  
All fossils, coins, articles of value or antiquity and structures and other remains or things of 
geological or archaeological interest discovered on the site shall be the absolute property of the 
Corporation and the Contractor shall take reasonable precautions to prevent his workmen or any 
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other person from removing or damaging any such articles or thing and shall immediately open 
discovery thereof and before removal, acquaint the Engineer-in-charge and obtain his directions 
as to the disposal of the same at the expense of the Corporation.  

23. PROTECTION OF TREES:  
Tree designated by the Engineer-in-charge shall be protected from damage during the course of 
the works and earth level within 1.0 Mtr. of each such tree shall not be changed.  Where 
necessary, such trees shall be protected by providing temporary fencing.  

24. WATCHING AND LIGHTING:  
The Contractor shall provide and maintain at his own expense all lights, guards, fencing and 
watching when and where necessary or required by the Engineer-in-charge for the protection of 
the works or for the safety and convenience of those employed on the works or the public.  

25. CONTRACTOR'S SUPERVISION - SUPERVISORY STAFF:  
The Contractor shall engage and keep at site, qualified technical staff/engineer with necessary 
supporting supervisory staff of sufficient experience of all types of works covered by this 
Contract and they should have all necessary authority to receive materials from the Corporation, 
issue valid receipt for the same, engage labour etc. and proceed with the work as required for 
speedy execution of the work.  

26. INSPECTION AND APPROVAL:  
All works embracing more than one process shall be subject to examination and approval at each 
stage thereof and the Contractor shall given due notice to the Engineer-in-Charge or his 
authorized representative when each stage is ready.  In default of such notice the Engineer-in-
Charge shall be entitled to appraise the quality and extent thereof.  
26.1. No work shall be covered up or put out of view without the approval of the Engineer-

in-charge or his authorized representative and the Contractor shall afford full opportunity for 
examination and measurement of any work which is about to be covered up or put out of 
view and for examination foundations before permanent work is placed thereon.  The 
Contractor shall give the notice to the Engineer-in-Charge or his authorized representative 
whenever any such work or foundation is ready for examination and the Engineer-in-charge 
or his representative shall without unreasonable delay, unless he considers it unnecessary and 
advises the Contractor accordingly; attend for the purpose of examining and measuring such 
work or of examining such foundation.  In the event of the failure of the Contractor, such 
work shall be uncovered at the Contractor's expense for examination by the Engineer-in-
Charge.  

26.2. Corporation officers concerned with the Contract shall have powers at any time to 
inspect and examine any part of the works and the Contractor shall give such facilities as 
may be required for such inspection and examination.  

27. DUTIES AND POWERS OF ENGINEER-IN-CHARGE'S REPRESENTATIVE:  
The duties of the Representative of the Engineer-in-Charge are to watch and supervise the works 
and to test and examine any materials to be used or workmanship employed in connection with 
the works.  He shall have no authority to order any work involving any extra payment by the 
Corporation nor to make any variation in the works.  
27.1. The Engineer-in-charge may from time to time in writing delegate to his 

Representative any of the powers and authorities vested in the Engineer-in-charge and shall 
furnish to the Contractors a copy of all such written delegation of powers and authorities.  
Any written instruction or written approval given by the Representative of the Engineer-in-
Charge to the Contractor within the terms of such delegation shall bind the Contractor and 
the Corporation as though it had been given by the Engineer-in-charge.  

27.2. Failure of the Representative of the Engineer-in-Charge to disapprove any work or 
materials shall not prejudice the power of the Engineer-in-Charge thereafter to disapprove 
such work or materials and to order pulling down, removal or breaking up thereof.  

27.3. If the Contractor shall be dissatisfied with any decision of the Representative of the 
Engineer-in-Charge, he shall be entitled to refer matter to the Engineer-in-Charge who shall 
thereupon confirm, reverse vary such decision.  

28. REMOVAL OF WORKMEN:  
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The Contractor shall employ in and about the execution of the works such persons as are skilled 
and experienced in their several trades and Engineer-in-Charge shall be at liberty to object to and 
require the Contractor or to remove from the works any person employed by the Contractor in or 
about the execution of the works who in the opinion of the Engineer-in-Charge misconducts 
himself or is incompetent or negligent in the proper performance of his duties and such person 
shall not be again employed upon the works without permission of the Engineer-in-charge.  

29. UNCOVERING AND MAKING GOOD:  
The Contractor shall uncover any part of the works and/or make opening in or through the same 
as the Engineer-in-charge may from time to time direct for his verification and shall re-instate and 
make good such part to the satisfaction of the Engineer-in-charge.  If any such part has been 
covered up or put out of view after being approved by the Engineer-in-Charge and subsequently 
found on uncovering to be executed in accordance with the Contract, the expenses of uncovering 
and/or making opening or through reinstating and making good the same shall be borne by the 
Contractor.  

30. WORKING DURING NIGHT OR ON SUNDAYS AND HOLIDAYS  
Subject to any provisions to the contrary contained in the Contract none of the permanent works 
shall be carried out during night or on Sundays or on authorized holidays without the permission 
in writing of the Engineer-in-Charge except when the work is unavoidable or absolutely necessary 
for the safety of life, property or works in which case the Contractor shall immediately advise the 
Engineer-in-charge accordingly.  

31.  
31.1. COMPLETION CERTIFICATE:  

As soon as the work is complete, the Contractor shall give notice of such completion to the 
Engineer-in-charge and within ten days of receipt of such notice the Engineer-in-charge shall 
inspect the work and shall furnish the Contractor with a certificate of completion indicating 
(a) the date of completion, (b) defects to be rectified by the Contractor and/or (c) items for 
which payment shall be made at reduced rates.  When separate periods of completion have 
been specified for items or groups of item the Engineer-in-Charge shall issue separate 
completion certificates for such items or group of items.  No certificate of completion shall 
be issued, nor shall the work be considered to be complete till the Contractor shall have 
removed from the premises on which the work has been executed all scaffolding, sheds and 
surplus materials, except such as are required for rectification of defects, rubbish and all huts 
and sanitary arrangements required for his workmen on the site in connection with the 
execution of the work, as shall have been erected by the Contractor, the workmen and 
cleaned all dirt from all parts of building(s), in upon or about which the work has been 
executed or of which the work has been executed or of which he may have had possession 
for the purpose of the execution thereof and cleaned floors, gutters and drains, eased doors 
and sashes oiled locks and fastenings labelled keys clearly and handed them over to the 
Engineer-in-Charge or his representative and made the whole premises fit for immediate 
occupation or use to the satisfaction of the Engineer-in-charge.  If the Contractor shall fail to 
comply with any of the requirements of this conditions as aforesaid, on or before the date of 
completion of the works, the Engineer-in-charge may at the expense of the Contractor fulfil 
such requirements and dispose of the scaffoldings, surplus materials, and rubbish etc. as he 
thinks fit and the Contractor shall have no claim in respect of any such scaffolding or surplus 
materials except for any sum actually realized by the sale thereof less the cost of fulfilling the 
requirements and any other amount that may be due from the Contractor, if the expense of 
fulfilling such requirements is more than the amount realized on such disposal as aforesaid 
the Contractor shall forthwith on demand pay such excess.  

31.2. If at any time before completion of the work, items or groups of items for which 
separate periods of completion have been specified, have been completed the Engineer-in-
charge with the consent of the Contractor takes possession of any part of the same (any such 
parts being hereinafter in this conditions referred to as the relevant part) then not 
withstanding anything expressed or implied elsewhere in this Contract.  

a) Within ten days of the date of completion of such items or group of items or of 
possession of the relevant part the Engineer-in-charge shall issue completion 
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certificate for the relevant part as in conditions 31(1) as above provided the 
Contractor fulfils his obligations under that condition for the relevant part.  

b) The Defects Liability Period in respect of such items and the relevant part shall be 
deemed to have commenced from the certified date of completion of such items or 
the relevant part as the case may be.  

c) The Contractor may reduce the value insured to extent of full value of the completed 
items or relevant part as estimated by the Engineer-in-charge for this purpose.  This 
estimate shall be applicable for this purpose only and for no other.  

d) For the purpose of ascertaining compensation for delay in completion of the work 
relevant part will be deemed to form a separate item or group, with date of 
completion as given in the Contract or as extended under the relevant condition and 
actual date of completion as certified by the Engineer-in-charge under this condition.  

32. COMPENSATION FOR DELAY  
a) Liquidated Damages (LD) shall be levied where reasons are attributable to supplier / 

contractors for delays in execution of purchase order/ contract. LD shall be levied @0.5% 
per week or part thereof on the value of unfinished supply/work order for each week of 
delay subject to a maximum of 5% of the total value of contract ( excluding taxes and 
duties)   

b) Wherever the supply/work is on turnkey or having a bearing in commissioning and 
performance of the system in total, LD is to be imposed on total value, in such cases.   

c) If separate period of completion is specified for certain item of work or group of items of 
work, at the time of issuing the order, the LD can be levied on the total value of item of 
work or group of items of work which are completed beyond the agreed contract period. 
This aspect should be brought out in the tender document.  

33. DEFECTS LIABILITY PERIOD  
The Contractor shall be responsible to make good and remedy at his own expense within such 
period as may be stipulated by the Engineer-in-charge, any defect which may develop or may be 
noticed before the expiry of the period hereto from the certified date of completion and intimation 
of which has been sent to the Contractor within seven days of the expiry of the said period by a 
letter sent by hand delivery or by registered post.  

34. From commencement to completion of the works, the Contractor shall take full responsibility for 
the care thereof and for taking precautions to prevent loss or damage and to minimize loss or 
damage to the greatest extent possible and shall be liable for any damage or loss that may occur to 
the works or any part thereof and all Government T & P from any cause whatsoever (save and 
except the Excepted Risks) and shall at his own cost repair and make good the same so that at 
completion of the work, Corporation’s T & P shall be in good order and condition and in 
conformity in every respect with the requirements of the Contract and instruction of the Engineer-
in-charge.  
34.1. Provided always that the Contractor shall not be entitled to payment unless the 

Contractor shall insure the works (from commencement to completion), the Corporation's T 
& P hired by the Contractor and all materials at site to their full value (as to Corporation's T 
& P according to the value indicated in Schedule-C), against the risk or damage from 
whatever cause arising other than the Excepted Risks.  The said insurance shall be in joint 
name of the Corporation and the Contractor, The Contractor shall deposit with the Engineer-
in-charge the said policy or policies. All money payable by the insurers under such policy or 
policies shall be recovered by the Corporation and shall be paid to the Contractor in 
instalments by the Engineer-in-charge for the purpose of re-building or replacement or 
repairs of the works and/or goods destroyed or damaged as the case may be.  Provided 
however if the amount payable by the insurers in respect of any claim under such a policy is 
not in excess of the amount mentioned .Same may be recovered by the Contractor directly 
from the insurers and shall be utilized by him for the purpose of re-building or replacement 
or repairs of the works and/or goods destroyed or damaged as the case may be.  

34.2. If the Contractor has blanket insurance policy for all his works and the policy covers 
all the items to be insured under this condition, the said policy shall be assigned by the 
Contractor in favour of the Corporation, provided however, if any amount is payable under 
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the policy by the insurers in respect of works other than the work under this Contract, the 
same may be recovered by the Contractor directly from the insurers.  

34.3. Where the Corporation building or a part thereof is rented by the Contractor he shall 
insure the entire building if the building or any part thereof is used by him for the purpose of 
storing or using materials of combustible nature, as to which the decision of the Engineer-in-
Charge shall be final and binding.  

34.4. The Contractor shall indemnify and keep indemnified the Corporation against all 
losses and claims for injuries or damage to any person or any property whatsoever which 
may arise out of or in consequence of the construction and maintenance of works and against 
all Claims, demands, proceedings, damages, cost of charge and expenses whatsoever in 
respect of or in relation thereto provided always that nothing herein contained shall be 
deemed to render the Contractor liable for or in respect of or to indemnify the Corporation 
against any compensation or damage caused by the Excepted Risks.  

34.5. The Contractor shall at all times Indemnify the Corporation against all claims, 
damages, or compensation under the provisions of payment of wages Act - 1936, Minimum 
Wages Act - 1948, Employer's Liability act - 1938, The workmen's Compensation Act - 
1923, Industrial Disputes Act - 1947, and Maternity Benefit Act - 1961 or any modifications 
thereof or any other law relating thereto and rules made there under from time to time or as 
consequence of any accident or injury to any workmen or other persons in or about the 
works, whether in the employment of the Contractor or not, (save and except where such 
accident or injury has resulted from any act of the Corporation, it's agents or servants) and 
against all cost, charges and expenses of any suit action or proceedings arising out of such 
accident or injury and against all sum or sums which may with the consent of the Contractor 
be paid to compromise or compound any such claim,  without limiting his obligations and 
liabilities as above provided.  The Contractor shall insure against all claims, damages or 
compensation payable under the Workmen's Compensation Act - 1923 or any modification 
thereof or any other Law relating thereto.  

34.6. The aforesaid insurance policy/policies shall provide that they shall not be cancelled 
till the Engineer-in-charge has agreed to there   

34.7. The Contractor shall prove to the Engineer-in-charge from time to time that he has 
taken out all the insurance policies referred to above and has paid the necessary premiums 
for keeping the policies alive till expiry of the Defect Liability Period, if any.  

34.8. The Contractor shall ensure that similar insurance policies are taken out by his Sub-
Contractors (if any) and shall be responsible for any claims or losses to the Corporation 
resulting from their failure to obtain adequate insurance protection in connection thereof.  
The Contractor shall produce or cause to be produced by his Sub-Contractors (if any) as the 
case may be, the relevant policy or policies and premium receipts as and when required by 
the Engineer-in-charge.  

34.9. If the Contractor and/or his Sub-Contractor (if any) shall fail to effect and keep in 
force the insurance referred to above or any other insurance which he/they may be required 
to effect under the terms of the Contract, then and in any such case the Corporation may, 
without being bound to, effect and keep in force any such insurance and pay such premium 
or premiums as may be necessary for that purpose and from time to time deduct the amount 
so paid by the Corporation from any money due or which may become due to the Contractor 
or recover the same as debt due from the Contractor.  

35. FACILITIES TO OTHER CONTRACTORS:  
The Contractor shall, in accordance with requirement of the Engineer-in-charge, afford all 
reasonable facilities to other Contractors engaged contemporaneously on separate Contracts in 
connection with the works and for departmental labour and labour of any other properly 
authorized authority or statutory body which may be employed at the site on execution on any 
work not included in the contract or of any Contract which the Corporation may enter into the 
connection with or ancillary to the works.  

36. NOTICES TO LOCAL BODIES  
The Contractor shall comply with and give all notices required under any governmental authority, 
interment, rule or order made under any act of parliament, state laws or any regulation or bye-
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laws of any local authorities relating to the works.  He shall before making any variation from the 
Contract; drawings necessitated by such compliance give to the Engineer-in-charge a written 
notice giving reasons for the proposed variation and obtain the Engineer-in-charge's instructions 
thereon.  
36.1. The Contractor shall pay and indemnify the Corporation against any liability in 

respect of any fees or charges payable under any Act of parliament, state laws or any 
Government instrument, rule or order and any regulations or by-laws of any local authority 
in respect of the works.  

37. SUB CONTRACTS  
The Contractor shall not sublet any portion of the Contract without the prior written approval of 
the Accepting authority.  

38. INSTRUCTIONS AND NOTICES  
Subject as otherwise provided in this Contract, all notices to be given on behalf of the Corporation 
and all other actions to be taken on its behalf may be given or taken by Engineer-in-charge or any 
officer for the time being entrusted with the functions, duties and powers of the Engineer-in-
charge.  
38.1. All instructions, notices and communications etc. under the Contract shall be given in 

writing and if sent by registered post to the last known place of above or business of the 
Contractor shall be deemed to have been served on the date when in the ordinary course of 
post these would have been delivered to him.  

38.2. The Contractor or his agent shall be in attendance at the site/ sites during all working 
hours and shall superintend the execution of the works with such additional assistance in 
each trade as the Engineer-in-charge may consider necessary.  Orders given to the 
Contractor's agent shall be considered to have the same force as if they had been given to 
him.  

38.3. The Engineer-in-charge shall communicate or confirm his instructions to the 
Contractor in respect of the execution of work in a "Work site order Book" maintained in the 
office of the Engineer-in-charge and the Contractor or his authorized representative shall 
confirm receipt of such instruction by the Contractor, he shall be furnished a certified true 
copy of such instructions.  

39. FORE CLOSURE OF CONTRACT IN FULL OR IN PART DUE TO ABANDONMENT 
OR   REDUCTION IN SCOPE OF WORK:  
If at any time after acceptance of the tender, the Corporation shall decide to abandon or reduce the 
scope of the works for any reason, whatsoever hence not require the whole or any part of the work 
to be carried out, the Engineer-in-Charge shall give notice in writing to that effect to the 
Contractor and the Contractor shall have no claim to any payment of compensation or otherwise 
whatsoever, on account of any profit or advantage or which he might have derived from the 
execution of the works in full, which he did not derive in consequence of the fore closure of the 
whole or part of the works.  
39.1. The Contractor shall be paid at Contract rates full amount for works executed at site, 

and in addition, a reasonable amount as certified by the Engineer-in-charge for the items 
hereunder mentioned which could not be utilized on the work to the full extent because of 
the foreclosure.  

a) Any expenditure incurred on preliminary site work e.g. temporary access roads, 
temporary labour huts, staff quarters and site office, storage, accommodation and 
water storage tanks.  

b) . 
i. The Corporation shall have the option to take over Contractor's Materials or 

any part thereof either brought to site or of which the Contractor is legally 
bound to accept delivery from suppliers (for incorporation in or incidental to 
the work), provided however, the Corporation shall be bound to take over 
the materials or such portions thereof as the Contractor does not desire to 
retain.  For materials taken over or to be taken over by the Corporation, cost 
of such materials shall, however, take into account purchase price, cost of 
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transportation and deterioration or damage which may have been caused to 
materials whilst in the custody of the Contractor.  

ii. For Contractor's materials not retained by the Corporation, reasonable cost 
of transportation of such materials from site to Contractor's permanent stores 
or to his other works, whichever is less.  If materials are not transported to 
either of the said places, no cost of transportation shall be payable.  

c) If any materials supplied by the Corporation are rendered surplus, the same except 
normal wastage shall be returned by the Contractor to the Corporation at rates not 
exceeding those at which these were originally issued less allowance for any deteri-
oration or damage which may have been caused whilst the materials were in the 
custody of the Contractor.  In addition, cost of transporting such materials from site 
to the Corporation stores if so required by the Corporation.  

d) Reasonable compensation for transfer of T & P from site to Contractor's permanent 
stores or to his other works, whichever is less.  If T & P are not transported to either 
of the said places, no cost of transportation shall be payable.  

The Contractor shall if required by the Engineer-in-charge furnish to him books of 
account, wage books, time sheets and other relevant documents as may be necessary to 
enable him to certify the reasonable amount payable under this condition.  

40. TERMINATION OF CONTRACT FOR DEATH:  
If the Contractor is an individual or a proprietary concern and the individual or the proprietary 
dies and if the Contractor is a partnership in concern and one of the partners dies, then unless the 
Accepting Authority is satisfied that the legal representative of the individual Contractor or of the 
proprietor of the proprietary concern and in the case of partnership, the surviving partners, are 
capable of carrying out and complete the Contract, the Accepting Authority shall be entitled to 
cancel the Contract as to its incomplete part without the Corporation being in any way liable to 
payment of any compensation to the estate  of the deceased Contractor and/or to the surviving 
partners of the Contractors firm on account of the cancellation of the Contract.  The decision of 
the Accepting authority that the legal representatives of the deceased Contractor or the surviving 
partners of the Contractor's firm cannot carry out and complete the Contract shall be final and 
binding on the partners.  In the event of such cancellation the Corporation shall not hold the estate 
of the deceased Contractor and/or the surviving partners of the Contractor's firm liable in damages 
for not completing the Contract.  

41. CANCELLATION OF CONTRACT IN FULL OR IN PART:  
If the Contractor:  

a) At any time makes default in proceeding with the works with due diligence and continued 
to do so after a notice in writing of 7 days from the Engineer-in-charge or  

b) Commits default the works or items of work with individual dates of completion, and 
does not complete them within the period specified in notice given in writing in that 
behalf by the Engineer-in-charge.  

c) Fail to complete the works or items of work with individual dates of completion, and does 
not complete them within the period specified in notice given in writing in that behalf by 
the Engineer-in-charge.  

d) Shall offer or give or agree to give to any person in Corporation's service or to any other 
person on his behalf consideration, any gift or of any kinds as an inducements or reward 
for doing or forbearing to or for having done or forborne to do any act in relation to the 
obtaining or execution of this or any other Contract for the Corporation.  

e) Shall enter into a Contract with the Corporation in connection with which commission 
has been paid or agreed to be paid by him or to his knowledge, unless the particulars of 
any such commission and terms of payment thereof have previously been disclosed in 
writing to the Accepting Engineer-in-charge.  

f) Shall obtain a Contract with the Corporation as a reward offering tendering or by other 
non - bonafide methods of competitive tendering or   

g) Being an individual, or if a firm any partner thereof, shall at any time be adjusted 
insolvent or have a receivers order for administration of his estate, made against him or 
shall take any proceeding, liquidation or composition (other than a voluntary liquidation 
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for the purpose of amalgamation or reconstruction) under any Insolvency Act for the time 
being in force or make any conveyance or assignment of his effects or composition or 
arrangement for the benefit of his creditors or purpose so to do, or if any application be 
made under any Insolvency Act for the time being in force for sequestration of his estate 
or if a trust deed be executed by him for benefit of his creditor, shall be given to the 
Contractor for value of the work executed by him up to the time of cancellation, the value 
of Contractor's materials taken over and incorporated in the work, and use of tackle and 
machinery belonging the Contractor work or  

h) Being a Corporation, shall pass a resolution or the Court shall make an order for the 
liquidation of its affairs, or a Receiver or Manager on behalf of the debenture holders 
shall be appointed or a circumstance shall arise which entitle the court or debenture 
holders to appoint a Receiver or Manager  or  

i) Shall suffer an execution being levied on his goods and allow to be contained for a period 
of 21 days or   

j) Assigns, transfers, sublets (engagement of labour on a piece basis or of labour with 
materials not to be incorporated in the work, shall not be deemed to be subletting) or 
attempts to transfer or sublet the entire works or any portion thereof, without the prior 
written approval of the Accepting Authority. 
The Accepting Authority may, without prejudice to any other right to remedy, which shall 
have accrued or shall accrue thereafter, the Corporation by written notice cancel the 
Contract as a whole or only such items of work on default from the Contract.  

41.1. The Accepting authority shall on such cancellation have power to  
a) Take possession of the site and any materials, constructional plant, implements, 

stores etc. thereon, and/or  
b) Carryout the incomplete work by any means at the risk and cost of the Contractor.  

41.2. On cancellation of the Contract in full or in part, the Engineer-in-Charge shall 
determine what amount, if any, is recoverable from the Contractor for completion of the 
works or part of the works or in case the works or part of the works is not to be completed, 
the loss or damage suffered by the Corporation.  In determining the amount, credit shall be 
given to the Contractor for the value of the work executed by the Contractor up to the time of 
cancellation, the value of Contractor's materials taken over and incorporated in the work, and 
use of tackle and machinery belonging to the Contractor.  

41.3. Any excess expenditure incurred or to be incurred by the Corporation in completing 
the works or part of the works or the excess loss or damages suffered or may be suffered by 
the Corporation as aforesaid after allowing such credit shall be recovered from any moneys 
due to the Contractor on any account, and if such moneys are not sufficient the Contractor 
shall be called upon in writing to pay same within 30 days.  
If the Contractor shall fail to pay the required sum within the aforesaid period of 30 days, the 
Engineer-in-charge shall have the right to sell any or all of the Contractor's unused materials, 
Unused materials, constructional plant, Implements, temporary building etc. and apply the 
proceeds of sale thereof, towards the satisfaction of any sums due from the Contractor under 
the Contract and if thereafter there be any balance outstanding from the Contractor, it shall 
be recovered in accordance with the provisions of the Contract.   

41.4. Any sums in excess of the amounts due to the Corporation and unsold materials, 
constructional plant etc. shall returned to the Contractor, provided always that if cost or 
anticipated cost of completion by the Corporation of the works is less than the amount which 
the Contractor would have been paid had he completed the works or part of the works, such 
benefit shall not accrue to the Contractor.  

42. LIABILITY FOR DAMAGE/DEFECTS OR IMPERFECTIONS AND RECTIFICATION 
THEREOF:  
If the Contractor or his workmen or employees shall injure or destroy any part of the building in 
which they may be working or any building, road, fence etc. contiguous to the premises on which 
the work or any part of it is being executed or if any damage shall happen to the work while in 
that progress, the Contractor shall upon receipt of a notice in writing in that behalf make the same 
good at his own expense. If it shall appear to the Engineer-in-charge or his representative at any 
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time during construction or reconstruction or prior to the expiration of the Defects Liability 
Period, that any works has been executed with unsound, imperfect or unskilful workmanship or 
that any materials are of a inferior quality to that Contract for, or otherwise not in accordance with 
the Contract, or that any defect, shrinkage or other fault have appeared in the work arising out of 
defective or improper materials or workmanship, the Contractor shall, upon receipt of a notice in 
writing in that behalf from the Engineer-in-Charge, forthwith rectify or remove and reconstruct 
the work so specified in whole or in part, as the case may require or as the case may be and/or 
remove the materials or articles at his own expense not withstanding that the same may have been 
to do so within the period to be specified by the Engineer-in-charge, may rectify or remove and 
re-execute the work and or remove and replace with other materials or articles complained of, as 
the case may be, by other means at the risk and expense of the Contractor.  
42.1. In case of repairs and maintenance works, splashes and droppings from white 

washing, painting, etc. shall be removed and surface cleaned simultaneously with completion 
of these items of work in individual rooms, quarters or premises etc. where the work is done, 
without waiting for completion of all other items of work in the Contract. In case the 
Contractor fails to comply with the requirements of this condition, the Engineer-in charge 
shall have the right to get the work done by other means at the cost of the Contractor. Before 
taking such action, however, the Engineer-in-charge shall give three days notice in writing to 
Contractor.  

43. URGENT WORKS:  
If any urgent work (in respect whereof the decision of the Engineer-in-Charge shall be final and 
binding) becomes necessary and the Contractor unable or unwilling at once to carry it out, the 
Engineer-in-Charge may by his own or other work people carry it out as he may consider 
necessary. If the urgent work were such as the Contractor is liable under the Contract to carry out 
at his expense, all expenses incurred on it by the Corporation shall be recoverable from the 
Contractor and be adjusted or set off against any sum payable to him.  

44. CHANGE IN CONSTITUTION:  
Where the Contractor is a partnership firm, prior approval in writing of the accepting authority 
shall be obtained before any change is made to the constitution of the firm. Where the Contractor 
is an individual or a Hindu Undivided Family-business concern, such approval as aforesaid shall 
likewise be obtained before the Contractor enters into any partnership agreement where under the 
partnership, firm would have the right to carry out the work hereby undertaken by the Contractor.  
If prior approval as aforesaid is not obtained, the Contract shall be deemed to have been assigned 
in contravention of condition 41(j) hereof and the same action may be taken and the same 
consequences shall ensure as provided for in the said condition 41. 

45. TRAINING OF APPRENTICES   
The Contractor shall during the currency of the Contract, when called upon by the Engineer-in-
charge engage and also ensure engagement by Sub-Contractors and others employed by the 
Contractor in connection with the works, such number of apprentices in the categories as directed 
by E.I.C. and for such periods as may be required by the Engineer-in-charge.  The Contractor 
shall train them as required under the Apprentices Act, 1961 and shall be responsible for all 
obligations, the employer under the Act including the liability to make payment of apprentices as 
required under the act.  

46. VALUATIONS AND PAYMENT:  
RECORDS AND MEASUREMENT:  
The Engineer-in-charge, shall except as otherwise stated ascertain and determine the value of the 
works done in accordance with the measurement recorded and the Contract rates for each such 
items of work.  
46.1. All items having a financial value shall be entered in Measurement Book, Level Book 

etc. prescribed by the Corporation so that a complete record is obtained of all work 
performed under the Contract.  

46.2. Measurements shall be taken jointly by the Engineer-in-charge or his authorized 
representative and by the Contractor or his authorized representative.  

46.3. Before taking measurements of any work, the Engineer-in-charge or the persons 
deputed by him for the purpose shall give a reasonable notice to the Contractor.  If the 
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Contractors fails to attend or send an authorized representative for measurement after such a 
notice or fails to countersign or to record the objection within a week from the date of 
measurement, then in any such event, measurements taken by the Engineer-in-charge or by 
person deputed by him shall be taken to be correct measurements of the work.  

46.4. The Contractor shall, without extra charge, provide assistance with every appliance, 
labour and other things necessary for measurement.  

46.5. Measurement shall be signed and dated by both parties each day on the site on 
completion of measurement.  If the Contractor objects to any of the measurements recorded 
on behalf of the Corporation, a note to that effect shall be made in the Measurement Book 
against the item objected to and such note shall be signed and dated by both parties engaged 
in taking measurements.  

46.6. Where mode of measurement is not otherwise specified, the measurement shall be 
taken at site as per the latest I.S. Code of practice at the time of tendering.  

47. METHOD OF MEASUREMENTS:  
Except where any general or detailed description of the work in quantities expressly shows to the 
contrary, Schedule of Quantities shall be deemed to have been prepared and measurements shall 
be taken in accordance with the procedure set forth in the Schedule of Rates/Specifications not 
withstanding any provision in the relevant standard Method of Measurement or any general or 
local custom.  In the case of items, which are not covered by the Schedule of Rates/Specifications, 
measurements shall be taken in accordance with the relevant Standard Method of Measurement 
issued by the Indian Standard Institution.  

48. PAYMENT ON ACCOUNT:  
Interim bills shall be submitted by the Contractors at intervals mentioned on or before the date 
fixed by the Engineer-in-charge for the work executed.  The Engineer-in-charge shall then arrange 
to have the bill verified by taking or causing to be taken, where necessary, the requisite 
measurements of the work.  
48.1. Payment on account for amount admissible shall be made on the Engineer-in-charge 

certifying the sum to which the Contractor is considered entitled by way of interim payment 
for all work executed after deducting there from the accounts already paid, the security 
deposit and such other amounts as may be deductible or recoverable in terms of the Contract.  

48.2. Any interim certificate given relating to work done or materials supplied may be 
modified or corrected by any subsequent interim certificate or by the final certificate.  No 
certificate of the Engineer-in-charge supporting an interim payment shall of itself be 
conclusive evidence that any work or materials to which it relates is/are in accordance with 
the Contract.  

48.3. Pending consideration of extension of date of completion, interim payments shall 
continue to be made as herein provided.  

49. TIME LIMIT FOR PAYMENT OF FINAL BILL  
The Contractor shall submit the Final Bill within three months of physical completion of the 
works.  The Contractor shall make no further claims after submission of the bill (final) and these 
shall be deemed to have been waived and extinguished.  Payment of those items of the bill in 
respect of which there is no dispute and of items in dispute, for quantities and at rates as approved 
by Engineer-in-charge, shall be made within the period specified hereunder, the period being 
reckoned from the date of receipt of the bill by the Engineer-in-charge.  

a) Contract amount not exceeding Rs. 5 Lakhs..... two months  
b) Contract amount exceeding Rs. 5 Lakhs .........  three months  

50. After payment of the amount of the final bill payable as aforesaid has been made, the Contractor 
may, if he so desires, reconsider his position in respect of the disputed portion of the final bill and 
if he fails to do so within 90 days his disputed claim shall be deals with as provided in the 
Contract, provided however, no reimbursement or refund shall be made if the increase/decrease is 
not more than + 10% of the said price, and if so the reimbursement or refund shall be made only 
on the excess over + 10% provided that any increase will not be payable if such increase has 
become operative after the Contract extended date of completion of the works or items of work in 
question.  

51. OVER PAYMENTS AND UNDER PAYMENTS  
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Whenever any claim for the payment of a sum of money to the Corporation arises out of or under 
this Contract against the Contractor, the same may be deducted by the Corporation from any sum 
then due or which at any time thereafter may become due to the Contractor under this Contract 
and failing that, under any other Contract with the Corporation (which may be available with the 
Corporation) or from his security deposits or he shall pay the claim on demand.  
51.1. The Corporation reserves the right to carry out post payment audit and technical 

examination of the final bill including all supporting vouchers, abstracts, etc.  The 
Corporation further reserves the right to enforce recovery of any over payment when 
detected, notwithstanding the fact that amount of the final bill may be included by one of the 
parties as an item of dispute before an arbitrator appointed under condition 52 of this 
Contract and notwithstanding the fact that the amount of the final bill figures the arbitration 
award.  

51.2. If as a result of such audit and technical examination any over payment discovered in 
respect of any work done by the Contractor or alleged to have been done by him under the 
Contract, it shall be recovered by the Corporation from the Contractor by any or all of the 
methods prescribed above or if any under payment is discovered, the amount shall be duly 
paid to the Contractor by the Corporation.  

51.3. Provided that the aforesaid right of the Corporation to adjust over payment against 
amounts due to the Contractor under any other Contract with the Corporation shall not 
extend beyond the period of two years from the date of payment of the final bill or in case 
the final bill is a Minus bill, from the date the amount payable by the Contractor under the 
minus final bill is communicated to the Contractor.  

51.4. Any amount due to the Contractor under this Contract for under payment may be 
adjusted against any amount then due or which may at any time thereafter become due before 
payment is made to the Contractor, from him to the Corporation on any other Contract or 
amount whatsoever.  

52. ARBITRATION AND LAW  
52.1. ARBITRATION:  

Except where otherwise provided for in the Contract, all questions and disputes relating to 
the meaning of the specifications, designs, drawings and instructions herein before 
mentioned and as to the quality of workmanship or materials used on the work or as to any 
other question, claim, right, matter or thing whatsoever in any way arising out of or relating 
to the Contract, designs, drawings, specifications, estimates, instructions, orders or these 
conditions or otherwise concerning the works, or the execution or failure to execute the 
same, whether arising during the progress  of the work or after the completion or 
abandonment thereof, shall be referred to the sole arbitration of the Chairman & Managing 
Director of Uranium Corporation of India Limited, Jaduguda and if the Chairman and 
Managing Director is unable or unwilling to act to the sole arbitration, of some other person 
appointed by the Chairman & Managing Director, willing to act as such arbitrator.  There 
will be no objection if the arbitrator so appointed is an employee of Uranium Corporation of 
India Limited, Jaduguda and that he had to deal with the matters to which the Contract 
relates and that in the course of his duties as such he had expressed views on all or any of the 
matters in dispute or difference.  The arbitrator to whom the matter is originally referred 
being transferred or vacating his office or being unable to act for any reasons, such Chairman 
& Managing Director as aforesaid at the transfer, vacation of the office of inability to act, 
shall appoint another person to act as arbitrator in accordance with the terms of the Contract. 
Such person shall be entitled to proceed with the reference from the stage at which his 
predecessor left it.  It is also a terms of this Contract that no person other than a person 
appointed by such Chairman & Managing Director, as aforesaid should act as arbitrator and 
if for any reason, that is not possible, the matter is not to be referred to arbitration at all.  In 
all cases where the amount of the claim in dispute is Rs. 50,000/-(Rupees Fifty Thousand) 
and above, the arbitrator shall give reasons for the award.  
Subject as aforesaid, the provisions of the Arbitration Act, 1940 or any statutory 
modification or re-enactment thereof and the rules made there under and for the time being in 
force, shall apply the arbitration proceeding under this clause.  It is a term of the Contract 
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that the party invoking arbitration shall specify the dispute or disputes to be referred to 
arbitration under the clause together with the amount for amounts claimed in respect of each 
such dispute.    
It is also a term of the Contract that if the Contractor does not make any demand for 
arbitration in respect of any claim(s) in writing within 90 days of receiving the intimation 
from the Corporation that the bill is ready for acceptance of the Contractor, the claim of the 
Contractor will be deemed to have been waived and absolutely barred and the company shall 
be discharged and released of all liabilities under the Contract in respect of these claims.  
The arbitrator(s) may from time to time with consent of the parties enlarge the time, for 
making and publishing the award.  
The decision of the Engineer-in-charge regarding the quantum of reduction as well as 
justification thereof in respect of rates for substandard work, which may be decided to be 
accepted, will be final and would not be open to arbitration. The arbitrator shall be deemed to 
have entered on the reference on the date he issues notice to both the parties fixing the date 
of the first hearing.  
The venue of Arbitration shall be such place as may be fixed by the Arbitrator, in his sole 
discretion.  The award of the Arbitrator shall be final, conclusive and binding all the parties 
to this Contract.  

52.2. COST OF ARBITRATION  
Upon every or any such reference, the costs of and incidental to the reference and award 
respectively shall be in the discretion of the arbitrator, who may determine the amount 
thereof, or direct the same to be taxed as between solicitor and client, or as between party 
and party and shall direct by whom and to whom and in what manner the same shall be borne 
and paid.  

52.3. WORK TO CONTINUE  
Work under the Contract shall be continued by the Contractor during the arbitration 
proceedings, unless otherwise directed in writing by the Corporation or the Engineer-in-
charge or unless the matter is such that the works cannot possibly be continued until the 
decision of the arbitrator is obtained and except as those which are otherwise expressly 
provided in the Contract, no payment due or payable by the Corporation shall be withheld on 
account of such arbitration proceeding unless it is the subject matter or one of the subject 
matters of the arbitration.  

53. LAWS GOVERNING THE CONTRACT:  
This Contract shall be governed by the Indian Laws for the time being in force and it shall be 
deemed to have been executed at Jaduguda, District Singhbhum (East), Jharkhand within the 
ordinary Civil Jurisdiction of the competent courts in the district of Singhbhum (East). 
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URANIUM CORPORATION OF INDIA LIMITED 
TURAMDIH MINE 

(A Govt. of India Enterprises) 
CIN : U 12000 JH 1967 GOI 000806 

 
IV 

 
TECHNICAL SPECIFICATIONS 

 
1. Job Description and Scope of Work: Two Photocopier machines of Kyocera make, Model: 

Taskalfa-180 and KM 2035 are installed at Turamdih Mine office. The machines are not 
functional at present due to different problems. It is intended to get these machines repaired 
by any vendor. The parts likely to be replaced have been included in the B.O.Q. The job 
includes supply and replacement of parts mentioned in the B.O.Q. along with servicing of 
both the machines. Any other minor part not included in the B.O.Q. but necessary for 
repairing the machines is also deemed to be included in the scope of work. The bidders may 
visit the machines to get a firsthand experience of the problem with the machines before 
submitting their bids.  

2. Period of Contract:- Two Months 
3. All safety precautions as per UCIL standards should be followed by the bidder for their 

engineers at the premises of UCIL. UCIL will not be responsible for any accident, if caused to 
their engineer during the execution of maintenance works at UCIL site.  
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URANIUM CORPORATION OF INDIA LIMITED 
TURAMDIH MINE 

(A Govt. of India Enterprises) 
CIN : U 12000 JH 1967 GOI 000806 

 
V 
 

SPECIAL CONDITIONS 
 

The special conditions given herein shall supersede all other terms and conditions given elsewhere in 
this tender document. 

1. The L-1 bidder shall be decided based on the total landed cost of all items quoted by the bidders 
as a whole as mentioned in Price Schedule i.e. Item BOQ. 

2. Payment terms: Maximum one R.A. Bill and one final bill.  
3. The rates should be quoted strictly in accordance with the price format given in tender document.  
4. Any terms if contradict with the other in general conditions and special conditions then the special 

terms supersede the general terms and condition.  
5. The eligibility be decided strictly based on documents submitted at the time of receipt of tenders. 

No additional documents be allowed to be submitted after receipt of tenders but there is no bar to 
seek clarification or authentication of submitted documents. However in case of poor response, 
with a view to increase the competition, admission of additional documents to meet the PQ 
criteria may be allowed subject to the condition that  

a) “Poor Response” implies when less than three bids are found suitable on the basis of 
submitted eligible documents as per NIT. 

b) The additional documents should not be issued subsequent to last date of receipt of tender 
as mentioned in the NIT. 

c) The bidder submitting additional documents has submitted EMD and tender cost as 
prescribed in NIT. 

The opportunity of submission of additional documents be given to all the bidders. 
6. The defect liability period for this work would be 6 months.  
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URANIUM CORPORATION OF INDIA LIMITED 
TURAMDIH MINE 

(A Govt. of India Enterprises) 
CIN: U 12000 JH 1967 GOI 000806 

 
VI 

 
DETAILS OF TOPIC OF CLAUSES REFERRED AT PARA 14, ABOVE UNDER DETAILED 

NOTICE INVITING TENDER 
 
This document shall accompany and be a part of the contract entered into between the Uranium 
Corporation of India Ltd and the contractor for formulation of work contracts.  
The purpose of this document is to establish general conditions for the contract which shall be binding 
upon the contractor.  
The General conditions of works contract include the following clauses: 
1. Definition of Terms  

1.1. Purchaser/Company  
The ‘Purchaser/Company’ shall mean Uranium Corporation of India Ltd incorporated under 
the companies act, 1913 and having its registered office at PO Jaduguda, Distt – East 
Singhbhum, Jharkhand – 832102.   

1.2. Contractor/Supplier  
The ‘Contractor/Supplier’ shall mean the person or company whose tender is accepted by the 
Purchaser and shall be deemed to include the Contractor’s successors, heirs, executors, 
administrators, representatives and assigns approved by the Purchaser.  

1.3. Sub Contractor  
The ‘Sub-contractor’ shall mean the person or company named in the contract for any part of 
the work or any person to whom any part of the contract has been sub-let by the Contractor 
with the consent in writing of the Purchaser and shall include his heirs, executors, 
administrators, representatives and assignees approved by the Purchaser.  

1.4. Contract  
The term “Contract” shall mean and include the invitation to tender, tender specification, the 
instructions to tenderers, letter of intent, acceptance of tender, particulars hereinafter defined 
in respect of the supply and delivery of materials and for the performance of services within 
the scope of the tender. 

1.5. Engineer / Engineer-in-Charge (EIC) 
The term “Engineer” as used herein shall mean engineer or Engineer-in-Charge (EIC) as are 
designated by the company.  

1.6. Tender Specification 
The term “Tender Specification” shall mean the design data, drawing schedules, broad 
equipment characteristics and other technical details furnished with the invitation to tender 
for the purpose of submitting the offer by the tenderer. 

1.7. Contract Specification 
The term “Contract Specification” shall mean the schedules, detailed designs, statements of 
technical data, performance characteristics and all such particulars mentioned as such in the 
contract. 

1.8. Letter of Intent (LOI) 
The term “Letter of Intent (LOI)” shall mean intimation by a letter to contractor that the 
tender has been accepted in accordance with the provisions contained in that letter.  

1.9. HO/CO 
The term “HO/CO” shall mean Head Office /Corporate Office, at PO Jaduguda, Distt – East 
Singhbhum, Jharkhand – 832102 

1.10. Site  
The term “Site” shall mean the place or places envisaged by the company at which the plant 
and equipment supplied under the contract are to be erected and/or services are to be 
performed under the contract.  
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2. Contract 
The Contractor with the Purchaser shall enter into a formal agreement for the proper fulfillment of 
the Contract.  

3. Standards 
The Machinery and Services supplied under this Contract shall conform to the standards 
mentioned in the Technical Specifications and, when no applicable standard is mentioned, the 
latest current edition or revision of the relevant Indian Standards and Codes shall be considered.  

4. Scope of Order and Specifications 
Contractor shall execute the work according to the specifications enclosed and in accordance with 
all conditions both general and specific enclosed with order, unless any or all of them have been 
modified or cancelled in writing either as a whole or in part by UCIL. 

5. Inspection of site 
The bidder or his representative shall be deemed to have inspected and examined the site and 
surroundings before submitting his tender and shall obtain the necessary information as to risks 
and other circumstances which may influence or affect his tender. 

6. Assignment and Subletting  
6.1. The contractor shall not assign, sublet or transfer the contract or any part thereof or any 

benefit or interest therein or there under without the written consent of company.  
 

6.2. The contractor shall not sublet the whole or any part of the work without the written consent 
of the company and such consent, if given, shall not establish any contractual relationship 
between the sub-contractor (s) and the company and shall not relieve the contractor of any 
responsibility, liability, or obligations under the contract and the contractor shall be 
responsible for the acts, defaults or neglects of any sub-contractor or his agent or workmen.  

7. Prices 
Unless otherwise agreed to specifically in order, the price payable by UCIL to the contractor 
under the order shall remain firm throughout the period of contract and shall not be subject to any 
escalation. 
The Bidder shall include in his tender all items of equipment/system etc. as stated in the Technical 
specifications of the tender.  
The prices shall be filled in accordance with the Price Schedule attached in Price bid and the 
Bidder quoted for all items as per Price bid format will only be considered for opening the price 
bid. 
All prices in the tender shall be inclusive of all miscellaneous overhead expenditures and any 
other applicable taxes/duties including G.S.T. and any other new taxes. 

8. Taxes, duties & levies 
Bidders must clearly mention their GST Registrations in their offers and invoices. However, if 
any new tax is implemented by the government, the same shall also be borne by the contractor as 
per applicable rates.  
In case the Supplier fails to submit the requisite documents, the reimbursable amount on account 
of duties/ taxes, levies as indicated in his quotation/invoice / Work order/Contract shall be 
deducted from his bill. 

9. Performance test 
The Contractor shall be responsible for carrying out performance tests on all equipment supplied 
by him and/or procured by the Purchaser as indicated in the Technical specifications covered in 
this Tender document, in the presence of the Purchaser’s representative.  This responsibility shall 
rest with the Contractor regardless of whether the erection has been carried out by him or any 
other agency.  
On the satisfactory completion of the performance test, the Purchaser will issue an Acceptance 
certificate on written request from the Supplier if required.  
The date of the acceptance certificate shall be considered to be the date of satisfactory completion 
of the performance test.  

10. Alteration of specifications, patterns and drawings 
During the progress of the work, the Purchaser may require deviations from, additions to or 
omission in the drawings, specifications and the scope of work originally agreed upon between 
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the Contractor and the Purchaser.  Such changes shall not invalidate the Contract.  The Contractor 
shall make such changes of whatever character they may be, as part of the Contract. As from that 
date the Stores shall be in accordance with the specifications, patterns and drawings so altered 
which the contractor is bound to comply with.   
No change in the scope of the work shall be made without a written instruction issued therefore 
by the Purchaser.  Revised drawings, bills of materials or specifications, shall also be considered 
as written instructions. 
In the event of such alteration involving a revision in the cost, the same shall be discussed and 
mutually agreed to taking into account the unit rates of similar items in the contract. In case of 
disagreement, the decision of the Purchaser, in the cost, shall be final and conclusive.   

11. Correspondence 
All correspondence shall be in English and addressed to UCIL drawn to the attention of the 
officer issuing the order, unless otherwise specifically mentioned. 

12. Accident or Injury to Workmen 
The Contractor shall be solely liable for any accident or injury that may happen to any of his 
personnel engaged in the Contract.  The company shall not be liable for, or in respect of, any 
damage or compensation payable at law in respect of, or in consequence of, any accident or injury 
to any personnel in the employment of the Contractor and the Contractor shall indemnify and 
keep indemnified the company against all such claims, damages, compensations and proceedings.  
The Contractor shall forthwith report to the company all cases of accidents to any of his personnel 
and shall make every arrangement to render all possible assistance and aid to the victims of the 
accident.  

13. Compliance with Statutory and Other Regulations 
The Contractor shall, in all matters arising in the performance of the Contract, conform at his own 
expense with the provisions of all Central or State statutes, ordinances or laws and the rules, 
regulations, or bye-laws of any local or other duly constituted authority and shall keep the 
Purchaser indemnified against all penalties and liabilities of every kind for breach of any such 
statute, ordinance, law, rule regulations or bye-law.  
The Contractor shall give all notices and pay all fees and taxes required to be given or paid under 
any Central or State statutes, ordinances or other laws or any regulations or bye-laws of any local 
or other duly constituted authority in relation to the contract. 

14. Security regulations 
The Contractor shall abide by all the security regulations at site promulgated by the Purchaser 
from time to time.  The Contractor shall provide identity badges for all his personnel, which must 
be properly displayed by them at site.   

15. Method of black listing vendors    
15.1. Any failure by the vendor/contractor to supply/execute the contract as per order may 

result in black listing vendor/contractor name from approved list of vendors while periodical 
review/updating of vendor list. The black listed vendor / contractor shall not be considered 
for a period of one year from the date of black listing. However competent authority can 
revoke any black list order subject to adequate justification for the same. 
Further the competent authority can blacklist the bidder, if the bidder changes terms & 
conditions or prices or withdraw his quotation subsequent to the date of opening.  

15.2. Further, the vendor shall be banned from doing any business with the company in 
case of: 

a. If security considerations including question of loyalty to the state so warrant. 
b. If the proprietor of the firm, its partner or representative is convicted by a court of 

law following prosecution for offences relating to business dealings. 
c. If there is strong justification for believing that the proprietor or employee or 

representative of the firm has been guilty of malpractice such as bribery, corruption, 
fraud, substitution of tenders, interpolation, misrepresentation, evasion or habitual 
default in payment of any tax levied by law, etc. 

16. Secrecy 
The Contractor shall not at any time during the pendency of the contract or there after disclose 
any information furnished to them by the Purchaser or any drawings, designs, reports and other 
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documents and information prepared by the Contractor for this contract, without the prior written 
approval of the Purchaser except in so far as such disclosure is necessary for the performance of 
the Contractor’s work and service hereunder. 

17. Indemnity 
The contractor shall indemnify the Purchaser and keep the Purchaser indemnified to the extent of 
the value of free issue materials to be issued till such time the entire contract is executed and 
proper account for the free issue materials is rendered and the left over/surplus and scrap items are 
returned to the Purchaser. The contractor shall not utilize the Purchaser’s free issue materials for 
any job other than the one contracted out in this case and also not indulge in any act, commission 
or negligence which will cause/result in any loss/damage to the Purchaser and in which case, the 
Contractor shall be liable to the Purchaser to pay compensation to the full extent of damage/loss 
and undertake to pay the same. 

18. Death, Bankruptcy, etc. 
If the Contractor dies or dissolve or go into bankruptcy, or being a corporation cause to be wound 
up except for reconstruction purposes or carry on its business under a receiver, the executors, 
successors or other representatives in law of the estate of the Contractor or any such receiver, 
liquidator, or any person in whom the contract may become vested, shall forthwith give notice 
thereof in writing to the Purchaser and shall remain liable for the successful performance of the 
contract, and nothing aforesaid shall be deemed to relieve the Contractor or his successors of his 
or their obligations under the contract under any circumstances. The Purchaser may terminate the 
Contract by notice in writing to the Contractor.  

19. Arbitration 
All disputes or difference whatsoever arising between the parties out of or relating to the contract  
shall be settled through discussions between the Chairman & Managing Director of UCIL and the 
Authorized signatory of the contractor. In case an amicable settlement is not arrived at, the matter 
will be settled through Arbitration by appointment of sole Arbitrator as approved by CMD, UCIL. 
The provisions of The Arbitration & Conciliation Act, 1996, and Rules made there under and/or 
any statuary modifications or re-enactment thereof for the time being in force shall apply to such 
arbitration proceedings. The language of the arbitration proceedings shall be English and the place 
of arbitration proceedings shall be the concerned UCIL unit where the contract is executed.  
For Global tender this clause may be modified by the competent authority on case to case basis. 

20. Jurisdiction 
The courts within the local limits of whose jurisdiction the place from which the purchase order is 
issued is situated only shall, subject to Arbitration Clause, have jurisdiction to deal with and 
decide any matter arising out of this contract.  

21. Ethics in tendering & other business dealings 
 

Dear Sir,  
 

Uranium Corporation of India Ltd, a Government of India undertaking under the administrative 
control of Department of Atomic Energy is doing its business as per the rules and regulation of 
the Public Sector Undertaking and other statutory agencies. The business is done in an ethical, 
rational & impartial manner with good corporate governance. 

 
In our endeavour to be more transparent in our dealings and to support our ideology all Vendors, 
Customers and Business Partners are requested not to provide any gift and / or inducement to 
any of our employees for securing / being granted favour in dealings with our Company. In 
assurance of your commitment to the aforesaid, it will be highly appreciated if you fill up, sign 
and abide by the attached undertakings .  

 
Report of any gifts and / or inducements sought by any employee of the company should be 
immediately reported to any one of the following: 

 
Chairman & Managing Director 
Uranium Corporation of India Ltd, 

Chief Vigilance Officer 
Uranium Corporation of India Ltd 
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PO Jaduguda,  
Distt- East Singhbhum 
Jharkhand- 831 012 
Email:cmdsect@uraniumcorp.in 

C/O Indian Rare Earth Ltd. 
Plot No 1207, 
Veer Savarkar Marg,PrabhaDevi 
Mumbai – 400 028 
Email: cvo@irel.co.in 

 
We assure you that complaints if any made by you on the subject will be kept confidential and 
fair investigation will be conducted and appropriate action will be taken. Similarly, we except 
your commitment to the undertaking and its violation will have consequences as per 
prevailing rule of the Company. 

 
Thanking you, 

 
For Uranium Corporation of India Ltd 

 
Name --------------------------------------- 
Designation ------------------------------- 
Date 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

mailto:Email:cmdsect@uraniumcorp.in
mailto:cvo@irel.co.in
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VII 

(ANNEXURE – A)  
 

CONTRACT LABOURER EMPLOYMENT ACT & RULES 
 
 

1. The contractor shall not employ in connection with the works any person who has not attained the age 
of eighteen years. 
 

2. Contractors should employ only the persons with established identity. 
 
 

3. Sr. Commandant, CISF, UCIL will issue temporary identity cards to persons actually engaged in the 
work and may exercise checks as considered necessary to ensure that strangers are not permitted 
inside the work premises. Contractors are required to surrender the identity cards on completion of job 
to Sr. Commandment, CISF, UCIL. 
 
 

4. CISF control room / Contractor will not allow any inter-state labourer as a contract labour in any case. 
 
 
 

5. The contractor shall pay to labourers employed by him wages not less than fair wages as defined in 
the Contract Labour (Regulation & Abolition) Act 1970 and rules made there under. 
 

6. The contractor shall in respect of labour employed by him comply with or cause to be complied with 
the Contract Labour (Regulation & Abolition) Act 1970 and Rules made there under in regard to all 
matters provided therein. 

 
 

7. The contractor shall comply with the provisions of the payment of Wages Act 1936, Minimum Wages 
Act 1948, Employees Liability Act 1938, Workmen’s Compensation Act 1923, Industrial Disputes 
Act 1947, Maternity Benefit Act 1961, and Mines Act 1952 or any modifications thereof or any other 
law relating thereto and rules made there under from time to time. 
 
 

8. The contractor shall be liable to pay his contribution and the employee’s contribution to the 
Employees State Insurance Scheme in respect of all labour employed by him for the execution of the 
contract, in accordance with the provision “The Employees State Insurance Act, 1948 as amended 
from time to time and as applicable in this case. In case the contractor fails to submit full details of his 
account of labour employed and the contribution payable, the Engineer-In-charge or his representative 
shall recover from the running bills of the contractor an amount of contribution as assessed by him. 
The amount so recovered shall be adjusted against the actual contribution payable under Employees 
State Insurance Scheme. 
 
 

9. The Engineer-In-charge shall on a report having been made by an inspection staff as defined under the 
Contract Labour ( Regulation & Abolition ) Act 1970, and rules made there under have the power to 
deduct from the money due to the contractor any sum required or estimated to be required for making 
the good the loss suffered by a worker or workers by reason of non –fulfillment of the conditions of 
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the contract for the benefit of workers, non- payment of wages or of deductions made from his or their 
wages which are not justified by the contract or non –observance of the said Act. 
 
 

10. The contractor shall indemnify the Corporation against any payment to be made under and for 
observance of the Contract Labour (Regulation & Abolition) Act 1970, and the rules made there 
under without prejudice to his right to claim indemnity from his subcontractors. 
 
 

11. In the event of the contractor committing a default or breach of any of the provisions of aforesaid Act 
and Rules made there under / amended from time to time or furnishing any information or submitting 
or filling any Forms / Register / Slip under the provisions of the law which is materially incorrect, 
then on the report of the Inspecting Officer, the contractor shall without prejudice pay to the 
Corporation a sum not exceeding liabilities for such defaults including liquidated damages etc. For 
every default, breach or furnishing, making, submitting, filling materially incorrect statement as may 
be fixed by the Labour Department and the contractor should indemnify the Corporation against all 
such liabilities. 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

N.I.T. No. TMD/MIN/ELECT-34 Page 45/65 
 

URANIUM CORPORATION OF INDIA LIMITED 
TURAMDIH MINE 

(A Govt. of India Enterprises) 
CIN : U 12000 JH 1967 GOI 000806 

 
VIII 

(ANNEXURE – B) 
 

SAFETY OF CONTACTORS’ EMPLOYEES 
 
 

1. Before going to any area for work the contract labourers should get detail instruction from the 
Site supervisor regarding safety norms. 

2. The contract labourers should go to work with all required P.P.E. 
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IX 

SPECIAL CONDITIONS FOR SAFETY 
Important Instructions to Contractors 

 
 
 

1. Before starting up any work against work order issued by UCIL to the contractor, 
contractor will have to submit medical fitness certificate of their workmen to the 
E.I.C. as per the format.  

 
2. The Contractor is required to submit the Affidavit as per the format given before 

starting the job. 
 

3. Only after safety induction training, they shall be engaged for any job. 
 

4. The contractor shall provide all required PPE’s to their workmen on their own 
cost. 

 
5. Before starting any job, a safety pep-talk shall be given by their experienced 

supervisor to their workmen. 
 

6. Gate pass to the Contractor labour shall be issued only after production of PPE’s by 
them. Safety shoe & helmet are mandatory for issuing gate pass. No contract 
workmen shall be allowed without PPE. 
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X 
 

MEDICAL CERTIFICATE OF FITNESS FOR EMPLOYMENT 
 
 
 
I hereby certify that I have examined Shri/Smt/Kum…………………………………………………… 
a  
 
candidate for employment in the ………………………………………………………………. 
Department  
 
and found him/her medically 
 

i. Fit………………………………………………………………………………………………
…… 

ii. Unfit on account of …………………………………………… 
iii. Temporary unit on account of ……………………………………………………………  

 
His/her marks of identification. 
 

1. ____________________________________________________ 
 
 

2. ____________________________________________________ 
 
 
and blood group is ___________________________________________ 

 
 
 
 
 

                                           Medical Officer’s  
 
 

                                                                         Signature: ______________________ 
                                                                                                     
                                                                                                  Name: ________________________ 
                                             
                                                                                                 Designation: ____________________ 

 
                                                                                                  Registration No.__________________ 
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XI 

 
(Form to be filled in Non-Judicial paper of Rs. 20/- & submitted by the Contractor workers) 
Attested by Notary Public. 
 

Affidavit cum Declaration 
 
I, ………………………………… S/o………........................ of village…………................... 
 
P.O……………………………… P.S…………………………….Town ……………………… 
 
District………………….. Jharkhand, by faith…………………..by occupation……………… 
 
………………………, do hereby solemnly affirm and declare as follows:- 
 

(1) That I am working with M/s…………………………………..who has been awarded work 
order no………………………………….......... dated………...........from UCIL Jaduguda. 
 

(2) That I am fully aware that I am Contractor worker of the aforesaid Contractor and, as such, I 
or my successor shall not have any claim of employment with UCIL at any time, in case of 
fatal accident or termination/completion of period of work order. I shall not place a demand 
for employment with UCIL in future also. 

 
 

                                                                             Verification 
Identified by Sri………………….                      The Statement made above are true to the Advocate at 
Jamshedpur                                 best of my knowledge, belief and                  
                                                                         information and I Sign on.……………. 
                                                                         at …………………….. 
 
 
 
                                                                                                     Deponent 
 
 
                                                                         The deponent is known to me & has                     
                                                                         signed in my presence. 
 
 
 

                                                                              Advocate 
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XII 

 

 

 

F O R M S 
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Annexure - C 
 
 

QUESTIONNAIRE 
(The following information must be furnished and uploaded along with the tender form) 

            
(TENDERER DETAILS TO BE UPLOADED ALONG WITH THE OFFER) 

 
1. Name of Tenderer :  

 
 
 

2. Names of Proprietor/Owner of the firm (person 
in-charge of the tender)  
 

:  

3. Address for Correspondence  
 
 
 
 
 

:  
 
 
 
 
 
 

4. Telephone No. (if any) :  

5. Fax Nos. (if any) :  

6. Mobile Nos. :  

7. E-mail Address  
 
 

:  

8. Address for Permanent Residency 
 
 
 
 

:  
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Annexure-D 

PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT 
 
(To be issued by approved Scheduled Banks) 
 
In accordance with Notice Inviting Tender (NIT) No.__________ Dated ________ for the work of 
___________ (herein after referred to as “the said Works”) for Rs._______________ 
(Rupees___________ only), under ______ Uranium Corporation of India Ltd,  a company 
incorporated under Indian Companies Act, having its registered office at PO Jaduguda Mines Distt - 
East Singhbhum, Jharkhand- 831 012 , India  (herein after referred to as UCIL), M/s 
_________________ Address ________________________ [Herein after referred to as Contractor 
(s)] wish /wishes to participate in the said tender and a Bank Guarantee for the sum of 
Rs.______________ (in words)  valid for a period of _________ days (in words) is required to be 
submitted by the Bidder towards the Bid Security.  
 
 
We the ______________________________Bank (hereinafter called the said Bank) do hereby 
undertake to pay to UCIL, the sum of Rs. ____________ (Rupees ________________ only) by 
reason of the said tenderer’s failure to enter into an agreement of contract on intimation of acceptance 
of his tender and/or to commence the contract works and/or failure to deposit the security deposit 
within the stipulated period as per the terms and conditions relating to and/or governing the contract 
and/or specified in the Notice Inviting Tender (NIT). We also agree that any such demand made on 
the Bank shall be conclusive as regards the amount due and payable by the Bank under this 
Guarantee.  We also agree that notwithstanding any dispute or difference or any litigation in respect of 
or arising from the said contract and/or the acceptance of the tender of the tenderer afore stated by 
UCIL including the question as to the tenability of the claim of the UCIL for forfeiting the Earnest 
Money being the Bank Guarantee herein, we shall forthwith pay the said amount to UCIL on demand 
being made as aforesaid. 
 
 
We ________________ Bank further agree that the guarantee herein contained shall remain in full 
force and effect during the period that would be taken for entering into an Agreement of contract and 
that it shall continue to be enforceable till all the dues of the UCIL under the terms and conditions of 
the NIT for the work have been fully paid and its claims satisfied or discharged or till UCIL certifies, 
that the terms and conditions of the NIT have been fully and properly carried out by the said tenderer 
and accordingly discharges the guarantee. 
 
 
We _____________________ Bank further agree with the UCIL that the UCIL shall have the fullest 
liberty without our consent and without affecting in any manner our obligations hereunder to vary any 
of the terms and conditions of the NIT and/or terms and conditions governing the contract or to extend 
the time of validity of the offer from the said tenderer from time to time or to postpone for any time or 
from time to time any of the powers exercisable by the UCIL against the said tenderer and to forbear 
or enforce any of the terms and conditions of the NIT and we shall not be relieved from our liability 
hereunder by reason of any such variation, or extension being granted to the said tenderer or for any 
forbearance, act or omission on the part of the UCIL or any indulgence by the UCIL to the said 
tenderer or by any such matter or thing whatsoever which under the law relating to surety/guarantee 
would but for this provision have effect of so relieving us. 
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We _______________________Bank do hereby further agree that any change in the Constitution of 
the said tenderer or the Bank will not affect the validity of this guarantee. 
 
 
We ______________________ Bank lastly undertake not to revoke this guarantee during its currency 
except with the previous consent of the UCIL in writing. 

 
 
 
 

Dated the  __________ day of  __________ 20.. 
 

________________Bank 
 

(Signature with name in Block letters with designation, 
Attorney as per power of Attorney No._____dt. _____) 

 
 Bank’s Common seal 
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Annexure-E 
 

PROFORMA FOR BANK GUARANTEE FOR SECURITY DEPOSIT 
 
WHEREAS on or about the _______________ day of __________________M/s ________ 
(Tenderer’s name & address), having its registered office situated at _________(Postal address) 
(herein after referred to as ‘The Tenderer’) entered into a contract bearing reference no. 
__________________ dtd. ____________ with ______ Uranium Corporation of India Ltd,  a 
company incorporated under Indian Companies Act, having its registered office at PO Jaduguda 
Mines Distt - East Singhbhum, Jharkhand- 831 012 , India  (herein after referred to as UCIL),  for 
_______________ (details of order) (herein after referred to as ‘The Contract’). 
AND WHEREAS under the terms and conditions of the contract the tenderer is required to keep with 
UCIL a security deposit of Rs. ________________ (Rupees_______________ only) or submit a Bank 
Guarantee in lieu of cash deposit for the fulfillment of the terms and conditions of the contract, and 
whereas the supplier has chosen to submit a Bank Guarantee.  
 
We ________________________ Bank do hereby undertake to pay the amounts due and payable 
under this Guarantee without any demur, merely on a demand from UCIL stating that the amount 
claimed is due by way of loss or damage caused to or that would be caused to or suffered by UCIL by 
reason of breach of any of the terms and conditions of the said contract.  Any such demand made on 
the bank shall be conclusive as regards the amount due and payable by the Bank under this Guarantee.  
However, our liability under this Guarantee shall be restricted to an amount not exceeding 
Rs.________ plus interest @ 12% per annum from the date of demand for payment till the actual date 
of payment made by us. 
 
We undertake to pay to  UCIL any money so demanded notwithstanding any dispute or disputes 
raised by the tenderer in any suit or proceeding pending before any court or tribunal relating thereto, 
our liability under these  present being absolute and unequivocal. 
The payment so made by us under this guarantees shall be valid discharge of our liability for payment 
thereunder and the tenderer shall have no claim against us for making such payment. 
 
We ____________________ Bank further agree that the Guarantee herein contained shall remain in 
full force and effect during the period that would be taken for the performance of the said Agreement 
and that it shall continue to be enforceable till all the dues of UCIL under or by virtue of the said 
Agreement have been fully paid and its claims satisfied or discharged or till UCIL certifies that the 
terms and conditions of the said Agreement have been fully and properly carried out by the said 
tenderer and accordingly discharges this Guarantee.  Our Guarantee shall remain in force until 
____________ and unless a demand or claim under this guarantee is made on us in writing within six 
months from the expiry of the Guarantee period, we shall be discharged from all liability under this 
Guarantee thereafter. 
 
We _____________________ Bank, further agree that UCIL shall have the fullest liberty without our 
consent and without affecting in any manner our obligations hereunder to vary any of the terms and 
conditions of the said Agreement or to extent time of performance by the said tenderer from time to 
time or to postpone for any time or from time to time any of the powers exercisable by UCIL against 
the said tenderer and to forbear or enforce any of the terms and conditions relating to the said 
Agreement and we shall not be relived from our liability by reason of any such variation, or extension 
being granted to the said contract or for any forbearance, act or omission on the part of UCIL or any 
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indulgence by UCIL to the said tenderer or by any such matter or thing whatsoever which under the 
law relating to sureties would but for this provision, have effect of so relieving us. 
This guarantee will not be discharged due to the change in the constitution of the Bank or the 
Consultant. 
 
We____________________ Bank lastly undertakes not to revoke this guarantee during its currency 
except with the previous consent of UCIL in writing. 
 

 
 
 
 

Dated the  __________ day of  __________ 20__  
 

________________Bank 
 
 
 

(Signature with name in Block letters with designation, 
Attorney as per power of Attorney No._____dt. _____) 

 
 Bank’s Common seal 
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Annexure-F 
 

UNDERTAKING NOT TO GIVE ANY GIFT /INDUCEMENT IN CONNECTION WITH 
SECURING ANY FAVOUR IN DEALING WITH UCIL 

 
                                                                                                             Date: 

 
To, 
 
M/s. Uranium Corporation of India Ltd 
PO Jaduguda Mines,  
Distt -East Singhbhum 
Jharkhand - 831 012 
 
 
I / We …................................................................................... am / are a Vendor / Customer of 
Uranium Corporation of India Ltd (now onwards to be referred as Company). 
 
I / We agree and undertake: 
 
Not to provide any gift and / or inducement to any employee of the Company in connection with 
securing / being granted favour (s) in my / our dealings with the Corporate office of the company and 
/ or its any field units. 
 
To immediately report any gift and / or inducement sought by any employee of the Company granting 
favour(s) to me / us in my / our dealings with the Company and / or its field units.  
 
 
 
Signature………………………………………………………………………………….. 
 
Name…………………………………………………………..………………………….. 
 
Title……………………………………………………………………………………….. 
 
Name of the Company and Address (with Seal)………………………………………….. 
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Annexure-G 

 
SECRECY / CONFIDENTIALITY AGREEMENT 

 
THIS AGREEMENT, made and entered into this ____th day of ___________, 20- -  by and 
between URANIUM CORPORATION OF INDIA LTD.,  a company incorporated under Indian 
Companies Act having its registered office at PO Jaduguda, Distt - East Singhbhum, Jharkhand 
831 012, India  (hereinafter called “UCIL”) on one part and ___________________, a company 
duly incorporated under .........................., with its registered office ................................... 
(hereinafter called _____) includes its successors and permitted assigns, on the other part. 
 

WITNESSETH: 
 
WHEREAS: 

A. UCIL intends to purchase _______ from __________ (Name of the company). 
B. _________ (Name of the company) intends to produce ___________ at their  project in 

__________ (Name of the place) and intend to sell the same to UCIL 
C. The parties, therefore, intend to enter into an MoU and subsequently an  agreement for the 

sale and purchase of ___________. 
 
NOW, THEREFORE, in consideration of the premises and the mutual covenants herein contained, 
the parties hereto agree as follows: 
1. The term “Confidential Information” means: 

(1) All details supplied by UCIL/ (Name of the company) on technical, commercial and other 
information and data on the Process. 

(2) All details supplied by UCIL/ (Name of the company) on technical, commercial and other 
information and data relating to the products. 

 
2. Each party hereto shall keep secret and confidential any and all Confidential information it 

receives from any other party or parties hereto under this Agreement, and shall not use such 
Confidential Information for any purposes except for the said tender purpose hereunder. The 
obligations under this Article shall not apply to any information or data that : 
(i) at the time of its disclosure hereunder is in the public domain, 
(ii) after disclosure hereunder becomes part of the public domain by publication or otherwise 

through no fault of the party to whom such information or data is disclosed hereunder 
(“Receiving party”) (but only after it is published or otherwise becomes part of the public 
domain), 

(iii) the Receiving Party can show in its possession at the time of disclosure hereunder and 
which the Receiving party, without breach or any obligation is free to disclose to others, 
or 

(iv) was received by the Receiving Party after the time of disclosure by a party hereto 
(“Disclosing Party”) hereunder from a third party who did not acquire it, directly or 
indirectly, from the Disclosing Party under an obligation of confidence and which the 
Receiving party, without breach of any obligation, is free to disclose to others. 

 
For the purpose of this Article 2, information or data which is specific, e.g., those on operating 
conditions or equipment, shall not be deemed to be within the foregoing exceptions merely because it 
is embraced by general information or data in the public domain or in the possession of Receiving 



 

N.I.T. No. TMD/MIN/ELECT-34 Page 57/65 
 

Party.   In addition, any combination of features shall not be deemed to be within the foregoing 
exceptions merely because individual features are in the public domain or in the possession of the 
Receiving Party, but only if the combination itself and its principle of operation are in the public 
domain or in the possession of the Receiving Party. 
3. The Receiving Party shall limit the access to the Confidential Information received hereunder to 

its directors, officers and employees, who (i) need to have access with such Confidential 
Information, (ii) have been informed of the confidential nature thereof and (iii) have agreed to 
undertake the obligations of non-disclosure and non-use of such Confidential Information. 

 
4. Upon request of UCIL, …….(name of the party) shall, free of charge, promptly return to UCIL all 

the Confidential information received from UCIL hereunder. 
 
5. Each party hereto shall not, without the other party’s prior express written consents, disclose or 

allow the disclosure of the existence of this Agreement. 
 
6. It is mutually understood and agreed that no license or other rights are granted to any party hereto 

under this Agreement, by implication or otherwise, for any of the patents or patents applications 
of any other party hereto or as to any information and data disclosed by any other party or parties 
hereto under this Agreement. 

 
7. None of the parties may assign its rights or obligations hereunder without the prior written 

consent of the other parties. 
 
8. The obligation of non-disclosure and non-use of the Confidential information under this 

Agreement shall remain in effect for five (5) years after the date hereof and shall terminate upon 
lapse of said five (5) years. 

 
9. This Agreement shall be governed by and construed in accordance with Indian laws. 
 
10. Each party hereto acknowledges and agrees that monetary damages for any breach or threat of 

breach of this Agreement are inadequate. Each party hereto shall, therefore, be entitled to seek 
and obtain temporary and injunctive relief for any breach or threat of breach of this Agreement 
relating to its Confidential Information, in addition to any other remedy. 

 
IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed in 
duplicate by their duly authorized representatives on the day and year first above written. The original 
shall remain with UCIL and the duplicate with ……(name of the party). 
 
 
1. For _________________________                                                 Witness: 
            (Name)  
                                                                       1. 
            Designation                                                                                  (Name) 
                                                                      Designation 
 
                                                  2.     
                                                                                                                    (Name) 
                                                                               Designation  
2.   For Uranium Corporation of India Ltd.    
    
 
                                                                                              Witness: 
 ( Name) 
 Designation  
                   1.                                   
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                                                                                                    (Name)    
                                                                                              
                                                                                              Designation 
 
 
 
                                                   2.  
                                                                          (Name) 
                                                                                                                     
                                                                                              Designation 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

N.I.T. No. TMD/MIN/ELECT-34 Page 59/65 
 

URANIUM CORPORATION OF INDIA LIMITED 
TURAMDIH MINE 

(A Govt. of India Enterprises) 
CIN : U 12000 JH 1967 GOI 000806 

 
 

Annexure-H 
 

PRE CONTRACT INTEGRITY PACT 
 
General 
This pre-bid pre-contract Agreement (hereinafter the Integrity Pact) is made on ………… day of the 
month of ………… year …….. between Uranium Corporation of India Ltd (hereinafter called the 
“BUYER” which expression shall mean and include, unless the context otherwise requires, his 
successors in office and assigns) of the First Part and M/s. ……………………… 
………………………. (hereinafter called the “BIDDER / Seller” which expression shall mean and 
include, unless the context otherwise requires, his successors and permitted assigns) of the Second 
Part. 
 
WHEREAS the BUYER proposes to procure (Name of the Stores / Equipment / Item) and the 
BIDDER/Seller is will to offer / has offered the stores and 
 
WHEREAS the BIDDER is a private company / public company / Government undertaking / 
partnership / registered export agency, constituted in accordance with the relevant law in the matter 
and the BUYER is a PSU. 
 
NOW, THEREFORE, 
To avoid all forms of corruption by following a system that is fair, transparent and free from any 
influence / prejudiced dealings prior to, during and subsequent to the currency of the contract to be 
entered into with a view to:- 
 
Enabling the BUYER to obtain the desired said stores/equipment at a competitive price in conformity 
with the defined specifications by avoiding the high cost and the distortionary Impact  of corruption 
on public procurement, and  
 
Enabling BIDDERS to abstain from bribing or indulging in any corrupt practice in order to secure the 
contract by providing assurance to them that their competitors will also abstain from bribing and other 
corrupt practices and the BUYER will commit to prevent corruption, in any form, by its officials by 
following transparent procedures. 
 
The parties hereto hereby agree to enter into this Integrity Pact and agree as follows: 
Commitments of the BUYER 
 
1.  

1.1. The BUYER undertakes that no official of the BUYER, connected directly or indirectly with 
the contract, will demand, take a promise for or accept, directly or through intermediaries, 
any bribe, consideration, gift, reward, favour or any material or immediate benefit or any 
other advantage from the BIDDER, either for themselves or for any person, organization or 
third party to the contract in exchange for an advantage in the bidding process, bid 
evaluation, contracting or implementation process related to the contract. 

1.2. The BUYER will, during the pre-contract stage, treat all BIDDERS alike, and will provide to 
all BIDDERS the same information and will not ;provide any such information to any 
particular BIDDER which could afford an advantage to that particular BIDDER in 
comparison to other BIDDERS 
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1.3. All the officials of the BUYER will report to the appropriate Government office any 
attempted or completed breaches of the above commitments as well as any substantial 
suspicion of such a breach. 

2. In case any such preceding misconduct on the part of such official(s) is reported by the BIDDER 
to the BUYER will full and verifiable facts and the same is prima facie found to be correct by the 
BUYER, necessary disciplinary proceedings, or any other action as deemed fit, including criminal 
proceedings may be initiated by the BUYER and such a person shall be debarred from further 
dealings related to the contract process. In such a case while an enquiry is being conducted by the 
BUYER the proceedings under the contract would not be stalled. 

 
Commitments of BIDDERS 
 
3. The BIDDER commit itself to take all measures necessary to prevent corrupt practices, unfair 

means and illegal activities during any stage of its bid or during any pre-contract or post-contract 
stage in order to secure the contract or in furtherance to secure it and in particular commit itself to 
the followings:- 
3.1. The BIDDER will not offer, directly or through intermediaries, any bribe, gift, consideration, 

reward, favour, any material or immaterial benefit or other advantage, commission, fees, 
brokerage or inducement to any official of the BUYER, connected directly or indirectly with 
the bidding process, or to any person, organization or third party related to the contract in 
exchange for any advantage in the bidding, evaluation, contracting and implementation of the 
contract. 

3.2. The BIDDER further undertakes that it has not given, offered or promised to give, directly or 
indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or 
other advantage, commission, fees, brokerage or inducement to any official of the BUYER 
or otherwise in procuring the Contract or forbearing to do or having done any act in relation 
to the obtaining or execution of the contract or any other contract for showing or forbearing 
to show favour or disfavor to any person in relation to the contract or any other contract. 

3.3. The BIDDER further confirms and declares to the BUYER that the BIDDER has not 
engaged any individual or firm or company whether Indian or foreign to intercede, facilitate 
or in any way to recommend to the BUYER or any of its functionaries, whether officially or 
unofficially to the award of the contract to the BIDDER, nor has any amount been paid, 
promised or intended to be paid to any such individual, firm or company in respect of any 
such intercession, facilitation or recommendation. 

3.4. The BIDDER, either while presenting the bid or during pre-contract negotiations or before 
signing the contract, shall disclose any payments he has made, is committed to or intends to 
make to officials of the BUYER or their family members, agents, brokers or any other 
intermediaries in connection with the contract and the details of services agreed upon for 
such payments. 

3.5. The BIDDER will not collude with other parties interested in the contract to impair the 
transparency, fairness and progress of the bidding process, bid evaluation, contracting and 
implementation of the contract. 

3.6. The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair 
means and illegal activities. 

3.7. The BIDDER shall not use improperly, for purposes of competition or personal gain, or pass 
on to others, any information provided by the BUYER as part of the business relationship, 
regarding plans, technical proposals and business details, including information contained in 
any electronic data carrier. The BIDDER also undertakes to exercise due and adequate care 
lest any such information is divulged. 

3.8. The BIDDER commits to refrain from giving any complaint directly or through any other 
manner without supporting it with full and verifiable facts. 

3.9. The BIDDER shall not instigate or cause to instigate any third person to commit any of the 
actions mentioned above. 

3.10. If the BIDDER or any employee of the BIDDER or any person acting on behalf of 
the BIDDER, either directly or indirectly, is a relative of any of the officers of the BUYER, 
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or alternatively, if any relative of an officer of the BUYER has financial interest/stake in the 
BIDDER’s firm, the same shall be disclosed by the BIDDER at the time of fill of tender. 
The term ‘relative’ for this purpose would be as defined in Section 6 of the Companies Act 
1956 

3.11. The BIDDER shall not lend to or borrow any money from or enter into any monetary 
dealings or transactions, directly or indirectly, with any employee of the BUYER.  

 
4. Previous Transgression:  

4.1. The BIDDER declares that no previous transgression occurred in the last three years 
immediately before signing of this Integrity Pact, with any other company in any country in 
respect of any corrupt practices envisaged hereunder or with any Public Sector Enterprise in 
India or any Government Department in India that could justify BIDDER’s exclusion from 
the tender process. 

4.2. The BIDDER agrees that if it makes incorrect statement on this subject, BIDDER can be 
disqualified from the tender process or the contract, if already awarded, can be terminated for 
such reason. 

 
5. Earnest Money (Security Deposit) 

5.1. While submitting commercial bid, the BIDDER shall deposit an amount ___________ (to be 
specified in RFP) as Earnest Money / Security Deposit, with the BUYER through any of the 
following instruments: 

i. Bank Draft or a Pay order in favour of _________________ 
ii. A confirmed guarantee by an Indian Nationalized Bank, promising payment of the 

guaranteed sum to the BUYER on demand within three working days without any 
demur whatsoever and without seeking any reasons whatsoever. The demand for 
payment by the BUYER shall be treated as conclusive proof of Payment. 

iii. Any other mode or through any other instrument (to be specified by the RFP). 
5.2. The Earnest Money/Security Deposit shall be valid upto complete conclusion of the 

contractual obligations to the complete satisfaction of both the BIDDER and the BUYER. 
5.3. In case of the successful BIDDER a clause would also be incorporated in the Article 

pertaining to Performance Bond in the Purchase Contract that the provisions of Sanctions for 
Violation shall be applicable for forfeiture of Performance Bond in case of a decision by the 
BUYER to forfeit the same without assigning any reason for imposing sanction for violation 
of this Pact. 

5.4. No interest shall be payable by the BUYER to the BIDDER on Security Deposit for the 
period of its currency. 

 
6. Sanctions for Violations 

6.1. Any breach of the aforesaid provisions by the BIDDER or any one employed by it or acting 
on its behalf (whether with or without the knowledge of the BIDDER) shall entitle the 
BUYER to take all or any one of the followings actions, wherever required:- 

i. To immediately call off the pre contract negotiations without assigning any reason or 
giving any compensation to the BIDDER. However, the proceedings with the other 
BIDDER(s) would continue. 

ii. The Earnest Money Deposit (in pre-contract stage) and/or Security Deposit / 
Performance Bond (after the contract is signed) shall stand forfeited either fully or 
partially, as decided by the BUYER and the BUYER shall not be required to assign any 
reason therefore. 

iii. To immediately cancel the contract, if already signed, without giving any compensation 
to the BIDDER. 

iv. To recover all sums already paid by the BUYER, and in case of an Indian BIDDER with 
interest thereon at 2% higher than the prevailing Prime Lending Rate of State Bank of 
India, while in case of BIDDER from a country other than India with interest thereon at 
2% higher the LIBOR. If any outstanding payment is due to the BIDDER from the 
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BUYER in connection with any other contract for any other stores, such outstanding 
payment could also be utilized to recover the aforesaid sum and interest. 

v. To encash the advance bank guarantee and performance bond / warranty bond, if 
furnished by the BIDDER, in order to recover the payments, already made by the 
BUYER, along with interest. 

vi. To cancel all or any other Contracts with BIDDER. The BIDDER shall be liable to pay 
compensation for any loss or damage to the BUYER resulting from such cancellation / 
rescission and the BUYER shall be entitled to deduct the amount so payable from the 
money(s) due to the BIDDER. 

vii. To debar the BIDDER from participating in future bidding processes of Indian Rare 
Earths Limited for a minimum period of five years, which may be further extended at the 
discretion of the UCIL. 

viii. To recover all sums paid in violation of this Pact by BIDDER(s) to any middleman or 
agent or broker with a view to securing the contract. 

ix. In cases where irrevocable Letters of Credit have been received in respect of any contract 
signed by the BUYER with the BIDDER, the same shall not be opened. 

x. Forfeiture of Performance Bond in case of a decision by the BUYER to forfeit the same 
without assigning any reason for imposing sanction for violation of this Pact.   

6.2. The BUYER will be entitled to take all or any of the actions mentioned at Para 6.1 (i) to (x) 
of this Pact also on the Commission by the BIDDER or any one employed by it or acting on 
its behalf (whether with or without the knowledge of the BIDDER), of an offence as defined 
in Chapter IX of the Indian Penal code, 1860 or Prevention of Corruption Act, 1988 or any 
other statute enacted for prevention of corruption. 

6.3. The decision of the BUYER to the effect that a breach of the provisions of this Pact has been 
committed by the BIDDER shall be final and conclusive on the BIDDER. However, the 
BIDDER can approach the Independent Monitor(s) appointed for the purposes of this Pact. 

 
7. Independent Monitors 

7.1. The BUYER has appointed Independent Monitors (hereinafter referred to as Monitors) for 
this Pact in consultation with the Central Vigilance Commission (Names and Addresses of 
the Monitors to be given). 

7.2. The task of the Monitors shall be to review independently and objectively, whether and to 
what extent the parties comply with the obligations under this Pact. 

7.3. The Monitors shall not be subject to instructions by the representatives of the parties and 
perform their functions neutrally and independently. 

7.4. Both the parties accept that the Monitors have the right to access all the documents relating 
to the project/procurement, including minutes of meetings. 

7.5. As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will so 
inform the Authority designated by the BUYER. 

7.6. The BIDDER(s) accepts that the Monitor has the right to access without restriction to all 
Project documentation of the BUYER including that provided by the BIDDER. The 
BIDDER will also grant the Monitor upon his request and demonstration of a valid interest, 
unrestricted and unconditional access to his project documentation. The same is applicable to 
Subcontractors. The Monitor shall be under contractual obligation to treat the information 
and documents of the BIDDER/Subcontractor(s) with confidentiality. 

7.7. The BUYER will provide to the Monitor sufficient information about all meetings among the 
parties related to the Project provided such meetings could have an impact on the contractual 
relations between the parties. The parties will offer to the Monitor the option to participate in 
such meetings. 

7.8. The Monitor will submit a written report to the designated Authority of BUYER with 8 to 10 
weeks from the date of reference or intimation to him by the BUYER/BIDDER and, should 
the occasion arise, submit proposals for correcting problematic situations.   

 
8. Facilitation of Investigation  
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In case of any allegation of violation of any provision of this Pact or payment of commission, the 
BUYER or its agencies shall be entitled to examine all the documents including the Books of 
Accounts of the BIDDER and the BIDDER shall provide necessary information and documents in 
English and shall extend all possible help for the purpose of such examination. 

 
9. Law and Place of Jurisdiction 

This pact is subject to Indian Law. The place of performance and jurisdiction is the seat of the 
BUYER. 

 
10. Other Legal Actions  

The actions stipulated in this Integrity Pact are without prejudice to any other legal action that 
may follow in accordance with the provisions of the extant law in force relating to any civil or 
criminal proceedings. 

 
11. Validity 

11.1. The validity of this Integrity Pact shall be from date of its signing and upto the 
complete execution of the contract to the satisfaction of both the BUYER and the 
BIDDER/Seller, including warranty period, whichever is later. In case BIDDER is 
unsuccessful, this Integrity Pact shall expire after six months from the date of signing of the 
contract. 

11.2. Should one or several provisions of this Pact turn out to be invalid, the remainder of 
this Pact shall remain valid. In this case, the parties will strive to come to an agreement to 
their original intensions. 

 
12. The Parties hereby sign this Integrity Pact at ________________ on___________. 
 
 
 
 
 
 
BUYER 

 
 
 
 
 
BIDDER 

 
 
Signature 
Name of the Officer 
Designation 

 

  
  
Witness Witness 
  
1 1 
__________________________________ 
 
 

__________________________ 

2 2 
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URANIUM CORPORATION OF INDIA LIMITED 
TURAMDIH MINE 

(A Govt. of India Enterprises) 
CIN : U 12000 JH 1967 GOI 000806 

 
 

Schedule A 
Schedule of Items for NIT No. TMD/MIN/ELECT-34 

Sl. 
No. 

Description of work Qty Rate 
inclusive 
of GST 
(in fig) 

Rate inclusive of GST (in 
words) 

Amount  

1 Transfer Unit Repairing Cost 
of Kyocera photocopier 
machine KM2035 with 
spares 

1       

2 Maintenance Kit (MK460) 
for Taskalfa 180 

1       

3 Heat Roller for Taskalfa 180 1       

4 Separation Claw for Taskalfa 
180 

5       

5 Bush of heat roller for 
Taskalfa 180 

2       

6 Service Charges  2       

 Total     
 Total in Words:- 

………………………………………………………………………………………………. 
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URANIUM CORPORATION OF INDIA LIMITED 
TURAMDIH MINE 

(A Govt. of India Enterprises) 
CIN : U 12000 JH 1967 GOI 000806 

Schedule – ‘B’ 
 
 

Materials for the free issue to the contractor: 

 

Sl. No. Particulars Quantity 

1. Nil Nil 

 

 

 


