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N.I.T. NO: TMD/1024 
 
 
 

1. To be uploaded at GeM-CPPP website https://etenders.gov.in/eprocure/app by 12.00 

hours on 12/06/2025. 

 

2. Tenders will be opened in the presence of tenderers who may like to be present at 15.30 hours 

on 13/06/2025. 

 
 
 
 
 
 
 
 
 
 
 
 
 

Note: Conditional Tender may be rejected.  

 
 
 
 

“BIDDERS ARE REQUESTED TO GO THROUGH THE TENDER DOCUMENT CAREFULLY 

BEFORE UPLOADING OF THEIR TENDER” 
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NIT No.: TMD/1024 
 
 

 

 Annual Contract for Miscellaneous Electrical Works at 
Turamdih Mill 
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SPECIAL INSTRUCTIONS TO THE TENDERER 
 

1. Tenderers are requested to submit following: 
 

a. Original DD/SBI Collect Challan (UCIL Copy) for submission of cost of tender fees 
complete in all respect, in a sealed envelope superscribing Cost of Tender fees , N. I. T 
No., Name of work, Name of Tenderer and date of opening of tender as 
advertised/notified. 

 
b. E. M. D in the form of DD/Banker’s cheque/Bank Guarantee will be submitted in a 

separate sealed envelope superscribing Earnest Money Deposit, N. I. T No., Name of 
work, Name of Tenderer and date of opening of tender as advertised/notified. 

 
2. All the above 02 ( two ) sealed envelopes (EMD and Cost of Tender) shall be kept in separate main 

sealed envelope which shall also be super scribed with NIT No. and with the details as mentioned above 
in serial number 1. 

 
3. In case of MSME/NSIC registered units, the exemption from submitting Cost of Tender fees and Earnest 

Money Deposit may be claimed by uploading proper and valid documentary proof in support of 
exemption at the GeM-CPPP website https://etenders.gov.in/eprocure/app. However, in that case 
the hardcopy may be submitted (if required) in separate sealed envelope superscribing “EXEMPTION 
CERTIFICATE FOR EMD and COST OF TENDER”, NIT No., Name of work, Name of Tenderer and date of 
opening of tender as advertised/notified. 

 
4. The tender shall be hosted at GeM-CPPP website https://etenders.gov.in/eprocure/app in two 

parts -  
Part – 1: Techno-commercial Part 
Part – 2: Price Part (Schedule of items i.e. Item wise BOQ) 

 
A bidder shall register in advance with their Digital Signature Certificate (DSC) at the GeM-CPPP website 
prior to submitting their offers. After successful registration the bidder shall get access to the Techno-
commercial Part of the NIT. The bidder must submit the Techno-commercial Part at first and upload all 
the required documents as described in the Pre-Qualification Criteria (PQC) published in this tender 
document. Only, after successful submission of Techno-commercial Part the bidders shall fill up and 
submit the Price Part (Item wise BOQ of items). The Techno-commercial Part and Price-Part (Item wise 
BOQ) shall be completely filled up and submitted at the GeM-CPPP website 
https://etenders.gov.in/eprocure/app only. Please note, Hard copy of Techno-commercial 
Part and Price –part (Item wise BOQ shall not be accepted at any cost). 
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Ref: UCIL/Mill /TMD/Elect./06/25                                                                              Date: 23/05/2025 

 
NOTICE INVITING TENDER No.: TMD/1024 

 
E-tenders are invited in two parts (Part-I Technical and Commercial part & Part- II Price part) by 
Uranium Corporation of India Limited, Jaduguda from reliable, experienced and resourceful 
contractors for execution of following work: 
 

1. Name of the Work Annual Contract for Miscellaneous Electrical 
Works at Turamdih Mill 

2. Estimated Value Rs.36,48,274/- inclusive of GST 
3. Earnest Money Deposit (EMD) Rs.36,483/-  
4. Cost of Tender Fee Rs.500/- 
5. Completion Time 12 (Twelve) months 

6. Starting date for commencement 
of uploading the Tender 23/05/2025 

7. Last date & time for uploading & 
submission of completed Tender 12/06/2025 up to 12.00 Noon 

8. Tender Opening Date 13/06/2025 at 3.30 PM 
 

PRE-QUALIFICATION CRITERIA (PQC) OF TENDERERS 
 
Only such firms need to tender who can produce satisfactory evidence that they have the necessary 
experience & financial resources to undertake such work as per criteria mentioned below. 
 
i) Experience of having successfully completed similar work in any organization during last 07 

years ending last day of the month previous to the one in which applications are invited should be 
either of the following: 

 
a) One similar completed works costing not less than the amount equal to Rs.29.19 Lakhs. 

                                                               Or 
b) Two similar completed works each costing not less than the amount equal to Rs.18.24 Lakhs. 

                                                               Or 
c) Three similar completed works each costing not less than the amount equal to Rs.14.59 Lakhs 

 
“Similar work” means experience in Annual Maintenance Contract for electrical jobs OR supply of 
electrical manpower OR Erection and commissioning of MCC / PDB / Transformer (minimum 300 KVA, 3 
Ph.) including laying of HT/LT armoured cables OR Carrying out jobs of miscellaneous electrical works (like 
cable laying, cable termination, cable removing, maintenance of street light, maintenance of fans, switches, 
earth pit works, fabrication of structure for electrical panels, motor fitting and assembling etc). The bidder 
will have to submit copy of the relevant work order / LOI / LOA clearly indicating Work Order Value (in INR) 
and its completion certificate from the client and valid electrical contractor license issued by the state / 
central electricity licensing board as documentary evidence in support of their experience / credential 
failing which offer shall be summarily rejected. The submitted Work Orders / LOI / LOA and Completion 
Certificate shall be either English or Hindi only. Credentials other than English or Hindi language 
shall not be considered. 
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ii) The minimum average annual financial turnover of the bidder during the last three years, ending on 31st 

March of the previous financial year, shall be at least Rs.10.94 Lakhs. Documentary evidence in the 
form of certified Audited Balance Sheets of relevant periods or a certificate from the Chartered 
Accountant / Cost Accountant indicating the turnover details for the relevant period shall be uploaded 
with the bid. In case the date of constitution / incorporation of the bidder is less than 3-year-old, the 
average turnover in respect of the completed financial years after the date of constitution shall be taken 
into account for this criteria. 

 
Tender can be downloaded from GeM-CPPP website https://etenders.gov.in/eprocure/app, the cost 
of tender fee shall be paid through DD/SBI Collect Challan. This will operate at all branches of SBI in India. 
Format of Challan can be downloaded from www.uraniumcorp.in. The scanned copy of original Cost of 
tender document in the form of DD/SBI Bank Challan (UCIL Copy) shall be uploaded at GeM-CPPP website 
https://etenders.gov.in/eprocure/app along with the Technical Part. The original DD/SBI Collect 
Challan (UCIL Copy) towards cost of tender document should be kept in separate sealed envelope and shall 
be submitted at the office of Manager (Pers.), UCIL, Turamdih Mines within the due date as notified in 
the NIT i.e. by 12/06/2025, 12.00 Noon.  
 
Tenders received without earnest money are likely to be rejected. Tenderer shall remit the EMD by way of 
Demand Draft / Bank Guarantee / Banker’s Cheque only in favour of Uranium Corporation of India Limited. 
No cash, MO, Fund Transfer etc. shall be accepted. The further details for remission of earnest 
money can be obtained from Clause No. 4 under Detailed Notice Inviting Tender of this tender 
document. The scanned copy of the original E.M.D. shall be uploaded at the GeM-CPPP website 
https://etenders.gov.in/eprocure/app along with the Technical Part.  The original instrument of EMD 
should be submitted in separate sealed envelope at office of Manager (Pers.), UCIL, Turamdih Mines 
within the due date as notified in the NIT i.e. by 12/06/2025, 12.00 Noon. 
 
In case of registered units with MSME/NSIC/Director of Industries of State, Cottage Industries approved by 
the State Authority or any other entity as may be specified by Govt. MSE guidelines, from time to time 
proper and valid documentary proof shall be uploaded at GeM-CPPP website 
https://etenders.gov.in/eprocure/app along with the Technical Part for exemption from submitting 
Cost of tender fees and/or E.M.D. However, in that case the hardcopy of this valid exemption certificate 
may be submitted (if required) in separate sealed envelope at office of Manager (Pers.), UCIL, 
Turamdih Mines within the due date as notified in the NIT i.e. by 12/06/2025, 12.00 Noon.  
 
The tenders are to be uploaded at GeM-CPPP website https://etenders.gov.in/eprocure/app only on 
or before the due date and time fixed for uploading the bid as mentioned in the NIT. Physical 
submission of tender shall not be accepted. Technical part only of the offers uploaded will be opened 
on 13/06/2025 at 3.30 P.M. by representative(s) of Uranium Corporation of India Limited. 
Subsequently, the original instrument of Cost of Tender fee and Earnest Money Deposit (EMD) shall also be 
opened on 13/06/2025 in presence of Tenderers who may like to be present. The uploaded Price parts 
only of technically qualified tenderers will be opened later on. 
 
The Corporation reserves the right to accept or reject any or all tenders either in full or part thereof or to 
split up the work if necessary without assigning any reasons whatsoever.   
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I 
 

DETAILED NOTICE INVITING TENDER 
 

1. Item rate contract E-tenders are invited on behalf of the Uranium Corporation of India Limited, 
Jaduguda for Annual Contract for Miscellaneous Electrical Works at Turamdih Mill 
 

2. In addition to PRE-QUALIFICATION CRITERIA (PQC) of tenderers, bidder shall also upload the 
following at GeM-CPPP website https://etenders.gov.in/eprocure/app along with tender 
document failing which their offer may be likely to be rejected: (to be uploaded with the technical 
part of the tender document) 
a) Document for GSTIN Code. 

 
3. Tenders shall be uploaded in two parts i.e. (i) Part – I: Technical and Commercial and  
                                                                           (ii) Part – II: Price. 
 

i) List of Documents to be uploaded in Part – I (Technical and Commercial part) 
                         

a) Tenderer’s covering letter (covering letter shall also contain name, Email id, Phone No., 
Mobile No., residential address and place of business of person or persons submitting the 
tender etc.) 

b) Scanned copy of Cost of Tender Fee / valid exemption certificate (if any) 
c) Scanned copy of Earnest Money Deposit / valid exemption certificate (if any) 
d) Scanned copy of PAN 
e) Scanned copy of G.S.T. Code No.  
f) Scanned copy of Valid Electrical Contractor License 
g) Annual Report containing Balance Sheet and Statement of Profit & Loss A/c of last 03 

(three) financial years ending 31st March of previous FY duly certified by Cost / Chartered 
Accountant. 

h) Documentary proof in support of past experience of the Tenderer in similar nature of job 
along with Work order along with completion certificates / performance certificates/Tax 
Invoices (in English or Hindi language only). 

i) Other document as may be required to be submitted along with the tender in accordance 
with Technical Specification, Special Conditions and any other clause of NIT Tender 
Document 

 
ii) List of Documents to be uploaded in Part-II (Price part): 

 
Filled in Schedule of quantities (Price Schedule) i.e. Item wise BOQ with rates including P.F., 
Bonus, Insurance, Addl. Insurance for workmen compensation, cost of safety appliances / PPE, 
tools & tackles, misc. overhead expenditures and all other applicable taxes and duties including 
G.S.T.   
 

4. Earnest Money Deposit (EMD): 
 
4.1 The amount of EMD is fixed sum based on estimated value as given below.  
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4.2 EMD is to be remitted by way of ‘demand draft / banker’s cheque’ only in favour of Uranium 

Corporation of India Limited. No cash, MO, Fund Transfer etc shall be accepted. 
 
4.3 The tender shall be accompanied by Earnest Money Deposit (EMD) of Rs.36,483/- in the form of 

Demand Draft (DD) / Bank Guarantee / Banker’s Cheque in favour of Uranium Corporation of 
India Limited, Jaduguda payable at State Bank of India, Jaduguda / Hartopa Branch. The 
original instrument of EMD should be submitted in separate sealed envelope at the office of 
Manager (Pers.), UCIL, Turamdih Mines within the due date in properly sealed condition i.e. on 
or before 12/06/2025, 12.00 Noon. The scanned copy of the original instrument of E.M.D. shall be 
uploaded at the GeM-CPPP website https://etenders.gov.in/eprocure/app along with the 
Technical Part. 

  
4.4 No interest shall be payable on the EMD. 
 
4.5 EMD is liable to be forfeited if: 

a) The tenderer changes the terms and conditions or prices or withdraw his quotation subsequent to 
the date of opening. 

b) The tenderer fails to accept the order when placed or fails to commence works after accepting 
the order. 

c) In case bidder submits false/fabricated documents. 
d)  In case bidder fails to submit Security Deposit within 30 days of receipt of Work Order. 

 
4.6 Approval for exemption from remittance of EMD, if required shall be obtained prior from 

competent authority. 
 
4.7 The offers received from tenderers without EMD and/or tender cost shall be summarily rejected 

except where exemption clause is provided in the tender. 
 
4.8 Public Sector Undertakings, State Government Undertakings, may be exempted from payment of 

EMD with the approval of Competent Authority.  MSME/Small Scale Industries (SSI) with current 
valid registration with State or Central Govt. shall be exempted from payment of EMD (after 
ensuring that the registration in case of SSI) pertains to the class of items/stores/works for which the 
tender is floated) by the authority competent to conclude supply/ contract orders. 

 
4.9 EMD may be adjusted against security deposit of the successful bidder. EMD of unsuccessful 

bidders and successful bidder where SD is not applicable shall be returned immediately once the L1 
bidder is decided.  

 
4.10 In case where the EMD is provided in form of BG in the prescribed format given at Annexure-D 

of this tender document to be attached with the tender, the BG shall be obtained from a scheduled 
/nationalized Bank.  The genuineness of BG shall be checked by the corporation from the issuing 
bank. 

 
4.11 In repetitive /routine works, Vendors may submit EMD in the form of Security Deposit. The 

vendors depositing  security deposit EMD of Rs 50000/-  shall be allowed to quote any number of 
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works for  works upto  Rs. 10 lacs and Vendors depositing Rs 1 lacs shall be    allowed quote any 
number of works for works upto 20 lacs , without submission of EMD.  The EMD exemption 
shall be allowed as long as SD remains with the UCIL.  In case of default by the bidder (when L1 
backs out) the 2 % of estimated cost shall be recovered from the security EMD lying with UCIL.  
In cases when L1 defaults in more than one works and when the recovery is more than SD, the 
recovery shall be effected from the other bills of the defaulter bidder. The vendors who don’t 
want to submit Security Deposit shall also have an option of submitting work wise EMD @2 % 
of estimated cost.  

 
5. SECURITY DEPOSIT, PERFORMANCE BANK GUARANTEE & RETENTION MONEY 
 
5.1 Security Deposit & Performance Bank Guarantee 
5.1.1 Security deposit (SD) shall be uniformly levied @ 10% of contract value towards satisfactory 

completion of the works as under : 
a) For works contract (including composite contracts of supply and works) valued more 

than Rs.50,000/-.  
b) For supply contract valued more than Rs.5 lakhs. 

 
5.1.2 SD should be submitted in the form of demand draft/ bankers cheque/BG within 30 days of 

receipt of letter of acceptance or commencement of work at site whichever is earlier to  
EIC/OIC. 

 
5.1.3 Public Sector Undertakings, State Government undertakings, MSME/Small Scale Industries 

with current valid registration with State or Central Government ensuring that the registration 
(in case of SSI) pertains to class of items/stores/works for which the tender is floated, may be 
exempted from payment of SD. 

 
5.1.4 In exceptional cases of work contracts, the approving authority may consider recovering balance 

SD (in addition to EMD if it is given not in BG form) amount from 1st running bill of the 
contractor. 

 
5.1.5 EMD may be adjusted towards SD. However, if EMD is submitted in the form of Bank 

Guarantee, fresh Bank Guarantee is to be submitted towards SD in the prescribed format at 
Annexure – D to be attached with order. 

 
5.1.6 BG format for security deposit is attached at Annexure-E.  
 
5.1.7 The SD shall not bear any interest, and is liable to be forfeited for unsatisfactory completion or 

on abandonment of the supply/ work order. 
 
5.1.8 Contractor is also permitted to furnish BG in favour of Uranium Corporation of India Ltd in the 

prescribed format towards security deposit. 
 
5.1.9 Additional amount of SD due to enhancement in scope of work is also to be submitted. 
 
5.2    RETENTION MONEY 



                                                                                                             

Page 10 of 100 
 

URANIUM CORPORATION OF INDIA LIMITED 
(A GOVERNMENT OF INDIA ENTERPRISE) 

P.O. JADUGUDA MINES 

DIST. – SINGHBHUM (EAST) 
JHARKHAND – 832 102 

CIN: U 12000 JH 1967 GOI 000806 

In contract, where payment is made on progressive billing of work executed, 5% of the bill value 
is to be retained at the time of making payment towards rectification/defective work as retention 
money and be treated as Security Deposit. 

 
5.3    SECURITY DEPOSIT & RETENTION MONEY  

The total SD and retention money together towards performance guarantee shall not exceed 10% 
of contract value. 

 
5.4 REFUND OF SECURITY DEPOSIT & RETENTION MONEY 
5.4.1 Before releasing SD or retention money in respect of works, a “No Due Certificate” shall be 

issued by EIC/ OIC duly countersigned by head of the department after ensuring that no amounts 
are recoverable from the contractor. 

 
5.4.2 EIC/OIC shall recommend release of SD and retention money after compliance by the contractor 

towards guarantee/warranty/performance guarantee & other related clauses as stipulated in the 
work order and on submission of formal claim by contractor. 

 
5.4.3 On receipt of “no dues certificate” from EIC/OIC, SD or retention money retained in the form of 

B.G and/ or cash may be refunded at the earliest, if the contractor is not liable to pay any money 
to UCIL under any other contract.  

 
5.5 FORFEITURE OF SD & RETENTION MONEY 

The SD & retention money shall stand forfeited in favour of UCIL, without any further notice to 
the contractor in the following circumstances: 

 
5.5.1 In case of any failure whatsoever on the part of the contractor at any time during performance of 

his part of the contract including the extended periods of contract, where notice is given and time 
for rectification allowed. 

 
5.5.2 If the contractor indulges at any time in any subletting/ sub-contracting of any portion of the work 

without approval of UCIL. 
 
6. PAYMENT TERMS: 
6.1     Standard payment terms should be within 30 days from the date of submission of bill by the   
          contractor (subject to acceptance) in case of works contract/service contracts. 

 
7. PROCEDURE TO BE FOLLOWED REGARDING BGs 
7.1 Copy of proper prescribed format on which BGs are accepted from the contractors are enclosed 

with the tender document at Annexure-D  
 
7.2 The bidders are insisted that BGs to be submitted by them should be sent to organization directly 

by issuing bank under Registered Post (A.D.)/ Speed Post. 
 
8. DELIVERY / COMPLETION SCHEDULE 
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8.1 Time is the essence of order/ contract. Any extension thereto shall be with reservation of 
company’s rights to levy liquidated damage and shall be with a provision that no price increase 
shall be applicable beyond the original completion period. 

 
9. LIQUIDATED DAMAGES (LD) 
9.1 Liquidated Damages (LD) shall be levied where reasons are attributable to contractors for delays 

in execution of order/ contract. LD shall be levied @0.5% per week or part thereof on the value 
of unfinished supply/work order for each week of delay subject to a maximum of 5% of the total 
value of contract (excluding Taxes and Duties). 

 
9.2 Wherever the work is on turnkey or having a bearing in commissioning and performance of the 

system in total, LD is to be imposed on total value, in such cases.  
 
9.3 If separate period of completion is specified for certain item of work or group of items of work, at 

the time of issuing the order, the LD can be levied on the total value of item of work or group of 
items of work (excluding Taxes and Duties )which are completed beyond the agreed contract 
period.  

 
9.4 For the portion of delay which is attributable to UCIL / force majeure or to the contractor, the 

case shall be dealt with as follows : 
 

A. Delay attributable to UCIL / Force majeure 
 

LD Not Applicable 
Taxes & Duties Any increase in taxes and duties on account of 

statutory increase, fresh imposition of any duty or 
taxes which take place during such extended period 
shall be admissible. 

Price Variation Price variation , if indicated in the Work Order, 
shall be applicable during such extended period 

 
B. Delay attributable to Supplier / Contractor 

 
                 

LD Applicable 
Taxes & Duties Increase / fresh imposition of taxes and duties 

during the extended period will be to the 
account of the contractor. 
 
Any decrease in taxes and duties during the 
extended period will be availed by UCIL 

Price Variation Price variation, If indicated in the contract 
will be applicable for the work performed 
within the scheduled period of contract.  
 
For work executed during the extended 



                                                                                                             

Page 12 of 100 
 

URANIUM CORPORATION OF INDIA LIMITED 
(A GOVERNMENT OF INDIA ENTERPRISE) 

P.O. JADUGUDA MINES 

DIST. – SINGHBHUM (EAST) 
JHARKHAND – 832 102 

CIN: U 12000 JH 1967 GOI 000806 

delivery period, the rates as prevailing on the 
last day of the scheduled contract period only 
may be paid. De-escalation / reduction, if any, 
which takes place, shall have to be passed on 
to UCIL 

  
 
10. VARIATIONS / DEVIATION/AMENDMENTS:- 
10.1   Instead of item wise deviation, over all deviation will be considered while working out amount. 
 

Upto 10% variation in the execution of works contracts/order of the total works contract value for 
sanctioned contract/ order value is allowed without issue of amendment/ revision in the work 
order. 

 
11. PAYMENT OF BILLS:- 
11.1 Payment against Work shall be released by the units finance department as per the mode and terms 

& conditions stipulated in the work orders. Bills / Invoices from the party for payment against 
work orders shall be received in finance department for payment after due certification. 

 
11.2  In case of work order the contractor shall submit the invoice/bill in duplicate to EIC/OIC, who 

shall verify invoice/bills as per terms and conditions stipulated in the work order and recommend 
for payment after making necessary deductions according to order. Complete details of payments 
recommended shall be entered in the Measurement Book (MB). All the payments recommended 
shall be forwarded through Head of the department / Sectional Head to Finance Department for 
necessary action after due verification by internal audit. 

 
11.3  The officer concerned in finance department to verify the bills/invoices with reference to orders, 

amendments and other relevant records/communications. The payment will be released after bill 
is duly certified and recommended by EIC/OIC. 

 
11.4 Officer concerned of finance department will ensure that prescribed certificates relating to ED, 

Sales Tax, Free Issue Materials supplied by the department, B.G. for advance payment, SD, 
performance bond and any other documents essential for releasing payment are available before 
payment is released. 

 
11.5  Contractor is to submit final bill within 40 days of issue of defects liability certificate. EIC/ OIC 

shall check the bill within 20 days after its receipt and return the bill to contractor for corrections, 
if any.  

 
11.6  If the Contractor is to re-submit the bill, with corrections within 20 days of its return by the EIC/ 

OIC. The re-submitted bill shall be checked and payment shall be made within 30 days of its 
receipt. 

 
12. FORCE MAJEURE:  
12.1  Force majeure is an event beyond the control of contractor and not involving the contractor’s fault 

or negligence and which is not foreseeable. Such events may include, but are not restricted to acts 
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of the contractor either in its sovereign or contractual capacity, wars or revolution, hostility, acts 
of public enemy, civil commotion,  floods, explosions, epidemics, quarantine restrictions, strikes, 
lockouts  and freight embargoes or any other event which UCIL may deem fit to consider so. The 
decision about force majeure shall rest with UCIL which shall be final and binding.  

 
12.2  If there is delay in performance or other failures by the contractor to perform obligations under its 

contract due to event of a Force Majeure, the contractor shall not be held responsible for such 
delays/failures. 

 
12.3  If a Force Majeure situation arises, the contractor shall promptly notify the purchaser in writing of 

such conditions and the cause thereof within fifteen days of occurrence of such event. Unless 
otherwise directed by the purchaser in writing, the supplier shall continue to perform its 
obligations under the contract as far as reasonable/practical and shall seek all reasonable 
alternative means for performance not prevented by the Force Majeure event. 

 
12.4  If the performance in whole or in part or any obligation under this contract is prevented or 

delayed by any reason of Force Majeure for a period of exceeding sixty days, UCIL may at its 
option terminate the contract without any financial repercussion on either side. 

 
13. GENERAL CONDITIONS OF CONTRACT (GCOC) 

This document shall accompany and is a part of the contract entered into between the Uranium 
Corporation of India Limited and the contractor for formulation of work contracts.  

 
The purpose of this document is to establish general conditions for the contract which shall be 
binding upon the contractor.  

 
Table of Clauses 

Clause No. Topic 
1 Definition of Terms 
2 Contract 
3 Standards 
4 Scope of order & Specifications 
5 Inspection of Site 
6 Assignment and Subletting 
7 Prices 
8 Taxes, duties & levies 
9 Performance test 
10 Alteration of specifications, patterns & drawings 
11 Correspondence 
12 Accident or injury to workmen 
13 Compliance with Statutory and other regulations 
14 Security regulations 
15 Method of blacklisting vendors 
16 Secrecy 
17 Indemnity 
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18 Death, Bankruptcy etc. 
19 Arbitration 
20 Jurisdiction  
21 Ethics in tendering & other business dealings 

 
 

A detail description of above clauses is provided from Page 61. 
 
14. STATUTORY LEVIES 

A brief detail of taxes and duties levied on the contracts are as follows: 
 
14.1  Income tax: 

Law of Income Tax is governed by the Income Tax Act 1961 and is administered by the Central 
Board of Direct Taxes (CBDT). The Board has framed various rules for administration of income 
tax which are known as Income Tax Rules 1962. They are amended and modified from time to 
time as required due to changing circumstances. 

 
Income Tax Law comprises the following:- 
1) Income Tax Act 1961 as amended by Parliament upto date. 
2) Annual Finance Act passed by Parliament. 
3) Income Tax Rules 1962 as made and amended upto date by CBDT. 
4) Judgements rendered by competent Courts of Law. 
5) Circulars and Notifications issued by CBDT from time to time. 

 
TDS on payment to Contractors 

 
Section 194C of Income Tax Act 1961, provides for deduction of income tax at source at the 
prevailing rate (of 2% plus educational cess) at the time of credit of such sum to the account of 
the contractor or at the time of payment thereof. The provision contained in this Section applies 
only in relation to Works Contract, Labour Contract and Composite Contract and do not cover the 
contract for sale of goods. 

 
15. The tender shall be in prescribed Form and it shall be valid for a minimum period of six months 

from the date of opening of tender.  Should the tenderer modify or withdraw his tender within the 
said period of three months from the date of opening the tender, earnest money deposited by the 
tenderer shall be forfeited. 

 
16. The works are required to be completed as given in the special condition of contract from the 

seventh day after the date on which the Engineer-in-charge issues written orders to commence the 
work or from the date of handing over of the site, whichever is later, in accordance with the 
phasing, if any indicated by the Corporation in the tender documents. 

 
17. Normally contractors whose names are borne on the approval list of contractor of 

C.P.W.D/M.E.S. or Local reputed/experienced contractors will be permitted to tender.  Not more 
than one tender shall be submitted by a firm of Contractors. 
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18. The representative appointed by Uranium Corporation of India Limited shall be the Accepting 
Officer herein after referred to as such for the purpose of this contract. 

 
19. Tender documents consisting of drawing, specification, schedule of quantities of the various 

classes of work to be done, the conditions of contract and other necessary documents will be 
available for downloading at GeM-CPPP website https://etenders.gov.in/eprocure/app from 
23/05/2025 up to 12/06/2025. The tender document shall be uploaded at GeM-CPPP website 
https://etenders.gov.in/eprocure/app. Physical submission of tender shall not be accepted 
under any circumstances.  

 
20. Downloaded and completely filled-up Techno-commercial and Price Part (Item wise BOQ of 

items) shall be uploaded at GeM-CPPP website https://etenders.gov.in/eprocure/app not later 
than 12/06/2025 up to 12.00 Noon. 

 
21. Submission of a tender by a tenderer implies that he has read this notice and all other contract 

documents and has made himself aware of the scope and specifications of the work to be done 
and of considerations and rates at which stores, tools and plants, etc. will be issued to him by the 
Corporation and local conditions and other factors bearing on the execution of the work. 

 
22. A tenderer should quote in figures the rate (s) tendered in the price bid and upload the same. 
 
23. In the case of item rate tender, only rates quoted shall be considered.  Any tender containing 

percentage below/above the rates quoted is liable to be rejected. 
 
24. The tender for the works shall not be witnesses by a contractor or contractors who 

himself/themselves has/have tendered for the same works.  Failure to observe this condition shall 
render the tender of the contractor tendering as well as of those witnessing the tender liable to 
rejection. 

 
25. Tenders shall be uploaded at GeM-CPPP website https://etenders.gov.in/eprocure/app by up to 

12.00 Noon on the 12/06/2025 and shall be opened on 13/06/2025 at 3.30 PM. 
 
26. The Uranium Corporation of India Limited, Jaduguda is connected by both rail and road links and 

situated on the Howrah-Bombay line of S.E. Railway at a distance of 232 Km. from Howrah and 
27 from Tatanagar.  The name of the Railway station is Rakha Mines.  Jaduguda is at a distance 
of about 48 Km. from Tata by road on Tata-Mosaboni Road, the main plant is located at about 5 
Km. from Rakha Mines Railway station.  Narwapahar is connected by all weather road to 
Tatanagar (15 Km. approx.) and to Jaduguda and Rakha Mines Railway Station (about 11 Km. 
Turamdih is connected by all weather road to Tatanagar (5 Kms. Approx.) 

 
27. Uranium Corporation of India Limited will return the Earnest Money without any interest to 

unsuccessful tenderer on production by the tenderer of a certificate of Supdt. (Elect.)/Mill), 
Turamdih. 

 
28. A tenderer shall submit the tender which satisfied each and every condition laid down in this 

notice, failing which, the tender will be liable to be rejected. 
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29. The L-1 bidder shall be decided based on the total landed cost of all items quoted by the bidders 

as a whole as mentioned in Price Schedule i.e. Item wise BOQ. 
 
30. This notice of tender shall form part of the contract documents. 
 

For and behalf of  
URANIUM CORPORATION OF INDIA LIMITED 

 
 
 
 

Signature: ____________________ 
 

Designation: __________________ 
Date: __________________
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II 
 

FORM OF TENDER 
 

To 
M/s. Uranium Corporation of India Limited, 
P.O: Jaduguda Mines 
Dist: Singhbhum (East) 
Jharkhand – 832102 
 
Dear Sir, 
I/We, the undersigned hereby submit, the tender document for the work as above and hereby under take 
to execute the complete works as set forth in the scope of work, Technical Specifications, Tender 
Drawings in accordance with the conditions of tendering, special conditions of contract, general 
conditions of contract or in default thereof to forfeit any pay to Uranium Corporation of India Limited, 
the sum of money mentioned in relevant Tender Documents. 
 
I/We agreed to abide by this tender for the period of _________________ months from the date fixed 
for the opening of the same and in default agree that the amount of Earnest Money along with this 
tender may be forfeited. 
 
I/We undertake to complete whole works covered under this tender within a period of 
____________________ months from the date of Letter of Acceptance. 
 
I/We have deposited as the Earnest Money a sum of Rs. ____________________ in shape of 
_____________________________ which amount is not to bear any interest and I/We do hereby agree 
that this sum shall be forfeited by Uranium Corporation of India Limited in the event of accepting 
my/our tender I/We fail to execute the Contract when called upon to do so. 
 
If this tender is accepted, I/We shall deposit the sum to constitute the security deposit required by the 
relevant terms of the contract. 
 
I/We also undertake, as required to enter into a contract with Uranium Corporation of India Limited by 
executing an Agreement in the prescribed Contract Agreement from enclosed along with this tender 
document and till such time the Agreement be not executed, we shall be bound by the terms and 
conditions of the tender document and subsequent letter, minutes of discussions and letter of 
acceptance. 
  

(Signature of Tenderer with seal) 

 Name: 

  

 

Address of the firm: 
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 Dated …/…/….. Day of 20………… 

 
ARTICLES OF AGREEMENT made at ______________________________________.  This 

__________________________________ day of ___________________20_____ between 

________________________________________________ (hereinafter referred to as the Corporation 

which expression shall include its successors and assigns) of the one part and Messrs.  

_____________________________________________________ (hereinafter referred to as Contractor 

which expression shall include its successors and assigns of the other part WHEERAS the Corporation 

is desirous that certain works should be constructed viz. 

______________________________________________________. 

__________________________________________________ and has accepted a tender by the 

Contractor for the construction completion and maintenance of such works NOW THIS AGREEMENT 

WITNESSETH as follows:  

1. In this agreement works and expression shall have the same meanings as are respectively assigned 

to them in the General conditions and special conditions of Contract hereinafter referred to. 

2. The following documents shall be deemed to form and be read and contused as part of this 

agreement, viz: 

a. Tender notice no. ________________________________ dated _________________. 

b. The drawings 

c. The tender 

d. The general conditions of contract 

e. The specifications 

f. The special conditions 

g. The schedule of quantities 

h. Design date and technical specifications (if any) 

i. General information and guidance of tenderers 

j. Any other document specifically mentioned herein as forming a part of the agreement 

 

3. In consideration of the payments to be made by the Corporation to the Contractor as hereinafter 

mentioned, the contractor hereby covenants with the Corporation to construct, complete and 

maintain the works in conformity in all respects with the provisions of the contract. 
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4. The Corporation hereby covenants to pay to the Contractor in consideration of the construction 

completion and maintenance of the works, the contract price at the times and in the manner, 

prescribed by the Contract. 

5. The several parts of this contract have been read to us and fully understood by us. 

 

AS WITNESS OUR hand this _____________________________ day of 

_________________________ 20_______ signed by the said. 

 

 

 ___________________________________________ 

 

URANIUM CORPORATION OF INDIA LIMITED 

 

_________________________________________  

_________________________________________  

In the presence of 

 

Signed by the said       Contractor 

 

_________________________________________  

In the presence of 
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III 
 

GENERAL CONDITIONS OF CONTRACT 
 

A INTERPRETATIONS AND DEFINITIONS 
1.   Singular and Plural 
     Where the context so requires, words importing the singular only also include the plural and 

vice versa.  
2.   Heading and Marginal Notes to conditions: 
     Heading and marginal notes to these General Conditions shall not be deemed to form part 

thereof or be taken into consideration in the interpretation or construction thereof or of the 
Contract. 

3.   Definitions: 
a)  Corporation' shall mean Uranium Corporation of India Limited having it's registered office 

at PO Jaduguda, Distt - East Singhbhum, Jharkhand -832102 and includes a duly authorized 
representative of the Corporation or any other person empowered in this behalf by the 
Corporation to discharge all or any of it's functions. 

b)   The `Accepting Authority' shall mean the authority approved by Competent Authority. 
c)   The `Contract' shall mean the notice inviting the tender, the tender, and acceptance thereof 

and the formal agreement, if any, executed between the Corporation and the Contractor 
together with the documents referred to therein including these conditions, Designs, 
Drawings, Schedule of Quantities with rates and amounts and Schedule of Rates.  All these 
documents taken together shall be deemed to form one Contract and shall be complementary 
to one another. 

d)   The `Contractor' shall mean the individual or firm or company whether incorporated or not, 
undertaking the works and shall include legal representatives of such individual or persons 
composing such firm or unincorporated company, or successors of such firm or company as 
the case may be and permitted assigns or such individual or firm or company. 

e)   The `Contract Sum' shall mean: 
i)   In the case of Lump Sum Contracts the sum for which the tender is accepted. 
ii)  In the case of percentage Rate Contracts the estimated value of the works as mentioned in 

the tender adjusted by the Contractor's percentage. 
iii) In the case of Item Rate Contracts the cost of the works arrived at after multiplying of the 

quantities shown in Schedule of Quantities by the item rates quoted by the Tenderer or as 
finally accepted for the various items. 

f)   A `Day' shall mean a day of 24 hours from midnight to midnight irrespective of the number 
of hours worked in that day. 

g)   ̀ Engineer-in-charge' shall mean the Engineering Officer appointed by the Corporation or his 
duly authorized representative who shall direct, supervise and be in-charge of the works for 
purpose of this Contract. 

h)   ̀ Excepted Risks' are risks due to riots (otherwise than among Contractors' Employees) and 
civil commotion (in so far as both these are uninsurable), war (whether declared or not), 
invasion, act of foreign enemies, hostilities, civil war, rebellion, revolution, insurrection, 
damage from aircraft, acts of god such as earth quake, lightning and unprecedented floods 
and other causes over which the Contractor has no control and accepted as such by the 
Accepting authority. 
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i)   `Market Rate' shall be the rate as decided by the Engineer-in-charge on the basis of the cost 
of materials and labour at the site where the work is to be executed, plus the percentage to 
cover all overheads and profit. 

j)   Schedule(s) referred to in these conditions shall mean the relevant Schedule(s) annexed to 
the tender papers issued by the Corporation or the standard Schedule of Rates prescribed by 
the Corporation and the amendments thereto issued from time to time. 

k)   The `Site' shall mean the lands and/or other places on, under, in or through which the work 
is to be executed under the Contract including any other lands or places which may be 
allotted by the Corporation or used for the purposes of the Contract. 

l)   `Temporary Works' shall mean all temporary works of every kind required in or about the 
execution, completion, maintenance of the works. 

m)   `Urgent Works' shall mean any urgent measures, which, in the opinion of Engineer-in-
Charge, become necessary during the progress of the works, obviate any risk of accident or 
failure of which become necessary for security. 

n)   A `Week' shall mean seven days without regard to the number of hours worked any day in 
that week. 

o)   The `Works' shall mean the works to be executed in accordance with the Contract or part(s) 
thereof as the case may be and shall include all extra or additional, altered or substituted 
works or temporary and urgent works as required for performance of the Contract. 

 
B)     SCOPE AND PERFORMANCE 
 
4.     Contract Documents: 
       The Contractor shall be furnished, free of charge, one original and two photocopies of the 

Contract documents (Price Part) and one set of Technical Part. He shall keep one copy of the 
Documents on the site in good order and the same shall at all reasonable times be available for 
inspection and use by the Engineer-in-Charge, his representative or other Inspecting Officer. 

4.1 None of these documents shall be used by the Contractor for any purpose other than that of this 
Contract. 

4.2    The Contractor shall take necessary steps to ensure that all persons employed on any work in 
connection with Contract have noticed that the Indian official Secret Act 1923(XIX of 1923) 
applied to them and shall continue so to apply even after the execution of such works under the 
Contract. 

 
5.     Works to be carried out: 
       The work to be carried out under the Contract shall except as otherwise provided in these 

conditions, include all labour, materials, tools, equipment and transport which may be required 
in preparation of and for and in the full and entire execution and completion of the works.  The 
descriptions given in the Schedule of Quantities shall, unless otherwise stated, be held to 
include waste on materials, carriage and cartage carrying in return of empties, hoisting, setting, 
fitting and fixing in position and all other labourers necessary in and for the full and entire 
execution and completion as aforesaid in accordance with good practice and recognized 
principles. 

 
6.     Inspection of site: 
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       The Contractor shall inspect and examine the site and its surrounding and shall satisfy himself 
before submitting his tender as to the nature of the ground and sub-soils (so far as is 
practicable), the form and nature of the site, the quantities and nature of work and materials 
necessary for the completion of the works and the means of access to the site, the 
accommodation he may require, availability of labour, water, electric power.  In general he shall 
himself obtain all necessary information as to risks, contingencies and other circumstances 
which may influence or affect his tender.  No extra charges consequent on any 
misunderstanding or otherwise shall be allowed. 

 
7.     Sufficiency of Tender: 
       Description of item in the Schedule of quantities is brief and therefore, shall be read in 

conjunction with the relevant specifications and the Contractor's rate shall be deemed to be for 
such complete work unless otherwise specified by the Contractor while tendering.  No claim, 
whatsoever, shall be entertained by the Corporation on account of insufficiency of any rate as 
quoted in the Schedule of Quantities and rates.  The Contractor shall be deemed to have 
satisfied himself before tendering as to the correctness and sufficiency of his tender of the 
works and of the rates and prices quoted in the Schedule of Quantities, in which rates and prices 
shall, except as otherwise provided, cover all his obligations under the Contract and all matters 
and things necessary for the proper completion, maintenance of works and shall also cover the 
cost of necessary protection, including labour, materials and equipment to ensure safety and 
protection against all risks, accidents compensation for injury to life and damage to property if 
any caused by the Contractor's operations connected with the work.  The rates shall be firm and 
shall not be subject to change due to variation during the entire period of execution of the work 
in cost of materials, labour conditions or any other conditions whatsoever.  The rates quoted by 
the Tenderer shall be inclusive of all taxes, duties and other statutory levies. 

 
8.     Discrepancies and Adjustment of Errors: 
       The several documents forming the Contract are to be taken as mutually explanatory of one 

another and the special conditions in preference to General Conditions. 
8.1    If there are varying or conflicting provisions made in any one document forming part of the 

Contract, the Accepting Authority shall be the deciding authority with regard to the intention of 
the document. 

8.2    Any error in description, quantity or rate in Schedule of Quantities or any omission there from 
shall not vitiate the Contract or release the Contractor from the execution of the whole or any 
part of the works comprised there in according to specifications or from any of his obligations 
under the Contract. 

8.3    If on check there are found to be difference between the rates given by the Contractor in words 
and figures or in the amount worked out by him in the Schedule of Quantities and general 
summary the same shall be adjusted in accordance with the following rules: 
a)   The item description should be clear and unambiguous.  
b)   In case of item rate tender, only quoted rate shall be considered. 
c)   Rate quoted by the contractor in item rate tender in figure and words shall be accurately 

filled in such that there is no discrepancy in the rates written in figures and words. 
However, if a discrepancy is found, the rates which correspond with the amount worked 
out by the contractor shall unless otherwise proved be taken as correct. If the amount of 
an item is not worked out by the contractor or it does not correspond with the rates 
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written either in figure or in words then the rates quoted by the contractor in words shall 
be taken as correct. 

d)   where the rates quoted by the contractor in figure and in words tally but the amount is not 
worked out correctly, the rates quoted by the contractor will unless otherwise proved be 
taken as correct and not the amount. In event no rates has been quoted for any item(s) 
then rate for such item(s) will be considered as zero. 

e)   In case of lump sum Contracts (based on bills of quantities/ quantity not shown as 
provisional), should any error in quantities or any omissions of items be discovered, the 
cumulative effects of which varies Rs. 20,000/- whichever is less, then the errors shall be 
rectified and the rectifications dealt with as for deviations/variations under conditions 10 
and 11 hereof, and the value thereof shall be added or deducted from the Contract sum, as 
the case may be, provided that there shall be no rectification of any errors, omissions or 
wrong estimates in the prices inserted by the Contractor in the Bills of quantities. 

 
9.    Security Deposit: 
       Total amount of Security deposit shall be limited to 10% of the awarded value of work.  Fifty 

percent of this amount shall have to be deposited as initial security deposit at the time of 
execution of agreement including the amount deposited as Earnest Money.   

      (a)   Acceptable mode of payment of Initial Security Deposit/ Earnest Money: 
i)  For deposit upto Rs. 5,000/- :  Demand Draft payable at SBI, Jaduguda/Hartopa. 
ii)  For deposit beyond Rs. 5,000/- and up to Rs. 1.00 Lakh.:  DAC/TDR/FDR etc. from 

any Schedule Banks duly pledged in favour of UCIL.  But in case of Earnest Money of 
amount more than Rs. 50,000/-, the Tenderer should submit Bank Guarantee issued by 
Nationalized bank as mentioned in Para 9(a) (iii). 

iii)  For deposit beyond Rs. 1.00 Lakhs:  Bank Guarantee issued by Scheduled bank of 
jointly, severally bound with the Contractor to the purchaser for the amount same 
above.  The terms of the said guarantee shall be such as shall be approved by the 
purchaser and the obtaining of such guarantee and the cost of guarantee to be so 
entered shall be at the expenses, in all respects, of the Contractor.  The said guarantee 
shall be valid till the expiry of the defect liability period and issue of the final 
certificate by the Engineer, and with a claim period of Six months beyond it's required 
validity.   
In addition to the above, further amount to the extent of the 5% of awarded value of the 
work will be deducted from the Running Account bills by way of percentage 
deductions.  Such percentage deduction shall be @ 10% of the running account bills till 
the full amount of security deposit is realized/retained by the Corporation. 

 (b)   All compensation or other sums of money payable by the Contractor under the terms of this 
contact or any other contact or any other account whatsoever may be deducted from or paid 
by sale of a sufficient part of his security deposit or from the interest arising there from or 
from any sums which may be due or become due to the Contractor by the Corporation or any 
account whatsoever and in the event of his security deposit be reduced by reason of any such 
deduction or sale as aforesaid, the Contractor shall within fourteen days of receipt of notice of 
demand from the Engineer-in-charge make good the deficit. 

 (c)   Refund of Security Deposit:   
     Initial Security Deposit shall be refunded to the Contractor on the Engineer-in-charge 

certifying in writing that the work has been completed as per condition 31 hereof etc. 
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 (d)   On expiry of the Defects liability period (referred to in condition 33 hereof) or after payment 
of the Final bill payable whichever is later, the Engineer-in-charge shall on request from the 
Contractor refund to him the remaining portion of the security deposit provided the Engineer-
in-charge is satisfied that there is no demand outstanding against the Contractor. 

 
10.    Deviation/Variation Extent & Pricing:   
       The Engineer-in-charge shall have power (i) to make alteration in, omissions from, additions to, 

or substitution for the original specification, drawings design  and instructions that may appear 
to him to be necessary or advisable during the progress of the work and (ii) to omit a part of the 
works in case of non availability of a portion of the site or for any other reasons and the 
Contractor shall be bound to carry out the works in accordance with any instructions given to 
him in writing signed by the Engineer-in-charge and such alterations, omissions additions or 
substitutions shall form part of the Contract as if originally provided therein and any altered, 
additional or substituted work which the Contractor may be directed to do in the manner above 
specified as part of the works, shall be carried out by the Contractor on the same conditions in 
all respects including price on which agreed to do the main work except as hereinafter provided.  
No work which radically changes the original nature of the Contract shall be ordered by the 
Engineer-in-charge as a deviation and in the event of any deviation being ordered which in the 
opinion of the Contractor changes the original nature of the Contract, he shall nevertheless carry 
it out and the disagreement as to the nature of the work and the rate to be paid therefore shall be 
resolved in accordance with condition 52. 

10.1  The time for completion of the works shall, in the event of any deviations resulting in additional 
cost over the Contract sum being ordered, be extended as follows if requested by the Contractor. 
a)   In the proportion which the additional cost of the altered additional or substituted work, 

bears to the original Contract sum plus 
b)   25% of the time calculated in (a) above or such further additional time as may be 

considered reasonable by the Engineer-in-charge. 
10.b.1  Rate for such additional altered or substituted work shall be determined by the Engineer-in-

charge as follows: - 
i)   If the rate for additional, altered or substituted items of works is specified in the 

Schedule of Quantities, the Contractor shall carry out the additional, altered or 
substituted item at the same rate.  In the case of composite tenders, where two or more 
Schedules of Quantities may form part of the Contract, the applicable rate shall be taken 
from the Schedule of Quantities of that particular part in which the deviation is involved, 
failing that, at the lowest applicable rate for the same item of work in the other Schedule 
of Quantities. 

ii)   If rate for any altered, additional or substituted item of work is not specified in the 
Schedule of Quantities, the rate for that item shall be derived from the rate for the 
nearest similar item specified therein.  In case of composite Tenders, where two or more 
Schedule of Quantities form part of the Contract, the rate shall be derived from the 
nearest similar item in the Bills of Quantities of the particular part of works in which the 
deviation is involved, failing that, from the lowest of the nearest similar item in other 
Schedule of Quantities. 

iii)   If the rate for any additional, altered or substituted item of work cannot be determined in 
the manner specified in sub-paras (i) and (ii) above, then such item of the work shall be 
carried out at the rate entered in the C.P.W.D. Schedule of Rates (current) then 
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plus/minus the percentage by which the tendered amount of the work actually awarded 
is higher or lower than the estimated amount of the works actually awarded.  
(Applicable to measurement Contract is based on item rates or lump sum Contracts 
based on Bills of Quantities or percentage rate Contracts). 

iv)   If the rate for any altered, additional or substituted item of work cannot be determined in 
the manner specified in sub-Para (i) to (iii) above, the Contractor shall within 14 days of 
the date of receipt of the order to carry out the said work, inform the Engineer-in-charge 
of the rate which he proposed to claim for such item of work, supported by analysis of 
the rate claimed, and the Engineer-in-charge shall within three months thereafter, after 
giving due consideration to the rate claimed by the Contractor determine the rate on the 
basis of market rate(s).  In the event of the Contractor failing to inform the Engineer-in-
charge within the stipulated period of time, the rate, which he proposes to claim, the rate 
for such item shall be determined by the Engineer-in-charge on the basis of market 
rate(s).  for this purpose the purchase voucher etc. shall be produced by the Contractor to 
the Engineer-in-charge. 

 
11.    Suspension of works: 
       The Contractor shall on receipt of the order in writing of the Engineer-in-charge suspend the 

process of the works or any part thereof for such time and in such manner, as the Engineer-in-
charge may consider necessary for and of the following reasons. 
   i)  On account of any default on part of the Contractor or 
   ii)  For proper execution of the works or part thereof for reasons other than the default of the 

Contractor; or  
   iii)  For safety of the works or part thereof. 
 

12.    TIME AND EXTENSION FOR DELAY: 
       The time allowed for execution of the works as specified in the Schedule - 'F' or the extended 

time, in accordance with these conditions shall be of the essence of the Contract.  The execution 
of the work shall commence within 15 days after the date on which the Engineer-in-charge 
issues written orders to commence the work or from the date of handing over the site whichever 
is earlier. If the Contractor commits default in commencing the execution of the work as 
aforesaid, Corporation shall without prejudice to any other right or remedy be at liberty to 
forfeit the Earnest Money/Security Deposit absolutely. 

13.1   As soon as possible, after the Contract is concluded, the Engineer-in-charge and the Contractor 
shall agree upon a Time and Progress Chart.  The Chart shall be prepared in direct relation to 
the time stated in the Contract Documents for completion of items of the work.  It shall indicate 
the force of the dates of commencement and completion of various trades or sections of the 
work and may be amended as necessary by agreement between the Engineer-in-charge and the 
Contractor within the limitation of time imposed in the Contract documents, and further to 
ensure good progress during the execution of the work, the Contractor shall minimum in all 
cases in which the time allowed for any work exceed one month (save for special jobs) 
complete 1/8th of the whole of the work before 1/4th of the whole time allowed in the Contract 
has elapsed 3/8th before 3/4th of such time has elapsed. 

13.2   If the works be delayed by 
 (a)   Force major, or 
 (b)   Abnormally bad weather, or 
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 (c)   Serious loss or damage by fire, or 
 (d)   Civil commotion, local combination of workmen, strike or engaged by Corporation in 

executing work not forming part of the Contract, or 
 (e)   Delay on the part of other Contractor or tradesman engaged by Corporation in executing 

work on to forming part of the Contract, or 
 (f)   Non-availability of stores which are the responsibility of Corporation to supply, or 
 (g)   Non-availability or break-down of Tools and Plant to be supplied or supplied by 

Corporation or 
 (h)   Any other cause, which, in the absolute discretion of the Corporation, is beyond the 

Contractor's control. 
      Then upon the happening of any such event causing delays, the Contractor shall 

immediately give notice thereof in writing to the Engineer-in-charge but shall 
nevertheless use constantly his best endeavors to prevent or make good the delay and 
shall do all that may be reasonably required to the satisfaction of the Engineer-in-charge 
to proceed with the work. 

13.3   Request for extension of time to be eligible for consideration shall be made by the Contractor in 
writing within fourteen days of the happening of the event causing delays. The Contractor may 
also, if practicable indicate, in such request, the period for which extension is desired. 

13.4   In any such case, the Corporation may give a fair and reasonable extension of time for 
completion of the work.  Such extension shall be communicated to the Contractor by the 
Engineer-in-charge in writing within 3 months of the date of receipt of such requests by the 
Engineer-in-charge. 

14.1   If the Contractor required any item of T & P on hire from the Corporation, the Corporation will, 
if such item is available and the same can be spared, hire it to the Contractor at a rate to be fixed 
by the Engineer-in-charge. 

14.2   The period of hire will be reckoned from the commencement of the day of issue up to the end of 
the day of return (including all recognized holidays) irrespective of the actual hour of issue and 
return.  The Contractor will be exempt from levy of any charges for the number of days he is 
called upon in writing by the Engineer-in-charge to suspend execution of the work, provided 
Corporation's T & P in question has, in fact, remained idle with the Contractor because of the 
suspension, provided the Contractor, in case the period of suspension, exceeds 11 days returns 
Corporation's T & P to the place from where the same was issued. 

14.3   The Contractor shall be responsible for care and custody of Corporation's T & P (including 
employment of chowkider's) during the period Corporation's T & P remain with him and any 
damage (fair wear and tear excepted) to any of the equipment shall be made good at the 
Contractor's expense to the satisfaction of the Engineer-in-charge, unless, such damage is 
caused because of negligence of crew provided by the Corporation. 

14.4   The Corporation give no guarantee in respect of output of his T & P hired to the Contractor and 
no reduction in rates or any compensation shall be allowed on the ground that outturn or 
performance of Corporation's T & P was not to the Contractor's expectations. 

14.5   Corporation's T & P hired to the Contractor shall be returned at the place of issue (unless 
otherwise directed) by the Contractor to the Engineer-in-charge on completion of the work or 
section of the work or earlier on termination of the hire by the Corporation as hereinafter 
provided on a written notice by the Engineer-in-charge.  The Corporation shall be entitled to 
terminate the hire on two days notice without assigning any reason whatsoever on account of 
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termination of hire of Corporation's T & P by the Corporation.  In such an event however, a 
reasonable extension of time shall be given by the Engineer-in-charge. 

14.6   A Log Book for recording hours during which every item of Corporation's T & P issued to the 
Contractor has worked each day, shall be maintained by the member of the crew-in-charge 
thereof or any representative of the Engineer-in-charge appointed in that behalf and shall be 
daily attested by the Contractor or his authorized agent.  In case the Contractor contest 
correctness of any entry and/or fails to sign the Log Book, the decision of the Engineer-in-
charge shall be final and binding on him.  Hire charges shall be calculated in accordance with 
the Log Book recorded time or as per term-hiring as the case be. 

 
15.0   MATERIALS: 
15(a)  The Contractor shall, at his own expense, provide all materials required for the works other than 

those, which are to be supplied by the Corporation. 
15(a) 1. All materials to be provided by the Contractor shall be, in conformity with the specification 

laid down in the relevant Indian Standard and the Contractor shall, if required by the Engineer-
in-charge, furnish proof, to the satisfaction of the Engineer-in-charge, that the material so 
comply with the specifications. 

15(a) 2 The Contractor shall at his own expense and without delay supply to the Engineer-in-charge 
samples of materials proposed to be used in the works.  The Engineer-in-charge shall, within 
seven days of supply of samples or within such further period as he may require, intimate to the 
Contractor in writing, whether samples are approved by him or not.  If samples are not 
approved, the Contractor shall forthwith arrange to supply to the Engineer-in-charge, for his 
approval, fresh samples complying with the specifications laid down in the Contract. 

15(a)3. The Engineer-in-charge shall have powers to require removal of all of the materials brought at 
site by the Contractor which are not in accordance with the Contract specifications or do not 
conform in character or quality to samples approved by him.  In case of default on the part of 
the Contractor in removing rejected materials, the Engineer-in-Charge shall have full powers to 
procure other proper materials to be substituted for rejected materials and in the event of the 
Contractor refusing to comply; he may cause the same to be supplied by other.  All costs, which 
may accrue upon such removal and/or substitution, shall be borne by the Contractor. 

15(a) 4. The Contractor shall indemnify the Corporation servant or employee of the Corporation against 
any action, claim or proceeding relating to infringement or use of any patent or design or any 
other charges which may be payable in respect of or any article or materials or part thereof 
included in the Contract.  In the event of any claim being made or action being made or action 
being brought against the Corporation in respect of any such matters as aforesaid, the 
Contractor shall furnish indemnity immediately, provided that such indemnity shall not apply 
when such infringement has taken place in complying with the specific directions/issued by the 
Corporation.  But the Contractor shall pay any royalties or other charges payable in respect of 
any such use, the amount so being reimbursed to the Contractor only if the use was the result of 
any drawing and/or specification issued after submission of the Tender. 

15(a)5. All charges on account of Octroi, Terminal or Sales Tax and other duties and taxes or materials 
obtained for the works from any source (excluding materials supplied by the Corporation) shall 
be borne by the Contractor. 

15(a)6. The Engineer-in-charge shall be entitled to have tests carried out for any materials supplied by 
the Contractor other than those for which satisfactory proof has already been furnished, at the 
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cost of the Contractor and the Contractor shall provide at his expense all facilities, which the 
Engineer-in-charge may require for the purpose. 

 
15(b) Materials to be supplied by the Corporation: 
         Materials to be supplied by the Corporation are shown in Item wise BOQ which also stipulates 

quantum, place of issue and rate(s) to be charged in respect thereof. 
15(b)1. If after acceptance of the tender, the Contractor desires the Corporation to supply any other 

materials, such materials may be supplied by the Corporation, if available, at rates to be fixed 
by the Engineer-in-Charge and all on payment before the materials are issued to the Contractor. 

15(b)2. For the materials listed in Item wise BOQ, which the Corporation has agreed to supply the 
Contractor, he shall give reasonable notice in writing about his requirements to the Engineer-in-
charge in accordance with the agreed phases of programme.  Such materials shall be supplied 
for the purpose of the Contract of aforesaid Schedule, shall be set off or deducted, as and when 
materials are consumed in item of work for which payment is being made to the Contractor, or 
from any sums then due or which may after become due to the Contractor from/under the 
Contract.  At the time of submission of bills the Contractor shall properly account for the 
materials issued to him to the satisfaction of the Engineer-in-charge and certify that balance of 
materials supplied is available at site.   

15(b)3. The Contractor shall bear the cost of loading, transporting to site, unloading, storing under 
cover as required, assembling and joining the several parts together as necessary, incorporating 
of fixing materials in the works including all preparatory work of whatever   description as may 
be required. 

15(b)4. All materials issued to the Contractor by the Corporation for fixing in the works (including 
preparatory work), and being surplus on completion or on foreclosure of the work be returned 
by the Contractor at his expense, at wear and tear and/or waste.  If the Contractor is required to 
deliver such materials at a place other than the place of issue, he shall do so and the 
transportation charges from the site to such place, less the transportation charges which would 
have been incurred by the Contractor had such materials been delivered at the place of issue, 
shall be borne by the Corporation. 

15(b)5. Surplus materials returned by the Contractor shall be credited to him by the Engineer-in-charge 
at rates not exceeding those at which these were originally issued to him after taking into 
consideration any determination or damage which may have been caused to the said materials 
whilst in the custody of the Contractor. 

15(b)6. If on completion of works the Contractor fails to return surplus materials out of these supplied 
by the Corporation, then in addition to any other liability which the Contractor would incur, the 
Engineer-in-charge may, by a written notice to the Contractor require him pay within a fortnight 
of receipt of the notice, for such unreturned surplus materials at double the issue rates. 

 
15(b)7. Delay in obtaining materials by the Corporation: 
         Owing to difficulty in obtaining certain controlled and other materials in the market, the 

Corporation has undertaken to supply them as specified in Item wise BOQ,  there may be delay 
in obtaining these materials by the Corporation and the Contractor is therefore, required to keep 
himself in touch with the day to day position regarding the supply of materials from the 
Engineer-in-charge and to so adjust the progress of the work that their labour may not remain 
idle nor may there by any other claim due to or arising from delay in obtaining the materials.  It 
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should be clearly understood that no claim whatsoever shall be entertained by the Corporation 
on account of delay in supplying materials. 

 
15(c)   GENERAL 
         Materials required for the works, whether brought by the Contractor or supplied by the 

Corporation, shall be stored by the Contractor only at places approved by the Engineer-in-
charge.  Storage and safe custody of materials shall be the responsibility of the Contractor. 

15(c)1. Corporation   official concerned with the Contract shall be at liberty any time to inspect and 
examine any materials intended to the use in or on the works, either on the site or at factory or 
workshop or other place(s), where such materials are assembled, fabricated, manufactured or 
any place(s) where these are lying or from which these are being obtained and the Contractor 
shall give such facilities as may be required for such inspection and examination. 

15(c) 2. Materials supplied by the Corporation and brought to the site by the Contractor shall not be 
removed off the site without the prior written approval of the Engineer-in-Charge.  But 
whenever the works are finally completed, the Contractor shall at his own expense forthwith 
return to the all-surplus materials originally supplied to him as per stipulation in the Contracts. 

 
16.     L A B O U R 
         The Contractor shall employ labour in sufficient numbers to maintain the required rate of 

progress and of quality to ensure workmanship of the degree specified in the Contract and to the 
satisfaction of the Engineer-in-Charge.  The Contractor shall not employ in connection with the 
works any person who has not completed his eighteen years of age. 

16.1    The Contractor shall furnish to the Engineer-in-Charge at the intervals as decided by E.I.C., a 
distribution return of the number and description by trades of the work, people employed on the 
works.  The Contractor shall also submit on the 4th and 19th of every month to the Engineer-in-
Charge a true statement showing in respect of the second half of the preceding month and the 
first half of the current month    (i) the accident that occurred during the said fortnight showing 
the circumstances under which they happened and the extent of damages and injury caused by 
them and (ii) the number of female workers who have been allowed Maternity Benefit as 
provided in the Maternity Benefit Act 1961 or Rules made there under and the amount paid to 
them. 

16.2   The Contractor shall pay to labour employed by him wages not less than fair wages as defined in 
the Contract Labour (Regulation & Abolition) Act, 1970 and Rules made there under. 

16.3   The Contractor shall in respect of labour employed by him comply with or cause to be complied 
with the Contract Labour (Regulation & Abolition) Act, 1970 and Rules made there under in 
regard to all matters provided therein. 

16.4   The Contractor shall comply with the provision of the payment of Wages Act, 1936, Minimum 
Wages Act, 1948, Employees Liability Act, 1938, Workmen's Compensation Act, 1923, 
Industrial Dispute Act, 1947, Maternity Benefit Act, 1961 and Mines Act, 1952 or any 
modifications thereof or any other Law relating thereto and rules made there under from time to 
time. 

16.4(a) The Contractor shall be liable to pay his contribution and the Employees Contribution to the 
Employees State Insurance scheme in respect of all labour employed by him for the execution 
of the Contract, in accordance with provision of `The Employees State Insurance Act, 1948' as 
amended from time to time and as applicable in this case.  In case the Contractor fails to submit 
full details of his account of labour employed and the contribution payable, the Engineer- in-
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Charge shall recover from the running bills of Contractor an amount of Contribution as assessed 
by him.  The amount so recovered shall be adjusted against the actual contribution payable 
under Employees State Insurance scheme. 

16.5    The Engineer-in-charge shall on a report having been made by an Inspecting staff as defined 
under the Contract Labour (Regulation) Act, 1970 and rules made there under have the power to 
deduct the money, due to the Contractor, any sum required estimated to be required for making 
good the loss suffered by a worker or workers by reason of no fulfillment of the conditions of 
the Contract for the benefit of workers, nonpayment of wages or of deduction made from his or 
their wages which are not justified by the terms of the Contract or non-observance of the said 
act. 

16.6    The Contractor shall indemnify the Corporation against any payment to be made under and for 
observance of the Contract Labour (Regulation & Abolition) Act, 1970 and Rules made there 
under without prejudice to his right to claim indemnity from his Sub-Contractors. 

16.7    In the event of the Contractor committing a default or breach of any of the provisions of 
aforesaid Act and rules made amended/amended from time to time, or furnishing any 
information or submitting or filling any Form/Register/Slip under the provisions of the Law 
which is materially incorrect, then on the report of the Inspecting Officer, the Contractor shall 
without prejudice pay to the Corporation a sum not exceeding liabilities for such defaults 
including liquidated damages etc. for every default, breach or furnishing, making, submitting, 
filling materially incorrect statement, as may be fixed by the Labour Department and the 
Contractor should indemnify the Corporation against all such liabilities. 

 
16.7.1 Model Rules for Labour Welfare: 
         The Contractor shall at his own expense comply with or cause to be complied with Model Rules 

for Labour Welfare as provided under the Rules framed by the appropriate government from 
time to time for the protection of health and for making sanitary arrangements for workers 
employed directly or indirectly on the works.  In case the Contractor fails to make arrangements 
as aforesaid, the Engineer-in-charge shall be entitled to do so and recover the cost thereof from 
the Contractor. 

         Failure to comply with Model Rules for Labour Welfare, Safety code or the provisions relating 
to report on accidents and to grant Maternity Benefits to female workers shall make the 
Contractor liable to pay to the Corporation as liquidated damages an amount not exceeding Rs. 
50.00 for each default on materially incorrect statement or reports from the Engineer-in-charge 
in such matters, based on reports from the Inspecting officers shall be final and binding and 
deductions for recovery of such liquidated damages may be made from the any amount payable 
to the Contractor. 

17.    The Contractor shall not be permitted to enter on (other than for inspection purpose) or take 
possession of the site until instructed to do so by the Engineer-in-charge in writing.  The portion 
of the site to be occupied by the Contractor shall be defined and/or marked on the site plan, 
failing which these shall be indicated by the Engineer-in-charge at site and the Contractor shall 
on no account be allowed to extend his operations beyond these areas. 

       In respect of any land allotted to the Contractor for purpose of or in connection with the 
Contract, the Contractor shall be a licensee subject to the following and such other terms and 
the licenser may impose conditions as: 
i)    That he shall pay a nominal license fee of Rs. 1 per year or part of a year for use and 

occupation, in respect of each and every separate area of land allotted to him 
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ii)   That such use or occupation shall not confer any right of tenancy of the land to the 
Contractor 

iii)  That the Contractor shall be liable to vacate the land on demand by the Engineer-in-
charge. 

iv)   That the Contractor shall have no right to any construction over this land without the 
written permission of the Engineer-in-charge.  In case he is allowed to construct any 
structure he shall have to demolish and clear the same before handing over the 
completed work unless agreed to the Corporation. 

17.1   The Contractor shall provide, if necessary or if required on the site all temporary access there to 
and shall alter, adopt and maintain same as required from time to time and shall take up and 
clear them away as and when no longer required and as and when ordered by the Engineer-in-
charge and make good all damage done to the site. 

 
18.    SETTING OF THE WORKS: 
       The Engineer-in-Charge shall submit the information necessary to enable the Contractor to set 

out the work.  The Contractor shall provide all labour and setting out appliances required and 
set out the work and be responsible for the accuracy of the same.  He shall amend at his own 
cost and to the satisfaction of the Engineer-in-charge any error found at any stage which may 
arise through inaccurate setting out unless such error is based on incorrect data furnished in 
writing by the Engineer-in-charge, in which case cost of rectification shall be borne by the 
Corporation.  The Contractor shall protect and preserve all benchmarks used in setting out the 
works till end of the Defect Liability Period unless the Engineer-in-Charge directs their earlier 
removal. 

 
19.    SIDE DRAINAGE:  
       All water, which may accumulate on the site during the progress of works or in trenches and 

excavations, shall be removed from the site to the satisfaction of the Engineer-in-charge and at 
the Contractor expenses. 

 
20.    NUISANCE: 
       The Contractor shall not at any time do, cause or permit any nuisance on the site or do anything 

which shall cause unnecessary disturbance, inconvenience to owners, tenants or occupiers of 
other properties near the site and to the public generally. 

 
21.    MATERIALS OBTAINED FROM EXCAVATION: 
       Materials of any kind obtained from excavation on the site shall remain the property of the 

Corporation and shall be disposed of as the Engineer-in-charge may direct. 
 
22.    TREASURE TROVE, FOSSILS ETC.: 
       All fossils, coins, articles of value or antiquity and structures and other remains or things of 

geological or archaeological interest discovered on the site shall be the absolute property of the 
Corporation and the Contractor shall take reasonable precautions to prevent his workmen or any 
other person from removing or damaging any such articles or thing and shall immediately open 
discovery thereof and before removal, acquaint the Engineer-in-charge and obtain his directions 
as to the disposal of the same at the expense of the Corporation. 
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23.    PROTECTION OF TREES: 
       Tree designated by the Engineer-in-charge shall be protected from damage during the course of 

the works and earth level within 1.0 Mtr. of each such tree shall not be changed.  Where 
necessary, such trees shall be protected by providing temporary fencing. 

 
24.    WATCHING AND LIGHTING: 
       The Contractor shall provide and maintain at his own expense all lights, guards, fencing and 

watching when and where necessary or required by the Engineer-in-charge for the protection of 
the works or for the safety and convenience of those employed on the works or the public. 

 
25.    CONTRACTOR'S SUPERVISION - SUPERVISORY STAFF: 
       The Contractor shall engage and keep at site, qualified technical staff/engineer with necessary 

supporting supervisory staff of sufficient experience of all types of works covered by this 
Contract and they should have all necessary authority to receive materials from the Corporation, 
issue valid receipt for the same, engage labour etc. and proceed with the work as required for 
speedy execution of the work. 

 
26.    INSPECTION AND APPROVAL: 
       All works embracing more than one process shall be subject to examination and approval at 

each stage thereof and the Contractor shall given due notice to the Engineer-in-Charge or his 
authorized representative when each stage is ready.  In default of such notice the Engineer-in-
Charge shall be entitled to appraise the quality and extent thereof. 

26.1   No work shall be covered up or put out of view without the approval of the Engineer-in-charge 
or his authorized representative and the Contractor shall afford full opportunity for examination 
and measurement of any work which is about to be covered up or put out of view and for 
examination foundations before permanent work is placed thereon.  The Contractor shall give 
the notice to the Engineer-in-Charge or his authorized representative whenever any such work 
or foundation is ready for examination and the Engineer-in-charge or his representative shall 
without unreasonable delay, unless he considers it unnecessary and advises the Contractor 
accordingly; attend for the purpose of examining and measuring such work or of examining 
such foundation.  In the event of the failure of the Contractor, such work shall be uncovered at 
the Contractor's expense for examination by the Engineer-in-Charge. 

26.2   Corporation officers concerned with the Contract shall have powers at any time to inspect and 
examine any part of the works and the Contractor shall give such facilities as may be required 
for such inspection and examination. 

 
27.    DUTIES AND POWERS OF ENGINEER-IN-CHARGE'S REPRESENTATIVE: 
       The duties of the Representative of the Engineer-in-Charge are to watch and supervise the 

works and to test and examine any materials to be used or workmanship employed in 
connection with the works.  He shall have no authority to order any work involving any extra 
payment by the Corporation nor to make any variation in the works. 

27.1   The Engineer-in-charge may from time to time in writing delegate to his Representative any of 
the powers and authorities vested in the Engineer-in-charge and shall furnish to the Contractors 
a copy of all such written delegation of powers and authorities.  Any written instruction or 
written approval given by the Representative of the Engineer-in-Charge to the Contractor within 
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the terms of such delegation shall bind the Contractor and the Corporation as though it had been 
given by the Engineer-in-charge. 

27.2   Failure of the Representative of the Engineer-in-Charge to disapprove any work or materials 
shall not prejudice the power of the Engineer-in-Charge thereafter to disapprove such work or 
materials and to order pulling down, removal or breaking up thereof. 

27.3   If the Contractor shall be dissatisfied with any decision of the Representative of the Engineer-
in-Charge, he shall be entitled to refer matter to the Engineer-in-Charge who shall thereupon 
confirm, reverse vary such decision. 

 
28.    REMOVAL OF WORKMEN: 
       The Contractor shall employ in and about the execution of the works such persons as are skilled 

and experienced in their several trades and Engineer-in-Charge shall be at liberty to object to 
and require the Contractor or to remove from the works any person employed by the Contractor 
in or about the execution of the works who in the opinion of the Engineer-in-Charge 
misconducts himself or is incompetent or negligent in the proper performance of his duties and 
such person shall not be again employed upon the works without permission of the Engineer-in-
charge. 

 
29.    UNCOVERING AND MAKING GOOD: 
       The Contractor shall uncover any part of the works and/or make opening in or through the same 

as the Engineer-in-charge may from time to time direct for his verification and shall re-instate 
and make good such part to the satisfaction of the Engineer-in-charge.  If any such part has been 
covered up or put out of view after being approved by the Engineer-in-Charge and subsequently 
found on uncovering to be executed in accordance with the Contract, the expenses of 
uncovering and/or making opening or through reinstating and making good the same shall be 
borne by the Contractor. 

 
30.    WORKING DURING NIGHT OR ON SUNDAYS AND HOLIDAYS 
       Subject to any provisions to the contrary contained in the Contract none of the permanent works 

shall be carried out during night or on Sundays or on authorized holidays without the 
permission in writing of the Engineer-in-Charge except when the work is unavoidable or 
absolutely necessary for the safety of life, property or works in which case the Contractor shall 
immediately advise the Engineer-in-charge accordingly. 

 
31.1  COMPLETION CERTIFICATE: 
       As soon as the work is complete, the Contractor shall give notice of such completion to the 

Engineer-in-charge and within ten days of receipt of such notice the Engineer-in-charge shall 
inspect the work and shall furnish the Contractor with a certificate of completion indicating (a) 
the date of completion, (b) defects to be rectified by the Contractor and/or (c) items for which 
payment shall be made at reduced rates.  When separate periods of completion have been 
specified for items or groups of item the Engineer-in-Charge shall issue separate completion 
certificates for such items or group of items.  No certificate of completion shall be issued, nor 
shall the work be considered to be complete till the Contractor shall have removed from the 
premises on which the work has been executed all scaffolding, sheds and surplus materials, 
except such as are required for rectification of defects, rubbish and all huts and sanitary 
arrangements required for his workmen on the site in connection with the execution of the work, 
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as shall have been erected by the Contractor, the workmen and cleaned all dirt from all parts of 
building(s), in upon or about which the work has been executed or of which the work has been 
executed or of which he may have had possession for the purpose of the execution thereof and 
cleaned floors, gutters and drains, eased doors and sashes oiled locks and fastenings labeled 
keys clearly and handed them over to the Engineer-in-Charge or his representative and made the 
whole premises fit for immediate occupation or use to the satisfaction of the Engineer-in-
charge.  If the Contractor shall fail to comply with any of the requirements of this conditions as 
aforesaid, on or before the date of completion of the works, the Engineer-in-charge may at the 
expense of the Contractor fulfill such requirements and dispose of the scaffoldings, surplus 
materials, and rubbish etc. as he thinks fit and the Contractor shall have no claim in respect of 
any such scaffolding or surplus materials except for any sum actually realized by the sale 
thereof less the cost of fulfilling the requirements and any other amount that may be due from 
the Contractor, if the expense of fulfilling such requirements is more than the amount realized 
on such disposal as aforesaid the Contractor shall forthwith on demand pay such excess. 

31.2   If at any time before completion of the work, items or groups of items for which separate 
periods of completion have been specified, have been completed the Engineer-in-charge with 
the consent of the Contractor takes possession of any part of the same (any such parts being 
hereinafter in this conditions referred to as the relevant part) then not withstanding anything 
expressed or implied elsewhere in this Contract. 

31.2 (a)   Within ten days of the date of completion of such items or group of items or of possession of 
the relevant part the Engineer-in-charge shall issue completion certificate for the relevant part 
as in conditions 31(1) as above provided the Contractor fulfils his obligations under that 
condition for the relevant part. 

 (b)   The Defects Liability Period in respect of such items and the relevant part shall be deemed to 
have commenced from the certified date of completion of such items or the relevant part as 
the case may be. 

    (c)   The Contractor may reduce the value insured to extent of full value of the completed items or 
relevant part as estimated by the Engineer-in-charge for this purpose.  This estimate shall be 
applicable for this purpose only and for no other. 

 (d)   For the purpose of ascertaining compensation for delay in completion of the work relevant 
part will be deemed to form a separate item or group, with date of completion as given in the 
Contract or as extended under the relevant condition and actual date of completion as 
certified by the Engineer-in-charge under this condition. 

 
32.   COMPENSATION FOR DELAY 
      (a) Liquidated Damages (LD) shall be levied where reasons are attributable to supplier / 

contractors for delays in execution of purchase order/ contract. LD shall be levied @0.5% per 
week or part thereof on the value of unfinished supply/work order for each week of delay subject 
to a maximum of 5% of the total value of contract ( excluding taxes and duties)  

     (b) Wherever the supply/work is on turnkey or having a bearing in commissioning and 
performance of the system in total, LD is to be imposed on total value, in such cases.  

     (c ) If separate period of completion is specified for certain item of work or group of items of 
work, at the time of issuing the order, the LD can be levied on the total value of item of work or 
group of items of work which are completed beyond the agreed contract period. This aspect 
should be brought out in the tender document.  
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    (d) If it is equally applicable to import orders then suitable provision to this effect has to be made in 
the order and L.C. 

    (e) All the proposals for waiver of LD shall be vetted by concerned SPC/WTC. 
    (f) The Unit heads are authorized to waive LD arising out of POs/WOs issued under their delegated 

powers. 
    (g) In all other cases approval for waiver of LD shall be accorded by CMD and proposal need to be 

sent through D (T)/D (F). 
 
PENALTY/ BONUS 
 
(A) Penalty/ bonus clause may be incorporated in cases deemed necessary and not as a matter of 

routine, so as to develop a feeling of urgency in the supplier/contractor for earlier completion 
of the supply/work. CMD’s approval is required for incorporating bonus clause in the tender 
document.  

 
33.    DEFECTS LIABILITY PERIOD 
       The Contractor shall be responsible to make good and remedy at his own expense within such 

period as may be stipulated by the Engineer-in-charge, any defect which may develop or may be 
noticed before the expiry of the period hereto from the certified date of completion and 
intimation of which has been sent to the Contractor within seven days of the expiry of the said 
period by a letter sent by hand delivery or by registered post. 

34.    From commencement to completion of the works, the Contractor shall take full responsibility 
for the care thereof and for taking precautions to prevent loss or damage and to minimize loss or 
damage to the greatest extent possible and shall be liable for any damage or loss that may occur 
to the works or any part thereof and all Government T & P from any cause whatsoever (save 
and except the Excepted Risks) and shall at his own cost repair and make good the same so that 
at completion of the work, Corporation’s T & P shall be in good order and condition and in 
conformity in every respect with the requirements of the Contract and instruction of the 
Engineer-in-charge. 

 
  34.1   Provided always that the Contractor shall not be entitled to payment unless the Contractor shall 

insure the works (from commencement to completion), the Corporation's T & P hired by the 
Contractor and all materials at site to their full value (as to Corporation's T & P according to the 
value indicated in Schedule-C), against the risk or damage from whatever cause arising other 
than the Excepted Risks.  The said insurance shall be in joint name of the Corporation and the 
Contractor, The Contractor shall deposit with the Engineer-in-charge the said policy or policies. 
All money payable by the insurers under such policy or policies shall be recovered by the 
Corporation and shall be paid to the Contractor in installments by the Engineer-in-charge for the 
purpose of re-building or replacement or repairs of the works and/or goods destroyed or 
damaged as the case may be.  Provided however if the amount payable by the insurers in respect 
of any claim under such a policy is not in excess of the amount mentioned .Same may be 
recovered by the Contractor directly from the insurers and shall be utilized by him for the 
purpose of re-building or replacement or repairs of the works and/or goods destroyed or 
damaged as the case may be. 

  34.2   If the Contractor has blanket insurance policy for all his works and the policy covers all the 
items to be insured under this condition, the said policy shall be assigned by the Contractor in 
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favour of the Corporation, provided however, if any amount is payable under the policy by the 
insurers in respect of works other than the work under this Contract, the same may be recovered 
by the Contractor directly from the insurers. 

34.3   Where the Corporation building or a part thereof is rented by the Contractor he shall insure the 
entire building if the building or any part thereof is used by him for the purpose of storing or 
using materials of combustible nature, as to which the decision of the Engineer-in-Charge shall 
be final and binding. 

34.4   The Contractor shall indemnify and keep indemnified the Corporation against all losses and 
claims for injuries or damage to any person or any property whatsoever which may arise out of 
or in consequence of the construction and maintenance of works and against all Claims, 
demands, proceedings, damages, cost of charge and expenses whatsoever in respect of or in 
relation thereto provided always that nothing herein contained shall be deemed to render the 
Contractor liable for or in respect of or to indemnify the Corporation against any compensation 
or damage caused by the Excepted Risks. 

34.5   The Contractor shall at all times Indemnify the Corporation against all claims, damages, or 
compensation under the provisions of payment of wages Act - 1936, Minimum Wages Act - 
1948, Employer's Liability act - 1938, The workmen's Compensation Act - 1923, Industrial 
Disputes Act - 1947, and Maternity Benefit Act - 1961 or any modifications thereof or any other 
law relating thereto and rules made there under from time to time or as consequence of any 
accident or injury to any workmen or other persons in or about the works, whether in the 
employment of the Contractor or not, (save and except where such accident or injury has 
resulted from any act of the Corporation, it's agents or servants) and against all cost, charges and 
expenses of any suit action or proceedings arising out of such accident or injury and against all 
sum or sums which may with the consent of the Contractor be paid to compromise or compound 
any such claim,  without limiting his obligations and liabilities as above provided.  The 
Contractor shall insure against all claims, damages or compensation payable under the 
Workmen's Compensation Act - 1923 or any modification thereof or any other Law relating 
thereto. 

34.6   The aforesaid insurance policy/policies shall provide that they shall not be cancelled till the 
Engineer-in-charge has agreed to there  

34.7   The Contractor shall prove to the Engineer-in-charge from time to time that he has taken out all 
the insurance policies referred to above and has paid the necessary premiums for keeping the 
policies alive till expiry of the Defect Liability Period, if any. 

34.8   The Contractor shall ensure that similar insurance policies are taken out by his Sub-Contractors 
(if any) and shall be responsible for any claims or losses to the Corporation resulting from their 
failure to obtain adequate insurance protection in connection thereof.  The Contractor shall 
produce or cause to be produced by his Sub-Contractors (if any) as the case may be, the relevant 
policy or policies and premium receipts as and when required by the Engineer-in-charge. 

34.9   If the Contractor and/or his Sub-Contractor (if any) shall fail to effect and keep in force the 
insurance referred to above or any other insurance which he/they may be required to effect 
under the terms of the Contract, then and in any such case the Corporation may, without being 
bound to, effect and keep in force any such insurance and pay such premium or premiums as 
may be necessary for that purpose and from time to time deduct the amount so paid by the 
Corporation from any money due or which may become due to the Contractor or recover the 
same as debt due from the Contractor. 
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35.    FACILITIES TO OTHER CONTRACTORS: 
       The Contractor shall, in accordance with requirement of the Engineer-in-charge, afford all 

reasonable facilities to other Contractors engaged contemporaneously on separate Contracts in 
connection with the works and for departmental labour and labour of any other properly 
authorized authority or statutory body which may be employed at the site on execution on any 
work not included in the Contract or of any Contract which the Corporation may enter into the 
connection with or ancillary to the works. 

 
36.       NOTICES TO LOCAL BODIES 
       The Contractor shall comply with and give all notices required under any governmental 

authority, interment, rule or order made under any act of parliament, state laws or any regulation 
or bye-laws of any local authorities relating to the works.  He shall before making any variation 
from the Contract, drawings necessitated by such compliance give to the Engineer-in-charge a 
written notice giving reasons for the proposed variation and obtain the Engineer-in-charge's 
instructions thereon. 

36.1  The Contractor shall pay and indemnify the Corporation against any liability in respect of any 
fees or charges payable under any Act of parliament, state laws or any Government instrument, 
rule or order and any regulations or by-laws of any local authority in respect of the works. 

 
37.    SUB CONTRACTS 
       The Contractor shall not sublet any portion of the Contract without the prior written approval of 

the Accepting authority. 
 
38.    INSTRUCTIONS AND NOTICES 
       Subject as otherwise provided in this Contract, all notices to be given on behalf of the 

Corporation and all other actions to be taken on its behalf may be given or taken by Engineer-
in-charge or any officer for the time being entrusted with the functions, duties and powers of the 
Engineer-in-charge. 

38.1   All instructions, notices and communications etc. under the Contract shall be given in writing 
and if sent by registered post to the last known place of above or business of the Contractor 
shall be deemed to have been served on the date when in the ordinary course of post these 
would have been delivered to him. 

38.2   The Contractor or his agent shall be in attendance at the site/ sites during all working hours and 
shall superintend the execution of the works with such additional assistance in each trade as the 
Engineer-in-charge may consider necessary.  Orders given to the Contractor's agent shall be 
considered to have the same force as if they had been given to him. 

38.3   The Engineer-in-charge shall communicate or confirm his instructions to the Contractor in 
respect of the execution of work in a "Work site order Book" maintained in the office of the 
Engineer-in-charge and the Contractor or his authorized representative shall confirm receipt of 
such instruction by the Contractor, he shall be furnished a certified true copy of such 
instructions. 

39.    FORE CLOSURE OF CONTRACT IN FULL OR IN PART DUE TO ABANDONMENT 
OR   REDUCTION IN SCOPE OF WORK: 

       If at any time after acceptance of the tender, the Corporation shall decide to abandon or reduce 
the scope of the works for any reason, whatsoever hence not require the whole or any part of the 
work to be carried out, the Engineer-in-Charge shall give notice in writing to that effect to the 
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Contractor and the Contractor shall have no claim to any payment of compensation or otherwise 
whatsoever, on account of any profit or advantage or which he might have derived from the 
execution of the works in full, which he did not derive in consequence of the fore closure of the 
whole or part of the works. 

 
39.1   The Contractor shall be paid at Contract rates full amount for works executed at site, and in 

addition, a reasonable amount as certified by the Engineer-in-charge for the items hereunder 
mentioned which could not be utilized on the work to the full extent because of the foreclosure. 
(a)   Any expenditure incurred on preliminary site work e.g. temporary access roads, 

temporary labour huts, staff quarters and site office, storage, accommodation and water 
storage tanks. 

(b) i)   The Corporation shall have the option to take over Contractor's Materials or any part 
thereof either brought to site or of which the Contractor is legally bound to accept 
delivery from suppliers (for incorporation in or incidental to the work), provided 
however, the Corporation shall be bound to take over the materials or such portions 
thereof as the Contractor does not desire to retain.  For materials taken over or to be 
taken over by the Corporation, cost of such materials shall, however, take into account 
purchase price, cost of transportation and deterioration or damage which may have been 
caused to materials whilst in the custody of the Contractor. 

      ii)  For Contractor's materials not retained by the Corporation, reasonable cost of 
transportation of such materials from site to Contractor's permanent stores or to his other 
works, whichever is less.  If materials are not transported to either of the said places, no 
cost of transportation shall be payable. 

(c)   If any materials supplied by the Corporation are rendered surplus, the same except 
normal wastage shall be returned by the Contractor to the Corporation at rates not 
exceeding those at which these were originally issued less allowance for any deteri-
oration or damage which may have been caused whilst the materials were in the custody 
of the Contractor.  In addition, cost of transporting such materials from site to the 
Corporation stores if so required by the Corporation. 

(d)   Reasonable compensation for transfer of T & P from site to Contractor's permanent 
stores or to his other works, whichever is less.  If T & P are not transported to either of 
the said places, no cost of transportation shall be payable.  
The Contractor shall if required by the Engineer-in-charge furnish to him books of 
account, wage books, time sheets and other relevant documents as may be necessary to 
enable him to certify the reasonable amount payable under this condition. 
 

40.    TERMINATION OF CONTRACT FOR DEATH: 
       If the Contractor is an individual or a proprietary concern and the individual or the proprietary 

dies and if the Contractor is a partnership in concern and one of the partners dies, then unless 
the Accepting Authority is satisfied that the legal representative of the individual Contractor or 
of the proprietor of the proprietary concern and in the case of partnership, the surviving 
partners, are capable of carrying out and complete the Contract, the Accepting Authority shall 
be entitled to cancel the Contract as to its incomplete part without the Corporation being in any 
way liable to payment of any compensation to the estate  of the deceased Contractor and/or to 
the surviving partners of the Contractors firm on account of the cancellation of the Contract.  
The decision of the Accepting authority that the legal representatives of the deceased Contractor 
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or the surviving partners of the Contractor's firm cannot carry out and complete the Contract 
shall be final and binding on the partners.  In the event of such cancellation the Corporation 
shall not hold the estate of the deceased Contractor and/or the surviving partners of the 
Contractor's firm liable in damages for not completing the Contract. 

 
41.    CANCELLATION OF CONTRACT IN FULL OR IN PART: 
      If the Contractor: 

a)   At any time makes default in proceeding with the works with due diligence and 
continued to do so after a notice in writing of 7 days from the Engineer-in-charge or 

b)   Commits default the works or items of work with individual dates of completion, and 
does not complete them within the period specified in notice given in writing in that 
behalf by the Engineer-in-charge. 

c)   Fail to complete the works or items of work with individual dates of completion, and 
does not complete them within the period specified in notice given in writing in that 
behalf by the Engineer-in-charge. 

d)   Shall offer or give or agree to give to any person in Corporation's service or to any other 
person on his behalf consideration, any gift or of any kinds as an inducements or reward 
for doing or forbearing to or for having done or forborne to do any act in relation to the 
obtaining or execution of this or any other Contract for the Corporation. 

e)   Shall enter into a Contract with the Corporation in connection with which commission 
has been paid or agreed to be paid by him or to his knowledge, unless the particulars of 
any such commission and terms of payment thereof have previously been disclosed in 
writing to the Accepting Engineer-in-charge. 

f)   Shall obtain a Contract with the Corporation as a reward offering tendering or by other 
non - bonafied methods of competitive tendering or  

g)   Being an individual, or if a firm any partner thereof, shall at any time be adjusted 
insolvent or have a receivers order for administration of his estate, made against him or 
shall take any proceeding, liquidation or composition (other than a voluntary liquidation 
for the purpose of amalgamation or reconstruction) under any Insolvency Act for the 
time being in force or make any conveyance or assignment of his effects or composition 
or arrangement for the benefit of his creditors or purpose so to do, or if any application 
be made under any Insolvency Act for the time being in force for sequestration of his 
estate or if a trust deed be executed by him for benefit of his creditor, shall be given to 
the Contractor for value of the work executed by him up to the time of cancellation, the 
value of Contractor's materials taken over and incorporated in the work, and use of 
tackle and machinery belonging the Contractor work or 

h) Being a Corporation, shall pass a resolution or the Court shall make an order for the 
liquidation of its affairs, or a Receiver or Manager on behalf of the debenture holders 
shall be appointed or a circumstance shall arise which entitle the court or debenture 
holders to appoint a Receiver or Manager  or 

 
i)   Shall suffer an execution being levied on his goods and allow to be contained for a 

period of 21 days or  
j)   Assigns, transfers, sublets (engagement of labour on a piece basis or of labour with 

materials not to be incorporated in the work, shall not be deemed to be subletting) or 
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attempts to transfer or sublet the entire works or any portion thereof, without the prior 
written approval of the Accepting Authority. 

     The Accepting Authority may, without prejudice to any other right to remedy, which 
shall have accrued or shall accrue thereafter, the Corporation by written notice cancel 
the Contract as a whole or only such items of work on default from the Contract. 

41.1   The Accepting authority shall on such cancellation have power to  
 (a)   Take possession of the site and any materials, constructional plant, implements, stores 

etc. thereon, and/or 
 (b)   Carryout the incomplete work by any means at the risk and cost of the Contractor. 

41.2   On cancellation of the Contract in full or in part, the Engineer-in-Charge shall determine what 
amount, if any, is recoverable from the Contractor for completion of the works or part of the 
works or in case the works or part of the works is not to be completed, the loss or damage 
suffered by the Corporation.  In determining the amount, credit shall be given to the Contractor 
for the value of the work executed by the Contractor up to the time of cancellation, the value of 
Contractor's materials taken over and incorporated in the work, and use of tackle and machinery 
belonging to the Contractor. 

41.3   Any excess expenditure incurred or to be incurred by the Corporation in completing the works 
or part of the works or the excess loss or damages suffered or may be suffered by the 
Corporation as aforesaid after allowing such credit shall be recovered from any moneys due to 
the Contractor on any account, and if such moneys are not sufficient the Contractor shall be 
called upon in writing to pay same within 30 days. 
If the Contractor shall fail to pay the required sum within the aforesaid period of 30 days, the 
Engineer-in-charge shall have the right to sell any or all of the Contractor's unused materials, 
Unused materials, constructional plant, Implements, temporary building etc. and apply the 
proceeds of sale thereof, towards the satisfaction of any sums due from the Contractor under the 
Contract and if thereafter there be any balance outstanding from the Contractor, it shall be 
recovered in accordance with the provisions of the Contract.  

41.4  Any sums in excess of the amounts due to the Corporation and unsold materials, constructional 
plant etc. shall returned to the Contractor, provided always that if cost or anticipated cost of 
completion by the Corporation of the works is less than the amount which the Contractor would 
have been paid had he completed the works or part of the works, such benefit shall not accrue to 
the Contractor.  

 
42.       LIABILITY FOR DAMAGE/DEFECTS OR IMPERFECTIONS AND RECTIFICATION 

THEREOF: 
 

If the Contractor or his workmen or employees shall injure or destroy any part of the building in 
which they may be working or any building, road, fence etc. contiguous to the premises on 
which the work or any part of it is being executed or if any damage shall happen to the work 
while in that progress, the Contractor shall upon receipt of a notice in writing in that behalf 
make the same good at his own expense. If it shall appear to the Engineer-in-charge or his 
representative at any time during construction or reconstruction or prior to the expiration of the 
Defects Liability Period, that any works has been executed with unsound, imperfect or 
unskillful workmanship or that any materials are of a inferior quality to that Contract for, or 
otherwise not in accordance with the Contract, or that any defect, shrinkage or other fault have 
appeared in the work arising out of defective or improper materials or workmanship, the 
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Contractor shall, upon receipt of a notice in writing in that behalf from the Engineer-in-Charge, 
forthwith rectify or remove and reconstruct the work so specified in whole or in part, as the case 
may require or as the case may be and/or remove the materials or articles at his own expense not 
withstanding that the same may have been to do so within the period to be specified by the 
Engineer-in-charge, may rectify or remove and re-execute the work and or remove and replace 
with other materials or articles complained of, as the case may be, by other means at the risk 
and expense of the Contractor. 

42.1   In case of repairs and maintenance works, splashes and droppings from white washing, painting, 
etc. shall be removed and surface cleaned simultaneously with completion of these items of 
work in individual rooms, quarters or premises etc. where the work is done, without waiting for 
completion of all other items of work in the Contract. In case the Contractor fails to comply 
with the requirements of this condition, the Engineer-in-charge shall have the right to get the 
work done by other means at the cost of the Contractor. Before taking such action, however, the 
Engineer-in-charge shall give three days notice in writing to Contractor. 

 
43.       URGENT WORKS: 

If any urgent work (in respect whereof the decision of the Engineer-in-Charge shall be final and 
binding) becomes necessary and the Contractor unable or unwilling at once to carry it out, the 
Engineer-in-Charge may by his own or other work people carry it out as he may consider 
necessary. If the urgent work were such as the Contractor is liable under the Contract to carry 
out at his expense, all expenses incurred on it by the Corporation shall be recoverable from the 
Contractor and be adjusted or set off against any sum payable to him. 
 

44.    CHANGE IN CONSTITUTION: 
       Where the Contractor is a partnership firm, prior approval in writing of the accepting authority 

shall be obtained before any change is made to the constitution of the firm. Where the 
Contractor is an individual or a Hindu Undivided Family-business concern, such approval as 
aforesaid shall likewise be obtained before the Contractor enters into any partnership agreement 
where under the partnership, firm would have the right to carry out the work hereby undertaken 
by the Contractor.  If prior approval as aforesaid is not obtained, the  
Contract shall be deemed to have been assigned in contravention of condition 41(j) hereof and 
the same action may be taken and the same consequences shall ensure as provided for in the 
said condition 41. 
 

45.    TRAINING OF APPRENTICES  
       The Contractor shall during the currency of the Contract, when called upon by the Engineer-in-

charge engage and also ensure engagement by Sub-Contractors and others employed by the 
Contractor in connection with the works, such number of apprentices in the categories as 
directed by E.I.C. and for such periods as may be required by the Engineer-in-charge.  The 
Contractor shall train them as required under the Apprentices Act, 1961 and shall be responsible 
for all obligations, the employer under the Act including the liability to make payment of 
apprentices as required under the act. 

 
46.  VALUATIONS AND PAYMENT: 
       RECORDS AND MEASUREMENT: 
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       The Engineer-in-charge, shall except as otherwise stated ascertain and determine the value of 
the works done in accordance with the measurement recorded and the Contract rates for each 
such items of work. 

46.1 All items having a financial value shall be entered in Measurement Book, Level Book etc. 
prescribed by the Corporation so that a complete record is obtained of all work performed under 
the Contract. 

46.2   Measurements shall be taken jointly by the Engineer-in-charge or his authorized representative 
and by the Contractor or his authorized representative. 

46.3   Before taking measurements of any work, the Engineer-in-charge or the persons deputed by him 
for the purpose shall give a reasonable notice to the Contractor.  If the Contractors fails to attend 
or send an authorized representative for measurement after such a notice or fails to countersign 
or to record the objection within a week from the date of measurement, then in any such event, 
measurements taken by the Engineer-in-charge or by person deputed by him shall be taken to be 
correct measurements of the work. 

46.4   The Contractor shall, without extra charge, provide assistance with every appliance, labour and 
other things necessary for measurement. 

46.5   Measurement shall be signed and dated by both parties each day on the site on completion of 
measurement.  If the Contractor objects to any of the measurements recorded on behalf of the 
Corporation, a note to that effect shall be made in the Measurement Book against the item 
objected to and such note shall be signed and dated by both parties engaged in taking 
measurements. 

46.6   Where mode of measurement is not otherwise specified, the measurement shall be taken at site 
as per the latest I.S. Code of practice at the time of tendering. 

 
47.    METHOD OF MEASUREMENTS: 
       Except where any general or detailed description of the work in quantities expressly shows to 

the contrary, Schedule of Quantities shall be deemed to have been prepared and measurements 
shall be taken in accordance with the procedure set forth in the Schedule of Rates/Specifications 
not withstanding any provision in the relevant standard Method of Measurement or any general 
or local custom.  In the case of items, which are not covered by the Schedule of 
Rates/Specifications, measurements shall be taken in accordance with the relevant Standard 
Method of Measurement issued by the Indian Standard Institution. 

 
48.    PAYMENT ON ACCOUNT: 
       Interim bills shall be submitted by the Contractors at intervals mentioned on or before the date 

fixed by the Engineer-in-charge for the work executed.  The Engineer-in-charge shall then 
arrange to have the bill verified by taking or causing to be taken, where necessary, the requisite 
measurements of the work. 

48.1   Payment on account for amount admissible shall be made on the Engineer-in-charge certifying 
the sum to which the Contractor is considered entitled by way of interim payment for all work 
executed after deducting there from the accounts already paid, the security deposit and such 
other amounts as may be deductible or recoverable in terms of the Contract. 

48.2   Any interim certificate given relating to work done or materials supplied may be modified or 
corrected by any subsequent interim certificate or by the final certificate.  No certificate of the 
Engineer-in-charge supporting an interim payment shall of itself be conclusive evidence that 
any work or materials to which it relates is/are in accordance with the Contract. 
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48.3 Pending consideration of extension of date of completion, interim payments shall continue to be 
made as herein provided. 
 

49.    TIME LIMIT FOR PAYMENT OF FINAL BILL 
       The Contractor shall submit the Final Bill within three months of physical completion of the 

works.  The Contractor shall make no further claims after submission of the bill (final) and 
these shall be deemed to have been waived and extinguished.  Payment of those items of the bill 
in respect of which there is no dispute and of items in dispute, for quantities and at rates as 
approved by Engineer-in-charge, shall be made within the period specified hereunder, the 
period being reckoned from the date of receipt of the bill by the Engineer-in-charge. 
a)  Contract amount not exceeding Rs. 5 Lakhs..... two months 
b)  Contract amount exceeding Rs. 5 Lakhs .........  three months 

50.    After payment of the amount of the final bill payable as aforesaid has been made, the Contractor 
may, if he so desires, reconsider his position in respect of the disputed portion of the final bill 
and if he fails to do so within 90 days his disputed claim shall be deals with as provided in the 
Contract, provided however, no reimbursement or refund shall be made if the increase/decrease 
is not more than + 10% of the said price, and if so the reimbursement or refund shall be made 
only on the excess over + 10% provided that any increase will not be payable if such increase 
has become operative after the Contract extended date of completion of the works or items of 
work in question. 

 
51.    OVER PAYMENTS AND UNDER PAYMENTS 
       Whenever any claim for the payment of a sum of money to the Corporation arises out of or 

under this Contract against the Contractor, the same may be deducted by the Corporation from 
any sum then due or which at any time thereafter may become due to the Contractor under this 
Contract and failing that, under any other Contract with the Corporation (which may be 
available with the Corporation) or from his security deposits or he shall pay the claim on 
demand. 

51.1   The Corporation reserves the right to carry out post payment audit and technical examination of 
the final bill including all supporting vouchers, abstracts, etc.  The Corporation further reserves 
the right to enforce recovery of any over payment when detected, notwithstanding the fact that 
amount of the final bill may be included by one of the parties as an item of dispute before an 
arbitrator appointed under condition 52 of this Contract and notwithstanding the fact that the 
amount of the final bill figures the arbitration award. 

51.2   If as a result of such audit and technical examination any over payment discovered in respect of 
any work done by the Contractor or alleged to have been done by him under the Contract, it 
shall be recovered by the Corporation from the Contractor by any or all of the methods 
prescribed above or if any under payment is discovered, the amount shall be duly paid to the 
Contractor by the Corporation. 

51.3   Provided that the aforesaid right of the Corporation to adjust over payment against amounts due 
to the Contractor under any other Contract with the Corporation shall not extend beyond the 
period of two years from the date of payment of the final bill or in case the final bill is a Minus 
bill, from the date the amount payable by the Contractor under the minus final bill is 
communicated to the Contractor. 

51.4   Any amount due to the Contractor under this Contract for under payment may be adjusted 
against any amount then due or which may at any time thereafter become due before payment is 
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made to the Contractor, from him to the Corporation on any other Contract or amount 
whatsoever. 

 
52        DISPUTE RESOLUTION MECHANISM AND LAW: 

(Substituted vide Circular No.: UCIL/CS-109/2024 dated-30/12/2024) 
 
52.1     CONCILIATION: 

Notwithstanding anything contained in this contract, any disputes or differences whatsoever, 
which are to be settled amicably between the parties with their authorized representatives, shall 
be resolved through conciliation. 
 

52.2    MEDIATION: 
Any disputes or differences, which are not settled amicably through conciliation, then either of 
the parties, may approach for Mediation to settle under Mediation Act, 2023.  The procedure is 
to be followed as prescribed in the Mediation Act, 2023 amended from time to time. 
 

52.3    AMRCD 
Any disputes or differences between the parties are not settled amicably with conciliation and/or 
Mediation, then such disputes or differences shall be resolved through Administrative 
Mechanism for Resolution of CPSEs Disputes (AMRCD). Any disputes or differences relating 
to interpretation and application of the provisions of commercial contract(s) between Central 
Public Sector Enterprises (CPSEs) / Port Trusts, inter-se and also between CPSE(s) and 
Government Department(s) / Organization(s) shall be taken by either party for its resolution 
through AMRCD.  
 

52.4    ARBITRATION: 
Any disputes or differences where 52.3 is not applicable, the parties may go for arbitration as 
per the provisions of Arbitration & conciliation Act, 1996 provided the disputes is restricted to 
less than Rs. 10 cr. (Ten Crores). This amount is with reference to the value of the dispute and 
not the value of the contract which may be much higher. In all other cases, arbitration shall not 
be a method of dispute resolution arising out of this contract. 
 

52.5     JURISDICTION CLAUSE:  
 Jurisdiction of court shall be either the place where the work is executed or where the supply of 
materials is being made. 
 

52.6     WORK TO CONTINUE: 
Works under the Contract should be continued by the Contractor during the pendency of the 
above dispute resolution mechanism procedure, unless otherwise directed in writing by the 
Corporation or the Engineer-in-charge or by the order passed by the court having jurisdiction 
mentioned hereinabove. 

 
53.    LAWS GOVERNING THE CONTRACT: 
 This Contract shall be governed by the Indian Laws for the time being in force and it shall be 

deemed to have been executed at Jaduguda, District Singhbhum (East), Jharkhand within the 
ordinary Civil Jurisdiction of the competent courts in the district of Singhbhum (East).
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IV 
 

Technical Specification 
 
1.00.00 Scope of work. 

1.01.00 Scope of supply. 

1.01.01 The work involves timely procurement and transportation to site, of all items as 

mentioned in Schedule – ‘A’ in properly packed condition.  The items which are not 

specifically mentioned in Schedule-‘A’ but require to complete the job, shall be 

deemed to have been included in Schedule-‘A’ and to be supplied by the bidder. 

2.00.00 Scope of services. 

2.01.01 Furnishing of all labour, skilled and unskilled, supervisory personnel, erection tools 

and tackles, testing equipment, implements, supplies consumables and hardware and 

transport for timely and efficient execution of the contract work. 

 There are certain items which will be supplied by UCIL on free of cost basis.  Those 

items are specified in Schedule – ‘B’.  Transportation of such free issue items from 

Turamdih store to site lies within the scope of the contractor.  The cost of receiving, 

loading, transportation, insurance, unloading, storage & handling of such items may be 

included against the jobs mentioned in Schedule – ‘A’. 

2.01.02 The item of work to be performed on all equipment and materials shall include but not 

be limited to the following:- 

a. Receiving, unloading and transportation at site. 

b. Opening, inspecting and reporting all damages & short supply items. 

c. Arranging to repair and/or re-order all damaged or short supply items. 

d. Storing at site with suitable weather protection. 

e. Complete assembly, erection and connection. 

f. Final check up, testing and commissioning. 

g. Trial run for fourteen (14) days, rectification of defects, if any and adjustments as 

necessary. 

h. Obtaining Engineers approval and owners written acceptance of satisfactory 

performance. 
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2.01.03 Field modifications carried out shall be marked up in red on one (1) set of erection 

drawings and submitted to the owner for preparation of As Built drawings. 

3.00.00 Exclusion from scope of works: 

3.01.00 Supply of following materials: 

a)  As specified in schedule ‘B’. 

4.00.00 General Requirements. 

4.01.00 Codes and Standards. 

4.01.01 All equipments and materials shall be designed, manufactured and tested in 

accordance with the latest applicable Indian standards (IS) except where modified 

and/or supplemented by this specification. 

4.01.02 The electrical installation shall meet the requirements of Indian Electricity Rules as 

amended up to date and relevant IS codes of practice in addition, other rules or 

regulations applicable to the work shall be followed.  In case of any discrepancy, the 

more restrictive rule shall be binding. 

4.02.00 Schedule of items. 

4.02.01 The quantities shown on schedule of items are tentative for bidding purpose only.  Any 

variation arising during detailed engineering state will be taken into account for 

adjustment of contract price based on unit rates quoted in the bid. 

4.03.00 Completeness of supply. 

4.03.01 Any material or accessory which may not have been specially mentioned but which is 

necessary or usual for satisfactory and trouble free operation and maintenance of the 

equipment shall be furnished without any extra charge. 

4.04.00 Deviation. 

4.04.01 Should the Bidder wish to deviate from this specification in any way, he shall draw 

specific attention to such deviation. 

4.05.00 Record of past experience. 

4.05.01 Necessary information about the financial and technical resources, organization and 

experience to undertake the supply and installation of such system/equipment shall be 

supplied by the Bidder as an evidence of his capability for satisfaction of the owner. 

4.05.02 The Bidder shall submit along with his bid a list of major contracts of supply and 

erection of similar system/equipment already executed or under execution giving 
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detailed particulars such as equipment rating contract value, name of the owner, year 

of commissioning etc. 

4.06.00 Site Condition. 

4.06.01 The equipment specified herein will be installed at UCIL, Turamdih Mill. 

4.06.02 The job site is situated at Turamdih in District Singhbhum East at a distance of about 6 

Km. from Tatanagar Railway station S.E. of Railway. 

4.06.03 Equipment shall be packaged for transportation so as to meet the space and weight 

limitation of transport facilities, especially along the railroad right-of-way. 

4.06.04 For the purpose of equipment design, the following data shall be taken into 

consideration: 

a)  Average Grade: 120 M above MSL 

b)  Ambient air temperature: 500 C 

c)  Relative Humidity: 100% Maximum 

d)  Wind Pressure: Kg/M2 

e)  Iseceraunic Level: …………………………… 

f)  Seismic Zone: 11 as per IS: 1893 

 

5.00.00 Specific Requirements (Supply). 

5.01.00 Equipment & Materials. 

5.01.01 Equipments & Materials, which will be issued to the contractor free of cost from 

UCIL’s Turamdih store, are listed in Schedule- ‘B’. 

5.01.02 Equipments & materials, which will have to be supplied by the contractor mentioned 

in Schedule – ‘A’. 

5.02.00 Hardware 

5.02.01 All nuts and bolts, washers shall be galvanized only.  

6.00.00 Specific Requirements – Erection  

6.01.00 Responsibility of erection 

6.01.01 The Contractor shall be fully and finally responsible for proper erection, 

safe and satisfactory operation of plant and equipment under his scope of 

work to the entire satisfaction of the engineer. 
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6.01.02  The work shall be executed in accordance with the directions instructions, 

drawings and specifications which shall be supplied to the contractor by 

the Engineer from time to time. 

6.01.03 If in the opinion of the contractor any work is insufficiently specified or 

requires modification, the contractor shall refer the same in writing to the 

engineer and obtain his instruction/approval before proceeding with the 

work. 

6.01.04 If the contractor fails to refer such instances any excuse for the faulty 

erection, poor workmanship or delay in completion shall not be 

entertained. 

6.01.05 Equipment and material which are wrongly installed shall be removed 

and reinstalled to comply with the design requirement at the contractor’s 

expense, to the satisfaction of the engineer.  

6.02.00 Supervision 

6.02.01 The engineer shall have the overall responsibility for co-ordination of 

contractor’s work and his direction shall be final. 

6.02.02 Such direction and supervision however shall not relieve the contractor of 

his responsibility of correctness and quality of workmanship and of other 

obligation under the contract.  

6.03.00 Protection of work 

6.03.01 The contractor shall effectively protect his work, equipment and materials 

under his custody from theft, damage or tampering.  

6.03.02 Finished work where required shall be suitably covered to keep it clean 

and free from defacement or injury. 

6.03.03 Contractor shall be held responsible for any loss or damage to equipment 

and material issued to him until the same is taken over by the owner 

according to contract. 

6.04.00 Safety measures 

6.04.01 All safety rules and codes as applicable to work shall be followed without 

exception. 

6.04.02 All safety appliance and protective devices including belts, hand gloves, 
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aprons, helmets, safety belts, shields, goggles etc. shall be provided by the 

contractor for his personnel. 

6.05.00 Consumables and hardware. 

6.05.01 The contractor shall furnish all erection materials, hardware and 

consumables required for the completed installation. 

6.05.02 The materials shall include but not limited to the following: 

 a) Consumable : Welding rods, gas, oil and grease, cleaning, fluids, 

paints, electrical tape, soldering materials etc.  

 b) Hardware : Bolts, nuts, washer, screw, brackets, supports 

clamps, hangers, saddles, elates, seals, shims etc.  

 c) Materials : Junction boxes, terminal blocks, connectors, 

ferrules, lugs, brass glands, rigid/flexible conduits, 

cables ground wires etc.  

6.05.03 Supply of cement, sand, stone chips etc. required for the execution of the 

contract shall be the responsibility of the contractor.  However, cement on 

chargeable basis can be supplied to the contractor at UCIL issue rate 

subject to availability. 

6.06.00 Erection tools and tackles 

6.06.01 The contractor shall provide all tools, tackle, implements, scaffoldings 

etc. which are required for handling and erection of the equipment and 

materials. 

6.07.00 Taking delivery 

6.07.01 The contractor shall take delivery of materials from owner’s store 

yard/shed. 

6.07.02 Materials delivered shall be brought to the erection site, stored or erected 

as necessary.  

6.07.03 Indents for materials shall be placed sufficiently in advance so as to 

enable the owner to arrange for the delivery from store in time. 

6.07.04 The contractor shall submit a detailed account of materials issued to him 

after completion for work. 

6.08.00 Installation – General 
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6.08.01 Installation work shall be carried out in accordance with good engineering 

practices and also manufacturer’s instructions/recommendations where 

the same are available. 

6.08.02 Equipment shall be installed in a neat workman like manner so that it is 

level, plumb square and properly aligned and oriented. 

7.00.00 Cabling 

7.01.01 Each cable shall be tagged for identification at their entrance and exit 

from any piece of equipment and junction box. 

7.01.02 The tag should be of aluminum with cable no., no. of cores and size of 

cable, punched on it and securely attached to the cable by at least two 

turns of 12 SWG G.I. wire. 

7.01.03 Route marker (100 x 100 x 5mm) in G.I. plate, 35 x 35 x 6mm angle iron 

supports painted black and 600mm in length shall be provided spaced at 

30 metre interval along the route of cable, cable joints and at change of 

direction.  

7.01.04 The cables shall be laid in underground trenches after excavation.  The 

trenches shall be 750mm deep (Mini) from ground level and trenching 

work includes all pumping and bailing out waters.  These trenches shall 

be wide enough to accommodate all the cables that are being laid in the 

same trench and spacing in between shall be provided.  After excavation 

of the trench the bottom of the trench shall be well dressed leveled and 

filled by 75mm layer of fine sand.  The cable shall then be laid and 

provided with side brick protection.  After having the space within the 

bricks filled and packed up to a level of 75mm above top of cable with  

 fine sand bricks on the top layer of cable shall be placed side by side in 

continuous series as protection cover.  The reminder of the trench shall be 

filled with the riddled soil, well rammed and watered to a level of 75mm 

above surrounding ground level.  The ground level surface of the whole 

trench route shall be restored properly after completion of cable laying.  

The surplus soil shall be disposed off. 

7.01.05 While crossing road/drain, G.I./Hume pipe at the depth of 750mm below 
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the ground level shall be laid for cable laying.  

7.01.06 Brass cable gland of double compression type should be used for cable 

installation. 

7.01.07 Copper cable sockets/lugs shall be used and crimped with the cable ends 

by suitable crimping tool. 

8.00.00 Grounding 

8.01.01 All poles shall be grounded by continuous earth wise. 

8.01.02 All light fixtures shall be ground by 1/C x 1.52mm flexible PVC copper 

cable/copper conductor 

9.00.00 Foundation and civil works. 

9.01.01 The contractor shall finalise the exact position of poles under the 

guidance of Engineer-in-charge by actual surveying.  Various works such 

as clapping-off trees, bushes etc. and minor grading extra if required shall 

be done by contractor without any extra charge to the purchaser. 

9.01.02 Based on site conditions, soil conditions and the height and type of pole 

the size of exacted hole shall be determined and during excavation works 

care shall taken to avoid the over sizing of the hole.   

9.01.03 For cement concrete work, sand cement and stone chips of approved 

quality shall be mixed in designed proportion approved by the purchaser.  

The purchaser may supply cement at issue rate subject to availability.  

Proportion and mixing shall be properly done land concrete vibrator 

should be used for mixing.  The compressive strength of the cube of 

sample of concrete mixing will be tested by the purchaser at his 

discretion.  After the foundation, concrete, fully matured the shuttering 

should be removed.  The excavated area aground the foundation shall be 

properly back filled with good soil.  

9.01.04 Any cutting of masonry/concrete work which is necessary shall be done 

by the contractor without any extra cost and shall be made good matching 

the original work. 

9.02.00 Painting 

9.02.01 Poles and fabrication jobs shall be given two coats of metal primer 
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(Comprising of red oxide and zinc chromate in synthetic medium) and 

two coats of aluminum paint. 

10.00.00 Cleaning up of work site. 

10.01.01 The contractor shall from time to time remove all rubbish resulting of 

execution of his work.  Upon completion of work, the contractor shall 

remove rubbish, tools, scaffolding, temporary structure and surplus 

materials extra to leave the premises clean and fit for use. 

11.00.00 Inspection and testing 

11.01.01 On completion of erection works, the contractor shall request the engineer 

for inspection and tests with minimum fourteen (14) days advance notice. 

11.01.02 The installation shall be then tested and commissioned in presence of the 

engineer. 

11.01.03 All rectification repair or adjustment work found necessary during 

inspection, testing, commissioning and trial run shall be carried out by the 

contractor without any extra cost. 

11.02.00 Taking over of installation. 

11.02.01 On successful testing, commissioning and trial run, the contractor shall 

request engineer in writing for taking over the installation. 

11.02.02 The Engineer, on receipt of the request, shall arrange to take over the installation either 

wholly or in part as the case may be after a final inspection. 

11.02.03 Till such taking over, the responsibility of the whole installation against theft or 

damage of any kind shall remain with the contractor. 

11.03.00 Guarantee. 

11.03.01 In the installation if any trouble arises due to the use of defective or faults material 

and/or bad workmanship within a period of 12 months from the date of taking over, 

the contractor shall guarantee to replace or repair the defective part or parts at site to 

the entire satisfaction of the Engineer free of charge. 

12.00.00 To be submitted for Approval and Distribution. 

12.01.01 As built dimensional drawing showing constructional features, cable entry, grounding, 

fixing arrangement etc. to be submitted before handing over. 
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12.01.02 Any other relevant drawings data and manuals necessary for installation, operation and 

maintenance. 

13.00.00 Accepted make. 

13.00.01 Best qualities of materials/items/equipments are to be supplied by the contractor.  

Before placing the purchase order the contractor must take the approval from UCIL, 

regarding vendor list and specification. 
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V 

SPECIAL TERMS AND CONDITIONS: 

 
1. The Contractor has to depute minimum three (03) persons i.e. one skilled manpower (min. 

ITI/NCVT in electrical trade) with atleast four years of industrial/plant maintenance 
experience and two semi-skilled manpower with atleast three years of industrial/plant 
maintenance experience to carry out the day to day miscellaneous jobs defined in items Sl. 
No.: 1 to 39 and 42 to 68 of Item wise BOQ (i.e. Schedule of jobs/items) as and when 
required. These 03 (three) persons shall be counted over and above the total No. of supplied 
Manpower (not depute) of two (02) skilled and six (06) semi-skilled men as per Item Sl. No.: 
40 and 41 of Item wise BOQ (i.e. Schedule of jobs/items) respectively.  

 
2. In addition to the above 03 persons, the Contractor shall also supply minimum 02 (Two) 

skilled persons {minimum ITI/NCVT/license holder with minimum four years experience in 
electrical related jobs and 06 (Six) semi-skilled persons {minimum ITI/NCVT/license holder 
as electrical fitter or persons with minimum 02 years experience in electrical related jobs) as 
mentioned against Item Sl. No.:40 & 41 of the Schedule – A (i.e. Schedule of jobs). 
Therefore, the total manpower to be engaged by the Contractor against this job shall be 
minimum 11 (eleven) Nos as and when required basis. The No. of manpower may however be 
increased as per volume of the jobs carried out at Turamdih Mill area at no extra cost. 
 

3. The manpower deployed against Item Sl. No. 1 to 39 and 42 to 68 and Item Sl. No. 40 & 
41 may be interchanged as per plant requirement and as per discretion of Engineer-In-
Charge or his representative. This implies that the manpower (persons) deployed against 
these items shall not be specific or fixed but interchangeable as per their skill level and 
plant related requirement. 

 
4. The Contractor’s supplied manpower has to do the job anywhere and at any place which falls 

under Turamdih Mill as per the instruction of Engineer-in-charge or his representative. 
 

5. The Contractor has to ensure the availability of required number of manpower of various 
categories mentioned on regular basis. 
 

6. The Contractor will have to engage manpower of various categories for 08 (Eight) working 
hours in general shift and / or shift maintenance duty as per instruction of Engineer-in-charge 
or his representative.  
 

7. The Contractor shall also have to undertake the breakdown jobs as and when such 
requirements arise beyond 8 (Eight) working hours during anytime or shift depending upon 
the plant condition prevailing at that time. The job will have to be done continuously till its 
completion as per instruction of Engineer-in-charge or his representative. The manpower 
deployed for breakdown work needn’t be kept continuously after 8 hours but shall be deputed 
after breakdown information is given to the Contractor by UCIL anytime of that day. 
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8. This job may also be carried out on National & Public Holidays if such need arises or as 
directed by Engineer-In-Charge or his representative. However, this is not a mandatory 
requirement and decision of Engineer-In-Charge or his representative shall be final in this 
regard. 
 

9. Coordination and supervision of jobs shall be in contractor’s scope of work. The Contractor’s 
supervisor shall maintain a log book of jobs performed by each technician for their day to day 
output/work done and has to produce to Engineer-in-charge or his representative as and when 
asked for. 

10. The Contractor has to arrange his own welding set, gas, gas cutting set, welding electrodes 
and oxyacetylene gases if required. Additionally, the contractor shall also provide his engaged 
employees all tools and tackles and safety PPEs such as gum boots, safety belts, goggles, 
helmets, respirators etc. at his own cost. No extra claim shall be entertained. 
 

11. The contractor will submit detail list of equipments to be brought by them for executing this 
job. They should bring in at least items listed as per Schedule-G before commencing work. 
Besides these items the contractor shall bring in other tools and tackles as per their 
requirement at site. No extra claim shall be entertained. 
 

12. RATE: The bidders shall have to quote unit rate for each item given in the Schedule of 
items/jobs i.e. Item wise BOQ in the prescribed price format only for a period of 12 months, 
taking into consideration of all aspects of expenses towards fulfilling Statutory/ Regulatory 
norms such as minimum wages, P.F., Bonus, ESI, Extra wages for 3 National Holidays, 
Addl. Insurance for workmen compensation, cost of tools & tackles & safety appliances / 
PPE, misc. overhead expenditures, all other applicable taxes and duties and GST.  
The item rates shall be firm for whole period of the contract. The Contractor shall be 
responsible for payment of minimum wages from time to time as per changes in Govt. 
Circulars etc. to his employees engaged in this work. However, the escalation in minimum 
wages shall be paid extra in light of Clause No. 14(i). Therefore, the contractor is expected to 
take utmost care while filling in the unit rates in Price Schedule i.e. Item wise BOQ. 

 
13. Quantity Variation: ± 10% 

 
14. The following Work Specific expenses shall be reimbursed to the Contractor over and above 

the work order value as per extent defined in this tender document only after submission of 
valid documentary evidence: 
 
i) In case of any changes in the minimum wages as per the Applicable Laws during the 

Contract period, Buyer (UCIL) shall pay the Service Provider (Contractor) the difference in 
wage from the amount mentioned in Schedule of items (Item No. 40 and 41) in the contract 
on pro rata basis. 
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ii) Leave with wages for 15 days leave per labour per year during the whole period of the 
contract. 
 

15. The contractor shall have to undertake the breakdown jobs as and when such requirements 
arise beyond 8 (eight) working hours and overtime payment shall be made extra (over and 
above the rates quoted in Item wise BOQ) to the contractor on hourly basis for performing 
such jobs as per the following formula. 

Overtime rate/hour, Rs = {(category wise latest min. wage *2)/8}*{1+ (service charge/100)} 
Service Charge shall be = 3.85%. The Service Charge shall remain firm. 
 

16. Liasioning with CISF for issue of necessary gate passes to contract workmen shall under be in 
the scope of work. UCIL will only forward the documents for issue of gate pass after 
fulfillment of statuary requirement.  
 

17. Attendance shall be given through bio-metric system. In absence of bio-metric system 
daily attendance will be certified manually. The Contractor shall maintain attendance 
records for manpower supplied as per the proforma mutually agreed with UCIL and get 
it certified with Engineer’s representative on daily basis. 
 

18. The Contractor shall pay the monthly wages to his engaged labourers including 
statutory payments such as P.F., ESI, Bonus etc. within 10th day of every month and 
issue Wage Slip to his employees as per in Form XIX for each and every month and 
submit the received copy of the same to the Personnel Section, TMD each and every 
month. 

19. If the Contractor fails to pay the minimum wages and/or Statutory payments such as 
P.F., Bonus etc. as per Minimum Wages Act 1948, then the corporation shall be liable to 
recover any due payments from the Contractor’s Bill / Security Deposit / Retention 
Money etc. within 02 months from the date of making such payments.  
 

20. The Corporation reserves the right to short close the contract as per terms and 
conditions of the tender along with all penal actions including blacklisting procedure 
initiated immediately against the defaulter (Contractor) who failed to pay the minimum 
wages and Provident Fund (P.F.) to their workers within the scheduled date in the 2nd 
instance 
 

21. The contractor shall have to maintain all statutory register as required under the Contract 
Labour  Regulation and Abolition Act, Payment of wages act, Minimum wages Act, Factory 
Act,  etc. the statutory return to be submitted to the personnel Department / Statutory bodies 
as required under the acts and rules. 
 

22. The Contractor shall pay to labour employed by him wages not less than fair wages as defined 
in the Contract Labour (Regulation and Abolition) Act 1970 and rules made there under. The 
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statutory central minimum wages to all skilled/semiskilled/unskilled labour shall be paid by 
the contractor as per the latest notification of the government/local authority. 

23. The Contractor shall issue wages slip in Form XIX for each and every month to his employees 
and submit the received copy of the same to the Personnel Section, TMD each and every 
month.  
 

24. The contractor shall abide by the legal provision with regards to health, welfare and safety of 
persons engaged by him as per factory act and rules. The contractor shall also be responsible 
for medical care of their personnel engaged. Ex-gratia / Bonus leave salary, retrenchment 
benefits etc. under statutory levies shall be paid by the contractor to their personnel as per 
Bonus act / other rules at his own cost. No extra payments shall be made by UCIL in this 
regards. 
 

25. The contractor has to maintain details on 
a) Records of medical examination of their employee before joining 
b) Records of initial training before engagement to job 
c) Records of contractor workers mentioning their categories of employment, age, Father’s 

name, Address, contact number, photographs, police verification details, ID proof etc. 
d) Records of issuing PPE’s to contract workers 
e) Records of re-training to contract workers 
f) Records of affidavit cum declaration regarding no claim for employment with UCIL by 

contract workers on non-judicial paper of Rs 20/- duly attested by Notary Public. 
26. Proper care should be taken to ensure safety and security of workers engaged in the job. In 

case of any accident and injury to the workers or any other person directly or indirectly 
involve in the work during execution of the job, the contractor shall have to compensate them 
at their own cost. UCIL will have no responsibility, whatsoever, and will be kept fully 
indemnified and harmless in this regards the contractor shall make adequate Insurance policy 
at their own cost so that the workmen employed by them are sufficiently covered against risk 
of any accident. 

27. Normal Working Hours: The following duty timings shall be followed. However, in case of 
urgent / breakdown job work shall be carried our beyond these specified duty hours as per 
direction of Engineer-in-charge or his representative. 
Duty timing, General Shift  : (8.00 AM – 1.00 PM, 2.00 PM – 5.00 PM) 

A Shift   : (6.00 AM – 02.00 PM) 
B Shift   : (2.00 PM – 10.00 PM) 
C Shift   : (10.00 PM – 06.00 AM) 

 
28. PENALTY CLAUSE: The Penalty Rate for deployment of less than total 10 Nos. of 

manpower for more than 02 (Two) days at a stretch shall be as per following: 
For Skilled Labours: Rs.400/head/day 
For Semiskilled labours: Rs.300/head/day 
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The calculated amount as per deployment of less manpower than specified shall be deducted 
from your R.A. Bills as per Penalty Rate mentioned above.  
 

29. All statutory provisions, rules, regulations etc. made under labour laws including Contract 
Labour Act, Factories Act, Atomic Energy Act etc. shall be the responsibility of contractors 
for deployment of workers, labour welfare etc. The contractor shall follow the rules & 
regulations under any other Act, if applicable. The Contractor has to tackle all labour related 
issues and maintain smooth IR relation at site so that the job can progress uninterruptedly. 
 

30. Medical facilities: The contractor shall be fully responsible for any first aid / emergency 
treatment or serious medical treatment to his employees. UCIL will provide medical facilities 
on chargeable basis to contractor’s employees. 
 

31. Manpower Details: The Contractor shall give first preference to the persons who are already 
working in this contract, second to those suitable persons who are residing around the 5 KM 
radius of UCIL, Turamdih and then to others. The Contractor shall also be responsible for 
compliance of “The Jharkhand State Employment of Local Candidate in Private Sector 

Rules, 2022 as per Jharkhand Gazette Notification No. सÉंया-05/Ǔन०Ǔन०/ई०एम०आई०-

4012/2021-)498Ǔन० dtd 15/07/2022 and submit the Registration Forms in prescribed format 
w.r.t their engaged employees within 7 days of issue of Work Order / commencement of job.  
 

32. GENERAL: 
a) UCIL Engineer-in-charge or his representative may order to suspend any work that may 

be subject to damage by the prevailing climatic conditions / other reasons based on the 
instruction from customer. 

b) No claim shall be entertained for idle labour due to strike, lockout, legal proceedings etc. 
c) The contractor shall have to arrange local transportation for his staffs and labours, 

deployed for the tendered scope of work without any additional cost to UCIL. 
d) The said contract may be terminated at point of time (due to non – performance / poor 

performance of contractor/ any other reasons) and payment shall be made to the contractor 
on pro-rate basis. UCIL’s decision shall be final and binding on contractor. 

e) The contractor shall engage proper skilled/ qualified/ authorized personnel and ensure the 
expected quality of work. If any of their personnel is found to be unsuitable by UCIL, the 
contractor shall withdraw them and provide suitable replacement immediately, failing 
which UCIL reserves full rights to get the job done by alternate suitable persons at risk 
and cost of the contractor. 

f) Daily attendance sheet of engaged personnel shall be submitted to the UCIL. In case of 
any skilled/semiskilled/unskilled labour remains absent from duties, suitable replacement 
shall be made by engaging relievers. This shall be intimated to UCIL office in writing. 
Failing to these shall call for hold up of processing of RA bill. 

g) The contactor shall be responsible to comply with all laws of the land including labour 
rules and acts in vogue or as may come into vogue during the validity of the contract and 
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shall indemnify UCIL against any claim arising out of any non-compliance including 
accident to third party. 

h) The staff engaged by the contract should not be addicted of drug/ liquor while on duty. It 
would be obligatory on the part of the contract to remove any such persons from the job 
whose action or conduct in the opinion of UCIL management is detrimental to the interest 
of the corporation. 

i) Any person employed by the contractor for the contract is found to be incompetent or 
found to act in an improper manner to the officials of UCIL, the matter will be brought to 
the notice of the contractor & said person (s) will have to be replaced immediately. 

33. Completion Time: – 12 (twelve) months from the date of start of the work.  
 

34. MOBILISATION TIME: - Mobilisation shall be done within 7 (seven) days of issue of LOI/ 
WO. For further instructions on execution of contracts, UCIL, Turamdih Engineer – in – 
Charge / Engineer’s representative will confirm the exact programme of start / execution of 
job (s). No mobilization advance is payable in the contract. 

 
35. The lowest bidder shall be decided based on the total landed cost of all the items mentioned in 

Item wise BOQ (Price Part) of items of this tender. 
 

36. Payment Terms: A maximum of 05 (Five) R.A. Bills and Final Bill shall be allowed. G.S.T. 
shall be paid for this job on monthly R.A. Bills and Final bill only on submission of valid 
G.S.T payment challan and B2B copy along with the bills to the corporation. 

 
37. Safety and Security of UCIL’s Materials: Tenderer will be responsible for safe keeping of 

materials issued by UCIL on free of cost/chargeable basis and on completion of work or 
during the course of work all materials issued to the tenderer shall be accounted for. 

 
38. Contractor should arrange for cutting trees/bushes etc.  If required at the work site without 

extra cost.  No any extra claim shall be entertained in this regard. 
 

39. The Contractor shall always keep his own welding machine set ready at Turamdih Mill site 
for carrying out these jobs as and when required. 

 
40. Regarding payment of Royalty towards use of mining minerals, the rules already in vogue and 

amended from time to time shall be applicable. 
 

41. The contractor shall cover all materials at site with requisite insurance against theft, larceny, 
dacoity, fire, tempest, flood etc. 

 
42. Some part of this job shall be carried out at Water Treatment Plant, Turamdih, Kharkhai Pump 

House, Talsa Pump House and all other areas which falls under Turamdih Mill as and when 
required and as per the direction of the Engineer-in-charge or his representative. 
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43. The special terms and conditions given in this section shall supersede the conditions 
given elsewhere in these documents. 

 
44. Power connection to one welding machine if required shall be provided at Turamdih.  Power 

supply will be free at one point where electric supply is available. 
 

45. The Contractor shall necessarily submit the copy of following documents with R. A. Bills (in 
triplicate copies) 
a) Copy of duly signed and certified Muster Roll and Wage Register 
b) Bank Statement showing payment of wages to employees 
c) Copy of duly issued and received Wages Slip to the employees. 
d) P.F. Statement and Transaction details 
e) G.S.T. Payment challan  
f) E.S.I. Payment challan and Transaction details 

 
46. Defect Liability Period: The Defect Liability Period for this work shall be 6 months from the 

date of completion of the work. 
 

47. The eligibility shall be decided strictly based on documents submitted at the time of receipt of 
tenders. No additional documents shall be allowed to be submitted after receipt of tenders. 
However, in case of poor response, with a view to increase the competition, admission of 
additional documents to meet the PQ-Criteria may be allowed subject to the condition that: 
a) ‘Poor Response’ implies when less than three bids are found suitable on the basis of 

submitted eligible documents as per NIT. 
b) The additional documents should not be issued subsequent to last date of receipt of tender 

as mentioned in the NIT. 
c) The bidder submitting additional documents has submitted EMD and tender cost as 

prescribed in NIT. 
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VI 
 

DETAILS OF TOPIC OF CLAUSES REFERRED AT PARA 13, ABOVE UNDER 
DETAILED NOTICE INVITING TENDER 

 
This document shall accompany and be a part of the contract entered into between the Uranium 
Corporation of India Ltd and the contractor for formulation of work contracts.  
 
The purpose of this document is to establish general conditions for the contract which shall be 
binding upon the contractor.  
 
The General conditions of works contract include the following clauses: 
 
1.          Definition of Terms 
 
1.1  Purchaser/Company 
 The ‘Purchaser/Company’ shall mean Uranium Corporation of India Ltd incorporated under 

the companies act, 1913 and having its registered office at PO Jaduguda, Distt - East 
Singhbhum, Jharkhand - 831 012.  

 
1.2  Contractor/Supplier 
 The ‘Contractor/Supplier’ shall mean the person or company whose tender is accepted by the 

Purchaser and shall be deemed to include the Contractor’s successors, heirs, executors, 
administrators, representatives and assigns approved by the Purchaser.  

 
1.3  Sub Contractor 
 The ‘Sub-contractor’ shall mean the person or company named in the contract for any part of 

the work or any person to whom any part of the contract has been sub-let by the Contractor 
with the consent in writing of the Purchaser and shall include his heirs, executors, 
administrators, representatives and assignees approved by the Purchaser. 

  
1.4  Contract  
 The term "Contract" shall mean and include the invitation to tender, tender specification, the 

instructions to tenderers, letter of intent, acceptance of tender, particulars hereinafter defined 
in respect of the supply and delivery of materials and for the performance of services within 
the scope of the tender. 

 
1.5  Engineer / Engineer-in-Charge (EIC) 
 The term “Engineer” as used herein shall mean engineer or Engineer-in-Charge (EIC) as are 

designated by the company.  
 

1.6  Tender Specification 
 The term "Tender Specification" shall mean the design data, drawing schedules, broad 

equipment characteristics and other technical details furnished with the invitation to tender for 
the purpose of submitting the offer by the tenderer. 

1.7 Contract Specification 
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 The term "Contract Specification" shall mean the schedules, detailed designs, statements of 
technical data, performance characteristics and all such particulars mentioned as such in the 
contract 

 
1.8  Letter of Intent (LOI) 
 The term "Letter of Intent (LOI)" shall mean intimation by a letter to contractor that the tender 

has been accepted in accordance with the provisions contained in that letter. 
 
1.9  HO/CO 
 The term "HO/CO" shall mean Head Office /Corporate Office, at PO Jaduguda, Distt - East 

Singhbhum, Jharkhand - 831 012 
 
1.10  Site  
 The term "Site" shall mean the place or places envisaged by the company at which the plant 

and equipment supplied under the contract are to be erected and/or services are to be 
performed under the contract.  

 

2 Contract 
 
 The Contractor with the Purchaser shall enter into a formal agreement for the proper 

fulfillment of the Contract.  
 
3  Standards 
 

The Machinery and Services supplied under this Contract shall conform to the standards 
mentioned in the Technical Specifications and, when no applicable standard is mentioned, the 
latest current edition or revision of the relevant Indian Standards and Codes shall be 
considered.  
 

4  Scope of Order and Specifications 
 

Contractor shall execute the work according to the specifications enclosed and in accordance 
with all conditions both general and specific enclosed with order, unless any or all of them 
have been modified or cancelled in writing either as a whole or in part by UCIL. 

5    Inspection of site 

The bidder or his representative shall be deemed to have inspected and examined the site and 
surroundings before submitting his tender and shall obtain the necessary information as to 
risks and other circumstances which may influence or affect his tender. 

 
6  Assignment and Subletting  
6.1 The contractor shall not assign, sublet or transfer the contract or any part thereof or any 

benefit or interest therein or there under without the written consent of company. 
6.2 The contractor shall not sublet the whole or any part of the work without the written consent 

of the company and such consent, if given, shall not establish any contractual relationship 
between the sub-contractor (s) and the company and shall not relieve the contractor of any 
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responsibility, liability, or obligations under the contract and the contractor shall be 
responsible for the acts, defaults or neglects of any sub-contractor or his agent or workmen.  

 
7  Prices                 

Unless otherwise agreed to specifically in order, the price payable by UCIL to the contractor 
under the order shall remain firm throughout the period of contract and shall not be subject to 
any escalation. 
 
The Bidder shall include in his tender all items of equipment/system etc. as stated in the 
Technical specifications of the tender.  
 
The prices shall be itemized in accordance with the Price Schedule attached in Price bid and 
the Bidder quoted for all items as per Price bid format will only be considered for opening the 
price bid. 
 
All prices in the tender shall be inclusive of P.F., Bonus, E.S.I., Medical, cost of safety 
appliances and other miscellaneous overhead expenditures and any other applicable 
taxes/duties but excluding G.S.T.  

 
8    Taxes, duties & levies 

Bidders must clearly mention their GST Registrations in their offers and invoices. However, if 
any new tax is implemented by the government, the same shall also be borne by the contractor 
as per applicable rates.  
In case the Supplier fails to submit the requisite documents, the reimbursable amount on 
account of duties/ taxes, levies as indicated in his quotation/invoice / Work order/Contract 
shall be deducted from his bill. 

  
9   Performance test 
 

The Contractor shall be responsible for carrying out performance tests on all equipment 
supplied by him and/or procured by the Purchaser as indicated in the Technical specifications 
covered in this Tender document, in the presence of the Purchaser’s representative.  This 
responsibility shall rest with the Contractor regardless of whether the erection has been carried 
out by him or any other agency.  

 
On the satisfactory completion of the performance test, the Purchaser will issue an Acceptance 
certificate on written request from the Supplier if required.  
 
The date of the acceptance certificate shall be considered to be the date of satisfactory 
completion of the performance test.  

10  Alteration of specifications, patterns and drawings 

During the progress of the work, the Purchaser may require deviations from, additions to or 
omission in the drawings, specifications and the scope of work originally agreed upon 
between the Contractor and the Purchaser.  Such changes shall not invalidate the Contract.  
The Contractor shall make such changes of whatever character they may be, as part of the 
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Contract. As from that date the Stores shall be in accordance with the specifications, patterns 
and drawings so altered which the contractor is bound to comply with.   
No change in the scope of the work shall be made without a written instruction issued 
therefore by the Purchaser.  Revised drawings, bills of materials or specifications, shall also 
be considered as written instructions. 
 
In the event of such alteration involving a revision in the cost, the same shall be discussed and 
mutually agreed to taking into account the unit rates of similar items in the contract. In case of 
disagreement, the decision of the Purchaser, in the cost, shall be final and conclusive.   

 
11 Correspondence 

All correspondence shall be in English and addressed to UCIL drawn to the attention of the 
officer issuing the order, unless otherwise specifically authorised. 
 

12 Accident or Injury to Workmen 
 

The Contractor shall be solely liable for any accident or injury that may happen to any of his 
personnel engaged in the Contract.  The company shall not be liable for, or in respect of, any 
damage or compensation payable at law in respect of, or in consequence of, any accident or 
injury to any personnel in the employment of the Contractor and the Contractor shall 
indemnify and keep indemnified the company against all such claims, damages, 
compensations and proceedings.  

 

The Contractor shall forthwith report to the company all cases of accidents to any of his 
personnel and shall make every arrangement to render all possible assistance and aid to the 
victims of the accident.  

 

13 Compliance with Statutory and Other Regulations 
 

The Contractor shall, in all matters arising in the performance of the Contract, conform at his 
own expense with the provisions of all Central or State statutes, ordinances or laws and the 
rules, regulations, or bye-laws of any local or other duly constituted authority and shall keep 
the Purchaser indemnified against all penalties and liabilities of every kind for breach of any 
such statute, ordinance, law, rule regulations or bye-law.  

 
The Contractor shall give all notices and pay all fees and taxes required to be given or paid 
under any Central or State statutes, ordinances or other laws or any regulations or bye-laws of 
any local or other duly constituted authority in relation to the contract. 

 
14  Security regulations 

The Contractor shall abide by all the security regulations at site promulgated by the Purchaser 
from time to time.  The Contractor shall provide identity badges for all his personnel, which 
must be properly displayed by them at site.   
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15. Method of black listing vendors    
 
15.1  Any failure by the vendor/contractor to supply/execute the contract as per order may result in 

black listing vendor/contractor name from approved list of vendors while periodical 
review/updating of vendor list. The black listed vendor / contractor shall not be considered for 
a period of one year from the date of black listing. However competent authority can revoke 
any black list order subject to adequate justification for the same. 

 
15.2  Further the competent authority can blacklist the bidder, if the bidder changes terms & 

conditions or prices or withdraw his quotation subsequent to the date of opening.  
 
15.2 Further, the vendor shall be banned from doing any business with the company in case of: 

a. If security considerations including question of loyalty to the state so warrant. 
b. If the proprietor of the firm, its partner or representative is convicted by a court of law 
following prosecution for offences relating to business dealings. 
c. If there is strong justification for believing that the proprietor or employee or representative 
of the firm has been guilty of malpractice such as bribery, corruption, fraud, substitution of 
tenders, interpolation, misrepresentation, evasion or habitual default in payment of any tax 
levied by law, etc. 

 
16  Secrecy 
 

The Contractor shall not at any time during the pendency of the contract or there after disclose 
any information furnished to them by the Purchaser or any drawings, designs, reports and 
other documents and information prepared by the Contractor for this contract, without the 
prior written approval of the Purchaser except in so far as such disclosure is necessary for the 
performance of the Contractor’s work and service hereunder. 

17  Indemnity 

The contractor shall indemnify the Purchaser and keep the Purchaser indemnified to the extent 
of the value of free issue materials to be issued till such time the entire contract is executed 
and proper account for the free issue materials is rendered and the left over/surplus and scrap 
items are returned to the Purchaser. The contractor shall not utilize the Purchaser's free issue 
materials for any job other than the one contracted out in this case and also not indulge in any 
act, commission or negligence which will cause/result in any loss/damage to the Purchaser 
and in which case, the Contractor shall be liable to the Purchaser to pay compensation to the 
full extent of damage/loss and undertake to pay the same. 

 

18   Death, Bankruptcy, etc. 

If the Contractor dies or dissolve or go into bankruptcy, or being a corporation cause to be 
wound up except for reconstruction purposes or carry on its business under a receiver, the 
executors, successors or other representatives in law of the estate of the Contractor or any 
such receiver, liquidator, or any person in whom the contract may become vested, shall 
forthwith give notice thereof in writing to the Purchaser and shall remain liable for the 
successful performance of the contract, and nothing aforesaid shall be deemed to relieve the 
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Contractor or his successors of his or their obligations under the contract under any 
circumstances. The Purchaser may terminate the Contract by notice in writing to the 
Contractor.  

 

19  Arbitration 

All disputes or difference whatsoever arising between the parties out of or relating to the 
contract  shall be settled through discussions between the Chairman & Managing Director of 
UCIL and the Authorised signatory of the contractor. In case an amicable settlement is not 
arrived at, the matter will be settled through Arbitration by appointment of sole Arbitrator as 
approved by CMD, UCIL. 

 
The provisions of The Arbitration & Conciliation Act, 1996, and Rules made there under 
and/or any statuary modifications or re-enactment thereof for the time being in force shall 
apply to such arbitration proceedings. The language of the arbitration proceedings shall be 
English and the place of arbitration proceedings shall be the concerned UCIL unit where the 
contract is executed.  
For Global tender this clause may be modified by the competent authority on case to case 
basis. 
 
 
 

20 Jurisdiction 

The courts within the local limits of whose jurisdiction the place from which the purchase 
order is issued is situated only shall, subject to Arbitration Clause, have jurisdiction to deal 
with and decide any matter arising out of this contract.  

 
21 Ethics in tendering & other business dealings 
 

Dear Sir,  
 
Uranium Corporation of India Ltd, a Government of India undertaking under the 
administrative control of Department of Atomic Energy is doing its business as per the rules 
and regulation of the Public Sector Undertaking and other statutory agencies. The business is 
done in an ethical, rational & impartial manner with good corporate governance. 

 
In our endeavour to be more transparent in our dealings and to support our ideology all 
Vendors, Customers and Business Partners are requested not to provide any gift and / or 
inducement to any of our employees for securing / being granted favour in dealings with our 
Company. In assurance of your commitment to the aforesaid, it will be highly appreciated if 
you fill up, sign and abide by the attached undertakings .  
 
Report of any gifts and / or inducements sought by any employee of the company should be 
immediately reported to any one of the following: 
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Chairman & Managing Director 
Uranium Corporation of India Ltd, 
PO Jaduguda,  
Distt- East Singhbhum 
Jharkhand- 831 012 
Email:cmdsect@uraniumcorp.in 

Chief Vigilance Officer 
Uranium Corporation of India Ltd 
PO Jaduguda,  
Distt- East Singhbhum 
Jharkhand- 831 012 
Email: cvo@uraniumcorp.in 

 
We assure you that complaints if any made by you on the subject will be kept confidential and 
fair investigation will be conducted and appropriate action will be taken. Similarly, we except 
your commitment to the undertaking and its violation will have consequences as per 
prevailing rule of the Company. 

 
Thanking you, 
 
For Uranium Corporation of India Ltd 
 
Name --------------------------------------- 
Designation ------------------------------- 
Date 
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VII 
 

(ANNEXURE – A)  
 

 
CONTRACT LABOURER EMPLOYMENT ACT & RULES 

 
 

a. The contractor shall not employ in connection with the works any person who has not 
attained the age of minimum eighteen years. 

 
b. Contractors should employ only the persons with established identity. 
 
c. Commandant, CISF,UCIL will issue temporary identity cards to persons actually engaged 

in the work and may exercise checks as considered necessary to ensure that strangers are 
not permitted inside the work premises. Contractors are required to surrender the identity 
cards on completion of job to Commandment, CISF, UCIL. 

 
d. CISF control room / Contractor will not allow any inter-state labourer as a contract labour in 

any case. 
 
e. The contractor shall pay to labourers employed by him wages not less than fair wages as 

defined in the Contract Labour (Regulation & Abolition) Act 1970 and rules made there 
under. 

 
f. The contractor shall in respect of labour employed by him comply with or cause to be 

complied with the Contract Labour (Regulation & Abolition) Act 1970 and Rules made there 
under in regard to all matters provided therein. 

 
g. The contractor shall comply with the provisions of the payment of Wages Act 1936, 

Minimum Wages Act 1948, Employees Liability Act 1938, Workmen’s Compensation Act 
1923, Industrial Disputes Act 1947, Maternity Benefit Act 1961, and Mines Act 1952 or any 
modifications thereof or any other law relating thereto and rules made there under from 
time to time. 

 
h. The contractor shall be liable to pay his contribution and the employee’s contribution to the 

Employees State Insurance Scheme in respect of all labour employed by him for the 
execution of the contract, in accordance with the provision “The Employees State 
Insurance Act, 1948 as amended from time to time and as applicable in this case. In case 
the contractor fails to submit full details of his account of labour employed and the 
contribution payable, the Engineer-In-charge or his representative shall recover from the 
running bills of the contractor an amount of contribution as assessed by him. The amount 
so recovered shall be adjusted against the actual contribution payable under Employees 
State Insurance Scheme. 

 
i. The Engineer-In-charge shall on a report having been made by an inspection staff as 

defined under the Contract Labour ( Regulation & Abolition ) Act 1970, and rules made 
there under have the power to deduct from the money due to the contractor any sum 
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required or estimated to be required for making the good the loss suffered by a worker or 
workers by reason of non - fulfilment of the conditions of the contract for the benefit of 
workers, non- payment of wages or of deductions made from his or their wages which are 
not justified by the contract or non -observance of the said Act. 

 
j. The contractor shall indemnify the Corporation against any payment to be made under and 

for observance of the Contract Labour (Regulation & Abolition) Act 1970, and the rules 
made thereunder without prejudice to his right to claim indemnity from his subcontractors. 

 
k. In the event of the contractor committing a default or breach of any of the provisions of 

aforesaid Act and Rules made there under / amended from time to time or furnishing any 
information or submitting or filling any Forms / Register / Slip under the provisions of the 
law which is materially incorrect, then on the report of the Inspecting Officer, the contractor 
shall without prejudice pay to the Corporation a sum not exceeding liabilities for such 
defaults including liquidated damages etc. For every default, breach or furnishing, making, 
submitting, filling materially incorrect statement as may be fixed by the Labour Department 
and the contractor should indemnify the Corporation against all such liabilities. 
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VIII 
 

(ANNEXURE – B) 
 

SAFETY OF CONTACTORS’ EMPLOYEES 
 

i. The contractor shall at all times, take all reasonable precaution for the safety of employee, 
including those of sub – contractors in the performance of his contract and shall comply with 
all applicable provisions of both Central as well as the State Safety Laws. In addition to the 
safety provisions, the contracting officer shall include the safety requirements as 
recommended by the Health Physics Unit, Turamdih for a specified contract. 
 
In the event that contractor fails to comply with these provisions, the contracting officer may, 
without prejudice to any other legal or contractual rights, issue an order for stopping all or 
any part of the work, thereafter a start order for resumption of work may be issued at the 
sole discretion of the Contracting Officer. The contractor shall make no reason of or in 
connection with such stoppage. 
 

ii. Contractor shall have a full time Safety Officer / Engineer when the contractor employs 500 
or more persons or when engaged specifically in hazardous work. In the case of contractors 
employing fewer than 500 persons, his safety representative shall be an employee in a high 
supervisory capacity and his safety duties may be in addition to his other technical / 
administrative duties. 
 

iii. Contractor shall have at least one person fully trained in First Aid to be present at the site of 
work all time. 

 
iv. Contractor must report to the Safety Officer (Mill) – through their contracting officer for every 

accident involving:- 
 

 Their personnel 
 

 UCIL property or personnel. 
 

 Property or personnel of other contractors working at the site. 
 

4.1 Contractor must report to the Safety Officer (Mill) immediately on becoming aware of any 
accident of Type - A (see Appendix –1) giving the following information :- 

 
- Name of the informant 
 
- Nature and location of incident being reported 
 
- Name of Supervisor / Engineer – In-charge of the Contractor, location and telephone no. 
where he can be reached. 
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4.1.1 Contractor shall submit their investigation reports, through their contracting officer, to the 
Safety officer (Mill) immediately but not later than 3 (three) working days after the 
occurrence of accident in the Form – A (see Appendix - 2) 
 

4.1.2 In the case of Type – B accidents (see Appendix – 1), Contractors shall submit their 
investigating reports, through their contracting officer, to the Safety officer (Mill) 
immediately but not later than 3 (three) working days after the occurrence of accident in 
the Form – A. 

 
4.2 Monthly summary of accidents and cases of fire shall be prepared by each contractor in 

Form – B (see Appendix – 3) and be sent to the Safety officer (Mill) by the 7th of the next 
month. 

 
4.2.1 Prime contractor reports shall include the man days lost and occurrence of accident under 

the jurisdiction of the Sub -Contractors. 
 
4.2.2 Contractors shall submit a narrative on safety activities and fire incidents for each month 

along with Form – B. The review should contain such items as personnel and programme 
chance, major project started and major problem. 
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(APPENDIX – 1) 
 

CLASSIFICATION OF ACCIDENTS 
 
 
TYPE – A 
 
 
1. Fatal injury. 

 
2. Serious injuries such as fracture, dislocation, severe burns etc. necessitating 

hospitalisation. 
 

3. Any injury to five or more persons. 
 

4. Accidents resulting in damage by fire, explosion etc. 
 
 
 
 
TYPE – B 
 
 
a. Minor injuries which results in laceration, abrasion, contusion etc. 

 
b. Disabling injuries but not requiring hospitalisation. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



                                                                                                             

Page 73 of 100 

URANIUM CORPORATION OF INDIA LIMITED 
(A GOVERNMENT OF INDIA ENTERPRISE) 

P.O. JADUGUDA MINES 

DIST. – SINGHBHUM (EAST) 
JHARKHAND – 832 102 

CIN: U 12000 JH 1967 GOI 000806 

(APPENDIX – 2) 
 

(FORM – A) 
 

ACCIDENT INVESTIGATION REPORTS 
 

Name of contractor and project      : 
Nature of contract                           : 
Name of Engineer-In-charge          : 
of the contractor 
Name of injured person                  : 
Age                                                 : 
Address                                          : 
 
Date and Time of accident             : 
Place where accident occurred      : 
Nature of job                                  : 
 
What was injured person doing      : 
at the time of accident 
 
Description of accident (in detail)   : 
 
Nature of injuries                            : 
 
What was defective or in wrong     : 
condition that was responsible 
for the accident 
 
What was wrong with working        : 
methods / instructions 
 
What steps should be taken           : 
to prevent reoccurrence of 
such accidents 
 
Name of witness                             : 1. 
 
                                                          2. 
 
 
Contractor’s Safety representative / supervisor’s                                                                      
remarks with signature and date 
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(APPENDIX – 3) 
 

(FORM –B) 
 
 
SUMMARY OF ACCIDENT FOR THE MONTH OF ……………. 
 
 
Name of the contractor                         : 
 
Name of project                                    : 
 
Name of the sub – contractor (if any)   : 
 
Name of safety representative              : 
of the project  
 
Total nos. of persons                            :                 Male                              Female 
working in the project 
 
Engineers                                              : 
 
Supervisors                                           : 
 
Labours                                                 : 
 
Total nos. of accidents                          : 
(including Type A & B)  
 
Disabling injuries                                   : 
 
Non – disabling injuries                         : 
 
 
 
 

(Signature & stamp of Contractor) 
 
 
 
cc: Engineer–In-charge 
cc: Safety officer, Turamdih Mill 
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IX 
 

SPECIAL CONDITIONS FOR SAFETY 
 

Important Instructions to Contractors 
 
 

1. After getting work order, contractor will have to submit their supervisor’s contact number to 
the following officials of UCIL for better co-ordination. 
a) Safety officer (Mill), 
b) Respective Engineer-In-charge or his representative and 
d) Mill In-charge. 
 

2. The contractors will have also to collect contact numbers of all above mentioned personnel 
for proper co-ordination during execution of any job. 
 

3. Before starting up any work against work order issued by UCIL to the contractor, contractor 
will have to submit medical fitness certificate of their workmen to the Safety Officer (Mill) 
as per the format. However if any other information are required by safety officer, the same 
have to be furnished to the safety officer/supervisor of the contractor.    

 
4. The Contractor shall also submit without fail Height Pass certificate in enclosed standard 

format (Section – XI) against their workmen for working at height before commencement of 
work duly attested by a Registered Medical Practitioner. 

 
5. The Contractor is required to submit the Affidavit as per the format given before starting the 

job. 
 

6. All workers of contractor shall report to the Mill Training Centre for their safety induction 
training. 

 
7. Only after safety induction training, they shall be engaged for any job. 

 
8. The contractor shall provide all required PPE’s to their workmen on their own cost. 

 
9. Before starting any job, a safety pep-talk shall be given by their experienced supervisor to 

their workmen. 
 
10. For electrical maintenance jobs, the contractor’s supervisor shall take Electrical Shutdown 

permit from the section and return the permit as and when required. 
 
11. After issue of Electrical Shutdown permit, Contractor’s supervisor / safety personnel shall 

check all the safety related aspect.  
 

12. Gate pass to the Contractor labour shall be issued only after production of PPE’s by them. 
Safety shoe & helmet are mandatory for issuing gate pass. No contract workmen shall be 
allowed without PPE. 

 



                                                                                                             

Page 76 of 100 

URANIUM CORPORATION OF INDIA LIMITED 
(A GOVERNMENT OF INDIA ENTERPRISE) 

P.O. JADUGUDA MINES 

DIST. – SINGHBHUM (EAST) 
JHARKHAND – 832 102 

CIN: U 12000 JH 1967 GOI 000806 

X 
 
 

MEDICAL CERTIFICATE OF FITNESS FOR EMPLOYMENT 
(TO BE CERTIFIED BY MBBS) 

 
 
I hereby certify that I have examined Shri/Smt/Kum…………………………………………………… a  
 
candidate for employment in the ………………………………………………………………. Department  
 
and found him/her medically 
 
i) Fit …………………………………………………………………………………………………………… 

 
  ii)  Unfit on account of ………………………………………………………………………………………… 
 
iii)  Temporary unit on account of ………………………………………………………………………… his/her 

marks of identification. 
 

1. ____________________________________________________ 
 
 
2. ____________________________________________________ 

 
 
and blood group is ___________________________________________ 

 
 
 
 
 

                                           Medical Officer’s  
 
 

                                                                         Signature: ______________________ 
                                                                                                     
                                                                                                  Name: ________________________ 

                                             
                                        Designation: ____________________ 

 
                                                                                                  Registration No.__________________ 
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XI 
 
(Form to be filled in Non-Judicial paper of Rs. 20/- & submitted by the Contractor workers) 
Attested by Notary Public. 
 

Affidavit cum Declaration 
 
I, ………………………………… S/o………........................ of village…………................... 
 
P.O……………………………… P.S…………………………….Town ……………………… 
 
District………………….. Jharkhand, by faith…………………..by occupation……………… 
 
………………………, do hereby solemnly affirm and declare as follows:- 
 

(1) That I am working with M/s…………………………………..who has been awarded 
work order no………………………………….......... dated………...........from UCIL 
Jaduguda. 
 

(2) That I am fully aware that I am Contractor worker of the aforesaid Contractor and, as 
such, I or my successor shall not have any claim of employment with UCIL at any 
time, in case of fatal accident or termination/completion of period of work order. I shall 
not place a demand for employment with UCIL in future also. 

 
 

                                                                             Verification 
Identified by Sri………………….                      The Statement made above are true to the 
Advocate at Jamshedpur                                 best of my knowledge, belief and                  
                                                                         information and I Sign on.……………. 
                                                                         at …………………….. 
 
 
 
                                                                                                     Deponent 
 
 
                                                                         The deponent is known to me & has                     
                                                                         signed in my presence. 
 
 
 

                                                                              Advocate 
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XII 
 
 

APPLICATION FOR ISSUE OF HEIGHT PASS (Contractor’s employees) 
 
Part-1 
 
(Valid only for 6 months from issue unless cancelled /withdrawn earlier by the issuing authority. 
It can be revalidated free of cost on due application to In-charge Safety Section-UCIL. In case of 
loss, applicant must apply and appear for the practical test again) 
 
1. Full name of applicant (Block letters) : 

 
2. Present address                                 : 
 
3.   Permanent address                           : 
 
4.   Age                                                    : 
 
5.   Sex                                                    : 
 
6.   Height                                                : 
 
7.   Gate Pass No                                     : 
 
8.   Date of issue Gate Pass                    : 
 
9.   Name of Contractor with whom  
      engaged at present                            : 
 
10. Contract work order No                      : 
 
11. Description of present job                  : 
 

10. Previous experience of  
working at height                                  : 
 
 

Name of the employer Duration of 
Employment 

Work experience 
 

   

 
11. Do you suffer from any of  
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these ailments                                     :  (Write YES/NO against each) 
 
a) Blood pressure                                : 
 
b) Flat foot                                           : 
 
c) Epilepsy                                           : 
d) Mental Depression                          : 
 
e) Frequent Headache or  
    reeling sensation                             : 
 
f)  Limping Gait                                    : 

 
 

 
Declaration: 

 
I here by declare that the above information furnished by me is true & correct. I shall always 
wear the safety belt & tie the life line when ever working at height above 10 ft or in depth. I shall 
not misuse the height pass issued to me or transfer it to any other person. I shall never come to 
duty or work at height /depth under influence of alcohol. 
 
 
 
Date:                                                                                    Name of the applicant: 
                                             
                                                                                             Signature: 
 
 
 
 
 
Signature of Engineer-In-charge of                          Signature of Safety officer / Supervisor of 
      (Concerned contractor)                                                     (Concerned contractor) 
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To, 
Engineer-in-charge, /  
Representative of Engineer-In-Charge,  
UCIL 
 
 

MEDICAL EXAMINATION FOR ISSUE OF HEIGHT PASS 
 
Part-2 
 

a) Blood pressure : 
 

b) Flat foot : 
 

c) Epilepsy : 
 

d) Mental Depression : 
 

e) Frequent Headache or reeling sensation: 
 

f) Limping Gait : 
 
 

I, Dr. ………………………………………., have examined Shri ……………………......... and found 
that he is suffering / not suffering from any height related illness. 
 
I certify him fit / not fit to work at height. 
 
 
 
 
Date of medical test: ________________________ 
 
 
 
 
Signature of Doctor Registration No & Seal: ___________________________ 
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Annexure – II (B) 
     
 
 
 
 

HEIGHT PASS (for contractor’s employees) 
 
H.P. No.______________________________ 
 
Date______________________________ 
 
Name Shri _______________________________________________________________ 
 
Gate Pass No._________________ Agency_____________________________________ 
 
Age_____________________________ Blood Group_____________________________ 
 
Training imparted on_______________________________________________________ 
 
 

 
UNDER TAKING 

 
I __________________________________ understand safety precaution to work at height through 

safety training with the demonstration of use of helmet, full body harness, fall arrestor, safety net, 

working platform and life line. 

 
 

Signature:………………………. 
 

 
 
Date of issue: ___________________________ valid upto_________________________ 
 
Revalidation up to ___________________________________________________________ 
 
Authorized to work at height. 
 
 
 
 
 

Recommended by                                                                                   Issued by 
Contractor’s Safety officer /                                                                 UCIL Safety Officer 

                  Supervisor 
 
 

Gate Pass 

Size 

Photo 

URANIUM CORPORATION OF INDIA LIMITED 
TURAMDIH MILL 
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XIII 
 
 
 

F O R M S 
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Annexure - C 
 
 

QUESTIONNAIRE 
(The following information must be furnished along with the tender form) 

            
(TENDERER DETAILS TO BE SUBMITTED ALONG WITH THE OFFER) 

 
1. Name of Tenderer :  

2. Names of Proprietor/Owner of the firm 
(person in-charge of the tender)  
 

:  

3. Address for Correspondence  
 
 
 
 
 

:  
 
 
 
 
 
 

4. Telephone No. (if any) :  

5. Fax Nos. (if any) :  

6. Mobile Nos. :  

7. E-mail Address  
 
 

:  

8. Address for Permanent Residency 
 
 
 
 

:  
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Annexure-D 
 

PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT 

 

(To be issued by approved Scheduled Banks) 
 
In accordance with Notice Inviting Tender (NIT) No.__________ Dated ________ for the work of 
___________ (herein after referred to as “the said Works”) for Rs._______________ 
(Rupees___________ only), under ______ Uranium Corporation of India Ltd,  a company 
incorporated under Indian Companies Act, having its registered office at PO Jaduguda Mines Distt - 
East Singhbhum, Jharkhand- 831 012 , India  (herein after referred to as UCIL), M/s 
_________________ Address ________________________ [Herein after referred to as Contractor 
(s)] wish /wishes to participate in the said tender and a Bank Guarantee for the sum of 
Rs.______________ (in words)  valid for a period of _________ days (in words) is required to be 
submitted by the Bidder towards the Bid Security.  
 
 
We the ______________________________Bank (hereinafter called the said Bank) do hereby 
undertake to pay to UCIL, the sum of Rs. ____________ (Rupees ________________ only) by 
reason of the said tenderer’s failure to enter into an agreement of contract on intimation of 
acceptance of his tender and/or to commence the contract works and/or failure to deposit the 
security deposit within the stipulated period as per the terms and conditions relating to and/or 
governing the contract and/or specified in the Notice Inviting Tender (NIT). We also agree that any 
such demand made on the Bank shall be conclusive as regards the amount due and payable by the 
Bank under this Guarantee.  We also agree that notwithstanding any dispute or difference or any 
litigation in respect of or arising from the said contract and/or the acceptance of the tender of the 
tenderer afore stated by UCIL including the question as to the tenability of the claim of the UCIL for 
forfeiting the Earnest Money being the Bank Guarantee herein, we shall forthwith pay the said 
amount to UCIL on demand being made as aforesaid. 
 
 
We ________________ Bank further agree that the guarantee herein contained shall remain in full 
force and effect during the period that would be taken for entering into an Agreement of contract and 
that it shall continue to be enforceable till all the dues of the UCIL under the terms and conditions of 
the NIT for the work have been fully paid and its claims satisfied or discharged or till UCIL certifies, 
that the terms and conditions of the NIT have been fully and properly carried out by the said 
tenderer and accordingly discharges the guarantee. 
 
 
We _____________________ Bank further agree with the UCIL that the UCIL shall have the fullest 
liberty without our consent and without affecting in any manner our obligations hereunder to vary 
any of the terms and conditions of the NIT and/or terms and conditions governing the contract or to 
extend the time of validity of the offer from the said tenderer from time to time or to postpone for any 
time or from time to time any of the powers exercisable by the UCIL against the said tenderer and to 
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forbear or enforce any of the terms and conditions of the NIT and we shall not be relieved from our 
liability hereunder by reason of any such variation, or extension being granted to the said tenderer 
or for any forbearance, act or omission on the part of the UCIL or any indulgence by the UCIL to the 
said tenderer or by any such matter or thing whatsoever which under the law relating to 
surety/guarantee would but for this provision have effect of so relieving us. 
 
 
 
We _______________________Bank do hereby further agree that any change in the Constitution 
of the said tenderer or the Bank will not affect the validity of this guarantee. 
 
 
We ______________________ Bank lastly undertake not to revoke this guarantee during its 
currency except with the previous consent of the UCIL in writing. 

 
 
 
 

Dated the  __________ day of  __________ 20.. 
 

________________Bank 
 

(Signature with name in Block letters with designation, 
Attorney as per power of Attorney No._____dt. _____) 

 
 Bank’s Common seal 
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Annexure-E 
 

PROFORMA FOR BANK GUARANTEE FOR SECURITY DEPOSIT 
 

WHEREAS on or about the _______________ day of __________________M/s ________ 
(Tenderer’s name & address), having its registered office situated at _________(Postal address) 
(herein after referred to as ‘The Tenderer’) entered into a contract bearing reference no. 
__________________ dtd. ____________ with ______ Uranium Corporation of India Ltd,  a 
company incorporated under Indian Companies Act, having its registered office at PO Jaduguda 
Mines Distt - East Singhbhum, Jharkhand- 831 012 , India  (herein after referred to as UCIL),  for 
_______________ (details of order) (herein after referred to as ‘The Contract’). 
AND WHEREAS under the terms and conditions of the contract the tenderer is required to keep with 
UCIL a security deposit of Rs. ________________ (Rupees_______________ only) or submit a 
Bank Guarantee in lieu of cash deposit for the fulfillment of the terms and conditions of the contract, 
and whereas the supplier has chosen to submit a Bank Guarantee.  
 
We ________________________ Bank do hereby undertake to pay the amounts due and payable 
under this Guarantee without any demur, merely on a demand from UCIL stating that the amount 
claimed is due by way of loss or damage caused to or that would be caused to or suffered by UCIL 
by reason of breach of any of the terms and conditions of the said contract.  Any such demand 
made on the bank shall be conclusive as regards the amount due and payable by the Bank under 
this Guarantee.  However, our liability under this Guarantee shall be restricted to an amount not 
exceeding Rs.________ plus interest @ 12% per annum from the date of demand for payment till 
the actual date of payment made by us. 
 
We undertake to pay to  UCIL any money so demanded notwithstanding any dispute or disputes 
raised by the tenderer in any suit or proceeding pending before any court or tribunal relating thereto, 
our liability under these  present being absolute and unequivocal. 
The payment so made by us under this guarantees shall be valid discharge of our liability for 
payment thereunder and the tenderer shall have no claim against us for making such payment. 
 
We ____________________ Bank further agree that the Guarantee herein contained shall remain 
in full force and effect during the period that would be taken for the performance of the said 
Agreement and that it shall continue to be enforceable till all the dues of UCIL under or by virtue of 
the said Agreement have been fully paid and its claims satisfied or discharged or till UCIL certifies 
that the terms and conditions of the said Agreement have been fully and properly carried out by the 
said tenderer and accordingly discharges this Guarantee.  Our Guarantee shall remain in force until 
____________ and unless a demand or claim under this guarantee is made on us in writing within 
six months from the expiry of the Guarantee period, we shall be discharged from all liability under 
this Guarantee thereafter. 
 
We _____________________ Bank, further agree that UCIL shall have the fullest liberty without our 
consent and without affecting in any manner our obligations hereunder to vary any of the terms and 
conditions of the said Agreement or to extent time of performance by the said tenderer from time to 
time or to postpone for any time or from time to time any of the powers exercisable by UCIL against 
the said tenderer and to forbear or enforce any of the terms and conditions relating to the said 
Agreement and we shall not be relived from our liability by reason of any such variation, or 
extension being granted to the said contract or for any forbearance, act or omission on the part of 
UCIL or any indulgence by UCIL to the said tenderer or by any such matter or thing whatsoever 
which under the law relating to sureties would but for this provision, have effect of so relieving us. 
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This guarantee will not be discharged due to the change in the constitution of the Bank or the 
Consultant. 
 
We____________________ Bank lastly undertakes not to revoke this guarantee during its currency 
except with the previous consent of UCIL in writing. 
 

 
 
 
 

Dated the  __________ day of  __________ 20__  
 

________________Bank 
 
 
 

(Signature with name in Block letters with designation, 
Attorney as per power of Attorney No._____dt. _____) 

 
 Bank’s Common seal 
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Annexure-F 
 

UNDERTAKING NOT TO GIVE ANY GIFT /INDUCEMENT IN CONNECTION WITH 
SECURING ANY FAVOUR IN DEALING WITH UCIL 

 
                                                                                                             Date: 

 
To, 
 
M/s. Uranium Corporation of India Ltd 
PO Jaduguda Mines,  
Distt -East Singhbhum 
Jharkhand - 831 012 
 
 
I / We …................................................................................... am / are a Vendor / Customer of 
Uranium Corporation of India Ltd (now onwards to be referred as Company). 
 
I / We agree and undertake: 
 
Not to provide any gift and / or inducement to any employee of the Company in connection with 
securing / being granted favour (s) in my / our dealings with the Corporate office of the company and 
/ or its any field units. 
 
To immediately report any gift and / or inducement sought by any employee of the Company granting 
favour(s) to me / us in my / our dealings with the Company and / or its field units.  
 
 
 
Signature………………………………………………………………………………….. 
 
Name…………………………………………………………..………………………….. 
 
Title……………………………………………………………………………………….. 
 
Name of the Company and Address (with Seal)………………………………………….. 
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Annexure-G 
 

SECRECY / CONFIDENTIALITY AGREEMENT 

 

THIS AGREEMENT, made and entered into this ____th day of ___________, 20- -  by and 
between URANIUM CORPORATION OF INDIA LTD.,  a company incorporated under Indian 
Companies Act having its registered office at PO Jaduguda, Distt - East Singhbhum, Jharkhand 
831 012, India  (hereinafter called “UCIL”) on one part and ___________________, a company 
duly incorporated under .........................., with its registered office ................................... 
(hereinafter called _____) includes its successors and permitted assigns, on the other part. 
 
 
 

WITNESSETH : 
 
 
 
WHEREAS: 
A. UCIL intends to purchase _______ from __________ (Name of the company). 
B. _________ (Name of the company) intends to produce ___________ at their  project in 
__________ (Name of the place) and intend to sell the same to UCIL 
C. The parties, therefore, intend to enter into an MoU and subsequently an  agreement for the 
sale and purchase of ___________. 
 
 
 

NOW, THEREFORE, in consideration of the premises and the mutual covenants herein contained, 
the parties hereto agree as follows: 
1. The term “Confidential Information” means: 
(1) All details supplied by UCIL/ (Name of the company) on technical, commercial and other 
information and data on the Process. 
(2) All details supplied by UCIL/ (Name of the company) on technical, commercial and other 
information and data relating to the products. 
 
2. Each party hereto shall keep secret and confidential any and all Confidential information it 
receives from any other party or parties hereto under this Agreement, and shall not use such 
Confidential Information for any purposes except for the said tender purpose hereunder. The 
obligations under this Article shall not apply to any information or data that : 
(i) at the time of its disclosure hereunder is in the public domain, 
(ii) after disclosure hereunder becomes part of the public domain by publication or otherwise 
through no fault of the party to whom such information or data is disclosed hereunder (“Receiving 
party”) (but only after it is published or otherwise becomes part of the public domain), 
(iii) the Receiving Party can show in its possession at the time of disclosure hereunder and 
which the Receiving party, without breach or any obligation is free to disclose to others, or 
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(iv) was received by the Receiving Party after the time of disclosure by a party hereto 
(“Disclosing Party”) hereunder from a third party who did not acquire it, directly or indirectly, from 
the Disclosing Party under an obligation of confidence and which the Receiving party, without breach 
of any obligation, is free to disclose to others. 
 
For the purpose of this Article 2, information or data which is specific, e.g., those on operating 
conditions or equipment, shall not be deemed to be within the foregoing exceptions merely because it 
is embraced by general information or data in the public domain or in the possession of Receiving 
Party.   In addition, any combination of features shall not be deemed to be within the foregoing 
exceptions merely because individual features are in the public domain or in the possession of the 
Receiving Party, but only if the combination itself and its principle of operation are in the public 
domain or in the possession of the Receiving Party. 
3. The Receiving Party shall limit the access to the Confidential Information received hereunder to 
its directors, officers and employees, who (i) need to have access with such Confidential Information, 
(ii) have been informed of the confidential nature thereof and (iii) have agreed to undertake the 
obligations of non-disclosure and non-use of such Confidential Information. 
 
4. Upon request of UCIL, …….(name of the party) shall, free of charge, promptly return to UCIL all 
the Confidential information received from UCIL hereunder. 
 
5. Each party hereto shall not, without the other party’s prior express written consents, disclose or 
allow the disclosure of the existence of this Agreement. 
 
6. It is mutually understood and agreed that no license or other rights are granted to any party hereto 
under this Agreement, by implication or otherwise, for any of the patents or patents applications of 
any other party hereto or as to any information and data disclosed by any other party or parties hereto 
under this Agreement. 
 
7. None of the parties may assign its rights or obligations hereunder without the prior written 
consent of the other parties. 
 
8. The obligation of non-disclosure and non-use of the Confidential information under this 
Agreement shall remain in effect for five (5) years after the date hereof and shall terminate upon lapse 
of said five (5) years. 
 
9. This Agreement shall be governed by and construed in accordance with Indian laws. 
 
10. Each party hereto acknowledges and agrees that monetary damages for any breach or threat of 
breach of this Agreement are inadequate. Each party hereto shall, therefore, be entitled to seek and 
obtain temporary and injunctive relief for any breach or threat of breach of this Agreement relating to 
its Confidential Information, in addition to any other remedy. 
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IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed in 
duplicate by their duly authorized representatives on the day and year first above written. The original 
shall remain with UCIL and the duplicate with ……(name of the party). 

 
 
 
 
 

 
 
1. For _________________________                                                 Witness: 
            (Name)  
                                                                       1. 
            Designation                                                                                  (Name) 
                                                                      Designation 
 
                                                  2.     
                                                                                                                    (Name) 
                                                                               Designation  
 
 
 
2.   For Uranium Corporation of India Ltd.    
    
 
                                                                                                Witness: 
    (Name) 
 Designation  
                    1.                                   
                                                                                                    (Name)     
                                                                                             
                                                                                              Designation 
 
 
 
                                                   2.  
                                                                          (Name) 
                                                                                                                     
                                                                                              Designation 
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Annexure-H 
 

PRE CONTRACT INTEGRITY PACT 

 

General 
This pre-bid pre-contract Agreement (hereinafter the Integrity Pact) is made on ………… day of the 
month of ………… year …….. between Uranium Corporation of India Ltd (hereinafter called the 
“BUYER” which expression shall mean and include, unless the context otherwise requires, his 
successors in office and assigns) of the First Part and M/s. ……………………… 
………………………. (hereinafter called the “BIDDER / Seller” which expression shall mean and 
include, unless the context otherwise requires, his successors and permitted assigns) of the Second 
Part. 
 
WHEREAS the BUYER proposes to procure (Name of the Stores / Equipment / Item) and the 
BIDDER/Seller is will to offer / has offered the stores and 
 
WHEREAS the BIDDER is a private company / public company / Government undertaking / 
partnership / registered export agency, constituted in accordance with the relevant law in the matter 
and the BUYER is a PSU. 
 
NOW, THEREFORE, 
To avoid all forms of corruption by following a system that is fair, transparent and free from any 
influence / prejudiced dealings prior to, during and subsequent to the currency of the contract to be 
entered into with a view to:- 
 
Enabling the BUYER to obtain the desired said stores/equipment at a competitive price in conformity 
with the defined specifications by avoiding the high cost and the distortionary Impact  of corruption 
on public procurement, and  
 
Enabling BIDDERS to abstain from bribing or indulging in any corrupt practice in order to secure the 
contract by providing assurance to them that their competitors will also abstain from bribing and 
other corrupt practices and the BUYER will commit to prevent corruption, in any form, by its 
officials by following transparent procedures. 
 
The parties hereto hereby agree to enter into this Integrity Pact and agree as follows: 
Commitments of the BUYER 
 
1.1 The BUYER undertakes that no official of the BUYER, connected directly or indirectly with 
the contract, will demand, take a promise for or accept, directly or through intermediaries, any bribe, 
consideration, gift, reward, favour or any material or immediate benefit or any other advantage from 
the BIDDER, either for themselves or for any person, organization or third party to the contract in 
exchange for an advantage in the bidding process, bid evaluation, contracting or implementation 
process related to the contract. 
1.2 The BUYER will, during the pre-contract stage, treat all BIDDERS alike, and will provide to 
all BIDDERS the same information and will not ;provide any such information to any particular 
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BIDDER which could afford an advantage to that particular BIDDER in comparison to other 
BIDDERS 
1.3 All the officials of the BUYER will report to the appropriate Government office any 
attempted or completed breaches of the above commitments as well as any substantial suspicion of 
such a breach. 
 
2 In case any such preceding misconduct on the part of such official(s) is reported by the 
BIDDER to the BUYER will full and verifiable facts and the same is prima facie found to be correct 
by the BUYER, necessary disciplinary proceedings, or any other action as deemed fit, including 
criminal proceedings may be initiated by the BUYER and such a person shall be debarred from 
further dealings related to the contract process. In such a case while an enquiry is being conducted by 
the BUYER the proceedings under the contract would not be stalled. 
 
Commitments of BIDDERS 
 
3 The BIDDER commit itself to take all measures necessary to prevent corrupt practices, unfair 
means and illegal activities during any stage of its bid or during any pre-contract or post-contract 
stage in order to secure the contract or in furtherance to secure it and in particular commit itself to the 
followings:- 
3.1. The BIDDER will not offer, directly or through intermediaries, any bribe, gift, consideration, 
reward, favour, any material or immaterial benefit or other advantage, commission, fees, brokerage or 
inducement to any official of the BUYER, connected directly or indirectly with the bidding process, 
or to any person, organization or third party related to the contract in exchange for any advantage in 
the bidding, evaluation, contracting and implementation of the contract. 
3.2 The BIDDER further undertakes that it has not given, offered or promised to give, directly or 
indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or other 
advantage, commission, fees, brokerage or inducement to any official of the BUYER or otherwise in 
procuring the Contract or forbearing to do or having done any act in relation to the obtaining or 
execution of the contract or any other contract for showing or forbearing to show favour or disfavor 
to any person in relation to the contract or any other contract. 
3.3 The BIDDER further confirms and declares to the BUYER that the BIDDER has not engaged 
any individual or firm or company whether Indian or foreign to intercede, facilitate or in any way to 
recommend to the BUYER or any of its functionaries, whether officially or unofficially to the award 
of the contract to the BIDDER, nor has any amount been paid, promised or intended to be paid to any 
such individual, firm or company in respect of any such intercession, facilitation or recommendation. 
3.4 The BIDDER, either while presenting the bid or during pre-contract negotiations or before 
signing the contract, shall disclose any payments he has made, is committed to or intends to make to 
officials of the BUYER or their family members, agents, brokers or any other intermediaries in 
connection with the contract and the details of services agreed upon for such payments. 
3.5 The BIDDER will not collude with other parties interested in the contract to impair the 
transparency, fairness and progress of the bidding process, bid evaluation, contracting and 
implementation of the contract. 
3.6 The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair 
means and illegal activities. 
3.7 The BIDDER shall not use improperly, for purposes of competition or personal gain, or pass 
on to others, any information provided by the BUYER as part of the business relationship, regarding 
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plans, technical proposals and business details, including information contained in any electronic data 
carrier. The BIDDER also undertakes to exercise due and adequate care lest any such information is 
divulged. 
3.8 The BIDDER commits to refrain from giving any complaint directly or through any other 
manner without supporting it with full and verifiable facts. 
3.9 The BIDDER shall not instigate or cause to instigate any third person to commit any of the 
actions mentioned above. 
3.10 If the BIDDER or any employee of the BIDDER or any person acting on behalf of the 
BIDDER, either directly or indirectly, is a relative of any of the officers of the BUYER, or 
alternatively, if any relative of an officer of the BUYER has financial interest/stake in the BIDDER’s 
firm, the same shall be disclosed by the BIDDER at the time of fill of tender. 
 The term ‘relative’ for this purpose would be as defined in Section 6 of the Companies Act 
1956 
3.11 The BIDDER shall not lend to or borrow any money from or enter into any monetary dealings 
or transactions, directly or indirectly, with any employee of the BUYER.  
 
4 Previous Transgression: 
 
4.1 The BIDDER declares that no previous transgression occurred in the last three years 
immediately before signing of this Integrity Pact, with any other company in any country in respect of 
any corrupt practices envisaged hereunder or with any Public Sector Enterprise in India or any 
Government Department in India that could justify BIDDER’s exclusion from the tender process. 
4.2 The BIDDER agrees that if it makes incorrect statement on this subject, BIDDER can be 
disqualified from the tender process or the contract, if already awarded, can be terminated for such 
reason. 
 
5 Earnest Money (Security Deposit) 
 
5.1 While submitting commercial bid, the BIDDER shall deposit an amount ___________ (to be 
specified in RFP) as Earnest Money / Security Deposit, with the BUYER through any of the 
following instruments: 
(i) Bank Draft or a Pay order in favour of _____________ 
(ii) A confirmed guarantee by an Indian Nationalized Bank, promising payment of the guaranteed 
sum to the BUYER on demand within three working days without any demur whatsoever and without 
seeking any reasons whatsoever. The demand for payment by the BUYER shall be treated as 
conclusive proof of payment. 
(iii) Any other mode or through any other instrument (to be specified by the RFP). 
5.2 The Earnest Money / Security Deposit shall be valid upto complete conclusion of the 
contractual obligations to the complete satisfaction of both the BIDDER and the BUYER. 
5.3 In case of the successful BIDDER a clause would also be incorporated in the Article 
pertaining to Performance Bond in the Purchase Contract that the provisions of Sanctions for 
Violation shall be applicable for forfeiture of Performance Bond in case of a decision by the BUYER 
to forfeit the same without assigning any reason for imposing sanction for violation of this Pact. 
5.4 No interest shall be payable by the BUYER to the BIDDER on Earnest Money / Security 
Deposit for the period of its currency. 
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6 Sanctions for Violations 
 
6.1 Any breach of the aforesaid provisions by the BIDDER or any one employed by it or acting 
on its behalf (whether with or without the knowledge of the BIDDER) shall entitle the BUYER to 
take all or any one of the followings actions, wherever required:- 
(i) To immediately call off the pre contract negotiations without assigning any reason or giving 
any compensation to the BIDDER. However, the proceedings with the other BIDDER(s) would 
continue. 
(ii) The Earnest Money Deposit (in pre-contract stage) and/or Security Deposit / Performance 
Bond (after the contract is signed) shall stand forfeited either fully or partially, as decided by the 
BUYER and the BUYER shall not be required to assign any reason therefore. 
(iii) To immediately cancel the contract, if already signed, without giving any compensation to the 
BIDDER. 
(iv) To recover all sums already paid by the BUYER, and in case of an Indian BIDDER with 
interest thereon at 2% higher than the prevailing Prime Lending Rate of State Bank of India, while in 
case of BIDDER from a country other than India with interest thereon at 2% higher the LIBOR. If 
any outstanding payment is due to the BIDDER from the BUYER in connection with any other 
contract for any other stores, such outstanding payment could also be utilized to recover the aforesaid 
sum and interest. 
(v) To encash the advance bank guarantee and performance bond / warranty bond, if furnished by 
the BIDDER, in order to recover the payments, already made by the BUYER, along with interest. 
(vi) To cancel all or any other Contracts with BIDDER. The BIDDER shall be liable to pay 
compensation for any loss or damage to the BUYER resulting from such cancellation / rescission and 
the BUYER shall be entitled to deduct the amount so payable from the money(s) due to the BIDDER. 
(vii) To debar the BIDDER from participating in future bidding processes of Indian Rare Earths 
Limited for a minimum period of five years, which may be further extended at the discretion of the 
UCIL. 
(viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any middleman or agent or 
broker with a view to securing the contract. 
(ix) In cases where irrevocable Letters of Credit have been received in respect of any contract 
signed by the BUYER with the BIDDER, the same shall not be opened. 
(x) Forfeiture of Performance Bond in case of a decision by the BUYER to forfeit the same 
without assigning any reason for imposing sanction for violation of this Pact.   
6.2 The BUYER will be entitled to take all or any of the actions mentioned at Para 6.1 (i) to (x) of 
this Pact also on the Commission by the BIDDER or any one employed by it or acting on its behalf 
(whether with or without the knowledge of the BIDDER), of an offence as defined in Chapter IX of 
the Indian Penal code, 1860 or Prevention of Corruption Act, 1988 or any other statute enacted for 
prevention of corruption. 
6.3 The decision of the BUYER to the effect that a breach of the provisions of this Pact has been 
committed by the BIDDER shall be final and conclusive on the BIDDER. However, the BIDDER can 
approach the Independent Monitor(s) appointed for the purposes of this Pact. 
 
7 Independent Monitors 
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7.1 The BUYER has appointed Independent Monitors (hereinafter referred to as Monitors) for 
this Pact in consultation with the Central Vigilance Commission (Names and Addresses of the 
Monitors to be given). 
7.2 The task of the Monitors shall be to review independently and objectively, whether and to 
what extent the parties comply with the obligations under this Pact. 
7.3 The Monitors shall not be subject to instructions by the representatives of the parties and 
perform their functions neutrally and independently. 
7.4 Both the parties accept that the Monitors have the right to access all the documents relating to 
the project/procurement, including minutes of meetings. 
7.5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will so 
inform the Authority designated by the BUYER. 
7.6 The BIDDER(s) accepts that the Monitor has the right to access without restriction to all 
Project documentation of the BUYER including that provided by the BIDDER. The BIDDER will 
also grant the Monitor upon his request and demonstration of a valid interest, unrestricted and 
unconditional access to his project documentation. The same is applicable to Subcontractors. The 
Monitor shall be under contractual obligation to treat the information and documents of the 
BIDDER/Subcontractor(s) with confidentiality. 
7.7 The BUYER will provide to the Monitor sufficient information about all meetings among the 
parties related to the Project provided such meetings could have an impact on the contractual relations 
between the parties. The parties will offer to the Monitor the option to participate in such meetings. 
7.8 The Monitor will submit a written report to the designated Authority of BUYER with 8 to 10 
weeks from the date of reference or intimation to him by the BUYER/BIDDER and, should the 
occasion arise, submit proposals for correcting problematic situations.   
 
8 Facilitation of Investigation 
 
In case of any allegation of violation of any provision of this Pact or payment of commission, the 
BUYER or its agencies shall be entitled to examine all the documents including the Books of 
Accounts of the BIDDER and the BIDDER shall provide necessary information and documents in 
English and shall extend all possible help for the purpose of such examination. 
 
9 Law and Place of Jurisdiction 
 
This pact is subject to Indian Law. The place of performance and jurisdiction is the seat of the 
BUYER. 
 
10 Other Legal Actions 
 
The actions stipulated in this Integrity Pact are without prejudice to any other legal action that may 
follow in accordance with the provisions of the extant law in force relating to any civil or criminal 
proceedings. 
 
11 Validity 
 
11.1 The validity of this Integrity Pact shall be from date of its signing and upto the complete 
execution of the contract to the satisfaction of both the BUYER and the BIDDER/Seller, including 
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warranty period, whichever is later. In case BIDDER is unsuccessful, this Integrity Pact shall expire 
after six months from the date of signing of the contract. 
11.2 Should one or several provisions of this Pact turn out to be invalid, the remainder of this Pact 
shall remain valid. In this case, the parties will strive to come to an agreement to their original 
intensions. 
 
12 The Parties hereby sign this Integrity Pact at ________________ on___________. 
 
 

 

BUYER 

 

 

BIDDER 

 

 

Signature 

Name of the Officer 

Designation 

 

  

  

Witness Witness 

  

1 1 

__________________________________ 

 

 

__________________________ 

2 2 
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Schedule-B 

MATERIALS FOR FREE ISSUE TO THE CONTRACTOR-------------------------------------------- 

 

Sl. No. Particulars Quantity 

1. L T switchgears/AC DB/MCC As per requirement 
2. Push button stations/switches/fans/fuses -do- 

3. Tube light/Tube light fittings -do- 

4. Street light fixtures -do- 

5. 1.1 KV grade PVC Aluminum /Copper conductor armoured cables -do- 

6. Indoor type high bay/medium bay light fittings -do- 

7. Lighting DB -do- 
8. M.S Tubular poles/stay sets/dog conductor/insulators -do- 

 

Schedule – C 

TOOLS AND PLANTS OF UCIL TO BE HIRED TO THE CONTRACTOR 

Sl. No. Particulars Number 

available 

Hire 

Charges 

per unit 

per 

working 

day (Rs.) 

Frequency of 

maintenance  

Value 

per unit 

Place of 

issue 

Number 

required 

by the 

contractor 

NIL NIL NIL NIL NIL NIL NIL NIL 

 

Schedule – D 

Sl. No. Category of Labour Wages per day Remarks 

1. Skilled As per minimum wages circular in 
vogue 

--- 

2 Semiskilled --do-- --- 
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Schedule – F 

REFERENCE TO GENERAL CONDITIONS OF THE CONTRACT 

Clause No.   

3 (b) Accepting Authority Uranium Corporation of India Limited 

 

3 (i) Market rate percentage additions to 

overheads and profit 

Ten percent 

9. Security Deposit Ten percent of the contract sum including 

Earnest Money Deposit 

 

12. Date of commencement 15 (Fifteen) Days from the date on which written 

order issued to commence the work/As per 

LOI/WO 

 

12. Date of completion 12 (Twelve) months from the date of 

commencement 

 

32.1 Agreed Liquidated damages 0.5% per week of delay and upto 5% of total 

contract value 

 

33. Defect Liability Period 06 (Six) months from the date of completion 

  

48. On Account payment As per Clause 36 of STC 

 

9 (d) Refund of security deposit As per Clause 9 (c) & 9 (d) of General Conditions of 

Contract. 

34. Insurance ESIC and Addl. Insurance for workmen 

compensation 

 

52.1 Authority for appointing arbitrator As per Clause 52 under GCOC 
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Schedule-G 

 
TOOLS, TACKLES AND PPE TO BE SUPPLIED BY THE CONTRACTOR TO HIS EMPLOYEES 

(LABOURERS) 

Sl. No. Description of Items Quantity 

1. D and Ring Spanners of all sizes (6x7, 8x9, 10x11, 12x13, 14x15, 
16x17, 18x19, 20x22, 21x23, 24x26, 25x28, 30x32) 4 Sets 

2. D and Ring Spanners of all sizes (36, 41, 46, 50, 55, 60, 65, 75, 85, 95) 4 Sets 
3. Box Spanner 1 Box 
4. Socket Set 2 Sets 
5. Adjustable (Slide) Wrench (Size: 12”) 4 Nos. 
6. Pipe Wrench (Size: 12/14”) 2 Nos. 
7. Pipe Wrench (Size: 24”) 2 Nos. 
8. Screw Driver, Size: 10” 4 Nos. 
9. Screw Driver, Size: 12” 4 Nos. 
10. Combination Plier, Size : 12” 5 Nos. 
11. Sprit Level 1 Nos. 
12. Allen Key Set (Inch & mm) Size: 1 to 10 4 Nos. 
13. Circlip Plier Internal 4 Nos. 
14. Circlip Plier External 4 Nos. 
15. Hole Punch 3 Nos. 
16. Measuring Tape, 3 Meter 3 Nos. 
17. Safety Belt 11 Nos. 

18. Welding accessories like Screen, Google, Hand Gloves, Chipping 
Hammer, Lighter etc.  2 Sets 

19. Nylon Rope 300 Mtr. 
20. Safety appliances like Gumboot, Helmet, Hand Gloves, Ear Plug, Mask 12 Sets 
21. Portable Hand Drilling Machine (Heavy Duty) 1 Nos. 
22. Welding Machine 1 No. 
23. First Aid Kit 2 Sets 

 
Note: 
1. The above Tools & Tackles list is indicative but not exhaustive. Any other tools and tackles 

required for carrying out this job at site shall be in the scope of supply of the Contractor. 
No Tools and Tackles shall be issued by UCIL for this job. Safety of tools & tackles shall be 
the responsibility of the Contractor only. The Contractor shall bear the entire 
responsibility of the tools & tackles used by his workmen for this job. 

 
2. The supplied tools and tackles may be retained by the Corporation after completion of job. 

No extra claim shall be entertained by the Corporation for supplied tools & tackles. 
 
3. UCIL shall be not held responsible or liable at any cost for making any payments for lost / 

damaged tools and tackles provided by the Contractor to his workmen for this job. 
 
------------------------------------------------T H E    E N D--------------------------------------------- 
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