URANIUMCORPORATIONOFINDIALIMITED

(AGovernmentofIndiaEnterprise)
P.O. Jaduguda Mines, Dist: East
SinghbhumJharkhand–832 102

ENOUIRY

EnquiryNo:UCIL/TMD/Mining /VO/24/02/01

Date:01/02/2024Du eOn:08/02/2024

Sub:EnquiryforCalibration and Repairing of Portable Multi-gas Detector

We require calibration and repairing of Portable Multi-gas Detectors of Turamdih Mine, Uranium Corporation of India Limited. Kindly submit your quotation as per the terms and conditions below. The quotation should be sealed and posted or given in a sealed Envelope by hand to the office of **the Mines Manager, Turamdih Mines, UCIL, P.O. – Sundernagar, Dist. – East Singhbhum, Jharkhand, Pin – 832107**. The quotation should reach the above address on or before 08/02/2024, after that we will deem that you are not interested.

1. Scope of Supply & work: Calibration and Repairing of Portable Multi-gas Detector as listed below:

Sl.	Item Description	Quantity	Rate	Amount	GST	Total
No.	_	_	Rs.	Rs.	%	Rs.
	Calibration of multi-gas	01				
1	detector containing 02, H2S,					
	LeL and CO sensors					
2	Replacement of oxygen sensor	01				
	with flex PCB					
3	Replacement of H2S sensor	01				
4	Replacement of Front boot	01				
5	Replacement of Back boot	01				
6	Replacement of filter	01				
	Grand Total					

- **2. BasisofEvaluationClause**: Evaluation of L1 (Lowest) bidder shall be done based on their total lowest landed quoted price. In case of a tie or under any inconclusive situation then the decision of UCIL for placement of order will be final and binding on participating parties.
- 3. Biddershouldsubmittheirofferasper the format shown above.
- 4. Bidder should indicate in their offer that all terms and conditions of our enquiry areacceptabletothemintotality.
- **5. Price Terms:** All other charges, if any, will come underthe party's scope.
- **6. DeliveryPeriod:**Calibration and Repairing of Portable Multi-gas Detectorshall be done within 2 weeksfrom the date of reception of the instrument.
- 7. PaymentTerms: Payment will be made within 30 days after completion of work and receipt of invoice.
- **8. Validity**: Offer validity should be 90 days from the date of offer.
- **9.** Liquidated Damage (LD): Liquidated Damages (LD) shall be levied where reasons are attributable to the supplier/contractor for delays in the execution of the purchase order/contract. LDshallbeleviedat0.5% perweekorpartthereofonthevalue of unfinished supply/work order for each week of delay subject to a maximum of 5% of the total value of the contract. (excluding Taxes and Duties).

URANIUMCORPORATIONOFINDIALIMITED

(AGovernmentofIndiaEnterprise)
P.O. Jaduguda Mines, Dist: East
SinghbhumJharkhand–832 102

- **10.** CancellationofContract: You will endeavourtoexecutethecontracttooursatisfaction. Incase of your failure to do so, the contract is liable to be cancelled.
- 11. In case of delay in supply and non-execution of contract due to any reason, Action will beinitiatedasperUCIL'sPurchaseandWorkContractprocedureandbindingtotheparticipatedparties.
- **12. FORCE MAJEURE:** Force majeure is an event beyond the control of the supplier/contractorand not involving the suppliers/contractor's fault or negligence and which is not foreseeable. Such events may include, but are not restricted to acts of the purchaser/contractor either inits sovereign or contractual capacity, wars or revolution, hostility, acts of public enemy, civilcommotion, floods, explosions, epidemics, quarantine restrictions, strikes, lockoutsandfreight embargoes or any other event which UCIL may deem fit to consider so. The decisionabout force majeure shall rest with UCIL which shall be final and binding. The Force Majeureclausehasto becompulsorilyembeddedinthe order.

If there is a delay in performance or other failures by the supplier/contractor to perform obligations under its contract due to the event of a Force Majeure, the supplier/contractor shall not be held responsible for such delays/failures.

If a Force Majeure situation arises, the supplier/contractor shall promptly notify the purchaser in writing of such conditions and the cause thereof within fifteen days of the occurrence of such event. Unless otherwise directed by the purchaser in writing, the supplier shall continue to perform its obligations under the contract as far as reasonable/practical and shall seek all reasonable alternative means for performance not prevented by the Force Majeure event. If the performance in whole or in part or any obligation under this contract is prevented or delayed by any reason of Force Majeure for a period exceeding sixty days, UCIL may at its option terminate the contract without any financial repercussion on either side.

13. ARBITRATION: Notwithstanding anything contained in this Contract, all questions, disputes or differences what so ever which are not amicably settled as mentioned in the Dispute Resolution clause, between the parties to the contract, arising out of or relating to the work as per provisions of the contract or matters related thereto whether during the period of the contract or its failure or after the completion of the contract, shall be decided by Arbitration under the provision of the Arbitration and Conciliation Act, 1996 as amended from time to time.

In Section 11 of Arbitration & Conciliation Act,1996 as amended from to time shall apply. Parties shall endeavor to appoint an Arbitrator from a panel of Arbitrators, the names of which shall be provided by both parties. In the event of failure of appointment of an arbitrator by the parties, the provisions contained

14. JURISDICTION: The Civil court of competent jurisdiction within the district shall have jurisdiction.

For, UraniumCorporationofIndiaLimited