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SECTION --- 1

NOTICE INVITING TENDER




URANIUM CORPORATION OF INDIA LIMITED Phone No. 0657-2730122,222,353
( A Government of India Enterprise ) Fax No. 0657-2730322

CIN : U 12000 JH 1967 GOI 000806

P.0. JADUGUDA MINES-832102

Dist: SINGHBHUM (EAST), JHARKHAND

NIT No. JAD/EM-29
No: UCIL/EM-34/2014/ 13 December 3, 2014

Sealed item rate tenders in two parts (Part-1 : Techno Commercial Part & Part-Il : Price Part) in triplicate (One original plus two sets of photo
copies) in prescribed form are invited from the resourceful contractors having experience in Civil work for the following work:-

1 | Name of the Work Annual Civil Maintenance and Development works for the year 2015-
2016 in the East and West side of UCIL Housing Colony and any where
of UCIL premises/ Colony of Jaduguda Mines.

2 | Estimated Cost Rs. 23,77,780.00

3 | Duration of Contract 12 (Twelve) Months

4 | Cost of Tender Document Rs. 500.00

5 | Earnest Money Deposit Rs. 47,560.00

6 | Date of downloading of tender From 09.12.2014 onwards

document
7 | Last Date of submission of tender 16.01.2015 up to 3.00 PM
8 | Date of Opening of Tender 16.01.2015 at 3.30 PM
(Techno Commercial Part)

If the office of UCIL, Jaduguda happens to be closed on the last date and time mentioned for any of the above event, the
said event will take place on the next working day at the same time and venue.

i) Experience of having successfully completed Civil works during last 07 years ending last day of month previous to the one in which
applications invited ( 31.10.2014) should be either of the following:

(a) Under single work order of value not less than 19.00 lakhs. Or (b) Two jobs of similar nature, each of value not less than 11.80
lakhs. Or (¢) Three jobs of similar nature each of value not less than 9.50 lakhs.

Full details, terms, conditions and specifications of works as well as details conditions of tendering shall be available in the above
mentioned NIT document, which can be downloaded from UCIL web site www.ucil.gov.in from 09.12.2014 . Only downloaded tenders
shall be accepted and the cost of tender shall be paid by the tenderers in the form of Demand Draft drawn in favour of Uranium
Corporation of India Limited, Jaduguda, payable at SBI, Jaduguda. Tenders received without cost of tender document, Earnest Money
deposit. will be summarily rejected. Telex, Telegraphic, Postal or E-mail bids, will not be entertained.

Two separate work order will be issued to lowest bidder (L-1) and second lowest bidder (L-2) respectively in the ratio of 60:40 after opening
of tender and finalization of L-1 party. The final offer amount of L-1 party will be splitted into two parts in which 60% of amount /quantities
are to be awarded to L-1 tenderer and balance 40% quantities will be awarded to L-2 on the basis of same rate, terms and conditions of L-1.
Hence, those tenderers who are interested or agree to accept the above clause may apply for tender. Earnest money will be forfeited if any
of them do not agree/accept the above clause after opening of tender and finalization of L-1 and L-2 party. Conditional tender shall not be
accepted. Hence, tenderers are advised to quote their price as per above NIT conditions only.

Sealed Tenders will be received in tender box kept at the office of GM(Pers)-IRs, Jaduguda on or before 16.01.2015 up to 3.00 PM and will
be opened on stipulated date and time at Jaduguda by the Chairman and Managing Director or his representative(s) in presence of
tenderers who may like to be present.

The successful tenderers shall have to company with the provisions of Contract Labour (Regulation & Abolition) Act, 1970 and rules
appended thereunder, if applicable to him/them. The Corporation reserves the right to accept or reject any or all tenders either in full or
part thereof or to split up the work, if necessary without assigning any reasons whatsoever.

For Chairman & Managing Director
URANIUM CORPORATION OF INDIA LIMITED



URANIUM CORPORATION OF INDIA LIMITED
( A GOVERNMENT OF INDIA ENTERPRISE )
P.O. JADUGUDA MINES, DIST: EAST SINGHBHUM,
JHARKHAND --- 832 102

DETAIL OF NOTICE INVITING TENDER

. Sealed item rate Tenders are invited on behalf of the Chairman and Managing Director, Uranium Corporation
of India Limited, Jaduguda Mines for “ ANNUAL CIVIL MAINTENANCE AND DEVELOPMENT WORKS FOR THE
YEAR 2015-2016 IN THE EAST AND WEST SIDE OF UCIL HOUSING COLONY AND ANY WHERE OF UCIL
PREMISES/COLONY OF JADUGUDA MINES.

. The tender shall be in prescribed form and it shall be valid for a minimum period of six months from the date
of opening of tender. Should the tenderer modify or withdraw his tender within the said period of six
months from the date of opening of the tender, earnest money deposited by the tenderer shall be forfeited.

. The works are required to be completed in totality within 12 (Twelve) months from the date on which the
Engineer-in-charge issues written order to commence the work or from the date of hading over of the site,
whichever is later in accordance with the phasing if any, indicated by the Corporation the tender documents.

Normally Contractors whose names are borne on the approved list of contractors of CPWD/PWD/MES or
local reputed/experienced contractors will be permitted to tender. Not more than one tender shall be
submitted by a contractor or by a firm of contractors.

No two or more concerns in which an individual as a proprietor and /or a partner shall tender for the
execution of the same works, if they do so, all such tenders shall be liable to be rejected.

Chairman and Managing Director shall be the Accepting Officer hereinafter referred to as such for the
purpose of this contract.

. A tenderer shall produce an Income-Tax and Sales Tax Clearance Certificate along with downloaded tender
document.

. Tender documents consisting of plan specifications, schedule of quantities and other various clauses of the
work to be done, the condition of contract can be downloaded from company’s website from 09.12.2014
onwards

. Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves before
submitting their tenders as to the nature of the ground and sub-soil (so far as is practicable), the form and
nature of the site, the means of access to the site, the accommodation they may require and in general shall
themselves obtain all necessary information as to risks contingencies and other circumstances which may
influence or effect their tender. A tender shall be deemed to have full knowledge of the site, whether he
inspects it or not and so no extra charges consequent on any misunderstanding or otherwise shall be
allowed.
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Submission of a tender by a tenderer implies that he has read this notice and other contract documents and
has made himself aware of the scope and specifications of the work to be done and of considerations and
rates at which stores, tools and plant, etc. will be issued to him by the Corporation and local conditions and
other factors bearing on the execution of the works.

A tenderer should quote in figures as well as in words rate(s) tendered. The amount for each item should be
worked out and the requisite totals given. Special care shall be taken to write rates in figures as well as
words and the amounts in figures only in such a way that interpolation is not possible. The total amount
shall be written both in figures and in words. In case of words ‘PAISE’ after the decimal figures, e. g; Rs.
2.15p and in case of words, the words ‘RUPEES’ should precede and the words ‘PAISE’ should be written at
the end. Unless their rate is in whole rupees and followed by the word “ONLY” it should invariably be up to
two place of decimal. The rate mentioned in words shall be considered as final in case of any
dispute/ambiguity.

All rate shall be quoted on the tender form.

In the case of item rate tender, only rates quoted shall be considered. And tender containing percentage
below/above the rates quoted is liable to be rejected.

The tender for the works shall not be witnessed by a Contractor or contractors who himself/themselves
has/have tendered or who may and has/have tendered for the same works. Failure to observe this condition
shall render the tender of contractor tendering as well of those witnessing the tender liable to rejection.

Tenders shall be received in the office of GM(Pers)-IRs upto 3.00 PM on 16.01.2015 and shall be opened on
the same day at 3.30 PM in presence of the tenderers who may be present.

The tender shall be accompanied by the Earnest Money in any shape as mentioned under relevant clause.

On acceptance of tender, earnest money will be treated as part of the security deposit. Failure of the
successful tenderer to carry out the tendered work shall entail forfeiture of the earnest money and security
deposit entirely.

The Uranium Corporation of India Limited Jaduguda Mines is connected by both rail and road links and is
situated on the Calcutta-Mumbai line of S.E. Rly. at a distance of 232 Kms. from Calcutta and 20 Km from
Tatanagar. The name of the Rly. Station is Rakhamines. Jaduguda is at a distance of about 30 Kms. from
Tatanagar by road on Tata-Mosaboni road. The main plant is located at about 3 Kms. from the Rakha mines
railway station.

Uranium Corporation of India Limited, Jaduguda Mines will return the earnest money without any interest,
to unsuccessful tenderer on production by the tenderer a certificate of G.M (Pers)-IRs/Chief Supdt.(Civil),
Mill/Estate.

A tenderer shall submit the tender which satisfied each and every conditions laid down in this notice, failing
which the tender will be liable to be rejected.

The Corporation reserves to themselves the right of accepting the whole or any part of the tender and
tenderer shall be bound to perform the same at his quoted rates.
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Rates quoted by the tenderer should be inclusive of all the taxes, duties and royalty including service tax
wherever applicable to this contract. However, 6.18% of (60% of contract value) service Tax will be
deducted from party’s bill and deposited by UCIL to the appropriate authority. UCIL will not entertain any
claim in this regard.

Contractor will have to follow :- The successful tenderers shall have to comply with provision of contract
labour (Regulation & Abolition) Act, 1970, EPF and MP Act, 1952 and Rules framed thereunder, if applicable
to him/them.

This notice of tender shall from part of the document.
Tender documents consisting of drawing, specification, schedule of quantities of the various classes of work
to be done, the condition of contract and other documents can be downloaded on or after 09-12-2014

onwards.

Tender shall be received by G.M. (Pers.) IRs. up to 03.00 PM. on the 16.01.2015 and shall be opened at 03.30
P.M. on the same date in the presence of tenderers who may be present.

The Corporation does not bind themselves to accept the lowest or to given any reasons for their decision.
Tenderers should submit their price bid ( Part-Il ) in triplicate and techno- commercial part (Part-1) in
duplicate (2™ & 3" Copy/Set shall necessarily be photo /Carbon Copy of the original) duly signed by the
Contractor, failing which the tender will be liable to be rejected.

No escalation whatsoever will be paid or entertained.

Conditional tender shall not be accepted. Hence tenderer are advised to quote their rate / price as per NIT
conditions only.

The Corporation reserves the right to accept or reject or cancel any or all tender(s) either in full or part there
of or to split up if necessary without assigning any reason whatsoever.

The tenderer should mention their price/item rates in figures as well as in words. In case of any dispute
ambiguity, the price/rate mentioned in words shall be considered as final. Tenderer shall submitted schedule
of items (sO and rate in triplicate duly signed and stamped on each page.

For and on behalf of
Chairman & Managing Director
Uranium Corporation of India Limited

Signature

Designation
Date
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4.3

4.4

GENERAL INFORMATION: JADUGUDA

Project As per NIT.

Executing Agency : Uranium Corporation of India Ltd.
(A Govt. of India Enterprise)
P.O. Jaduguda Mines,
Dist: East Singhbhum,
Jharkhand- 832 102.

Project Site : Jaduguda (Tailings Dam)
Site X Jaduguda
Location ; Latitude - 22° 4’ N

Longitude- 86° 16’ E
Rail and Road Connection:
The Jaduguda Mill and Mines of Uranium Corporation of India Limited is about 30 Kms. from Tatanagar by
road on Tata-Mosaboni Road. The nearest Railway Station is Rakha Mines , 228 Kms. from Howrah on the
South Eastern Railway(Howrah-Nagpur-Mumbai line) and is 8 Kms. from the plant site. The Corporation is
maintaining a beautiful residential colony for the Officers and staff having all the amenities like Shopping
complex, Bank, Post Office, School, Hospital and Guest House.
General Topography:
The Site is located at the foot of a hill which forms its southern boundary. The area is sloping towards north
the average gradient being about 1-2%. There are also some undulations in the area. The grade level of the
area is about 108 and 109 M above M.S.L.
Climatic Conditions:

) Peak ambient temperature : 47° C
i) Lowest ambient temperature : 4°C
iii) Average daily max. temperature in the hottest month
May and June : 40° C
iv) Average daily min. temperature in the coldest month
December and January : 11°C
V) Annual Average rainfall : 1400 mm
Vi) Highest annual Rainfall : 1860 mm
vii) Heaviest rainfall in 24 hours : 214 mm
vii)  Max. relative humidity : 100%
iX) Prevalent direction of wind from : WEST
4.5  Seismic condition :Zone Il asperlS:
1893
4.6 Maximum highest flood level :120 M above MSL
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SCOPE OF WORK

For the work of Annual Civil Maintenance and Developmental works for the year 2015-2016 in the East and West
side of UCIL Housing colony and anywhere of UCIL premises/colony of Jaduguda Mines.

The total work shall be splitted in the ratio of 60:40 in between in L-1 and L-2 party after opening and finalization of
tender. Earnest money will be forfeited if any of them do not agree/accept the above clause after of opening of
tender and finalization of L1 & L-2 party. The contractor shall have to engage additional manpower depending upon
the requirement and as per instruction of the Engineer-in-charge.

The work of Annual Civil Maintenance and developmental works for the year 2014-2015 shall be executed as per
schedule of quantities in the residential areas and also in other areas of UCIL premises at Jaduguda Mines viz.
Hospital, HP Unit, Bhatin Colony, Schools etc. the civil maintenance work shall consist of Construction/repairing of
garages, drains and approach roads, repair and maintenance of vacant quarters viz. floor, doors, windows,
replacement of WC Pan including white wash, painting and other civil works as per instruction of engineer-in-charge.
The materials required as per schedule of quantities shall be arranged by the contractor at his own cost as per

requirement. The work shall be carried out between 7.00 AM and 12.00 Noon and 2.00 PM to 5.00 PM on all
working days

For item No. 46 of Schedule of quantities, manpower supply will be as under :-
Sanitary Mason-01 No.; Plumber-01 No.; Carpenter-03 Nos., Unskilled labour-05 Nos.

However, L-1 party shall supply 60% work force and L-2 party shall supply 40% work force

Signature of the Contractor

12
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CONDITION OF TENDERING
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1.0

11

111

1.12

1.1.3

114

115

1.16

1.1.7

CONDITIONS OF TENDERING

PREPARATION OF TENDERS

TENDERS TO STUDY

Before submission of the tender the Tenderers are advised to make themselves fully conversant with the
conditions of tendering, General Conditions, Special conditions, Site conditions, specifications, schedules,
Drawings and all other relevant information so that no ambiguity may arise in these respects subsequent to
the submission of the tender.

It shall be the responsibility of the tenderer to request for any missing document.
In absence of any such request the Tenderer will be deemed to have received and read all documents.

The tenderer shall submit his tender strictly in accordance with the tender specified and terms and
conditions laid down in the tender document.

Should there be any discrepancy, in or any doubt, or obscurity to the meaning of any of the clauses of the
tender document, or as to any thing to be done or not to be done by the accepted tenderer or as to these
instructions observed by the intending tenderer or as to these instructions observed by the intending
tenderer. The tenderer must set forth in writing such discrepancy doubt or obscurity, and submit the same
in duplicate to the Purchaser (Attn: The Officer of the Purchaser issuing the NIT) with copies in duplicate to
the General Manager (Per.)IRs/ Chief Supdt.(Civil) Mill/Estate, Uranium Corporation of India Limited,
Jaduguda, so as to reach him as soon as possible, but not later than the date fixed in NIT for such purpose
and if no such date is fixed in the NIT, five days before the date fixed for receipt of the tenders. The
elucidation given by the Purchaser shall be final and binding on the Tenderers.

By submitting a tender for the work’s tenderer will be deemed to have satisfied himself by actual inspection
of the site and locality of the work, if so required and that the rates quoted by him in the tender will be
adequate to complete the work in all respects according to the specifications and other conditions and that
he has taken into account all conditions and difficulties that may be encountered during its progress whether
or not expressly provided in the tender document but necessary for the completion and maintenance of this
work to the entire satisfaction of the Engineer.

The tender shall be neatly arranged, plain and intelligible with numbered pages. They should not contain any
terms and conditions, which are not applicable to the tender.

Insertions, postscripts, additions and alternation shall not be recognized unless confirmed by the tenderer’s
signature.

The tenders shall contain firm prices for the work till completion of the work in all respect. No escalation
whatsoever will be paid or entertained.

14



1.1.8

1.2

1.3

14

1.5

1.6

1.7

1.8

2.0

2.1

211

Tenders (Technical as well as Price part) shall be submitted in a manner asked for.

Language

English shall be the ruling language. All tenders, drawings, technical data document and/or
correspondences shall be in English.

Canvassing prohibited

Canvassing in any form is strictly prohibited and any tenderer found to have resorted to canvassing
shall be liable to have his tender rejected summarily.

MISINFORMATION

If the tenderer deliberately gives wrong information in his tender to create circumstances for the
acceptance of his tender, the purchaser reserve the right to reject such tender.

DOCUMENTS NOT TRANSFERABLE

Tender documents are not transferable.

NOT MORE THAN ONE TENDER

Not more than one tender for a work shall be submitted by one contractor or one firm of contractors.

TENDER DOCUMENT PROPERTY OF THE PURCHASER

Tender documents in which tender is submitted by a tenderer shall become the property of the
purchaser and the purchaser shall have no obligation to return the same to the tenderer.

Tenderer to bear expenses

The purchaser shall not be liable for any expenses whatsoever incurred by the Tenderer in the
preparation of the tender whether his tender is accepted or not even if the purchaser calls for
complete withdrawal of invitation of tender.

SUBMISSION OF TENDER

Tenders to be in two parts.

Unless otherwise instructed to the contrary all tenders shall be submitted in two parts i.e; (I) Part-I:
Technical and Part-II: Price Tenders are to be submitted in double covers. The outer cover should
contain the three envelopes, each sealed and marked with NIT No. closing date and name of the work
tendered for. One envelope should contain Technical proposal (Part-I of the tender) and the second
envelope should contain Price proposal (Part-Il of the tender) and the third

15



separate envelope should contain the documents/proof of submission of the earnest money and all
the three envelope should be enclosed in the outer cover, which should be also superscribed with NIT
no. date of opening and name of the work quoted for. First of all only Technical part of the offer will
be opened and then only Price part will be opened at latter date only of the tenderer’s who qualify
technically.

2.1.2 LIST OF DOCUMENTS TO BE SUBMITTED IN PART-I

(@) Tenderer’s covering letter.

(b) Document showing deposit of earnest money, as asked for, in the NIT in a separate sealed cover and
inserting photo/Carbon copy in each copy of the technical bid.

(c) Filled in proposal exhibit sheets. In case of Price tabulation only confirmation is to be given against each
item as regards filling of prices. But the rates of items of work and amount of all the items to be
mentioned only in the part-II(Price proposal of the work).

(d) Signed NIT tender document in the first copy of the tender as per clause 2.2 and confirmation of such
enclosure in balance copies.

(e) List of jobs executed during last 07 (Seven) years with following informations:-

i Name of purchaser/employer and name of work.

i) Scheduled completion time with name and nature of jobs with awarded value.

i) Actual completion time of the work.

iv)  Reasons for delay in completion of the job if any.

V) List of jobs, presently in hand as well as under execution alongwith above information.

(f) List of construction equipment/Tech. Staff/Manufacturing/Testing facilities available for this contract
along with their present conditions/locations.

(g) Drawing list.

(h) Other document as may be required to be submitted along with the tender in accordance with Technical
specifications, Special conditions and General conditions of NIT Tender Document.

() Financial status, Balance sheet, Profit and Loss Account for last three years.

(j) Schedule of quantities mentioning description, quantities and units of item without mention of any rate
or amount on the same.

2.1.3 LIST OF DOCUMENTS TO BE SUBMITTED IN PART-II (PRICE BID)

a) Tenderer’s covering letter.

b) Filled in proposal sheets (mentioned under price proposal in NIT tender document) which included
the list of items of work quantities of each items, rate quoted and amount computed for all items and
total value of work.

C) Any other documents as deemed necessary.

2.2 NIT TENDER DOCUMENT TO BE SIGNED AND RETURNED

a) All tender papers, which comprise the following, shall be signed and returned with the first copy of
tender under Part-I.

Notice Inviting Tender.

General Information.

Condition of Tendering

16



Forms

General conditions of Contract
Special conditions of Contract
Technical Specification
Proposal Exhibit Sheets

___ Drawings and documents enclosed with the specifications.

All pages of tender papers, drawings and documents shall be initialled at the lower right hand corner with
ink only and signed by the tenderer or any person holding power of attorney authorising him to sign on
behalf of tenderer.

(b) Filled in proposal Exhibit Sheets.

(c) Full statement regarding the status and past experience of the tenderer.

(d) List of construction equipment/manufacturing/Tech. Staff/Testing facilities available for this contract
along with their present conditions/locations.

(e) Document showing Earnest Money Deposit.

() Tenderer’s covering letter.

(g) Other documents as may be required to be submitted alongwith the tender in accordance with Technical
Specification, Special conditions of Contract and General Conditions of contract. When the work is
awarded and the letter of acceptance issued, these documents shall become an integral part of the
Contract. The tenderer shall submit in separate volumes one additional copy of the following documents
duly signed by the tenderer without which the tender is liable to rejection.

) Filled in Proposal Exhibit Sheets.

i) Full statement regarding the status and past experience of the tenderer.

iii) List of construction equipment/Tech. Staff/Manufacturing/Testing facilities available for this
contract along with their present conditions/locations.

iv) Documents showing earnest money deposit.

V) Tenderer’s covering letter.

Vi) Confirmation that signed tender papers have been enclosed in original copy of tender.

2.3 NUMBER OF COPIES OF TENDER
The tender shall be submitted in two copies. Each self contained complete in all respect, except that
NIT document to be signed and returned only with the first copy and confirmation regarding
enclosure to be made in other copies.

2.4 ALL PAGES TO BE SIGNED

All pages of the tenderer’s offer drawings and other accompanying documents shall be initialed at the
lower right hand corner with ink only and signed where required by the tenderer or any person
holding power of attorney authorising him to sign on behalf of tenderer before submission of the
tender. All signature shall be dated.
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2.5

2.6

2.6.1

2.6.2

2.6.3

2.6.4

2.6.5

2.6.6

3.0

AUTHORISATION

In the event of the tender being submitted by a firm, it must be signed by each partner thereof, and in the
event of the absence of any partner, it shall be signed on his behalf by a person holding a power of attorney
authorising him to do so, certified copy of which shall be enclosed. Tender submitted on behalf of complete
registered under the Indian Companies Act, for the time being force, shall be signed by persons duly
authorised to submit the tender on behalf of the company and shall be accompanied by certified copies of
the resolution, extracts of articles of association, special or general power of attorney and other information
to show clearly the title authority and designation of persons signing the tender on behalf of the company.

DELIVERY OF TENDER

The completed tender in at least 2 sets with all accompaiments shall be submitted.

All the two copies of Part-I: Technical (including the purchaser’s NIT tender document signed and enclosed
with the first copy), shall be enclosed in a sealed envelope which shall be superscribed the tender notice
number, name of work for which tender is submitted, name of tenderer and date of opening as
advertised/notified along with the inscription Part-I : Technical.

All the three copies of Part-Il : Price, shall be enclosed in a separate securely sealed envelope which shall be
similarly superscribed but shall have the inscription Part-II: Price.

The above two envelopes shall be enclosed in a Third sealed envelope similarly superscribed and so delivered
or sent by registered post to the Purchaser’s office inviting tender unless otherwise instructed to the
contrary to reach him on or before the date and hour fixed for receiving the tender.

If forwarded by post, the sealed envelope containing the tender as per clause 2.6.4 above must be enclosed
in another envelope properly addressed.

Personal delivery is recommended. Tenderers forwarding tender by post shall do so at there own risks and
tenders received after due date and hour shall not be entertained.

VALIDITY OF TENDER

The tender submitted shall be deemed to constitute an agreement between the tenderer and the purchaser
whereby such tender shall remain open for acceptance by the Purchaser for a period of six months from the
date the tenders are opened. During which period the tenderer shall not withdraw his offer or amend,
impair or derogate therefrom. If the tender submitted does not contain all the relevant information or needs
clarification on the information furnished and the tenderer is requested to supplement the information or
submit clarification, the aforesaid validity period of six months shall be deemed to commence from the date
of receipt of the information and clarification called for. Every tenderer is therefore requested to furnish all
the relevant information to make the tender complete so as to avoid undue delay in finalization of offers.

Every tenderer shall be deemed to have agreed as aforesaid in consideration of the tender being considered
by the purchaser in terms here of, provided the same has been duly
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submitted and found to be in order. If the tenderer be notified in writing at the address given in the tender
within the said period of six months that has been accepted, he shall be bound by the terms of agreement
constituted by his tender and such acceptance thereof by the purchaser until a written contract has been
executed in place of such agreement.

The tenderer whose tender has been accepted and so notified shall become the “Successful Tenderer”.

4.00.0 EARNEST MONEY

4.01.0 Earnest Money as per Notice Inviting Tender shall be deposited unless otherwise instructed to the contrary in
any of the following ways and must accompany the tender document without which the tender will not be
considered at all.

(k) In properly executed Bank Drafts drawn in favour of Uranium Corporation of India Limited payable at
Jaduguda/Jamshedpur.

(i) In properly executed Bank Guarantee from a reputed schedule commercial bank in the approved form
as enclosed herewith, the Bank Guarantee shall remain valid for six (6) months from the date of opening
of Tender with a claim period of three (3) months. In case signing of Contract bond is delayed beyond the
said six (6) months, the validity of this Bank Guarantee shall have to be extended suitably to cover a
period of one (1) month after submission of performance bond.

No cash or cheque in any form will be accepted as earnest money. No interest will be paid on any
earnest money or any other guarantee.

4.02.0 In case, the Successful Tenderer fails for any reason to execute such contract agreement and to furnish
performance bond within the time required in the Contract Document, the earnest money shall be retained
by
the owner as liquidated damage.

The earnest money of unsuccessful Tenderers will be returned within thirty (30) calendar days following
execution of the Contract agreement with successful Tenderer.

4 (a) SECURITY DEPOSIT/PERFORMANCE BOND

The total amount of security deposit including the amount of earnest money will be 10% of the awarded
value of work. Fifty percent of this amount shall have to be deposited as initial security deposit at the time
of execution of the agreement. Balance fifty percent shall be recovered @ 10% from the R.A. Bills till the full
amount of security deposit is retained.
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5.00.0

6.00.0

7.00.0

8.00.0

9.00.0

Acceptable Mode of payment of Initial Security Deposit :-

For deposit beyond Rs. 1,00,000/- in : In properly executed Bank Guarantee

case of deposit. issued by any National Bank in the approved form as enclosed
herewith.

AWARD OF CONTRACT

The acceptance of a tender and award of contract to one or more than one Tenderer, if considered
necessary, rests with the Purchaser. Purchaser has the right to re group the packages under the Tender. It
shall not be obligatory on the part of the Purchaser to accept the lowest tender. The Purchaser would be at
liberty to accept any tender, lowest or otherwise, in whole or in part and to reject any or all the tenders
received, without assigning any reason, and no explanation and compensation can be demanded of him by
any Tenderer in respect thereto.

PURCHASER’S EQUIPMENT

Not Applicable.

FOREIGN EXCHANGE

Not Applicable.

TIME FOR COMPLETION

Time of completion for the complete package work shall be as mentioned in the NIT. However, the Tenderer
shall indicate the earliest possible time for completion of the works. The time shall be reckoned from the
date of commencement of work. The work shall be considered finished only if the Engineer-in-charge has
issued a certificate to that effect.

OPENING OF TENDERS

Tenders will be opened at the place notified on the appointed date and time in presence of Tenderer’s

authorised representatives who are present. Not more than two (2) representatives of each Tenderer shall
be permitted to attend the opening of the tenders.
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10.0.0

11.0.0

12.0.0

13.0.0

DRAWINGS

Each Tenderer shall forward in connection with his Tender, Drawings (a complete set with each copy of the
Tender), if so stated in technical specifications, and the Drawings shall be duly marked so as to connect them
with the Tender to the satisfaction of the Purchaser and shall be deposited by the Tenderer with his Tender.
All drawings forwarded as part of the Tender whether so required by any reference in the specifications or
not shall remain the property of the Purchaser.

SECRECY

The Tenderer (whether his Tender is accepted or not) shall treat the details of the Tender Specifications and
other documents attached thereto, as private and confidential. The Tenderer shall take necessary steps to
ensure that all persons employed in any work in connection with his tender have noticed that the Indian
Official Secret Act 1923 (XIX of 1923) and Indian Atomic Energy Act 1962 (XXXIII of 1962) amended thereafter
applied to them and shall continue so to apply even after award of the Contract (Whether his Tender is
accepted or not).

The tenderer shall furnish the evidence which satisfies each and every conditions laid down in the

notice, failing which the tender will be liable to be rejected.

General information and guidance for contractor

The information given below is only for the Tnderers general guidance and shall not relieve him of
the responsibility for fully detailed first hand site investigations of his own before tendering :

13.01.0 Rates: The tenderers are required to quote the rates against all items of the schedule of quantities

in words and figures clearly in triplicate (2" & 3™ copies shall necessary be photo/carbon copy of
the original) failure in this respect is liable to tender incomplete.

13.02.0 The tenderer shall submit along with the tender a list of construction equipment and

machinery  in their possession and which they shall bring at site for these construction work.

13.03.0 If any clarifications regarding specifications, conditions of contract. Or schedule of

guantities is required, the same can be obtained by the Tenderer from the Uranium Corporation of
India Limited.

13.04.0 If after the tender has been accepted, the tenderer fails to pay the Security Deposit aftet

written notice to him of such acceptance, the sum deposited by him as Earnest Money may be
forfeited. The tenderer shall not be allowed to increase/withdraw his tender within six moths (the
validity period of the offer) from the date of opening of the tender and if he does so the Earnest
Money deposit may be forfeited.

13.05.0 The officer inviting tenders shall have the right to reject all or any of the tenders. And will

not be bound to accept the lowest.

13.06.0 Each of tender document is required to be signed by the person or persons submitting the

tender in his/their hand writing in token of his/their having acquainted himself/themselves
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with the General conditions of Contract, General specification. Special conditions etc. as laid down.
Any tender with any of the documents not so signed will be liable to rejection.

13.7  The tender form must be filled in English and all entries must be made by hand written in ink. All
the rate must be filled both in words and figures. If any of the document is missing or unsigned the
tender will be considered invalid. All erasure and alternations made while filling the tender must be
attested by dated initials of the tenderer. Over writing of figure is not permitted to comply with any
of these conditions will render the tender invalid. No advice of any change in rate or conditions
after the opening of tender will be entertained.

13.8  Conditional tender shall not be accepted. Hence tenderer are advised to quote their rate as per NIT
Condition only.

14.0  The tenderer should mention their price/items rates in figures as well as in words. In case of any

dispute/ambiguity, the price/rate mentioned in words shall be considered as final. Tender shall
submitted schedule of items(s) in triplicate duly signed and stamped as each page.
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QUALIFICATION CRITERIA

Tenderer’s fulfilling the following criteria shall only be considered as technically qualified. Price bids of only Qualified
bidders shall be opened:-

1. The contractor should also have completed job of similar nature in last seven year as under —
(a) Under single work order of value not less than 19.00 lakhs

OR
(b) Two jobs of similar nature each of value not less than 11.80 lakhs

OR
(c¢) Three jobs of similar nature each of value not less than 9.50 lakhs.

2. Tenderers should enclose relevant document ( copy of work order , completion certificate etc) in support of
their credential to justify their qualification as mentioned above in the technical part of the offer.

3. The intending tenderer shall have to produce documentary evidence to prove their past experience,
capabilities, proven track record and financial resources to do such type of work.

4. In case of joint venture all participating companies (not more than two partners / participants ) should
submit all credentials of each participants separately. If Joint Venture company already exists and previously
worked jointly should submit their credential along with complete details of Memorandum of Association
and / or Article of Association etc.

Turnover and single job value for qualification of join venture i.e, combined details of both the partners/
participating farms should not be less than 120% of financial qualification as mentioned in item 1 & 2 above.
Whereas for minor partner / participating farm of joint venture should individually fulfill at least 40% of qualification
(financial) as mentioned in items 1 & 2 above.
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Annexure-1A

DETAILS OF CREDENTIALS/INFORMATION SHEET ABOUT THE TENDERER/CONTRACTOR

( To be filled-in by the tenderer/contractor )

1. Name of the Firm/Company of the
Tenderer

2. Name & address of the Chief Executive/ L e
Chairman and Managing Director of the =~ e mmmmmm e
Firm with Telephone no. ifany.  cerrmm e

3. Registered Office and address of the firm ' e
With Telephone and Fax no. ifany ~ ceermmmmm e

4. Address for Correspondence/all D e
communications with the firm e

5. Name, designation, address of the e
person authorised to deal with this ~ —emermmemm e
tender/work e

6. Nature of the registration of the firm : Limited Co./Private Ltd./Partnership

Co./Proprietor shipfirm

7. Registration No. with date and | mmmmmmn mmmemmeememeeee-
Registering Authority e

8.

Name of Directors/Partners Occupation Address

0. Address of the office/work site of the § e
tenderer, nearest to the place of the s
work being tendered e
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10.  Particulars about the professional persons employed by the firm :

Name of the Qualification Experience in no. Nature of Date of joining
professional of years experience
persons & Address

11. Details of the work experience of the firm :
Name & Address of the Name f the work & Contract No. | Value Completion time
client

Scheduled Actual

12. Financial Particulars:

(@) Authorised capital

(b) Paid up capital

(h) Working capital-limit in cash/credit for, bill Branch : ---------m-mmmme e

Purchase/discount-forms etc. from the bank Value of RS.......ccccooevviiiiinen,
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(d) Loans and Advance taken
(e) Loan and advances outstanding

) Value of work/turn over done during preceding three years:

Financial year Value of work Income Tax deposited

(0)) Audited balance sheet and profit and loss
Account for the last 3 years

13. Furnish copy of Income Tax Return for the
last three years

14, Income Tax/PAN/GIR No.
15.  Sales Tax, Central Sales Tax Regd. No.
16. Excise Duty Regd. No.

17. Contract Labour Regulation & Abolitio
Act, Regd. No. :

18.  Any other relevant Regn. No. if any

19. Details of ownership of various construction
equipments furnished as enclosed

Name and signature of Authorised Representative of Tenderer/Contractor.
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LIST OF SIMILAR JOBS ONLY EXECUTED DURIGN LAST 7 YEARS (STARTING FROM MOST RECENT JOB)

Year | Name of work Name & Contract Completion | Date of Date of Reasons for | Completion | Com
Address of value period commence | completion | delay, ifany | cost certif
client with ment including all | enclc
contact materials (Yes/
phone no.

2012

2011

2010

2009

2008

2007

2006

2005

Note: Extra sheets can be enclosed, if the above space is not sufficient
Signat
ure of
Te
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LIST OF OTHER CIVIL CONSTRUCTION JOBS (LIKE THOSE INDICATED IN ANNEXURE-II) EXECUTED DURING LAST 7 YEARS
(STARTING FROM MOST RECENT JOB.

Year | Name of work | Name & Contract | Completio | Date of Date of Reasons Completion | Com
Address of value n period commence | completion | for delay, if | cost certi
client ment any including all | enclc
materials (Yes

2012

2011

2010

2009

2008

2007

2006

2005

Note: Extra sheets can be enclosed, if the above space is not sufficient

Signature of Tenderer
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LIST OF EQUIPMENT/MACHINERY OWNED BY THE TENDERER

ANNEXURE - IV

Sl Name of equipment/Machinery Year of Quantity | Capacity of | Supporting

No. Manufacture equipment | document
enclosed
(Yes/No)

1.

2.

3.

4.

5.

6.

7.
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SECTION - IV

FORMS
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1.00.00

2.00.0

3.00.0

4.00.00

| NDE X

DECLARATION FORM

CONTRACT AGREEMENT

BANK GUARANTEE FOR PERFORMANCE BOND

BANK GUARANTEE FOR EARNEST MONEY
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DECLARATION FORMS

Tender Notice No. Date:
Name of work :
Dear Sir,

I/We, the undersigned, having examined the Tender documents as above hereby submit this tender
amounting to the sum as per the enclosed filled in price proposal in Part-2 and should the same be accepted,
hereby under take to execute the complete works as set forth in the scope of work, Technical specification
and Tender drawings in accordance with the conditions of tendering, special conditions of contract, General
conditions of contract or in default thereof to forfeit and pay to Uranium Corporation of India Limited, the
sum of money mentioned in the relevant portion of tender document.

I/We, agree to abide by this Tender for the period of six (6) months from the date fixed for opening of the
same and in default agree that the amount of Earnest Money deposited along with this tender may be
forfeited.

I/We, undertake to complete the whole works covered under this tender within a period of ................ from
the date of letter of acceptance.

The Earnest Money for a value of Rs.................... as required in Notice Inviting Tenders in the form of
.................... is being enclosed duly endorsed in favour of Uranium Corporation of India Limited.

If this tender is accepted, I/We shall deposit the sum to constitute the security deposit required by the
relevant terms of contract.

We also undertake, as required, to enter into a contract with Uranium Corporation of India Limited, by
executing an Agreement in the prescribed contract Agreement Form enclosed alongwith this tender
document and till such time the agreement be not executed, we shall be bound by the terms and conditions
of the tender document and subsequent letter, minutes of discussions and letter of acceptance.

Signature of Tenderer

Name
Address
Dated.........cccocoovnn. day of.....ccoovvviinnnn
Witness
Name
Address
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CONTRACT AGREEMENT FORM

ARTICLES OF AGREEMENT made and entered into this.............cccoeeeviiiiiiininnns
........................................................................ at Jaduguda, Jharkhand between URANIUM CORPORATION OF INDIA
LIMITED (A Government of India Enterprise) having its Registered Office at Jaduguda Mines, Dist: Singhbhum,
Jharkhand — 832 102. (hereinafter referred to as the Corporation) which expression shall unless repugnant to the
context include its successors and/or assigns of one Part aNd MESSEIS ..........ccoco i e
having their registered office at ... (hereinafter referred to as Contractor), which
expression shall unless repugnant to the context include its successors and/or assigns of the other part.

WHEREAS the Corporation desired to entrust this particular type of work upon an experienced bonafied, reliable and
resourceful agency and so invited tenders from pre qualified bidders for the work of Annual Civil Maintenance and
Development works for the year 2015-2016 in the East and West side of UCIL Housing Colony and any where of
UCIL premises/Colony of Jaduguda Mines

AND WHEREAS in pursuance of such invitation for Tender, the Contractor submitted a tender and also the
subsequent clarifications, modifications, correspondence, minutes of meetings jointly signed by both the parties as
laid down in Annexure”A” hereinafter.

AND WHEREAS after consideration of all above documents, the Corporation accepted the total offer alongwith all
clarifications, modifications, correspondences and minutes of meetings for the supply, installation, testing and
commissioning of all equipment will all accessories complete in all respect as submitted by the Contractor.

AND issued a letter of INteNt NO..........ccccoovvviiiiciiii i, dated .........cccoeeeiiiiinnnn
the contractor fully accepted the same vide............ccocccovrvrnns dated ..., And as listed in Annexure-D.

WHEREAS one of the conditions embodied in the Tender submitted by the Contractor and accepted by the
Corporation was that the Contractor upon acceptance of his offer shall enter into an Agreement with the
Corporation and furnish (i) Security Deposit, in the form of a Bank Guarantee for
RS 1ttt s according to the format acceptable to the
Corporation and duly endorsed in favour of the Corporation for the due observance, fulfillment and performance by
the Contractor of the terms, conditions and convents as the part of the Contract, (ii) Detailed PERT/CPM charts for
all activities even individually till final completion of works under this Agreement.

AND WHEREAS the Corporation has called upon the Contractor to execute the presents.
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NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1.

In this Agreement words and expression shall have the same meanings as are respectively assigned to them
in the General conditions and special conditions of Contract hereinafter referred to.

The Corporation’s letter of Intent NO...........cccooeiviiiiiiiieinnn. dated................c... and the Contractor’s full
acceptance of the same VIide ... Dated ........ccooecvvvvriins along with the following
documents shall be deemed to form and be read and constructed as part of this Agreement, as though fully
written out and set forth herein.

ANNEXURE — A : The Tender document for Annual Civil Maintenance and Development works
for the year 2015-2016 in the East and West side of UCIL Housing
Colony and any where of UCIL premises/Colony of Jaduguda Mines

ANNEXURE - B . Bank Guarantee for performance and Bank Guarantee for advance
payment.

ANNEXURE -C . Detailed PERT/CPM chart for all individual activities till
completion.

ANNEXURE - D . Various correspondences and Minutes of Meeting to be read with

Annexures as listed in the Enclosure-1 to this agreement.

In the event of discrepancy or ambiguity between this Agreement and any of the documents described
above, this Agreement shall govern. In the event of discrepancy or ambiguity between or caused by the
provisions in the documents (A) to (D/E) inclusive, the priority of these documents shall be settled in
accordance with the order (D/E) to (A) i.e, the document executed on a later date prevailing over the
document executed earlier.

Time is the essence of contact. The Contractor hereby convenants with the Corporation to construct,
complete and maintain the works under the above Letters of Intent in conformity in all respects with the
provisions of this one Agreement and as specified in the above documents (a) to (d) inclusive.

The price payable by the Corporation to the Contractor for the execution of the Contract mentioned herein
above Shall DE RS........ccoiviiic s ) and the Corporation hereby covenants to pay to
the Contractor in consideration of the supply, Installation, Testing and Commissioning of all equipment and
accessories complete as per the letter of Intent mentioned herein above a total contract price of
RS at the time and in the manner, prescribed by this Agreement and set forth in
the above documents (A) to (D) inclusive.

All notices called for by the terms of the Agreement shall be effective only at the time of receipt thereof and
only when received by the parties to whom they are addressed at the following addresses:-
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URANIUM CORPORATION OF INDIA LIMITED
(A GOVERNMENT OF INDIA ENTERPRISE)
P.O. JADUGUDA MINES

DIST: SINGHBHUM,

JHARKHAND - 832 102.

The Corporation and the Contractor agree that this Agreement including annexed documents (A) to (D/E)
inclusive expresses all of the Agreement and covenants of the parties, and that it integrates, combines and
supersedes all prior and contemporaneous negotiations, and Agreements whether written or oral and that
no modification or alternation of this Agreement shall be valid or binding on either party, unless expressed in
writing and executed with the same formality as this Agreement except as may otherwise be specifically
provided in this Agreement.

Both parties shall make best endeavor to emendablly amend themselves and dispute that may arise on any
matter arising out of or in connection with this Agreement. In the unlikely case that the parties are not able
to come to a mutual settlement, either of them shall seek arbitration. Then it is expressly agreed between
the parties that any such dispute or difference arising out of or in connection with the contract shall be
governed by the relevant clause of the Agreement. All disputes, arising out of or if any way connected with
this Agreement shall be deemed to have arisen at Jaduguda and only competent court at Jamshedpur
(Jharkhand) shall have jurisdiction to determine the case.

All disputes arising out of or in any way connected with this Agreement shall be deemed to have arisen in
Jaduguda and only in competent courts in the district of Singhbhum (East) shall have exclusive jurisdiction to
determine the case.

This Contract Agreement is made in all good faith and executed in two identical counterparts, one for the
Corporation and the other for the Contractor.

IN WITNESS WHEREOQF, the Corporation and the Contractor have executed this Contract Agreement the day

and year first above written.

In the presence of : SIGNED & DELIVERED for and on
On behalf of URANIUM CORPORATION OF INDIA LTD.

SIGNED & DELIVERED BY THE Contractor
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SECTION -V

GENERAL CONDITIONS
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11

GENERAL CONDITIONS OF CONTRACT

INTERPRETATION AND DEFINITIONS

Singular and Plural

Where the context so requires, words importing the singular only also include the plural and vice-versa.

HEADINGS AND MARGINAL NOTES TO CONDITIONS

Headings and marginal notes to these General conditions shall not be deemed to form part thereof or be
taken into consideration in the interpretation or be taken into consideration in the interpretation or
construction thereof or of the contract.

DEFINITIONS

a)

e)

‘Corporation’ shall mean Uranium Corporation of India Limited having its registered office at
Jaduguda Mines, Post office and Town Jaduguda Mines- 832 102, in the state of Jharkhand
and includes a duly authorised representative of the corporation or any other person
empowered in this behalf by the Corporation to discharge all or any of its functions.

The *Accepting Authority’ shall mean the authority mentioned in the schedule-‘F’.

The contract shall mean the notice inviting the tender and acceptance thereof and the formal
agreement, if any, executed between the Corporation and the contractor together with the
documents referred to therein including these condition with appendices and any special
conditions, including subsequent amendments thereof, the specifications, Designs, Drawings,
Schedule of Quantities with rates and amounts and schedule of rates. All these documents
taken together shall be deemed to form one contract and shall be complementary to one
another.

The ‘Contractor’ shall mean the individual or firm or company whether incorporated or not,
undertaking the works and shall include legal representatives of such individual or persons
composing such firm or company as the case may be and permitted assigns of such individual
or firm or company.

The ‘Contract sum’ shall mean:

in the case of lump sum contracts the sum for which the tender is accepted.

in the case of percentage rate contracts the estimated value of the works as mentioned in the tender
adjusted by the contractor’s percentage.

in the case of item rate contracts the cost of the works arrived at after multiplying of the quantities
shown in schedule of quantities by the item rates quoted by the tenderer or as finally accepted for
the various items.

f)

9)

A ‘Day’ shall mean a day of 24 hours from midnight to midnight irrespective of the number of
hours worked in that day.

‘Engineer-in-charge’ shall mean the Engineering Officer appointed by the undertaking or his
duly authorised representative who shall direct, supervise and shall be incharge of the works
for purpose of this contract.

‘Consulting Engineer or consultant’ shall mean as authorised representative of WAPCOS
(Water & Power Consultancy Services 'India’ Limited) which has been appointed as consulting
firm by the Corporation.

‘Market Rate’ shall be the rate as decided by the Engineer-in-charge on the basis of the cost of
materials and labour at the site where the work is to be executed, plus the percentage
mentioned in schedule to cover all over- heads and profit.
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(j)  Schedules(s) referred to in these conditions shall mean the relevant schedule(s) annexed to the tender
papers issued by the corporation or the standard schedule or rates prescribed by the Corporation and the
amendments there to issued from time to time.

k).  The ‘Site’ shall mean the lands and or other places on under in or through which the work is to be
executed under the contract including any other lands or places which may be notified/indicated by the
Corporation or used for the purposes of the Contract.

l). ‘Temporary works’ shall mean all temporary works of every kind required in or about the execution,
completion and maintenance of the works.

m). ‘Urgent works’ shall mean any urgent measures which in the opinion of the Engineer-in-charge, become
necessary during the progress of the works to obviate any risk of accident or failure.

n). A ‘Week’ shall mean seven days without regard to the number of hours worked any day in that week.

0). The ‘Works’ shall mean the works to be executed in accordance with the contract or part(s) thereof as
the case may be and shall include all extra or additional, altered or substituted works or temporary and
urgent works as required for performance of the contract.

2.0  CONTRACT DOCUMENTS

The contractor shall be handed over one set of contract document after signing the contract agreement with
UCIL. He will have to make more copies of the same and he will be required to submit minimum three(3)
copies of the document and one original to UCIL. He shall keep one copy of the documents at the site in
good order and the same shall at all reasonable times be available for inspection and use by the Engineer-in-
charge, his representative or by other inspecting officer.

1.0  None of these documents shall be used by the contractor for any purpose other than that of this contract.
1.1  The contractor shall take necessary steps to ensure that all persons employed on any work in connection

with contract are aware that the Indian Official Secret Act 1925 (XIX of 1923) applied to them and shall
continue so to apply even after the execution of such works under the contract.

3.0 WORKS TO BE CARRIED OUT

3.1 The contractor acknowledges that this bid contained all of the information required, in the invitation to
Bid, specifically the contractor’s lump sum price or his firm unit price for the work to be performed. The
contractor agrees that prices as awarded include any and all cost components including profits, overhead
charges and other costs, including but not limited to labour, materials, tools, equipment, insurance,
transportation facilities and plant not specified to be furnished by the Corporation or others. The
descriptions given in the schedule of quantities shall, unless otherwise stated, be held to include waste
on materials, carriage and cartage, carrying in return of empties, hoisting, setting, fitting and fixing in
position and all other labours necessary in and for the full and entire execution and completion as
aforesaid in accordance with good practice and recognised principles, in a work like manner, to the full
satisfaction of the Engineer-in-charge.
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4.0

5.0

5.1

6.0

6.1

6.2

6.3

6.4

a)

INSPECTION OF SITE

4.1 The Contractor shall inspect and examine the site and its surroundings and shall satisfy himself before
submitting his tender as to the nature and location of the work, the general and local conditions,
particularly those bearing upon transportation, disposal, handling and storage of materials, quantities
and nature of work and availability of materials, equipment, labour, water and electric power, roads and
uncertainties of whether or other physical conditions on the project, the sub-soil conditions, the
character of equipment, plant and facilities needed. The contractor must also acquaint himself with all
necessary information as to risks, contingencies and other circumstances which may influence or affect
his tender. No extra charges consequent on any misunderstanding or otherwise shall be allowed.

SUFFICIENCY OF TENDER

Description of item in the schedule of quantities is brief and therefore shall be read in conjunction with the relevant
drawings and specifications and the contractor’s rate shall be deemed to be for such complete work unless otherwise
specified by the contractor while tendering. No claim whatsoever shall be entertained by the Corporation on account
of insufficiency of any rate as quoted in the schedule of quantities and rates. The contractor shall be deemed to have
satisfied himself before tendering as to the correctness and sufficiency of the tender for the works and of the rates and
prices quoted by him in the schedule of quantities, which shall, cover all his obligations under the contract including
programme of work in accordance with general/special conditions of the contract, and all matters and things necessary
for the proper engineer, co-ordination, procurement, construction/erection completion, maintenance of the works,
and shall also cover the cost of necessary protection, against all risks accidents compensation for injury to life and
damage to property if any caused by the contractors operations connected, with the work, including labour, materials
and equipment to ensure safety and protection against all risks, accidents, compensation for injury to life and damage
to property. The rates shall be firm and shall not be subject to change due to variations during the entire period of
execution of the work in cost of materials, labour conditions or any other conditions whatsoever. The rates quoted by
the tenderer shall be inclusive of all taxes, duties and other statutory levies. No extra charges whatsoever consequent
on any misinterpretation or otherwise shall be allowed.

DISCREPANCIES AND ADJUSTMENT OF ERRORS

The several documents forming the contract are to be taken as complementary to and shall be read in conjunction
with each other and mutually explanatory of one another. In case of any conflict of meaning between the special
conditions of contract and the general conditions of contract, the provisions of special conditions of contract shall over
ride the corresponding provisions of general and supplementary conditions of contract. Similarly where the
description of any item of work in the tender schedule differs from the specifications or drawings, the description given
in the bill of quantities read with preamble shall have over riding effect.

If there are varying or conflicting provisions made in any one document forming part of the contract, the Accepting
Authority shall be the deciding authority with regard to the intention of the document.

Any error in description, quantity or rate in schedule of quantities or any omission there from shall not vitiate the
contract or release the contractor from the execution of the whole or any part of the works comprised therein
according to drawings and specifications or from any of his obligations under the contract.

If any discrepancy between the rates given by the contractor in words and figures or in the amount worked out by him
in the schedule of quantities and general summary is found, the same shall be adjusted in accordance with the
following rules :-

In the event of a discrepancy between words and figures quoted by a tenderer, the description in words shall prevail.
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b)

In the event of an error occurring in the amount column of schedule of quantities as a result of wrong extension of the
unit rate and quantity, the unit rate shall be regarded as firm and the amount shall be amended on the basis of the rate.
All errors in totaling in the amount column and carrying forwarded totals shall be corrected.
The totals of various sections of schedule of quantities amended shall carried over to the general summary and the
rendered sum amend accordingly. The tendered sum so altered shall, for the purpose of the tender, be substituted for
sum originally tendered and considered for acceptance instead of the original sum quoted by the tenderer. Any rounding
off of totals in various sections of schedule of quantities or in general summary by the tenderer, shall be ignored.

[

In case of Lump sum contracts based on bills of quantities (quantities not shown as provisional) should any error in
quantities or any omissions of items be discovered, the commutative effect of which varies Rs. 20,000/- whichever is
less, then the errors shall be rectified and the rectification dealt with as for deviations/variations under conditions 10
and all hereof, and the value thereof shall be added or deducted from the contract sum, as the case may be provided
that there shall be no rectification of any errors, Omissions or wrong estimates in the prices inserted by the contractor
in the bills of quantities.

SECURITY DEPOSIT: The total Amount of security including the amount of Earnest money will be 10 % of
awarded value of work. Contractor shall have to deposit required amount with our Account department
towards the initial security deposit ( including earnest money ) @ 05 % of the ordered value. In addition to
the above , further amount to extent of 5 % of the cost of the work will be deducted from running accounts
bill @ 10% of the gross value of the R.A. bill till the full amount of security deposit is recovered the by
corporation.

Party has been exempted by the Corporation from depositing security deposit for individual tenders or has
depositing security deposit for individual tenders deposited the amount of the security in the form of
government securities or fixed deposit receipts of bank guarantees furnished by any of the schedule banks
under the revised bank guarantee scheme of reserve bank of India and certified by the reserve bank of India
that the Bank guarantee may be accepted.

When the security deposit reaches a limit of Rs. 1 lakh, the Contractor, if he so desires, may convert the
amount into one of the Government Securities of Bank Guarantees.

All compensation or other sums of money payable by the contractor under the terms of this contract or any
other contract or any other account whatsoever may be deducted from or paid by the sale of a sufficient part
of his security deposit or from the interest arising there from or from any sums which may be due or become
due to the contractor by the Corporation on any account whatsoever and in the event of his security deposit
being reduced by reason of any such deduction or sale as aforesaid the Contractor shall within fourteen days
of receipt of notice of demand from the Engineer-in-charge make good the deficit.

Government papers tendered as security shall be taken at 5% (five percent) below the market price or at
their face value, whichever is less.

Refund the Security Deposit: One half of the security deposit refundable to the contractor worked out on
the basis of the value of work completed shall be refunded to the contractor on the Engineer-in-charge
certifying in writing that the work has been completed.

On expiry of the Defects Liability period or on payment of amount of the final bill. Security deposit may be
payable in accordance whichever is latter, the Engineer-in-charge shall on demand from the contractor
refund to him the remaining portion of the security deposit provided the Engineer-in-charge is satisfied that
there is no demand outstanding against the contractor.

Deviation/Variation Extent & PricingThe Engineer-in-charge shall have power (1) to make alteration in,
omissions from additions to, or substitutions for, the original specification, drawings, designs and instructions
that may
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appear to him to be necessary or necessary or advisable during the progress of the work and (2) to omit a part of
the works in case of non-availability of a portion of the works in case of non-availability of a portion of the site or for
any other reasons, and the Contractor shall be bound to carry out the works in accordance with any instructions
given to him in writing signed by the Engineer-in-charge and such alterations, omissions, additions or substitution
shall form part of the Contract as if originally provided there in and any altered, additional or substituted provided
there in and any altered, additional or substituted work which the Contractor may be directed to do in manner
above specified as part of the works, shall be carried out by the Contractor on the same conditions in all respects
including price on which agreed to do the main work except as here-in-after provided. No work which radically
changes the original nature of the contract shall be ordered by the Engineer-in-charge as a deviation and in the
event of any deviation being ordered which in the opinion of the Contractor changes the original nature of the
contract, he shall nevertheless carry it out the disagreement as to the nature of the work and rate to be paid there
for shall be resolved.

8.1  The time for completion of the works shall, in the event of any deviations resulting in additional cost over the
Contract sum being ordered, be extended as follows if requested by the Contractor.

(@) in the proportion which the additional cost of the altered additional or substituted work, bears to the original
contract sum plus.

(b) 25% of the time calculated in (a) above or such further additional time as may considered reasonable by the
Engineer-in-charge.

8.2  Rates for such additional altered or substituted work shall be determined by the Engineer-in-charge as
follows:-

(@ If the rate for additional, altered or substituted items of work in specified in the schedule of quantities, the
contractor shall carry out the additional, altered or substituted item at the same rate. In the case of
composite tenders where two or more schedules of quantities may form part of the contract, the applicable
rate shall be taken from the schedule of quantities of that particular part in which the deviation is involved,
failing that at the lowest applicable rate for same item of work in the other schedule of quantities.

(b) If the rate for any altered, additional or substituted item of work is not specified in the schedule of
quantities, the rate for that item shall be derived from the rate for nearest similar item specified therein. In
case of composite tender where two or more schedule of quantities form part of the contract, the rate shall
be derived from the nearest similar item in the Bills of quantities of the part of works in which the deviation
is involved failing that from the lowest of the nearest similar item in other schedule of quantities.

(c) If the rate for any additional, altered or substituted item of work cannot be determined in the manner
specified in sub-paras (a) and (b) above then such item of work shall be carried out at the rate entered in the
C.P.W.D. schedule of rates current the plus/minus the percentage by which the tendered amount of the
work actually awarded is higher or lower than the estimated amount of the works actually awarded.
(Applicable to Measurement Contracts based on item rates or lump sum contract based on Bills of quantities
or percentage rate contract).

(d) If the rate for any altered, additional or substituted item of work cannot be determined in the manner,
specified in sub para ( a) to (c) above, the contractor shall within 14 days of the date of receipt of the order
to carry out the said work, inform the Engineer-in-charge of the rate which he proposed to claim for such
item of work, supported by analysis of the rate claimed, and the Engineer-in-charge shall, within three
months thereafter, after giving due
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consideration to the rate claimed by the Contractor determined the rate on the basis of market rate (s). In the
event of the contractor failing to inform the Engineer-in-charge within the stipulated period of time, the rate which
he proposes to claim the rate for such item shall be determined by the Engineer-in-charge on the basis of market
rate (s). For this purpose the purchase voucher etc. shall be produced by the contractor to the Engineer-in-charge.

9.

9.1

—~
(g)
~

10.1

10.2

10.3

10.4

SUSPENSION OF WORKS

The contractor shall on receipt of the order in writing from the Engineer-in-charge suspend the progress of
the works or any part thereof for such time and in such manner as the Engineer-in-charge may consider
necessary for any of the following reasons :-

On account of any default on part of the contractor.

for proper execution of the works or part there of for reasons other than the default of the contractor or

for safety of the works or part there of.

TIME AND EXTENSION FOR DELAY

It is understood and agreed by the Contractor and Corporation that the time is essence of agreement and
accordingly the contractor shall do and perform his obligations in such a manner as not to hinder delay or
impair timely completion of the work awarded to him.

If the contractor commits default in commencing the execution of the work as aforesaid, Corporation shall
without prejudice to any other right or remedy, be at liberty to forefeit the Earnest Money/Security Deposit
absolutely.

Construction schedule in the form of a PERT CHART/CPM Network or other suitable representation for the
programme of work, shall be prepared by the contractor in consultation with the Engineer-in-charge, soon
after the contract is concluded. The Chart shall indicate, the different components, items of work and time
required for completion of each component item, indicating various activities, so as to complete the work in
all respects within the stipulated period, as indicated in the tender documents.

To ensure good progress during the execution of the work, the contractor in all cases in which the time
allowed for any work exceeds one month(save for special jobs), shall achieve completion of 1/8" of the
whole of the work before 1/4™ of the time. 3/8™ of the work before one half of the time and 3/4" of the
work before 3/4™ of the time, has elapsed.

The contractor shall also furnish his approach to work, indicating briefly his method of working, his plans in
tackling the construction programme, vis-a-vis, the capacity of equipments he proposes to deploy on various
components of work etc. The contractor shall obtain approval of the Engineer-in-charge to the aforesaid.
They shall mutually decide upon any updating/crashing required and maintain jointly recorded documents in
connection with all such activities. In case of any disagreements, the decision of the Engineer-in-charge shall
be final and binding on the contractor.

The Contractor shall submit a weekly / fortnightly schedule of work, identifying each item of work for
acceptance by the Engineer-in-charge.

Hire charges for the equipment provided by the Corporation shall be calculated in accordance with the
Logbook.

11. MATERIALS

The contractor shall at his own expense, provide all materials required for the works.
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11.2

All materials to be provided by the contractor shall be in conformity with technical specifications and

relevant Indian Standard Codes. All the contractor’s materials shall be inspected and passed by the Engineer-in-
charge, before their use in the works. Corporation’s official concerned with the contract shall be entitled at any time
to inspect and examine any materials to be used in or on the works, either on the site or at factory or workshop or
other place(s) where such materials are assembled fabricated manufactured or any place(s) where these are laying
or from where these shall be obtained and the contractor shall give such facilities as may be required for such
inspection and examination. The contractor shall, if required by the Engineer-in-charge furnish proof, about the
suitability of materials.

11.3

11.4

11.5

The contractor shall at his own expense supply to the Engineer-in-charge samples of materials proposed to
be used in the works. The Engineer-in-charge shall, within seven days of supply of samples or within such
further period as he may require, intimate to the contractor in writing, whether samples are approved by
him or not. If samples are not approved, the contractor shall forthwith arrange to supply to the Engineer-in-
charge for his approval fresh samples conforming to the specifications laid down in the contract.

All rejected materials shall be removed from the site, immediately by the contractor at his own cost. In case
of default on the part of the contractor in removing rejected materials the Engineer-in-charge shall have full
powers to procure other proper materials to be substituted for rejected materials and in the event of the
contractor refusing to comply, he may cause the same to be supplied by other means. All costs which may
attend upon such removal and/or substitution shall be borne by the contractor.

The contractor shall indemnify the corporation servant or employee of the corporation against any action,
claim or proceeding relating to infringement or use of any patent or design or any alleged patent or design
rights and shall pay any royalties or other charges which may be payable in respect of any articles or
materials or part thereof included in the contract. In the event of any claim being made or action being
made or action brought against the corporation in respect of any such matters as aforesaid, the contractor
shall immediately be notified there of.

Provided that such indemnify shall not apply when such infringement has taken place in complying with the
specific directions/issued by the corporation but the contractor shall pay any royalties or other charges
payable in respect of any such use, the amount so being reimbursed to the Contractor only if the use was the
result of any drawing and/or specification issued after submission of the tender.

11.6 All charges on account of octroi, terminal or sales tax and other duties on materials obtained for the works

from any source (excluding materials supplied by the Corporation) shall be borne by the Contractor.

11.7 The Engineer-in-charge shall be entitled to have tests carried out for any materials supplied by the

12.

12.1

12.2

Contractor other than those for which satisfactory proof has already been furnished, at the cost of the
Contractor and the Contractor shall provide at his own expense all facilities which the Engineer-in-charge
may require for the purpose.

GENERAL

Materials required for the works, whether brought by the Contractor or supplied by the Corporation, shall be
stored by the Contractor only at places approved by the Engineer-in-charge. Storage and safe custody of
materials should be the responsibility of the Contractor.

Corporation’s official concerned with the Contract shall be entitled at any time to inspect and examine any

materials to the used in or on the works, either on the Site or at factory or workshop or other place (s) where

such materials are assembled, fabricated manufactured or any place (s) where are lying or from which these

being obtained and the Contractor shall give facilities as may be required for such inspection and examined.
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13. LABOUR LAWS

13.1 The contractor shall employ both skilled and un-skilled labour in sufficient numbers to maintain the required
rate of progress and quality to ensure workmanship of the degree specified in the contract agreement and to
the satisfaction of the Engineer-in-charge.

13.2 The contractor shall furnish to the Engineer-in-charge at the intervals mentioned in schedule-F a distribution
return of the number and description by trades of the labour employed on the works. The contractor shall also
submit to the Engineer-in-charge on 4™ and 19" of every month, a true statement showing (i) the accident that
occurred during the said fortnight, the circumstances under which these occurred and the extent of damages
and injury caused by them, (ii) the number of female workers who have been allowed maternity benefit as
provided in the Maternity Benefit Act — 1961 or Rules made there under and the amount paid to them. The
contractor shall not employ children below the age stipulated by law.

13.3 The contractor shall pay to the labour wages not less than fair wages as defined in the contract
labour(Regulation and Abolition) Act, 1970 and Rules made there under.

13.4 The contractor shall in respect of labour employed by him comply with or cause to be complied with the
contract labour(Regulation and Abolition) Act, 1970 and Rules made there under in regard to all matters
provided therein.

13.5 The contractor shall comply with the provisions of the payment of wages Act, 1936, Minimum Wages Act, 1948,
Employers Liability Act, 1938, Workmen’s Compensation Act, 1948 or any modifications there of or any other
law relating there to and rules made there under from time to time.

13.6 The contractor shall be liable to pay his contribution and the employee’s contribution to the employees state
insurance scheme in respect of all labour employed by him for the execution of the contract, in accordance
with the provision of the Employees State Insurance Act, 1948 as amended from time to time and as applicable
in this case. In case the contractor fails to submit full details of his account of labour employed and the
contribution payable, the Engineer-in-charge shall recover from the running bills of contractor and amount of
contribution as assessed by him. The amount to recover shall be adjusted against the actual contribution
payable under Employees State Insurance Scheme.

13.7 The Engineer-in-charge shall on a report having been made by an inspecting staff defined under the contract
Labour (Regulation Act, 1970 and Rules made there under, have the power to deduct the moneys due to
contractor may sum required or estimated to be required for making good the loss suffered by a worker or
workers by reason of non-fulfillment of the conditions of the contract for the benefit of workers, non-payment
of wages or of deductions made from their wages which are not justified by the terms of the contract or non-
observance of the said Act.

13.8 The contractor shall indemnify the Corporation against any payment to be made under and for observance of
the Contract Labour (Regulation and Abolition) Act, 1970 and Rules made there under without Prejudice to his
right to claim indemnity from his sub-contractors.

14. MODEL RULES FOR LABOUR WELFARE

14.1  The contractor shall at his own expense comply with or cause to be complied with model rules for labour
welfare as provided under the rules framed by the appropriate government from time to time for the protection
of health and for making sanitary arrangements for
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14.2

workers employed directly or indirectly on the works. In case the contractor fails to make arrangements as
aforesaid the Engineer-in-charge shall be entitled to do so and recover the cost thereof from the contractor.
Failure to comply with model rules for labour welfare, Safety code or the provisions relating to report on

accidents and to grant maternity benefits to female workers shall made the contractor liable to pay to the
corporation as liquidated damages an amount not exceeding Rs. 50/- for each default or materially incorrect
statement. The decision of the Engineer-in-charge in such matters based on reports from the inspecting
officers, shall be final and binding and deductions for recovery of such liquidated damages may be made from
any amount payable to the contractor.

14.3

The Contractor shall not be permitted to enter on (other than for inspection purpose) or take possession of

the site until instructed to do so by the Engineer-in-charge in writing. The portion of the site to be occupied by
the Contractor shall be indicated by the Engineer-in-charge at site and the contractor shall on no account be
allowed to extent him operations beyond these areas.

14.4

In respect of any land allotted to the Contractor for purpose of or in connection with the contract, the
Contractor shall be a license subject to the following and such other terms and condition as may be imposed
by the licenser:-

that he shall pay a nominal license fee of Rs.1 per year or part of a year for use and occupation, in respect of
each and every separate area of land allotted to him.

that such use or occupation shall not confer any right of tenancy of the land to the contractor.

that the contractor shall be liable to vacate the land on demand by the Engineer-in-charge.

that the contractor shall have no right to any construction over this land without the written permission of
the Engineer-in-charge. In case he is allowed to construct any structure he shall have to demolish and clear
the same before handing over the completed work unless agreed to the contractory.

The Contractor shall provide, if necessary of if required on the site, all temporary access there to and shall
alter, adapt and maintain the same as required from time to time and shall take up and clear them away as
and when no longer required and as when ordered by the Engineer-in-charge and make good all damage
done to the site.

SETTING OUT THE WORKS

The Engineer-in-charge shall supply dimensioned drawings, levels and other information necessary to enable the

15.

contractor to set out the work. The Contractor shall provide all labour and setting out apparatus required
and set out the works and be responsible for the accuracy of the same. He shall amend at his own cost and
to the satisfaction of the Engineer-in-charge any error found at any stage which may arise through inaccurate
setting out unless such error is based on incorrect date furnished in writing by the Engineer-in-charge, in
which case the cost of rectification shall be borne by the Corporation. The Contractor shall protect and
preserve all bench marks used in setting out the works, till end of the Defects Liability period unless the
Engineer-in-charge directs their earlier removal.

SIDE DRAINAGE

All water which may accumulate on the site during the progress of the works or in trenches and
excavations, shall be removed from the site to the satisfaction of the Engineer-in-charge and at the
contractors expense.
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16.

17.

18.

19.

The Contractor shall note at any time do, cause or permit any nuisance on the site or do anything which
shall cause unnecessary disturbance or inconvence to owners, tenants of occupiers of other properties
near the site and to the public generally.

MATERIALS OBTAINED FROM EXCAVATION
Materials of any kind obtained from excavation on the site shall remain the property of the Corporation and
shall be disposed of as the Engineer-in-charge may direct.

TREASURE TROVE, FOSSILS ETC.

All fossils, coins, articles of value or antiquity and structures and other remains or things of geological or
archaeological interest discovered on the site shall be the absolute property of the Corporation and the
contractor shall take reasonable precautions to prevent his workmen or any other person from removing or
damaging any such article or thing and shall immediately open discovery thereof and before removal
acquaint the Engineer-in-charge and obtain his directions as to the disposal of the same at the expense of the
Corporation.

PROTECTION OF TREES

Tree designated by the Engineer-in-charge shall be protected from damage during the course of the works
and earth level within 1 metre of each such tree shall not be changed. Where necessary, such trees shall be
protected by providing temporary fencing.

WATCHING AND LIGHTING

20.(a) The contractor shall provide and maintain at his own expense all lights, guards, fencing and watching when

21,

22,

23.

and where necessary or required by the Engineer-in-charge for the protection of the works or for the safety
and convenience of these employee on the works or the public.

CONTRACTOR’S SUPERVISION — SITE TECHNICAL STAFF

The contractor shall engage and keep at site, qualified technical staff/engineer with necessary supporting
supervisory staff of sufficient experience of all types of works covered by this contract and they should have
all necessary authority to receive materials from the corporation. Issue valid receipt for the same, engage
labour etc, and proceed with the work as required for speedy execution of the work.

INSPECTION AND APPROVAL

All works embracing more than one process shall be subject to examination and approval at each stage
thereof and the contractor shall give due notice to the Engineer-in-charge or his authorized representative
when each stage is ready. In default of such notice, the Engineer-in-charge shall be entitled to appraise the
quality and extend thereof.

No work shall be covered up or put out of view without the approval of the Engineer-in-charge or his
authorized representative and the Contractor shall afford full opportunity for examination and measurement
of any item of work which is about to be covered up or put out of view and to examine foundations before
permanent item(s) of work is placed thereon. The contractor shall give the notice to the Engineer-in-charge
or his authorized representative whenever any such item of work of foundation is ready for examination and
the Engineer-in-charge or his representative shall without unreasonable delay, attend to the purpose of
examining and measurement such work. In the event of the failure of the contractor, such
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24,

25.

26.

27,

28.

29.

work shall be uncovered at the contractor’s expense for examination by the Engineer-in-charge.

Corporation Officers concerned with the contract shall have powers at any time to inspect and examine any
part of the works and the Contractor shall give such facilities as may be required for such inspection and
examination.

DUTIES AND POWERS OF ENGINEER-IN-CHARGE REPRESENTATIVE

The duties of the Representative of the Engineer-in-charge , are to watch and supervise the works and to test
and examine any materials to be used or workmanship employed in connection with the works. He shall
have no authority to order any work involving any extra payment by the Corporation nor to make any
variation in the works.

The Engineer-in-charge may from time to time in writing delegates to his representative any of the powers
and authorities vested in the Engineer-in-charge and shall furnish to the Contractor a copy of all such written
delegation of powers and authorities. Any written instruction or written approval given by the
representative of the Engineer-in-charge to the contractor within the terms of such delegation shall there
upon confirm, reverse or very such decision.

REMOVAL OF WORKMEN

The Contractor shall employ in and about the execution of the works only such persons as are skilled and
experienced in their several trades and Engineer-in-charge shall be at liberty to object to and require the
Contractor to remove from the works any person employed by the Contractor in or about the execution of
the works who in the opinion of the Engineer-in-charge misconduct himself or incompetent or negligent in
the proper performance of his duties and such person shall not be again employed upon the works without
permission of the Engineer-in-charge.

UNCOVERING AND MAKING GOOD

The Contractor shall uncover any part of the works and/or make opening in or through the same as the
Engineer-in-charge may time to time direct for his verification and shall reinstate and make good such part to
the satisfaction of the Engineer-in-charge. If any such part has been covered up or put out of view after
being approved by the Engineer-in-charge and subsequently found on uncovering to be executed in
accordance with the contract, the expenses of uncovering and/or making openings or through reinstating
and making good, the same shall be borne by the Corporation. In any other case all such expenses shall be
borne by the Contractor.

WORKING DURING NIGHT OR ON SUNDAYS AND HOLIDAYS

Subject to any provisions to the contrary contained in the contract, none of the permanent works shall be
carried out during night or on Sundays or on unauthorised holidays without the permission in writing of the
Engineer-in-charge except when the work is unavoidable or absolutely necessary for the safety of life,
property or works in which case the contractor shall immediately advice the Engineer-in-charge accordingly.
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30.

31.

32.

COMPLETION CERTIFICATE

As soon as the work is completed, the Contractor shall give notice of such completion to the Engineer-in-
charge and within ten days of receipt of such notice the Engineer-in-charge shall inspect the work and shall
furnish the contractor with a certificate of the work and shall furnish the contractor with a certificate of
completion indicating (a) the date of completion (b) defects to be rectified by the Contractor (c ) (and/or)
item for which payment shall be made at reduced rates. When separate periods of completion have been
specified for items or groups of items, the Engineer-in-charge shall issue separate completion certificate for
such items or groups of items. No certificate of completion shall be issued, nor shall the work be considered
to be completed till the contractor shall have removed from the premises on which the work has been
executed all scaffolding, sheds and surplus materials, except such as are required for rectification of defects,
rubbish and all huts and sanitary arrangements required for his workmen on the site in connection with the
execution of the work, as shall have been erected by the contractor workmen and cleaned all dirt from all
parts of building (s) in, upon or about which the work has been executed or of which the work has been
executed or of which he may have had possession for the purpose of the execution there of and cleaned
floors, gutters and drains eased doors and sashes, oiled locks and fastenings labeled keys clearly and handed
them over to the Engineer-in-charge or his representative and made the whole premises fit for immediate
occupation or use to the satisfaction of the Engineer-in-charge. If the contractor shall fail to comply with any
of the requirements of this conditions as aforesaid, on or before the date of completion of the works, the
Engineer-in-charge may at the expense of the contractor fulfil such requirements and dispose of the
scaffoldings, surplus materials, and rubbish etc. as he thinks fit and the contractor shall have no claim in
respect of any such scaffolding surplus materials except for any sum actually realised by the sale there of less
the cost of fulfilling the requirements and any other amount that may be due from the contractor. If the
expense of fulfilling such requirements is more than the amount realised on such disposal as aforesaid, the
contractor shall forthwith on demand pay such excess.

If at any time before completion of the entire work, items or groups of items for which separate periods of
completion have been specified, have been completed, the Engineer-in-charge with the consent of the
contractor takes possession of any part or parts of the same (any such part) then not withstanding anything
expressed or implied elsewhere in this contract :

Within ten days of the date of completion of such items or groups of items or of possession of the relevant
part of Engineer-in-charge shall issue completion certificate for the relevant part as in condition 30 above
provided the contractor fulfils his obligation under that condition for the relevant part.

The defects liability period in respect of such items and the relevant part shall be deemed to have
commenced from the certified date of completion of such items or the relevant part as the case may be.

The Contractor may reduce the value insured to extent of full value of the completed items or relevant part
as estimated by the Engineer-in-charge for this purpose. This estimate shall be applicable for this purpose
only and for no other.

For the purposes of ascertaining compensation for delay in completion of the work relevant part will be
deemed to form a separate item or group, with date of completion as given in the contract or as extended
under the relevant condition and actual date of completion as certified by the Engineer-in-charge under this
condition.

COMPENSATION FOR DELAY/L.D. CLAUSE

If the contractor fails to maintain the required progress in items of the condition of this contract or to
complete the work and clear the site on or before the contract or extended date/period of completion, he
shall, without prejudice to any other right or remedy of the
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corporation on account of such breach, pay as agreed compensation amount calculated as stipulated below or
such smaller amount as the contract value of the work for every week that the progress remains below that
specified or that the work remains incomplete.

34.1

34.2

34.3

34.4

345

This will also apply to items or group of items for which separate period of completion has been specified.
For this purpose the terms “Contract Value” shall be the value at contract rates of the work as ordered.

Completion period (as originally stipulated) not exceeding 6 months - @ 1% per week maximum up to 10
percent.

Completion period (as originally stipulated) exceeding 6 months and not exceeding 2 years - @ % % per week
maximum up to 7 %2 %.

Completion period (as originally stipulated) exceeding 2 years - @ ¥4 % per week maximum up to 5 percent.

. The amount of compensation may be adjusted or set off against any sum payable to the contractor under

this or any other contract with the Corporation.

DEFECTS & LIABILITY PERIOD : Defects and liability period for this job is mentioned in Schedule-F

The contractor shall be responsible to make good and remedy at his own expense within such period as may
be stipulated by the Engineer-in-charge any defect which may develop or may be noticed before the expiry
of the period mentioned in schedule-F hereto from the certified date of completion and intimation of which
has been sent to the contractor within seven days of the expiry of the said period by a letter sent by hand
delivery or by registered post.

From commencement to completion of the works, the contractor shall take full responsibility for the care
here of and for taking precautions to prevent loss or damage and to minimise loss or damage to the greatest
extent possible and shall be liable for any damage or loss that may happen to the works or any part thereof
and to all Government T&P from any cause whatsoever (save and except the Accepted Risks) and shall at his
own cost repair and make good the same.

Provided always that the Contractor shall not be entitled to payment unless the contractor shall insure the
work (from commencement to completion), the Corporations ‘T&P hired by the contractor and all materials
at site, to their full value (as to Corporations T&P according to the value indicated in schedule-C), against the
risks of loss or damage from whatever cause arising other than the excepted risks. The said insurance shall
be in the joint names of the corporation and the contractor. The contractor shall deposit with the Engineer-
in-charge the said policy or policies. All money payable by the insurers under such policy or policies shall be
recovered by the Corporation and shall be paid to the Contractor shall in instalments by the Engineer-in-
charge for the purpose of re-building or replacement or repair of the works and/or goods destroyed or
damaged as the case may be.

If the Contractor has a blanket insurance policy for all his works and the policy covers all the items to be
insured under this condition, the said policy shall be assigned by the contract in favour of the Corporation,
provided however if any amount is payable under the policy by the insurer in respect of works other than the
work under this contract the same may be recovered by the contractor directly from the insurers.

Where the Corporation building or a part thereof is rented by the contract he shall insure the entire building
if the building or any part thereof is used by him for the purpose of storing or using materials of combustible
nature, as to which the decision of the Engineer-in-charge shall be final and binding.
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34.6

34.7

34.8

34.9

34.10

34.11

35.

The Contractor shall indemnify and keep indemnified the Corporation against all losses and claims for injuries
or damage to any person or any property whatsoever which may arise out of or in consequence of the
construction and maintenance of works and against all claims, damage, proceedings, damage, cost, charges
and expenses whatsoever in respect of or in relation thereto; provided always that nothing herein
constrained shall be deemed to render the contractor liable for or in respect of or to indemnify the
Corporation against any compensation or damages caused by the Expected risks.

The Contractor shall at all times indemnify the Corporation against all claims, damages or compensation
under the provisions of Payment of Wages Act, 1936, Minimum wages Act; 1948, Employees Liability Act,
1938, the Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947 and the Maternity Benefit Act,
1961 or any modifications thereof or any other law relating thereto and rules made thereunder from time to
time or as consequence of any accident or injury to any workman or other persons in or about the works,
whether the employment of the contractor or not (save and except where such accident or servants) and
against all costs, charges and expenses of any suit, action or proceedings arising out of such accident or injury
against all sum or gums which may with the consent of the contractor be paid to compromise or compound
any such claim. Without limiting his obligations and liabilities as above provided, the contractor shall insure
against all claims, damages or compensation payable under the Workmen’s compensation Act, 1923 or any
modification thereof or any other law relating thereto.

The aforesaid insurance policy/policies shall provide that they shall not be cancelled till the Enginneer-in-
charge has agreed to their cancellation.

The contractor shall prove to the Engineer-in-charge from time to time that he has taken out all the
insurance policies referred to above and has paid the necessary premiums for keeping the policies alive till
expiry of the Defects Liability period.

The contractor shall ensure that similar insurance policies taken out by his sub-contractors (if any) and shall
be responsible for any claims or losses to the Corporation resulting from their failure to obtain adequate
insurance protection in connection thereof. The Contractor shall produce or cause to be produced by his
sub-contractor (if any) as the case may be, the relevant policy or policies and premium receipts as and when
required by the Engineer-in-charge.

If the contractor and/or his sub-contractor (if any) shall fail to effect and keep in force the insurance referred
to above or any other insurance which he/they may be required to effect under the terms of the contract,
they and in any such case the Corporation may, without being bound, effect and keep in force any such
insurance and pay such premium or premium as may be necessary for that purpose and from time to time
deduct the amount so paid by the Corporation from any moneys due or which may become due to the
Contractor or recover the same as debt due from the contractor.

FACILITIES TO OTHER CONTRACTORS

The Contractor shall, in accordance with requirements of the Engineer-in-charge, afford all reasonable
facilities to other contractors engaged contemporaneously on separate contracts in connection with the
works and for departmental labour and labour of any other properly authorised authority or statutory body
which may be employed at the site on execution of any work not included in the contract or of any contract
which the Corporation may enter into in connection with or ancillary to the works.
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36.

36.1

37.

38.

38.1

38.2

38.3

39.

NOTICE TO LOCAL BODIES

The Contractor shall comply with and give all notices required under any governmental authority,
instrument, rule or order made under any Act of Parliament, State Law or any regulation or Bye-laws of any
local authoritiy relating to the works. He shall before making any variation from the contract drawings
necessitated by such compliance give to the Engineer-in-charge a written notice giving reasons for the
proposed variation and obtain the Engineer-in-charges instructions thereon.

The Contractor shall pay and indemnify the Corporation against any liability in respect of any fees or charges

payable under any Act Parliament, State Laws or any Government instrument, rule or order and any
regulations or by-laws of any local authority in respect of the works.

SUB-CONTRACTS:

The contract shall not sublet any portion of the contract without the prior written approval of the Accepting
Authority.

INSTRUCTION AND NOTICES:

Subject as otherwise provided in this contract, all notices to be given on behalf of the Corporation and all
other actions to be taken on its behalf may be given or taken by the Engineer-in-charge or any Officer for the
time being entrusted with the functions, duties and powers of the Engineer-in-charge.

All instructions, notices and communications etc. under the contract shall be given in writing and if sent by
registered post to the last know place of above or business of the contractor shall be deemed to have been
served on the date when in the ordinary course of post these would have been delivered to him.

The contractor or his agent shall be in attendance at the site/sites during all working hours and shall
superintendent the execution of the works with such additional assistance in each trade as the Engineer-in-
charge may consider necessary orders given to the contractors agent shall be considered to have the same
force as if they had been given to the contractor himself.

The Engineer-in-charge shall communicate or confirm his instructions to the contractor in respect of the
execution of the work in a ‘Works site order book’ maintained in the office of the Engineer-in-charge and the
contractor or his authorised representative shall confirm receipt of such instructions by signing the relevant
entries in this book. If required by the contractor, he shall be furnished a certified true copy of such
instruction (s).

Foreclosures of contract in full or in part

If at any time after acceptance of the tender the Corporation shall decide to abandon or reduce the scope of
the works for any reason whatsoever and hence not require the whole or any part of the works to be carried
out, the Engineer-in-charge shall give notice in writing to that effect to the contractor and the contractor
shall have no claim to any payment of compensation or otherwise whatsoever on account of any profit or
advantage which he might have derived from the execution of the works in full but which he did not derive in
consequence of the foreclosure of the whole or part of the works.
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39.1

(i)

40.

The Contractor shall be paid at contract rates full amount for works executed at site and in addition a
reasonable amount as certified by the Engineer-in-charge for the items hereunder mentioned which could
not be utilised on the work to the full extent because of the foreclosure:

Any expenditure incurred on preliminary site work eg. Temporary access road, temporary labour huts, staff
guarters and site office storage accommodation and water storage tanks.

The Corporation shall have the option to take over contractors material or any part thereof either brought to
site or of which the contractor is legally bound to accept delivery from the suppliers (for incorporation in or
incidental to the work), provided however, the Corporation shall be bound to take over the materials or such
portions thereof and the contractor does not desire to retain. For materials taken over or to be taken over
by the Corporation, cost of such materials shall, however, take into account purchase price, cost of
transportation and deterioration or damage which may have been caused to materials whilst in the custody
of the contractor.

For contractors materials not retained by the corporation, reasonable cost of transporting such materials
from site to contractors permanent stores or to his other works, whichever is less. If materials are not
transported to either of the said places, no cost of transportation shall be payable.

If any materials supplied by the Corporation are rendered surplus, the same except normal wastage shall be
returned by the contractor to the Corporation at rates not exceeding these at which these were originally
issued loss allowance for any deterioration or damage which may have been caused whilst the materials
were in the custody of the contractor. In addition, cost of transporting such materials from site to the
corporation stores, if so required by the Corporation.

Reasonable compensation for transfer of T&P from site to contractors permanent stores or to his other
works whichever is less. If T&P are not transported to either of the said places, no cost of transportation shall
be payable. The Contractor shall if required by the Engineer-in-charge, furnish to him books of account, wage
books, time sheets and other relevant documents as may be necessary to enable him to certify the
reasonable amount payable under this condition.

TERMINATION OF CONTRACT FOR DEATH

If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies and if the

contractor is a partnership concern and one of the partners dies than unless the accepting Authority is
satisfied that the legal representatives of the individual contractor or of the proprietor of the proprietary
concern and in the case of partnership, the surviving partners, are capable of carrying out and completing
the contract, the Accepting authority shall be entitled to cancel the contract as to its incompleted part
without the Corporation being in any way liable to payment of any compensation to the estate of the
deceased contractor and/or to the surviving partners of the contractors firm on account of the cancellation
of the contract. In the event of such cancellation the corporation shall not hold the estate of the deceased
contractor and/or the surviving partners of the contractor’s firm liable in damages for not completing the
contract.

CANCELLATION OF CONTRACT IN FULL OR IN PART

If the Contractor:
At any time makes default in proceeding with the works with due diligence and continued to do so after a
notice in writing of 7 days from the Engineer-in-charge or
Commits default in complying with any of the terms and conditions of the contract and does not remedy it or
take effective steps to remedy it with 7 days after a notice in writing is given to him in that behalf by the
Engineer-in-charge.
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41.2

41.3

Fails to complete the works or items of work with individual dates of completion, and does not complete
them within the period specified in a notice given in writing in that behalf by the Engineer-in-charge.

Shall offer or give or agree to give to any person in Corporation’s service or to any other person on this
behalf any gift or consideration of any kinds as an inducement or reward for doing or forbearing to do or for
having done or forborne to do any act in relation to the obtaining or execution of this or any other contract
for the Corporation or

Shall enter into a contract with the Corporation in connection with which commission has been paid or
agreed to be paid by him or to his knowledge unless the particulars of any such commission and the terms of
payment there of have previously been disclosed in writing to the Accepting/Engineer-in-charge, or

Shall obtain a contract with the Corporation as a result offering tendering or by other non-bonafide methods
of competitive tendering; or

Being an individual, or if a firm any partner there of shall at any time be adjudged insolvent or have a
receivers order for administration of his estate made against him of shall take any proceedings for liquidation
or composition (other than a voluntary liquidation for the purpose of amalgamation or reconstruction) under
any insolvency Act for the time being in force or make any conveyance or assignment of his effects or
composition or arrangement for the benefit of his creditors or purport so to do, or if any application be made
under any Insolvency Act for the time being in force for the sequestration of his estate or if a trust deed
executed by him for benefit of his creditor shall be given to contractor for the value of the work executed by
him up to the time of cancellation the value of contractor’s materials taken over and incorporated in the
work, and use of tackle and machinery belonging the contractor ; or

Being a Corporation, shall pass a resolution or the court shall take an order for the liquidation of its affairs, or
a receiver or manager on behalf of the debenture holders shall be appointed or a circumstance shall arise
which entitle the court or debenture holders to appoint a receiver or manager; or

Shall suffer an execution being levied on his goods and allow it to be continued for a period of 21 days; or
Assigns, transfers, sublets (engagement of labour on a piece work basis or of labour with materials not to be
incorporated in the work, shall not be deemed to be subletting) or attempts to assign, transfer or sublet the
entire works or any portion there of without the prior written approval of the Accepting Authority;

The Accepting Authority may, without prejudice to any other right to remedy which shall have accrued or
shall accrue there after to the Corporation by written notice cancel the contract as a whole or only such
items of work in default from the contract.

The Accepting Authority shall on such cancellation have powers to:
take possession of the site and any materials, constructional plant, implements, stores, etc., there on, and/or
Carry out the incomplete work by any means at the risk and cost of the contractor.

On cancellation of the contract in full or in part, the Engineer-in-charge shall determine what amount, if any,

is recoverable from the contractor for completion of the works or part of the works or in case the works or part
of the works is not to be completed, the loss or damage suffered by the Corporation. In determining the
amount, credit shall be given to the contractor for the value of the work executed by him up to the time of
cancellation, the value of contractors materials taken over and incorporated in the work and use of tackles and
machinery belonging to the contractor.

Any excess expenditure incurred or to be incurred by the Corporation in completing the works or part of the

works or the excess loss or damages
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suffered or may be suffered by the Corporation as aforesaid after allowing such credit shall be recovered from
any money due to the contractor on any account, and if such money are not sufficient the contractor shall be
called upon in writing to pay the same within 30 days.

41.4  If the contractor shall fail to pay the required sum within the aforesaid period of 30 days, the Engineer-in-
charge shall have the right to sell any or all of the contractors unused materials, constructional plant,
Implements, temporary buildings, etc. and apply the proceeds of sale thereof towards the satisfaction of any
sums due from the contractor under the contract and if thereafter there be any balance outstanding from the
contractor, it shall be recovered in accordance with the provisions of the contract.

41.5 Anysums in excess of the amounts due to the Corporation and unsold materials, constructional plant, etc.
shall be returned to the contractor, provided always that if cost or anticipated cost of completion by the
Corporation of the works is less than the amount which the Contractor would have been paid had he
completed the works or part of the works, such benefit shall not accrue to the contractor.

LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND RECTIFICATION THEREOF

42 If the Contractor or his workman or employees shall injure or destroy and part of the building in which they may
be working or any building, road, fence etc. continuous to the promises on which the work or any part of it is
being executed or if any damage shall happen to the work while in progress the contractor shall upon receipt of
a notice in writing in that behalf make the same good at his own expense. If it shall appear to the Engineer-in-
charge or his representative at any time during construction or re-construction or his prior to the expiration of
the Defects Liability period, that any work has been executed with unsound, imperfect or unskillful
workmanship or that any materials are of a quality inferior to that contracted for; or otherwise not in
accordance with the contract, or that any defect, shrinkage or other fault have appeared in the work arising out
of defective or improper materials or workmanship, the contractor shall upon receipt of a notice in writing in
that behalf from the Engineer-in-charge, forthwith rectify or remove and re-execute the work and/or remove
and replace with other the materials or articles complained of, as the case may be, by other means at the risk
and expense of the Contractor.

42.1 Incase of repairs and maintenance works, splashes and dropping from white washing, painting etc. shall be
removed and surfaces, cleaned simultaneously with completion of these items of work in individual rooms,
quarters or promises etc. where the work is done, without waiting for completion of all other items or work in
the contract. In case the contractor fails to comply with the requirements of this condition, the Engineer-in-
charge shall have the right to get the work done by other means at the cost of the contractor. Before taking
such action however, the Engineer-in-charge shall give three days notice in writing to the contractor.

URGENT WORKS
43 If any urgent work (in respect whereof the decision of the Engineer-in-charge shall be final and binding)
becomes necessary and the contractor unable or unwilling at once to carry it out as he may consider necessary.
If the urgent work be such as the contractor is liable under the contract to carry out at his expense, all expenses
incurred on it by the Corporation shall be recoverable from the contractor and be adjusted or set off against any

sum payable to him.
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CHANGE IN CONSTITUTION

44 Where the Contractor is a partnership firm, prior approval in writing of the Accepting Authority shall be
obtained before any change is made in the constitution of the firm. Where the contractor is an individual or a
Hindi Undivided family business concern such approval as aforesaid shall like wise be obtained before the
contractor enters into any partnership agreement where under the partnership firm would have the right to
carry out the work hereby undertaken by the contractor. If prior approval as aforesaid is not obtained the
contract shall be deemed to have been assigned in contravention of condition 41 (j) hereof and the same action
may be taken and the same consequences shall ensure as provided for in the said condition-41.

TRAINING OF APPRENTICES

45 The Contractor shall during the currency of the contract when called upon by the Engineer-in-charge engage
and also ensure engagement by sub-contractor and other employed by the contractor in connection with the
works, such number of apprentices in the categories mentioned in the Scheduled-F and for such periods as may
be required by the Engineer-in-charge. The Contractor shall train them as required under the Apprentices Act,
1961 and shall be responsible for all obligations of the employer under the Act including the liability to make
payment to Apprentices as required under the Act.

VALUATION AND PAYMENT

RECORDS AND MEASUREMENT

46 The Engineer-in-charge shall except as otherwise stated ascertain and determine the value of the works done in
accordance with the measurement recorded and the contracted rates for each such items of work.

46.1  All items having a financial value shall be entered in measurement book, level book etc. prescribed by the
Corporation so that a complete record is obtained of all work performed under the contract.

46.2  Measurement shall be taken jointly by the Engineer-in-charge or his authorised representative and by the
Contractor or his authorised representative.

46.3  Before taking measurements of any work, the Engineer-in-charge or the persons deputed by him or the
purpose shall give a reasonable notice to the contractor. If the contractor fails to attend or send an authorised
representative for measurement after such a notice or fail to countersign or to record the objection within a
week from the date of measurement, then in any such event measurements taken by the Engineer-in-charge or
by person deputed by him shall be taken to be correct measurements of the work.

46.4  The Contractor shall, without extra charge, provide assistance with every appliance, labour and other
things necessary for measurement.

46.5  Measurements shall be signed and dated by both parties each day on the site on completion of
measurement. If the contractor objects to any of the measurement recorded on behalf of the Corporation, a
note to that effect shall be made in the measurement book against the item objected to and such note shall be
signed and dated by both parties engaged in taking the measurement.
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46.6  Where mode of measurement is not otherwise specified, the measurement shall be taken at site as per the

47

48

latest I.S. code of practice at the time of tendering.

METHODS OF MEASUREMENT

Except where any general or detailed description of the work in quantities expressly shows to the contrary,
Schedule of quantities shall be deemed to have been prepared and measurement shall be taken in accordance
with the procedure set forth in the schedule of rates/specification not withstanding any provision in the
relevant standard method of measurement or any general or local custom. In the case of items which are not
covered by the Schedule of rates/specification, measurement shall be taken in accordance with the relevant
standard method of measurement issued by the Indian Standard Institution.

PAYMENT ON ACCOUNT

Interim bills shall be submitted by the contractor at intervals mentioned in schedule-F on or before the date
fixed by the Engineer-in-charge for the work executed. The Engineer-in-charge shall then arrange to have the
bills verified by taking or causing to be taking, where necessary, the requisite measurements of the work.

48.1 Payment on account for amount admissible shall be made on certifying the sum by the Engineer-in-charge to

which the contractor is considered entitled by way of interim payment for all work executed, after deducting
there from the accounts already paid, the security deposit and such other amounts as may be deductible or
recoverable in terms of the contract.

48.2 Any interim certificate given relating to work done or materials supplied may be modified or corrected by

any subsequent interim certificate or by the final certificate. No certificate of the Engineer-in-charge
supporting an interim payment shall itself be conclusive evidence that any work or materials to which it relates
is/or accordance with the contract.

48.3 Pending consideration of extension of date of completion interim payments shall continue to be made as

49
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herein provided.

TIME LIMIT FOR PAYMENT OF FINAL BILL
The final bill shall be submitted by the contractor within three months of physical completion of the works. No
further claims shall be made by the contractor after submission of the final bill and these shall be deemed to
have been waived and extinguished. Payment of these items of the bill in respect of which there is no dispute
and of items in dispute, for quantities and at rates as approved by Engineer-in-charge, shall be made within the
period specified hereunder, the period being reckoned from the date of receipt of the bill by the Engineer-in-
charge.

Contract amount not exceeding Rs. 5.0 lakhs : four months

Contract amount exceeding Rs. 5.0 lakhs: six months

After payment of the amount of the final bill payable as aforesaid has been made, the Contractor may, if he so
desires reconsider his position in respect of the disputed portion of the disputed portion of the final bill and if
he fails to do so within 90 days his disputed claim shall be dealt with as provided in the contract provided
however no reimbursement or refund shall be made if the increase/decrease is not more than + 10% of the said
price, and if so the reimbursement or refund shall be made only on the excess over + 10% provided that any
increase will not be payable if such increase has become operative after the Contract or extended date of
completion of the works or items of work in question.

OVER PAYMENTS AND UNDER PAYMENTS

Whenever any claim for the payment of a sum of money to the Corporation arises out of or under this contract
against the contractor the same may be deducted by the Corporation from any sum then due or, which at any
time thereafter may become due to the Contractor under
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this contract and failing that under any other contract with the Corporation(which may be available with the
Corporation) or from his security deposit; or he shall pay the claim on demand.

51.1 The Corporation reserves the right to carry out post payment audit and technical examination of the final
bill including all supporting vouchers, abstracts, etc. The Corporation further reserve the right to enforce
recovery of any over payment when detected, not withstanding the fact that amount of the final bill may be
included by one of the parties as an item of dispute before an arbitrator appointed under condition 52 of this
contract and not withstanding the fact than the amount of the final bill figures the arbitration award.

51.2  If as a result of such audit and technical examination any over payment discovered in respect of any work
done by the contractor or alleged to have been done by him under the contract, it shall be recovered by the
Corporation from the Contractor by any or all of the methods prescribed above or if any underpayment is
discovered, the amount shall be duly paid the contractor by the Corporation.

51.3 Provided that the aforesaid right of the Corporation to adjust over-payment against amounts due to the
contractor under any other contract with the Corporation shall not extend beyond the period of two years from
the date of payment of the final bill or in case the final bill is a minus bill, from the date the amount payable by
the contractor under the minus final bill is communicated to the Contractor.

51.4  Any amount due to the contractor under this contract for under payment may be adjusted against any
amount then due or which may at any time thereafter become due before payment is made to the contractor,
from him to the Corporation on any other contract or account whatsoever.

ARBITRATION AND LAW

ARBITRATION

52. Except where otherwise provided for in Contract all questions and dispute relating to the meaning of the
specifications, designs, drawings and instructions herein before mentioned and as to the quality of
workmanship or materials used on the work or as to any other question, claim right, matter or thing
whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications, estimates,
instructions, orders or these conditions or otherwise concerning the works, or the execution or failure to
execute the same whether arising during the progress of the work or after the completion or thereof shall be
referred to the sole arbitrations or otherwise concerning the works, or the execution or failure to execute
the same whether arising during the progress of the work or after the completion or abandonment thereof
shall be referred to the sole arbitration of the Chairman and Managing Director of Uranium Corporation of
India Limited, Jaduguda and if the Chairman and Managing Director is unable or unwilling to act to the sole
arbitration, of some other person appointed by the Chairman and Managing Director, willing to act as such
arbitrator. There will be no objection if the arbitrator so appointed is an employee of Uranium Corporation
of India Limited, Jaduguda and that he had to deal with the matters to which the contract related and that in
the course of his duties as such he had expressed views on all or any of the matters in dispute or difference.
The arbitrator to whom the matter is originally referred being transferred or vacating his office or being
unable to act for any reason, such Chairman and Managing Director as aforesaid at the time of transfer
vacation of office of inability to act, shall appoint another person to act as arbitrator in accordance with the
terms of the contract such person shall be entitled to proceed with the reference from the stage at which it
was left by his predecessor. It is also a term of this contract that no person other than a person appointed by
such Chairman and Managing Director, as aforesaid should act as arbitrator and if for any reason, that is not
possible, the matter is not to be referred to arbitration at all. In all
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cases where the amount of the claim in dispute is Rs. 50,000.00 (Rupees Fifty thousand only) and above, the
arbitrator shall give reasons for the award.

Subject as aforesaid the provisions of the Arbitration Act, 1940 or any statutory modification or re-
enactment thereof and the rules made thereunder and for the time being in force shall apply to the
arbitration proceeding under this clause. It is a term of the contract that the party involving arbitration
under this clause together with the amount or amounts claimed in respect of each such dispute.

The arbitrator’s may from time to time with consent of the parties enlarge the time, for making and
publishing the award.

The work under the contract shall, if reasonably possible, continue during the arbitration proceedings and no
payment due or payable to the contractor shall be with held on account of such proceedings.

The contractor shall be deemed to have entered on the reference on the date he issues notice to both the
parties fixing the date of the first hearing.

The Arbitrator, shall give a separate award in respect of each dispute or difference referred to him.
The venue of arbitrator shall be such place as may be fixed by the arbitrator, in his sole discretion.

The award of the arbitrator shall be final, conclusive and binding all parties of this contract.

LAWS GOVERNING THE CONTRACT

53.

This contract shall be governed by the Indian Laws for the time being in force and it shall be deemed to have
been executed at Jaduguda, District Singhbhum (East), Jharkhand within the ordinary civil jurisdiction of the
Competent Courts in the District, Singhbhum.
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SECTION - VI

SPECIAL CONDITIONS OF CONTRACT
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SECTION — VI
SPECIAL CONDITIONS

This section lays down the special conditions of contract forming a part of the contract agreement and shall
be read in conjunction with the general conditions of contract.

Intent of specification as specified under INTENT OF SPECIFICATION shall be deemed to be a part of this
special conditions of contract.

The technical specification and standards of various works shall be specified in tender specification.

The work and services to be covered under this specification and the conditions therein are detailed in the
following sections of the specification and these sections along with enclosed drawings and documents form
a part of this tender specification.

Section | : Notice Inviting Tender

Section Il : General Information

Section Il : Conditions of Tendering

Section IV : Forms

Section V : General Conditions

Section VI : Special Conditions

Section VII : Technical Specification

Section VII A : Schedule of items

Section VIII : Drawings and documents enclosed with the

specification.

Ground area (without any finish) shall be given for construction of temporary storage/shed. The contractor
shall demolish all such temporary structures constructed by him for erection and clean the site, unless,
otherwise instructed by the purchaser.

On arrival of material at site, the contractor shall open the packing, cases, inspect the materials, repair and
replacement of materials damaged or lost in transit or at site should be done promptly by him at no extra
cost to the purchaser.

The contractor shall arrange for all machinery, tools and tackles etc. as required for handling at site, erection
of structures under this contract. No equipment will be available for hire from the purchaser other than
specified.

No compensation shall be paid to the contractor for temporary idling of their workers, officers and
equipments etc. for hocking/matching up of the works, awarded for the existing works extension which may
arise due to non-availability of site, facilities etc. However, best effort shall be put up by the purchaser,
without disrupting production of the operating plant, to extend all help and facilities at site to the contractor
for carrying out their works satisfactory without any loss of time and man-hour etc.

PROGRESS REPORTS AND SCHEDULES

The contractor shall submit to the purchaser, by the 3™ of every month 3(three) copies of a report in an
approved proforma showing the progress made in construction, procurement activities of the works during
the previous months. The report also indicate any delay with respect to the approved programme and
corrective measures proposed by the contractor.

The contractor shall arrange for all approach facilities at his own cost as may be required during construction
period.
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11.0

12.0

13.0

14.0

15.0

16.0

17.0

COMPLETION TIME
Time of completion for the complete package work shall be mentioned in the NIT.

MEDICAL CARE

The contractor shall be fully responsible for any first aid and emergency medical treatment to his employees
at site. Necessary arrangements for this purpose shall be made by the contractor at site. In serious cases,
Medical facilities of UCIL may be available to the contractor on chargeable basis.

DELAY IN COMPLETION

If the contractor fails to complete the works within the time frame of completion the purchaser shall be
entitled to impose liquidated damage a sum at 1% % of contract sum for each complete week between the
time for completion and actual date of completion, maximum upto 7.5 % of the contract value in accordance
to clause of the general conditions of Contract (G.C.C)

Schedule of work

The successful contractor will have to submit a programme of work in the form of Bar Chart and PERT Chart
showing the tentative progress of work of design, fabrication, delivery, installation, commissioning, etc.
within a reasonable time after receipt of LOI but before signing of the contract agreement, to the purchaser
for his approval. The programme to be made in such a manner that it will cause minimum shut down to the
operating plant. The programme to be made to complete the system within the stipulated time period. The
submission to and approved by the purchaser of such programme shall not relieve the contractor of any of
his duties or responsibilities, under the contract.

Time Bar on payment

Payment shall be released within 45 days after checking and entries made on measurement book and
certification of the progress bill (R/A Bill) done by Engineer-in-charge. No claim whatsoever shall be
entertained for late payment beyond 45(forty five) days for reasons attributable to the contractor.

Contractor to follow security rules enforced by the owner

The contractor shall strictly abide by the prevailing security rules and regulations and also to be enforced by
the owner from time to time. Entry to the works premises of the owner is strictly restricted and only
bonafide pass/permission holders are allowed.

Price Escalation

The unit rates quoted in the schedule of items of work shall be inclusive of all taxes, duties, levies, railway
freights and cost of materials, labour, OIL (Diesel, Petrol and Lubricants) royalty wherever applicable and the
same should remain firm till the completion of the work in all respects. No escalation on any account would
be payable under this contract.
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18.0 MATERIALS TO BE SUPPLIED BY THE PARTY.

The contractor shall supply/provide materials viz. WC Pan,Plastic Emulsion Paint, Lime Power, AC Sheet, Gl
Sheet, Snowcem, Enamel Paint, Tarfelt, Hinges, Screws, C. P. Brass Shower, Wash Basin, mirror,frosted/plain
glass at their cost from the approved manufacturers only.

19.0 The contractor shall have to provide suitable store building for proper storage of cement.

20.0 Site office and stores
The contractor shall build at his own cost a suitable site office and necessary stores on the portion of the land
alloted to him in an approved manner. The contractor shall maintain and keep his office and stores in good
condition through out the execution of the works.

21. PAYMENT ON ACCOUNT

(@) Interim bills shall be submitted by the contractor at intervals mentioned in schedule-F on or before
the date fixed by the Engineer-in-charge for the work executed. The Engineer-in-charge shall then
arrange to have the bills verified by taking or causing to be taking, where necessary, the requisite
measurements of the work.

(b) Payment on account for amount admissible shall be made on certifying the sum by the Engineer-in-
charge to which the contractor is considered entitled by way of interim payment for all work
executed, after deducting there from the accounts already paid, the security deposit and such other
amounts as may be deductible or recoverable in terms of the contract.
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22

(i)

(a)

Any interim certificate given relating to work done or materials supplied may be modified or
corrected by any subsequent interim certificate or by the final certificate. No certificate of the
Engineer-in-charge supporting an interim payment shall itself be conclusive evidence that any
work or materials to which it related is complete in all respects.

The final bill shall be submitted by the contractor within three months of physical completion
of the works. No further claims shall be made by the contractor after submission of the final
bill and these shall be deemed to have been waived and extinguished. Payment of these
items of the bill for quantities and at rates as approved by Engineer-in-charge, shall be made
within the period specified hereunder, the period being reckoned from the date of receipt of
the bill by the Engineer-in-charge.

() Contract amount not exceeding Rs. 5.0 lakhs : four months

(i) Contract amount exceeding Rs. 5.0 lakhs: six months

Final bill will not be entertained unless the same is accompanied by an affidavit in Form no.
‘M’ with particulars in form No. ‘N’ as per Rules-40 (10) of Bihar Mineral Concessional Rules-
1972. Transport Challan in Form No.F in original will also be enclosed along with Final bill or
paper pertaining to royalty clearance from the concerned department is submitted by the
contractor.

GUARANTEE

Guarantee, whenever required by the contract, shall be furnished by the contractor to the
owner on forms approved by the Engineer and shall be signed by both the contractor and the
sub-contractor when the sub-contractor’s work is involved.

the contract assumes a proper degree of skill on the part of the contractor and all his
workmen employed. The contractor shall consult with the engineer whenever in his
judgement a variation in the work of construction in the quality of materials specified would
be beneficial or necessary to fulfill the guarantees called for in the contract. Such variations
shall be carried out by the contractor only when authorized by the Engineer in writing. The
request for such changes shall be made before the contract agreement is executed otherwise
guarantees will be understood to hold good for work as specified in the contract and any
variation necessary to fulfill such guarantees shall be carried out by the contractor at his own
cost.

CONTRACTOR'’S SITE ESTABLISHMENT

Site office and stores

The contractor shall build at his own cost a suitable site office and necessary stores on the
portion of the land allotted to him in an approved manner. The contractor shall maintain and
keep his office and stores in good condition through out the execution of the works.

DRAWINGS

Tender drawings

The drawings enclosed with this tender document give some idea of the job. These are
preliminary drawings for tender purpose only and are by no means the final drawings or show
the full range of work under the scope.
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(b)

(C)

25.0

26.0

Contractor to examine

The contractor shall examine carefully all the drawings furnished to him and shall call the
attention of the engineer to any discrepancy in the drawings. They are also expected to visit
the site at their own cost to examine and assess the quantum and nature of work, covered
under this NIT, before submission of offer. Any discrepancies in the quotation, or revision of
rates thereon will not be entertained.

Drawings to be made available at site

One copy of the required drawings shall be kept by the contractor at site and shall be made
available for inspection and use by the engineer and by the any other person authorised by
the engineer in writing.

CONTRACTOR TO ASSIST IN MEASUREMENT

The engineer shall except as otherwise stated, ascertain and determine by measurement the
value of work done in accordance with the contract. The contractor shall when he requires
any part or parts of the works to be measured, give notice to the engineer or the engineer’s
representative in making such measurement and shall furnish all particulars required by either
of them. Should be contractor not attend or neglect or omit to send such agent then the
measurement made by the engineer or approved by him shall be taken to be the correct
measurement of the works.

Except where any general or detailed description off the work in the schedule of items
expressly shows to the contrary, all measurements be made according to the procedure set
forth by the engineer.

VARIATION AND SCHEDULE OF QUANTITIES

The quantities set out in the schedule of items are the estimated quantities of the permanent
works only. The actual design and quantities may vary from those indicated in the tender
documents due to the actual condition of the site or due to other reasons. The contractor
shall carry out all the work upto a total variation of £ 15% on the contract price. All tendered
rate shall remain firm within this limit. Any individual item may vary to any extent and be
excluded altogether and extra items may be included rates

for extra items not covered in CPWD, DSR-2007 shall be based on market price of material and
labour with 15% extra to cover overhead and profits.
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27.0
()
(b)
()

28.
28.1

28.2

©)

Water
Water will be provided at a single point near work sit free of cost.
Contractor has to arrange/make their own arrangement from above point of water.
Electricity can be provided at one point near work site free of cost. Extension if required
till have to be arranged by the contractor.

Foreclosure of contract

If at any time after acceptance of the tender the corporation decides to abandon or reduce
the scope of the works for any reason whatsoever and hence not required the whole or any
part of the works to be carried out, the Engineer-in-charge shall give notice in writing to that
effect to the contractor and the contractor shall have no claim to any payment of
compensation or otherwise whatsoever, on account of any profit or advantage which he might
have derived from the execution of the works in full but which he did not derive in consequent
of the foreclosure of the whole or part of the works.

That contractor shall be paid at contract rates full amount for works executed at site and, in
addition, a reasonable amount as certified by the Engineer-in-charge for the items hereunder
mentioned which could not be utilised on the work to the full extent because of the
foreclosure:
Any expenditure incurred on preliminary site work e.g; temporary access roads, temporary
labour huts, staff quarters, and site office storage accommodation and water storage tanks.
The corporation shall have the option to take over contractor’s material or any part thereof
either brought to the site or of which the contractor is legally bound to accept delivery from
suppliers (for incorporation in or incidental to the work), provided, however, the Corporation
shall be bound to take over the materials or such portions thereof which the contractor does
not desire to retain. For materials taken over or to be taken over by the Corporation, cost of
such materials shall, be worked out taking into account purchase price, cost of transportation
and deterioration or damage which may have been caused to materials while in the custody of
the contractor.
For contractors materials not taken over by the corporation, reasonable cost of transporting such
materials from site to contractors permanent stores or to his other works, whichever is less. If
materials are not transported to either of the said places, no cost of transportation shall be
payable.

If any materials supplied by the Corporation are rendered surplus, the same except normal
wastage shall be returned by the contractor to the Corporation at rates not exceeding those at
which these were originally issued less allowance for any deterioration or damage which may
have been caused whilst the materials were in the custody of the contractor. In addition, cost
of transporting such materials from site to the Corporation Stores, shall be paid to the
contractor if so required by the corporation.
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e) Reasonable compensation for transport of T&P from site to contractor’s permanent stores or to
his other works, whichever is less. If T&P are not transported to either of the said places, no cost
of transportation shall be payable.

28.3 The contractor shall if required by the Engineer-in-charge furnish to him books of account,
wage books, time sheets and other relevant documents as may be necessary to enable him to
certify the reasonable amount payable under this condition.

ROYALTY

Contractor will have to pay royalty charges to the concerned department towards the use of minor minerals
such as sand, gravel, stone chips, Bricks and morum etc , for the quantity consumed in the work, if
applicable .

Rates quoted by the tenderer should be inclusive of all the taxes, duties and royalty including service tax
wherever applicable to this contract. However, 50% service Tax will be deducted from party’s bill and
deposited by UCIL to the appropriate authority. UCIL will not entertain any claim in this regard.
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4.1

411

4.2

4.3

43.1

4.3.2

SAFETY RULES

SAFETY OF CONTRACTORS EMPLOYEE

The Contractor shall at all times, take all reasonable precaution for the safety of employees, including those
of sub-contractors in the performance of his contract and shall comply with all applicable provisions of both
Central as well as the State Safety Laws. In addition to the Safety provision already included in the tender,
the contracting officer shall include the safety requirements recommended by the Health Physics Unit,
Jaduguda for a specified contract.

In the event that the contractor fails to comply with these provisions, the contracting officer may, without
prejudice to any other legal or contractual rights, issue an order stopping all or any part of the work,
thereafter a start order for resumption of work may be issued at the discretion of the contracting officer.
The contractor shall make no reason of or in connection with such stoppage.

Contractors shall have a full time Safety Officer/Engineer when the contractor employees 500 or more
persons or when engaged in specially hazardous work. In the case of contractors employing fewer than 500
persons his safety representative shall be an employee in a high supervisory capacity and his safety duties
may be in addition to other technical administrative duties.

Contractor shall have at least one person fully trained in first Aid present at the site of work all the time.
Contractors must report to the Safety Officer (Mill) through their contracting Officers every accident
involving.

--- Their personnel, UCIL property or personnel, ---Property or personnel of other contractors working on the
site.

Contractors must report to the Safety Officer(Mill) immediately on becoming aware of any accident of Type-
A(See Appendix-l) giving the following information:-

---Name of the informant, ---Nature and location of incident being reported, ---Name of supervisor/Engineer-
in-charge, location and telephone number where he can be reached.

Contractors shall submit their investigation reports, through their contracting Officer, to the Safety Officer
(Mill) immediately but not later than 3 working days after the occurrence of accident in the Form-A(See
Appendix-2).

In the case of Type-B accidents (See Appendix-I), contractors shall submit their investigation reports, through
their contracting officers, to the Safety Officer(Mill) immediately but not later than 3 working days after the
occurrence of accident in the Form-A.

Monthly summary of accidents and cases of fire shall be prepared by each contractor in Form-B(See
Appendix-3) and be sent to the Safety Officer(Mill) by the 7" of the next month.

Prime contractor reports shall include the mandays lost and occurrence of accidents under the jurisdiction of
the sub-contractors.

Contractors shall submit a narrative on Safety activities and fire incidents for each month alongwith Form-B.
The review should contain such items as personnel and programme chain, major project started and major
problems.
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APPENDIX -1

CLASSIFICATION OF ACCIDENTS

Type-A

1. Fatal injuries

2. Serious injuries such as fracture, dislocation, saver burns necessitating hospitalization.
3. Any injury to five or more persons.

4, Accidents resulting in damage by fire, explosion etc.

Type-B
Minor injuries which result in laceration, abrasion, contusion etc.

Disabling injuries but not requiring hospitalization.
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APPENDIX — 2

ACCIDENT INVESTIGATION REPORT

Name of the contractor and Project

Nature of the contract

Name of the Engineer-in-charge

Name of the injured person
Age
Address

Date and Time of accident

Place where the accident occurred

Nature of job

What was the injured person doing

at the time of accident ?
Description of accident (in detail)

Nature of injuries

What was defective or in wrong condition that was
responsible for the accident ?

What was wrong with working methods instructions?
What steps should be taken to prevent/recurrence
of such accident?

Name of the Witness

Safety representative’s remarks with signature and date
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APPENDIX -3

(FORM —B)
SUMMARY OF ACCIDENT FOR THE MONTH OF.........cccocoiviiiiniini i,
Name of the Contractor: Name of the Project:
Name of the sub-contractor: Name of the Safety representative

of the project:

Total no. of persons working
in the project: Male Female

Engineer:
Supervisors:
Labourers:

Total nos. of accidents(including type ‘A’ & ‘B’ accidents)

Disabling injuries Non-disabling injuries
Agency No. No. of days lost/changed
Machine

Handling Materials

Full of persons

Hand tools

Fire/Explosive

Collapse of excavation/structure
Electric shock/burn
Miscellaneous

Remarks:
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Notes :

SCHEDULE OF WORKS

Details of the items under this schedule shall be read in conjunction with the corresponding technical
specifications, drawings and either allied tender documents.

The work shall be carried out as per construction drawings, specifications, the description of each items in
this schedule and/or instruction of the Engineer-in-charge.

Items of work provided in this schedule but not covered in the specification shall be executed strictly as per
instructions of the Engineer-in-charge.

Unless specifically mentioned otherwise in the contract, the tenderer shall quote for the finished items and
shall provide for the complete cost of labour, T&P materials, erection and dismantling of necessary
scaffolding, levies, taxes, transportation, storage, repairs, rectification, maintenance until handling over
revenue expenses, contingencies, overhead profits and all incidental items not specifically mentioned but
reasonably implies and necessary to complete the works according to the contract.

Rates shall be quoted both in figures and in words in clear legible writing. No over writing is allowed. All
scoring and cancellations should be countersigned by the tenderer. In case of illegibility, the interpretations
of the Engineer-in-charge shall be final. All entries shall be in the English language.

The decision of the Engineer-in-charge shall be final and binding on the contract regarding clarification of
items in this schedule with respect to the other sections of contract.

In this schedule of items following shall apply:-

Tonne
Each
Kg
T&P

shall mean running meter
shall mean square meter
shall mean cubic meter
shall mean cubic centimeter
shall mean metric tonne
shall mean one

shall mean kilogram

shall mean tools and plants.
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SCHEDULE — "B’

Annexure-1
MATERIALS FOR ISSUE TO THE CONTRACTOR
SI. No. Particulars Rate at which materials Qnty Place of Issue
Will be issued
Unit/Per Rate(Rs)
1. Cement Bag 280.00 UCIL Central Stores/
Estate Office
2. Tor Steel MT 47500.00 “
3. Structural Steel MT 31050.00 “
4, Bricks Thousand 4750.00 “
5. Sand MT 362.00 “
6. Stone Chips 12mm MT 1625.00 “
7. Stone chips 20mm MT 1550.00 “

Above mentioned materials shall be issued contractors free of cost as per standards/norms of consumption from
Central Stores /Estate Office UCIL, Jaduguda Mines.

In case of excess consumption over standard consumption penal recovery at double the above specified rate will be
recovered from bills.

The contractor shall cover all materials at site with requisite Insurance against theft, larcency, fire, tempest and
flood

Signature of Contractor

Date:
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SCHEDULE — D’

1. Un-skilled labourer Contractor’s are required to
enquire from time to time
from the govt. autho-
rities the minimum wages
rate payable and pay to the
workman accordingly.

Signature of Issuing Officer Signature of Contractor

Date: Date:

Note: It will be the responsibility of the Contractor to check-up time to time from the Government Authority the
minimum wages rate payable and pay to the workmen accordingly.
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SCHEDULE — (F)

GENERAL CONDITIONS OF CONTRACT

Accepting Authority

Chairman and Managing Director

Market rate percentage addition to cover

overheads and profit

Ten percent

Retention Money

10 percent of the contract sum including

earnest Money.

Time for completion of work

(12) Twelve Months

Agreed liquidated damage

Upto a maximum 10 percent of the

contract sum.

Defects Liability period

Three Months.

On Account Payment

Five R.A and One Final Bill will be paid.

Security deposit returned after virtual

completion

Fifty percent and remaining 50% after

expiry of defect liability period

Insurance

As directed.

Authority for Appointing Arbitrator

Chairman and Managing Director.
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GENERAL CONDITIONS OF NIT

1. Three sets of schedule of quantities enclosed separately with this bid document and bidders are directed

to submit their price offers ( schedule of quantities with rates) in triplicate. The second and third copy of
schedule of quantities and Rates quoted shall necessary be photo / Carbon copy of the original duly signed by the Contractor.

Earnest money deposit will be accepted as per relevant clause mentioned under heading E.M.D.

Income — Tax, Sales Tax will be deducted as per norms of the Corporation , if applicable.

4. The Contractor should quote their rates considering minimum wages for unskilled labourers as per notification of A.L.C( C) , Chaibasa. In

o o1

case of any increase in the minimum wages the same has tobe paid by the contractor.

. All terms and conditions like compensation for delay, termination of contract etc. will be governed as per UCIL’s tender conditions.
. Safety precaution should be maintained during execution of the work.

Successful bidders should obtain necessary workmen Insurance cover and shall submit to the corporation
before the commencement of the work.

8. The entire work will have to be completed within Twelve (12) months time.

10.

11.

12.

13.

14.

15.

16.

17.

The successful bidders shall have to comply with the provision of Contract Labour (Regulation and Abolition) Act, 1970 and Rules
appended there under, if applicable to him.

Corporation reserves the right to accept or reject any or all bids either in full or part thereof or to split up if necessary without assigning
any reason whatsoever.

Tenderers are directed to inspect the area / work site before quoting their rate.
On account payment: Five RA and One final bill
Rates to be quoted in figure as well as in words

CONTRACTORS WILL HAVE TO FOLLOW: The successful tenderers shall have to comply with provision of Contract Labour ( Regulation
& Abolition) Act, 1970, EPF & MP Act, 1952 and Rules framed thereunder, if applicable, to him / them.

The tenderer should mention their price / item rates in figures as well as in words. In case of any dispute / ambiguity, the price / rate
mentioned in words shall be considered as final. Insertions, postscripts, additions and alterations shall not be recognised unless
confirmed by the tenderers signature. Tender shall submitted schedule of item(s) and rates(s) in triplicate duly signed an stamped on
each page.

Two separate work order will be issued to lowest bidder(L-1) and second lowest bidder (L-2) respectively in the ratio of 60:40 after
opening of tender and finalization of L-1 party. The final offer amount of L-1 party will be splitted into two parts in which 60% of
amount/quantities are to be awarded to L-1 tenderer and balance 40% quantities will be awarded to L-2 on thebasis of the same rates,
terms and conditions of L-1. Hence, those tenderers who are interested or agree to accep the above claus may apply for tender along with
submission of acceptance letter. Earnest money will be forfeited if any of them do not agee/accept the above clause after opening of
tender and finalization of L-1 & L-2 party.

The Contractor s will have to submit the details of the persons to be employed for this work like Name, Father’s Name, Present and
Permanent Address, Age, Passport Size Photograph, Identification Mark, Name and Address of two referees along with police
verification certificate and medical fitness certificate to the Engineer-in-charge before start of the work, otherwise gate pass will not be
issued to party/labourers. All materials including tools and tackles required for the above work will be arranged by the contractor.

Date: Signature of contractor
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URANIUM CORPORATION OF INDIA LIMITED
JADUGUDA MINES

NIT No. JAD/EM-29
Schedule of quantities for Annual Civil Maintenance and Development works for the year 2015-2016
in East and West side of UCIL Housing Colony and any where of UCIL Premises/Colony of Jaduguda Mines.

Item Description of items Quantity Unit Rate Amount
No Rs.P. Rs.P.
1 Earth work in excavation in foundation,

trenches or drains not exceeding 1.50M 500.00 Cum

in width or 10.00 SgqM on plain including
dressing of sites and ramming of bottoms,
lift upto 1.50M including getting out the
excavated soil and disposal of surplus exca-
vated soil, including dewatering and
directed with a lead of 500 M

2 Filling available excavated earth (excluding
rock) in trenches plinth sides of foundation 300.00 Cum
etc. in layers not exceeding 20 cm . in
depth,consolidating each deposited layer by
ramming and watering lead upto 50M and

lift upto 1.50 M.
3 Excavating holes upto 0.05 M3 including
getting out the excavated soil including 200.00 Nos.

consolidating, dewatering all completion
as per specification and direction of the
Engineer-in-Charge.

4 Excavating trenches of required width for
pipes etc. including excavation for sockets 100.00 RM
and dressing of sides, ramming of bottom,
depth upto 1.50 M including getting out
the excavated soil and then returning the
soil as required in layer not exceeding 20cm
depth including consolidating each
deposited layer by ramming, watering etc.,
and disposing of surplus excavated soil as
directed within a lead of 50M pipes, cables
etc. not exceeding 80 mm dia (hard/dense
soil).

5 Surface dressing of the ground including
removing vegetation and inequalities, clay
etc., not exceeding 15cm deep and disposal 3000.00 Sgm
of rubbish lead upto 500 M and lift upto
1.5 M.

6 Cleaning jungle and grass including of rank
vegetation , grass, wood, bush, trees and
saplings of girth upto 30cm measured at a
height of 2.60 M above ground level and
removal of rubbish upto a distance of 500M | 25000.00 Sgm
outside the periphery of the area measured.

7 Dismantling old plaster or skirting raking
out joints and cleaning the surface for 3000.00 Sgm
plaster including disposal of rubbish to the
dumping ground within 50M lead.
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Item
No

Description of items

Quantity

Unit

Rate
Rs.P.

Amount
Rs.P.

Demolishing cement concrete including
disposal of materials, within 50M lead.
1:3:6 (Cement concrete or richer mix.)

13.00

Cum

Demolishing brick work including stacking
of serviceable materials and disposal or
unserviceable materials within 50M lead.

30.00

Cum

10

Providing and laying two coats of apcolite
super Acrylic emulsion paint (Asian paint)
of required shade including necessary
repairs with plaster of paris and smooth
even finish as per instruction of Engineer-
in-charge. (All materials will be supplied by
contractor )

3000.00

Sgm

11

(@)

(b)

Laying cement concrete in foundation, beam,
column, floor etc. as per instruction from
time to time and dewatering if necessary
during the progress of work (Rate to be
quoted shall be inclusive labour and
transportation of materials, only cement,
sand and stone aggregate will be available
from Estate free of cost).

Concrete mix 1:3:6 (1 cement :3 sand : 6.20
mm size crusher stone/waste rock aggregate
etc.

Concrete mix 1:2:4 (1 cement: 2 sand :4.20
mm size crusher stone aggregate).

130.00

10.00

Cum

Cum

12

Laying RCC work in suspended roofs, floors,
slab, shelves etc. floor to level including all
complete . (Rate to be quoted shall be
inclusive labour and transportation of
materials only cement, sand and stone
aggregate will be issued from Estate free of
cost.Concrete mix 1:2:4 (1 cement : 2 coarse
sand: 4 stone aggregate).

10.00

Cum

13

Reinforcement for RCC work including
bending,binding and placing and
transporting the materials from central store
free of cost .(rate to be quoted shall be
inclussive of labourand transportation of
materials only)

Tors Steel

2000.00

Kg

14

Laying brick work with approved quality
bricks in cement mortor 1: 6 in foundation
and plinth walls of drain, steps pits etc. to
correct line and level and plumbs including
raking out the joints, curing, scaffolding etc.
as per the drawing and instruction from
time to time and dewatering if necessary.
(Bricks, sand and cement will be supplied by
UCIL free of cost but other materials shall be
borne by the contractor).

100.00

Cum
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Item
No

Description of items

Quantity

Unit

Rate
Rs.P.

Amount
Rs.P.

15

Laying first class brick work in cement
mortar 1: 6 in super structure including
different design, scaffolding, raking and
direction of the Engineer-in-charge. (Bricks
sand and cement will be supplied by UCIL
free of cost but other materials shall be
borne by the contractor).

60.00

Cum

16

Laying best quality half brick work in
superstructure upto floor two level 1:4 (1
cement : 4 sand) including curing
scaffolding, shuttering etc. all complete (
brick, cement and sand will supplied by
Corporation free of cost).

400.00

Sgm

17

The overhead tank of capacity 1000 litres
should be constructed with half brick wall
of 1:3 cement mortor on 10 cm thick RCC
(1:2:4) slab resting on two brick walls of 1:4
cement mortor with 1:4 cement mortor with
1:4 cement plastering at 35cm height from
the floor level. The tanks should be neat
finished with cement plaster outside and
inside with water proofing materials, 50mm
thick precast RCC (1:2:4:) slab including
both side neat cement finish will be
provided. An outlet Gl pipe/bend with plug
should be grouted at the time of floor slab
casting The tank should be leak proof and
the completed tanks shall be checked by the
representative of Corporation before being
taken over old M.S. tanks should be
removed and returned to Estate Section (his
own arrangement). All required materials
will be issued free of cost From Central
Store/Estate.

35.00

No.

18

Laying 15mm thick cement plaster to a
rough side in cement mortor 1:6 including
scaffolding, raking 1:6 including scaffolding,
raking the joints, backing the surface
finishing to correct lines, levels plumb
curing as required (cement and sand will be
issued free of cost from Estate). All complete
as per drawing and specification.

(cement and sand will be issued free of cost)

3500.00

Sgm

19

Providing 12mm thick cement plaster 1: 6
(1 cement:6 fine sand) including scaffolding
raking the joints,finishing to correct lines,
level, plumb as required, curing etc.
complete at all level as per drawing and
specification. (cement and sand will be
issued free of cost from Estate)

4000.00

Sgm

20

12mm thick cement plaster with a floating
coatof neat cement. (cement & sand will be
supplied by the Corporation (free of cost).

2000.00

Sgm
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Si
No

Description of items

Quantity

Unit

Rate
Rs.P.

Amount
Rs.P.

21

25mm thick cement concrete flooring 1:2:4

(1 cement :2 coarse sand : 4 grauted stone
aggregate) finished with a floating coat of neat
cement including cement slurry, rounding of
edges and strips etc. (cement sand and stone
chips will be issued free of cost from Estate).

100.00

Sgm

22

Providing & Fixing asbestos cement sheet, in
roofing fixing with GI'J’ OR ‘L’ hooks, bolts and
nuts 8mm dia Glplain and bitumen washer
complete. (Gl hook and washer AC sheet, will
be supplied by the Contractor.(Everest Brand)

120.00

Sgm

23

Providing and fixing G | sheet in roofing
fixing with Gl J or L hooks, bolts and nuts
8mm dia GI plain and bitumin washer
complete 0.80 mm thick with zink coating not
less than 275 gram /m2 (all materials will be
supplied by the contractor)

70.00

Sgm

24

Steel work welded in built up section trusses
and tramed work including cutting, hoisting,
fixing in position and applying a priming coat
of approved steel primer. Steel and primer will
be supplied by corporation free of cost.

8.00

Quintal

25

Replacing existing door shutter with
40mm/35mm thick commercial flush
door/panel door shutters of different sizes
including fixing the handles, hinges, tower
bolt, aldrops etc. wherever necessary.

All the serviceable fittings of dismantled door
shutter should be removed and refitted in the
new door shutter other required fittings are to
be supplied by the Estate. After fixing the
shutter a coat of primer and two coats of
enamel paint should be applied.

120.00

Nos.

26

Providing and applying two coats of white
washing with lime on old work as per
composition mentioned below to give an

even shade including scaffolding etc. upto
floor four level complete including removing
old white wash. (composition: 5 litre water per
kg. Of lime for making cream fevicol DDL -as
per manufacturer recommendation. Robin
blue make(P & G) @ 5 gm per litre of lime
wash.( Lime powders blue. Fevicol DDL will be
arranged by contractors)

60000.00

Sgm

27

Providing and applying two coats of water
proofing cement paint snocem plus of

(Killick nikon Itd.) on old work includidng
cleaning the surface with necessary

arpair (patches upto 0.02 sm with cement
mortor 1:4) upto floor four level including
scaffolding etc. all complete as per specification
and direction of Engineer-in-charge.

(Snowcem plus will be supplied by contractor) .

2500.00

Sgm
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|
No

Description of items

Quantity

Unit

Rate
Rs.P.

Amount
Rs.P.

28

Providing and applying two coats of synthetic
enamel paint for doors, windows, iron grill
gate of approved brand Apcolite of (asian paint/
Nerolac) in all shade on old wood/iron work to
give an even shade including all holes cracks
etc. shall be filled in wood filter/ putty and
surface cleaned and sand papered and
washing with light detergent mixed water
complete as per specification and satisfaction
of Engineer- in-charge. (Enamel paint Asian/
Nerolac will be supplied by contractor).

600.00

Sgm

29

Providing and applying two coats of synthetic
enamel paint on G.l. chainlink fencing and
M.S. angle poles of approved brand Apcolite

of (Asian /Nerolac) paint in all shade on old
G.I. chainlink fencing to give an even shade
includidng sand papering , surface cleaned all
steel primer complete as per specification and
instruction of Engineer-in-charge.

(Enamel paint and steel primer will be supplied
by contractor)

1000.00

Sgm

30

Providing and laying four courses water
proofing treatment with bitumen felt (1Sl

mark STP Make ) over the roofs, chhujja,
consisting of first and third course of blown

/ and residual bitumen (30/40 grade)

applied hot at 1.45 kg/SgM of area for each
course, second course of roofing felt (Hessian
base, type 3 grade 1) of specific graded and
fourth and final course of stone grit 6mm and
down size on pea sized gravel (without dust)
spread of 6 dm3 per SgM including removing of
old bitumen felt /7 bitumen, cleaning of surface
and preparation of surface and disposal of
rubbish within a lead of 100 M all complete as
per instruction of Engineer-in-charge.

Bitumen felt (Hessian base) type 3,grade -
1)bitumen grade 30740

Tarfelt make — STP/BPI as per 1S:1322/1982.
(All materials will be supplied by the contractor)

150.00

Sgm

31

Transportation of excavated earth from working
site to other area load upto 1 km by
mechanical transport including loading
unloading and lift upto 2.20 M disposal earth
to be levelled and neatly dressed as per
instruction of Engineer-in-charge.

150.00

RM

32

Transportation of cement from Central Stores
(UCIL) including loading and unloading and
stacking at Estate godown (tractor trailor/
truck will be made available free of cost).

3000

bags

33

Cleaning of overhead water tank upto 1000
litres capacity with water and flushing with
water containing bleaching powder at the rate
of 0.050 gm per litre of water and cleaning the
same with fresh water tank should be cleaning
properly disturbing Tank valves & float valves
etc. and free from all particles and bactaria
including finally checking bibcock for

700.00

No.

Contd....6
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satisfactory flow of water. All complete as per

direction and satisfaction of the Engineer —in-

charge.(only bleaching power will be supplied
by the Corporation free of cost).

34

Fixing door/window frame in existing opening
including frame indoors/sil onwards, cutting
masonry for hold fasts embeding, hold fasts in
cement concrete 1:2:4 (1 cement : 2 coarse
sand : 4 20mm size crusher stone aggregate)
and making good the damages to walls and
floor as required complete including taking
out the damaged frame and removing and
refixing the existing door shutter/window
shutters. Released frame should be returned
to Estate Office and disposal of rubbish to
the dumping area within 50M lead. (only
wooden frame will be issued by the
Corporation free of cost)

150.00

RM

35

Fixing glazed wooden shutter for windows and
ventilators with window glass panes including
black enamelled M.S. Butt hinges with
necessary screws including refixing tower
bolts, handles, hooks etc. All complete.

(only MS Butt hinges and screws will be
suppliedby the contractor other materials
supplied by corporation free of cost.)

40.00

Sgm

36

Filling in plinth with sand under floors
including watering, ramming consolidating
and dressing complete upto 1.05 km. Lead.

50.00

Cum

37

Providing and fixing centering and
shuttering including strutting, propping etc.
and removal of form for

Foundation, footings, bases of column etc. for
mass concrete.

Lintels, beams, plinth beams, girders,
bressumers and cantilevers

150.00

50.00

Sgm

Sgm

38

Providing flush pointing on stone work with
cement mortor 1:3 (1 cement : 3 fine sand)
including scaffoldidng racking the joints,
cinishing to correct lines, level plumb as
required all complete as per specification.
(Labour rate only)

1200.00

Sgm

39

Laying boulder masonary with hard stone
in foundation and plinth including levelling
up with cement concrete 1:6:12 ( 1 cement
1 6 coarse sand: 12 graded stone aggregate
20mm nominal size) at plinth level with
cement mortor 1:6 (1 cement: 6 coarse
sand) (Labour rate only)

50.00

Cum
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40

1.2m high fencing with 1.8m R.C.C./

MS. Angle pole posts of standard design
placed every 3m apart, embedded in
cement concrete blocks, every 15t post,
last but one end post and corner post

shall be strutted on both sides and end
post one side only. Provided with nine
horizontal lines and two diagonals of G.I.
barbed wire 9.38 kg per 100 metres(min)
between the two posts fitted and fixed

with G.I staples on wooden plugs or

G.l. binding wire tied to 6 mm bar nibs
Fixed while casting the post (cost of
R.C.C/M.S.Angle. Posts, struts, earth work
and concrete to be paid for separately and
barbed wire will be supplied by Corporation.

Nine horizontal lines and two
Diagonals of Gl barbed wire

One horizontal or vertical line of
G.l. barbed wire

300.00

6000.00

RM

RM

41

Providing and fixing C.P. brass shower
rose with 15 or 20mm inlet ( C.P. shower
rose supplied by the contractor) Make
“OMCO” 100 MM diameter.

50.00

Each

42

Providing and fixing and replacing existing
white vitereous china water closet orissa
pattern W.C. pan of 580 mm size including
cutting making good the wall and floors
wherever required and disposal of

existing W.C.Pan (W.C.Pan will be supplied
by the contractor) Make: Hindustan
Sanitary Work.

100.00

Each

43

Providing and fixing white vitreous china
wash basin with C.I. / M.S. bracket,

32mm C.P. brass waste of standard

pattern, including painting of fittings and
brackets, cutting and making good the walls
wherever required. Flat back wash basin
size 630x450 mm .

Make: Hindustan sanitary ware .

(All materials supplied by the contractor)

20.00

Each

44

Providing and fixing 600x450mm bevelled
edge mirror of superior glass (of approved
quality) complete with 6mm thick hard board
ground fixed to wooden cleats with C.P.
brass screws and washers complete. (All
materials supplied by the contractor)Make
Modi Guard)

30.00

Each

Contd....8
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45

Renewing glass panes (Plain / frosted with
putty and clips wherever necessary glass
panes weighing 7.50 /m2 (swastic brand
super quality putty only be used). All
material supplied by contractor.

35.00

Sgm

46

Daily or as and when required maintenance of
plumbing, carpentary, painting, sanitation,
grass cutting and misc. civil work in whole
Jaduguda housing coloby area approximate
135 acre per day for 365 days including
Sundays and Holidays in G-shift / B-shift as
directed by the Engineer-in-charge. Note:
Minimum one No. plumber, Three Nos.
Carpenter, One No. Sanitary Mason and Five
Nos unskilled labour or as directed by the
Engineer —in-charge is required to cover the
135 Acre area per day.

All materials will be supplied by the
department (UCIL) but tools & tackles have to
be arranged by the contractor.

42255.00

Acre

47

Applying painting top of roofs with bitumen of
approved quality at 17.00 kg. Per 10M2
imprenated with a coat of coarse sand at 60
M3 per 10M2 area including cleaning

the slab surface with brushes. (all complete as

per specification).Bitumen and sand will be

issued free of cost from Estate)

2000.00

Sgm

48

Renewing glass panes (plain/frosted with
putty and clips wherever necessary glass
panes weighing 7.50 kg. / m2 . Glass & putty
supplied by Corporation from Estate office

( free of cost).

400.00

Nos

Date:

Total Amount Rs.

Signature of Contractor




