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OF 
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FOR 
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Issued to :---------------------------------------------------------------- 

(Name of Contractor / tenderer ) 
 
Signature of Officer issuing the Tender document : 
 
Date : 
 
Cash Memo / Receipt No. : 
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URANIUM  CORPORATION  OF  INDIA  LIMITED 
JADUGUDA 

 
PART- I 

( TECHNICAL AND COMMERCIAL PART ) 
 

OF 
 

NIT  NO.  JAD/EM-29  Dated  : 03-12-2014 
 

TENDER  DOCUMENT 
 

FOR 
 

ANNUAL CIVIL MAINTENANCE AND DEVELOPMENT WORKS FOR THE YEAR 
2015-2016 IN THE EAST AND WEST SIDE OF UCIL HOUSING COLONY AND 
ANY WHERE OF UCIL PREMISES/COLONY OF JADUGUDA MINES 

 
To be submitted on 16-01-2015  at   3.00 P.M.  
Tenders shall be opened in presence of tenderers who may present at 03.30 
P.M. on 16-01-2015  in the office of  G.M.(Pers)-IRs. 
 
Issued to :----------------------------------------------------------------------- 

( Name of Contractor / Tenderer ) 
 
Signature of Officer issuing  
the Tender document              :        …………………… 
Designation                                :        …………………… 
Date                                             :        …………………… 
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NOTICE INVITING TENDER 
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URANIUM CORPORATION OF INDIA LIMITED                                                       Phone No. 0657-2730122,222,353 
( A Government of India Enterprise )                                                                                   Fax No. 0657-2730322 
CIN : U 12000 JH 1967 GOI 000806 
P.O. JADUGUDA MINES-832102 
Dist: SINGHBHUM (EAST), JHARKHAND     

NIT No. JAD/EM-29 
No: UCIL/EM-34/2014/ 13                                                                                                                                       December 3, 2014 
 
Sealed item rate tenders in two parts (Part-I : Techno Commercial Part & Part-II : Price Part) in triplicate (One original plus two sets of photo 
copies) in prescribed form are invited from the resourceful contractors having experience in Civil work  for the following work:- 

1 Name of the Work Annual Civil Maintenance and Development works for the year 2015-
2016 in the East and West side of UCIL Housing Colony and any where 
of UCIL premises/ Colony of Jaduguda Mines. 

2 Estimated Cost Rs. 23,77,780.00 
3 Duration of Contract 12  (Twelve) Months 
4 Cost of Tender Document Rs. 500.00 
5 Earnest Money Deposit Rs. 47,560.00 
6 Date of downloading of tender 

document  
From  09.12.2014  onwards 
 

7 Last Date of submission of tender 16.01.2015  up to 3.00 PM 
8 Date of Opening of Tender  

(Techno Commercial Part) 
16.01.2015  at 3.30 PM 

 If the office of UCIL, Jaduguda happens to be closed on the last date and time mentioned for any of the above event, the 
said event will take place on the next working day at the same time and venue. 

 
i)    Experience of having successfully completed Civil works during last 07 years ending last day of month previous to  the one in   which 

applications invited ( 31.10.2014) should be either of the following: 
 

(a)   Under single work order of value not less than 19.00 lakhs. Or (b) Two jobs of similar nature, each of value not less than 11.80 
lakhs. Or ( c)  Three jobs of similar nature each of value not less than 9.50 lakhs. 

 
Full details, terms, conditions and specifications of works as well as details conditions of tendering shall be available in the above 
mentioned NIT document, which can be downloaded from UCIL web site www.ucil.gov.in  from 09.12.2014 . Only downloaded tenders 
shall be accepted and the cost of tender shall be paid by the tenderers in the form of Demand Draft  drawn in favour of Uranium 
Corporation of India Limited, Jaduguda, payable at SBI, Jaduguda. Tenders received without  cost of tender document, Earnest Money 
deposit. will be summarily rejected. Telex, Telegraphic, Postal or E-mail bids, will not be entertained.  
 
Two separate work order will be issued to lowest bidder (L-1) and second lowest bidder (L-2) respectively in the ratio of 60:40 after opening 
of tender and finalization of L-1 party.  The final offer amount of L-1 party will be splitted into two parts in which 60% of amount /quantities 
are to be awarded to L-1 tenderer and balance 40% quantities will be awarded to L-2 on the basis of same rate, terms and conditions of L-1.  
Hence, those tenderers who are interested or agree to accept the above clause may apply for tender. Earnest money will be forfeited if any 
of them do not agree/accept the above clause after opening of tender and finalization of L-1 and L-2 party. Conditional tender shall not be 
accepted. Hence, tenderers are advised to quote their price as per above NIT  conditions only. 
 
Sealed Tenders will be received in tender box kept at the office of GM(Pers)-IRs, Jaduguda on or before 16.01.2015 up to 3.00 PM and will 
be opened on stipulated date and time at Jaduguda by the Chairman and Managing Director or his representative(s) in presence of 
tenderers who may like to be present.   
 
The successful tenderers shall have to company with the provisions of Contract Labour (Regulation & Abolition) Act, 1970 and rules 
appended thereunder, if applicable to him/them. The Corporation reserves the right to accept or reject any or all tenders either in full or 
part thereof or to split up the work, if necessary without assigning any reasons whatsoever.  
   
           

                     For Chairman & Managing Director 
              URANIUM CORPORATION OF INDIA LIMITED 
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URANIUM CORPORATION OF INDIA LIMITED 

( A GOVERNMENT OF INDIA ENTERPRISE ) 
P.O. JADUGUDA MINES, DIST: EAST SINGHBHUM, 

JHARKHAND ---  832 102 
 

DETAIL OF NOTICE INVITING TENDER 
 
 

1. Sealed item rate Tenders are invited on behalf of the Chairman and Managing Director, Uranium Corporation 
of India Limited, Jaduguda Mines for “  ANNUAL CIVIL MAINTENANCE AND DEVELOPMENT WORKS FOR THE 
YEAR 2015-2016 IN THE EAST AND WEST SIDE OF UCIL HOUSING COLONY AND ANY WHERE OF UCIL 
PREMISES/COLONY OF JADUGUDA MINES. 

 
2. The tender shall be in prescribed form and it shall be valid for a minimum period of six months from the date 

of opening of tender.  Should the tenderer modify or withdraw his tender within the said period of six 
months from the date of opening of the tender, earnest money deposited by the tenderer shall be forfeited. 

 
3. The works are required to be completed in totality within 12 (Twelve) months from the date on which the 

Engineer-in-charge issues written order to commence the work or from the date of hading over of the site, 
whichever is later in accordance with the phasing if any, indicated by the Corporation the tender documents.  

 
4. Normally Contractors whose names are borne on the approved list of contractors of CPWD/PWD/MES or 

local reputed/experienced contractors will be permitted to tender.  Not more than one tender shall be 
submitted by a contractor or by a firm of contractors. 

 
5. No two or more concerns in which an individual as a proprietor and /or a partner shall tender for the 

execution of the same works, if they do so, all such tenders shall be liable to be rejected. 
 

6. Chairman and Managing Director shall be the Accepting Officer hereinafter referred to as such for the 
purpose of this contract. 

 
7. A tenderer shall produce an Income-Tax and Sales Tax Clearance Certificate along with downloaded tender 

document. 
 

8. Tender documents consisting of plan specifications, schedule of quantities and other various clauses of the 
work to be done, the condition of contract can be downloaded from company’s website from 09.12.2014 
onwards 

 
9. Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves before 

submitting their tenders as to the nature of the ground and sub-soil (so far as is practicable), the form  and 
nature of the site, the means of access to the site, the accommodation they may require and in general shall 
themselves obtain all necessary information as to risks contingencies and other circumstances which may 
influence or effect their tender.  A tender shall be deemed to have full knowledge of the site, whether he 
inspects it or not and so no extra charges consequent on any misunderstanding or otherwise shall be 
allowed. 
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10. Submission of a tender by a tenderer implies that he has read this notice and other contract documents and 
has made himself aware of the scope and specifications of the work to be done and of considerations and 
rates at which stores, tools and plant, etc. will be issued to him by the Corporation and local conditions and 
other factors bearing on the execution of the works. 

 
11. A tenderer should quote in figures as well as in words rate(s) tendered.  The amount for each item should be 

worked out and the requisite totals given.  Special care shall be taken to write rates in figures as well as 
words and the amounts in figures only in such a way that interpolation is not possible.  The total amount 
shall be written both in figures and in words.  In case of words ‘PAISE’ after the decimal figures, e. g; Rs. 
2.15p and in case of words, the words ‘RUPEES’ should precede and the words ‘PAISE’ should be written at 
the end.  Unless their rate is in whole rupees and followed by the word “ONLY” it should invariably be up to 
two place of decimal. The rate mentioned in words shall be considered as final in case of any 
dispute/ambiguity. 

 
12. All rate shall be quoted on the tender form. 

 
13. In the case of item rate tender, only rates quoted shall be considered.  And tender containing percentage 

below/above the rates quoted is liable to be rejected. 
 
14. The tender for the works shall not be witnessed by a Contractor or contractors who himself/themselves 

has/have tendered or who may and has/have tendered for the same works.  Failure to observe this condition 
shall render the tender of contractor tendering as well of those witnessing the tender liable to rejection. 

 
15. Tenders shall be received in the office of GM(Pers)-IRs upto 3.00 PM on 16.01.2015 and shall be opened on 

the same day at 3.30 PM in presence of the tenderers who may be present.  
 

16. The tender shall be accompanied by the Earnest Money in any shape as mentioned under relevant clause. 
 

17. On acceptance of tender, earnest money will be treated as part of the security deposit.  Failure of the 
successful tenderer to carry out the tendered work shall entail forfeiture of the earnest money and security 
deposit entirely. 

 
18. The Uranium Corporation of India Limited Jaduguda Mines is connected by both rail and road links and is 

situated on the Calcutta-Mumbai line of S.E. Rly. at a distance of 232 Kms. from Calcutta and 20 Km from 
Tatanagar.  The name of the Rly. Station is Rakhamines.  Jaduguda is at a distance of about 30 Kms. from 
Tatanagar by road on Tata-Mosaboni road.  The main plant is located at about 3 Kms. from the Rakha mines 
railway station. 

 
19. Uranium Corporation of India Limited, Jaduguda Mines will return the earnest money without any interest, 

to unsuccessful tenderer on production by the tenderer a certificate of G.M (Pers)-IRs/Chief Supdt.(Civil), 
Mill/Estate. 

 
20. A tenderer shall submit the tender which satisfied each and every conditions laid down in this notice, failing 

which the tender will be liable to be rejected. 
 

21. The Corporation reserves to themselves the right of accepting the whole or any part of the tender and 
tenderer shall be bound to perform the same at his quoted rates. 
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22. Rates quoted by the tenderer should be inclusive of all the taxes, duties and royalty including service tax 

wherever applicable to this contract.  However, 6.18% of (60% of contract value) service Tax will be 
deducted from party’s bill and deposited by UCIL to the appropriate authority. UCIL will not entertain any  
claim in this regard. 

 
23. Contractor will have to follow :- The successful tenderers shall have to comply with provision of contract 

labour (Regulation & Abolition) Act, 1970, EPF and MP Act, 1952 and Rules framed thereunder, if applicable 
to him/them. 

 
24. This notice of tender shall from part of the document. 
 
25. Tender documents consisting of drawing, specification, schedule of quantities of the various classes of work 

to be done, the condition of contract and other documents can be downloaded on or after 09-12-2014  
onwards. 

 
26. Tender shall be received by G.M. (Pers.) IRs. up to 03.00 PM. on the 16.01.2015 and shall be opened at 03.30 

P.M. on the same date in the presence of tenderers who may be present. 
 
27. The Corporation does not bind themselves to accept the lowest or to given any reasons for their decision. 
 
28. Tenderers should submit their price bid ( Part-II ) in triplicate and techno- commercial part (Part-I) in   

duplicate (2nd & 3rd Copy/Set shall necessarily be photo /Carbon Copy of the original) duly signed by the 
Contractor, failing which the tender will be liable to be rejected. 

 
29. No escalation whatsoever will be paid or entertained. 
 
30. Conditional tender shall not be accepted. Hence tenderer are advised to quote their rate / price as per NIT 

conditions only. 
 
31. The Corporation reserves the right to accept or reject or cancel any or all tender(s) either in full or part there 

of or to split up if necessary without assigning any reason whatsoever. 
 
32. The tenderer should mention their price/item rates in figures as well as in words. In case of any dispute 

ambiguity, the price/rate mentioned in words shall be considered as final. Tenderer shall submitted schedule 
of items (s0 and rate in triplicate duly signed and stamped on each page. 

 
For and on behalf of 
Chairman & Managing Director 
Uranium Corporation of India Limited 

 
Signature 

 
Designation 
Date 
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 SECTION –II 
 
 
 

GENERAL INFORMATION 
 

& 
 

SCOPE OF WORK 
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GENERAL INFORMATION: JADUGUDA 
 
                   

1. Project                  As per NIT.          
     

  
2. Executing Agency   : Uranium Corporation of India Ltd. 
       (A Govt. of India Enterprise) 
       P.O. Jaduguda Mines, 
       Dist: East Singhbhum, 
       Jharkhand- 832 102. 
3. Project Site    : Jaduguda (Tailings Dam) 
4. Site     : Jaduguda 
4.1 Location    : Latitude – 220   4’ N 
       Longitude- 860 16’ E 
4.2 Rail and Road Connection: 

The Jaduguda Mill and Mines of Uranium Corporation of India Limited is about 30 Kms. from Tatanagar by 
road on Tata-Mosaboni Road.  The nearest Railway Station is Rakha Mines , 228 Kms. from Howrah on the 
South Eastern Railway(Howrah-Nagpur-Mumbai line) and is 8 Kms. from the plant site.  The Corporation is 
maintaining a beautiful residential colony for the Officers and staff having all the amenities like Shopping 
complex, Bank, Post Office, School, Hospital and Guest House. 

4.3 General Topography: 
The Site is located at the foot of a hill which forms its southern boundary.  The area is sloping towards north 
the average gradient being about 1-2%.  There are also some undulations in the area.  The grade level of the 
area is about 108 and 109 M above M.S.L. 

4.4 Climatic Conditions: 
i) Peak ambient temperature     : 470  C 
ii) Lowest ambient temperature     : 40  C 
iii) Average daily max. temperature in the hottest month 

May and June       : 400  C 
iv) Average daily min. temperature in the coldest month 

December and January     : 110  C 
 v) Annual Average rainfall     : 1400 mm 
 vi) Highest annual Rainfall     : 1860 mm 
 vii) Heaviest rainfall in 24 hours     : 214 mm 
 viii) Max. relative humidity     : 100% 
 ix) Prevalent direction of wind from     : WEST 
            4.5       Seismic condition                   :Zone     II as per IS:   
                                                         1893 

4.6 Maximum highest flood level     :120 M above MSL 
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SCOPE  OF  WORK 
 
 
  
For the work of Annual Civil Maintenance and Developmental works for the year 2015-2016 in the East and West 
side of UCIL Housing colony and anywhere of UCIL premises/colony of Jaduguda Mines.  
 
The total work shall be splitted  in the ratio of 60:40 in between in L-1 and L-2 party after opening and finalization of 
tender. Earnest money will be forfeited if any of them do not agree/accept the above clause after of opening of 
tender and finalization of L1 & L-2 party.  The contractor shall have to engage additional manpower depending upon 
the requirement and as per instruction of the Engineer-in-charge. 
 
The work of Annual Civil Maintenance and developmental works for the year 2014-2015 shall be executed as per 
schedule of quantities in the residential areas and also in other areas of UCIL premises at Jaduguda Mines viz. 
Hospital, HP Unit, Bhatin Colony, Schools etc.  the civil maintenance work shall consist of Construction/repairing of 
garages, drains and approach roads, repair and maintenance of vacant quarters viz. floor, doors, windows, 
replacement of WC Pan including white wash, painting and other civil works as per instruction of engineer-in-charge. 
 
The materials required as per schedule of quantities shall be arranged by the contractor at his own cost as per 
requirement.  The work shall be carried out between 7.00 AM and 12.00 Noon and 2.00 PM to 5.00 PM on all 
working days  
 
For item No. 46 of Schedule of quantities, manpower supply will be as under :- 
 
Sanitary Mason-01 No.; Plumber-01 No.; Carpenter-03 Nos., Unskilled labour-05 Nos.  
 
However, L-1 party shall supply 60% work force and L-2 party shall supply 40% work force  
 
 
 

Signature of the Contractor 
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SECTION – III 
 
 

CONDITION OF TENDERING 
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CONDITIONS OF TENDERING 

 
1.0 PREPARATION OF TENDERS 
 
1.1 TENDERS TO STUDY 
 
1.1.1 Before submission of the tender the Tenderers are advised to make themselves fully conversant with the 

conditions of tendering, General Conditions, Special conditions, Site conditions, specifications, schedules, 
Drawings and all other relevant information so that no ambiguity may arise in these respects subsequent to 
the submission of the tender. 

 
1.1.2 It shall be the responsibility of the tenderer to request for any missing document. 

In absence of any such request the Tenderer will be deemed to have received and read all documents. 
 
1.1.3 The tenderer shall submit his tender strictly in accordance with the tender specified and terms and 

conditions laid down in the tender document. 
 

Should there be any discrepancy, in or any doubt, or obscurity to the meaning of any of the clauses of the 
tender document, or as to any thing to be done or not to be done by the accepted tenderer or as to these 
instructions observed by the intending tenderer or as to these instructions observed by the intending 
tenderer.  The tenderer must set forth in writing such discrepancy doubt or obscurity, and submit the same 
in duplicate to the Purchaser (Attn: The Officer of the Purchaser issuing the NIT) with copies in duplicate to 
the General Manager (Per.)IRs/ Chief Supdt.(Civil) Mill/Estate, Uranium Corporation of India Limited, 
Jaduguda, so as to reach him as soon as possible, but not later than the date fixed in NIT for such purpose 
and if no such date is fixed in the NIT, five days before the date fixed for receipt of the tenders.  The 
elucidation given by the Purchaser shall be final and binding on the Tenderers. 

 
1.1.4 By submitting a tender for the work’s tenderer will be deemed to have satisfied himself by actual inspection 

of the site and locality of the work, if so required and that the rates quoted by him in the tender will be 
adequate to complete the work in all respects according to the specifications and other conditions and that 
he has taken into account all conditions and difficulties that may be encountered during its progress whether 
or not expressly provided in the tender document but necessary for the completion and maintenance of this 
work to the entire satisfaction of the Engineer. 

1.1.5 The tender shall be neatly arranged, plain and intelligible with numbered pages.  They should not contain any 
terms and conditions, which are not applicable to the tender. 

1.1.6 Insertions, postscripts, additions and alternation shall not be recognized unless confirmed by the tenderer’s 
signature. 

1.1.7  The tenders shall contain firm prices for the work till completion of the work in all respect. No escalation 
whatsoever will be paid or entertained.  
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1.1.8 Tenders (Technical as well as Price part) shall be submitted in a manner asked for. 

 
1.2  Language 

 
English shall be the ruling language.  All tenders, drawings, technical data document and/or 
correspondences shall be in English. 

 
 1.3 Canvassing prohibited 
 

Canvassing in any form is strictly prohibited and any tenderer found to have resorted to canvassing 
shall be liable to have his tender rejected summarily. 

 
1.4       MISINFORMATION 

 
If the tenderer deliberately gives wrong information in his tender to create circumstances for the 
acceptance of his tender, the purchaser reserve the right to reject such tender. 

  
1.5       DOCUMENTS NOT TRANSFERABLE 
 

Tender documents are not transferable. 
 

1.6      NOT MORE THAN ONE TENDER 
 

Not more than one tender for a work shall be submitted by one contractor or one firm of contractors. 
 

1.7      TENDER DOCUMENT PROPERTY OF THE PURCHASER 
 

Tender documents in which tender is submitted by a tenderer shall become the property of the 
purchaser and the purchaser shall have no obligation to return the same to the tenderer. 

 
1.8      Tenderer to bear expenses 
 

The purchaser shall not be liable for any expenses whatsoever incurred by the Tenderer in the 
preparation of the tender whether his tender is accepted or not even if the purchaser calls for 
complete withdrawal of invitation of tender. 

 
2.0 SUBMISSION OF TENDER 
 
2.1 Tenders to be in two parts. 
 
2.1.1 Unless otherwise instructed to the contrary all tenders shall be submitted in two parts i.e; (I) Part-I: 

Technical and Part-II: Price Tenders are to be submitted in double covers.  The outer cover should 
contain the three envelopes, each sealed and marked with NIT No. closing date and name of the work 
tendered for.  One envelope should contain Technical proposal (Part-I of the tender) and the second 
envelope should contain Price proposal (Part-II of the tender) and the third 
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 separate envelope should contain the documents/proof of submission of the earnest money and all 
the three envelope should be enclosed in the outer cover, which should be also superscribed with NIT 
no. date of opening and name of the work quoted for.  First of all only Technical part of the offer will 
be opened and then only Price part will be opened at latter date only of the tenderer’s who qualify 
technically. 

 
2.1.2 LIST OF DOCUMENTS TO BE SUBMITTED IN PART-I 
 
(a) Tenderer’s covering letter. 
(b) Document showing deposit of earnest money, as asked for, in the NIT in a separate sealed cover and 

inserting photo/Carbon copy in each copy of the technical bid. 
(c) Filled in proposal exhibit sheets.  In case of Price tabulation only confirmation is to be given against each 

item as regards filling of prices. But the rates of items of work and amount of all the items to be 
mentioned only in the part-II(Price proposal of the work). 

(d) Signed NIT tender document in the first copy of the tender as per clause 2.2 and confirmation of such 
enclosure in balance copies. 

(e) List of jobs executed during last 07 (Seven) years with following informations:- 
 

(i) Name of purchaser/employer and name of work. 
(ii) Scheduled completion time with name and nature of jobs with awarded value. 
(iii) Actual completion time of the work. 
(iv) Reasons for delay in completion of the job if any. 
(v) List of jobs, presently in hand as well as under execution alongwith above information. 

 
(f) List of construction equipment/Tech. Staff/Manufacturing/Testing facilities available for this contract 

along with their present conditions/locations. 
(g) Drawing list. 
(h) Other document as may be required to be submitted along with the tender in accordance with Technical 

specifications, Special conditions and General conditions of NIT Tender Document. 
(i) Financial status, Balance sheet, Profit and Loss Account for last three years. 
(j) Schedule of quantities mentioning description, quantities and units of item without mention of any rate 

or amount on the same. 
 
2.1.3 LIST OF DOCUMENTS TO BE SUBMITTED IN PART-II (PRICE BID) 
 
a) Tenderer’s covering letter. 
b) Filled in proposal sheets (mentioned under price proposal in NIT tender document) which included 

the list of items of work quantities of each items, rate quoted and amount computed for all items and 
total value of work. 

c) Any other documents as deemed necessary. 
 

      2.2       NIT TENDER DOCUMENT TO BE SIGNED AND RETURNED 
a) All tender papers, which comprise the following, shall be signed and returned with the first copy of 

tender under Part-I. 
    ___ Notice Inviting Tender. 
    ___ General Information. 
    ___ Condition of Tendering 
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___ Forms 
___ General conditions of Contract 
___ Special conditions of Contract 
___ Technical Specification 
___ Proposal Exhibit Sheets 
 
 
___ Drawings and documents enclosed with the specifications. 

 
All pages of tender papers, drawings and documents shall be initialled at the lower right hand corner with 
ink only and signed by the tenderer or any person holding power of attorney authorising  him to sign on 
behalf of tenderer. 
 

(b) Filled in proposal Exhibit Sheets. 
(c) Full statement regarding the status and past experience of the tenderer. 
(d) List of construction equipment/manufacturing/Tech. Staff/Testing facilities available for this contract 

along with their present conditions/locations. 
(e) Document showing Earnest Money Deposit. 
(f) Tenderer’s covering letter. 
(g) Other documents as may be required to be submitted alongwith the tender in accordance with Technical 

Specification, Special conditions of Contract and General Conditions of contract.  When the work is 
awarded and the letter of acceptance issued, these documents shall become an integral part of the 
Contract.  The tenderer shall submit in separate volumes one additional copy of the following documents 
duly signed by the tenderer without which the tender is liable to rejection. 

i)       Filled in Proposal Exhibit Sheets. 
ii) Full statement regarding the status and past experience of the tenderer. 
iii) List of construction equipment/Tech. Staff/Manufacturing/Testing facilities available for this 

contract along with their present conditions/locations. 
iv) Documents showing earnest money deposit. 
v) Tenderer’s covering letter. 
vi) Confirmation that signed tender papers have been enclosed in original copy of tender. 

 
2.3      NUMBER OF COPIES OF TENDER 

The tender shall be submitted in two copies.  Each self contained complete in all respect, except that 
NIT document to be signed and returned only with the first copy and  confirmation regarding 
enclosure to be made in other copies. 

 
2.4      ALL PAGES TO BE SIGNED 

   
All pages of the tenderer’s offer drawings and other accompanying documents shall be initialed at the 
lower right hand corner with ink only and signed where required by the tenderer or any person 
holding power of attorney authorising him to sign on behalf of tenderer before submission of the 
tender.  All signature shall be dated. 
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2.5        AUTHORISATION 
 

In the event of the tender being submitted by a firm, it must be signed by each partner thereof, and in the 
event of the absence of any partner, it shall be signed on his behalf by a person holding a power of attorney 
authorising him to do so, certified copy of which shall be enclosed.  Tender submitted on behalf of complete 
registered under the Indian Companies Act, for the time being force, shall be signed by persons duly 
authorised to submit the tender on behalf of the company and shall be accompanied by certified copies of 
the resolution, extracts of articles of association, special or general power of attorney and other information 
to show clearly the title authority and designation of persons signing the tender on behalf of the company. 

 
2.6       DELIVERY OF TENDER 

 
2.6.1 The completed tender in at least 2 sets with all accompaiments shall be submitted. 
 
2.6.2  All the two copies of Part-I: Technical (including the purchaser’s NIT tender document signed and enclosed 

with the first copy), shall be enclosed in a sealed envelope which shall be superscribed the tender notice 
number, name of work for which tender is submitted, name of tenderer and date of opening as 
advertised/notified along with the inscription Part-I : Technical. 

2.6.3 All the three copies of Part-II : Price, shall be enclosed in a separate securely sealed envelope which shall be 
similarly superscribed but shall have the inscription Part-II: Price. 

2.6.4 The above two envelopes shall be enclosed in a Third sealed envelope similarly superscribed and so delivered 
or sent by registered post to the Purchaser’s office inviting tender unless otherwise instructed to the 
contrary to reach him on or before the date and hour fixed for receiving the tender. 

2.6.5 If forwarded by post, the sealed envelope containing the tender as per clause 2.6.4 above must be enclosed 
in another envelope properly addressed. 

2.6.6 Personal delivery is recommended.  Tenderers forwarding tender by post shall do so at there own risks and 
tenders received after due date and hour shall not be entertained.   

 
3.0 VALIDITY OF TENDER 
 

The tender submitted shall be deemed to constitute an agreement between the tenderer and the purchaser 
whereby such tender shall remain open for acceptance by the Purchaser for a period of six months from the 
date the tenders are opened.  During which period the tenderer shall not withdraw his offer or amend, 
impair or derogate therefrom.  If the tender submitted does not contain all the relevant information or needs 
clarification on the information furnished and the tenderer is requested to supplement the information or 
submit clarification, the aforesaid validity period of six months shall be deemed to commence from the date 
of receipt of the information and clarification called for.  Every tenderer is therefore requested to furnish all 
the relevant information to make the tender complete so as to avoid undue delay in finalization of offers. 

 
Every tenderer shall be deemed to have agreed as aforesaid in consideration of the tender being considered 
by the purchaser in terms here of, provided the same has been duly 
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 submitted and found to be in order.  If the tenderer be notified in writing at the address given in the tender 
within the said period of six months that has been accepted, he shall be bound by the terms of agreement 
constituted by his tender and such acceptance thereof by the purchaser until a written contract has been 
executed in place of such agreement. 

 
The tenderer whose tender has been accepted and so notified shall become the “Successful Tenderer”. 
 

4.00.0 EARNEST MONEY 
4.01.0 Earnest Money as per Notice Inviting Tender shall be deposited unless otherwise instructed to the contrary in 

any of the following ways and must accompany the tender document without   which the tender will not be 
considered at all. 

 
(k) In properly executed Bank Drafts drawn in favour of Uranium Corporation of India Limited payable at 

Jaduguda/Jamshedpur. 
 

(ii) In properly executed Bank Guarantee from a reputed schedule commercial bank in the approved form 
as enclosed herewith, the Bank Guarantee shall remain valid for six (6) months from the date of opening 
of Tender with a claim period of three (3) months.  In case signing of Contract bond is delayed beyond the 
said six (6) months, the validity of this Bank Guarantee shall have to be extended suitably to cover a 
period of one (1) month after submission of performance bond. 

 
No cash or cheque in any form will be accepted as earnest money.  No interest will be paid on any 
earnest money or any other guarantee. 

 
 
 
4.02.0 In case, the Successful Tenderer fails for any reason to execute such contract agreement and to furnish 
            performance bond within the time required in the Contract Document, the earnest money shall be retained 
by  
            the owner as liquidated damage. 

 
The earnest money of unsuccessful Tenderers will be returned within thirty (30) calendar days following 
execution of the Contract agreement with successful Tenderer. 

 
4 (a)     SECURITY DEPOSIT/PERFORMANCE BOND 
 

The total amount of security deposit including the amount of earnest money will be 10% of the awarded 
value of work.  Fifty percent of this amount shall have to be deposited as initial security deposit at the time 
of execution of the agreement.  Balance fifty percent shall be recovered @ 10% from the R.A. Bills till the full 
amount of security deposit is retained. 
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Acceptable Mode of payment of Initial Security Deposit :- 
 

 
  

For deposit beyond Rs. 1,00,000/- in : In properly executed Bank Guarantee 
case of  deposit. issued by any National Bank in the approved form as enclosed 

herewith. 
 
 

 
 
 
5.00.0 AWARD OF CONTRACT 
 

The acceptance of a tender and award of contract to one or more than one Tenderer, if considered 
necessary, rests with the Purchaser.  Purchaser has the right to re group the packages under the Tender.  It 
shall not be obligatory on the part of the Purchaser to accept the lowest tender.  The Purchaser would be at 
liberty to accept any tender, lowest or otherwise, in whole or in part and to reject any or all the tenders 
received, without assigning any reason, and no explanation and compensation can be demanded of him by 
any Tenderer in respect thereto. 

 
6.00.0 PURCHASER’S EQUIPMENT 
 

Not Applicable. 
 

7.00.0 FOREIGN EXCHANGE 
 

Not Applicable. 
 
8.00.0 TIME FOR COMPLETION 
 

Time of completion for the complete package work shall be as mentioned in the NIT.  However, the Tenderer 
shall indicate the earliest possible time for completion of the works.  The time shall be reckoned from the 
date of commencement of work.  The work shall be considered finished only if the Engineer-in-charge has 
issued a certificate to that effect. 

 
9.00.0 OPENING OF TENDERS 
 

Tenders will be opened at the place notified on the appointed date and time in presence of Tenderer’s 
authorised representatives who are present.  Not more than two (2) representatives of each Tenderer shall 
be permitted to attend the opening of the tenders. 
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10.0.0  DRAWINGS 
 

Each Tenderer shall forward in connection with his Tender, Drawings (a complete set with each copy of the 
Tender), if so stated in technical specifications, and the Drawings shall be duly marked so as to connect them 
with the Tender to the satisfaction of the Purchaser and shall be deposited by the Tenderer with his Tender.  
All drawings forwarded as part of the Tender whether so required by any reference in the specifications or 
not shall remain the property of the Purchaser. 

 
11.0.0 SECRECY 
 

The Tenderer (whether his Tender is accepted or not) shall treat the details of the Tender Specifications and 
other documents attached thereto, as private and confidential.  The Tenderer shall take necessary steps to 
ensure that all persons employed in any work in connection with his tender have noticed that the Indian 
Official Secret Act 1923 (XIX of 1923) and Indian Atomic Energy Act 1962 (XXXIII of 1962) amended thereafter 
applied to them and shall continue so to apply even after award of the Contract (Whether his Tender is 
accepted or not). 

12.0.0 The tenderer shall  furnish the evidence  which satisfies each and every conditions laid down in the 
notice,  failing which the tender will be liable to be rejected. 

13.0.0 General information and guidance for contractor  
 

The information given below is only for the Tnderers general guidance and shall not relieve him of 
the responsibility for fully detailed first hand site investigations of his own before tendering : 

13.01.0 Rates: The tenderers are required to quote the rates against all items of the schedule of quantities 
in words and figures clearly in triplicate (2nd & 3rd copies shall necessary be photo/carbon copy of 
the original) failure in this respect is liable to tender incomplete. 

13.02.0  The tenderer shall submit along with the tender a list of  construction equipment and 
machinery       in their possession and which they shall bring at site for these construction work. 

 
13.03.0   If any clarifications regarding specifications, conditions of contract. Or schedule of 

quantities is   required, the same can be obtained by the Tenderer from the Uranium Corporation of 
India Limited. 

 
13.04.0   If after the tender has been accepted, the tenderer fails to pay the Security Deposit aftet 

written   notice to him of such acceptance, the sum deposited by him as Earnest Money may be 
forfeited. The tenderer shall not be allowed to increase/withdraw his tender within six moths (the 
validity period of the offer) from the date of opening of the tender and if he does so the Earnest 
Money deposit may be forfeited. 

 
13.05.0   The officer inviting tenders shall have the  right to reject all or any of the tenders. And will 

not    be bound to accept the lowest.  
 
 
13.06.0   Each of tender document is required to be signed by the person or persons submitting the 

tender in  his/their hand writing in token of his/their having acquainted himself/themselves  
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with the General conditions of Contract, General specification. Special conditions etc. as laid down.  
Any tender with any of the documents not so signed will be liable to rejection. 

 
13.7  The tender form must be filled in English and all entries must be made by hand written in ink. All 

the rate must be filled both in words and figures. If any of the document is missing or unsigned the 
tender will be considered invalid. All erasure and alternations made while filling the tender must be 
attested by dated initials of the tenderer. Over writing of figure is not permitted to comply with any 
of these conditions will render the tender invalid. No advice of any change in rate or conditions 
after the opening of tender will be entertained. 

 
13.8  Conditional tender shall not be accepted. Hence tenderer are advised to quote their rate as per NIT  

Condition only. 
 
14.0 The tenderer should mention their price/items rates in figures as well as in words. In case of any 

dispute/ambiguity, the price/rate mentioned in words shall be considered as final. Tender shall 
submitted schedule of items(s) in triplicate duly signed and stamped as each page. 
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QUALIFICATION  CRITERIA 
 
 
Tenderer’s fulfilling the following criteria shall only be considered as technically qualified. Price bids of only Qualified 
bidders shall be opened:- 
 
     

1. The contractor should also have completed job of similar nature in last seven year as under – 
 

(a) Under single work order of value not less than 19.00 lakhs   
 

OR 
 (b) Two jobs of similar nature each of value not less than 11.80  lakhs   
 
                                                                                   OR 
 ( c) Three jobs of similar nature each of value not less than 9.50   lakhs . 

             
          
 

2. Tenderers should enclose relevant document ( copy of work order , completion certificate etc) in support of 
their credential to justify their qualification as mentioned above in the technical part of the offer. 

 
 

3. The intending tenderer shall have to produce documentary evidence to prove their past experience, 
capabilities,  proven track record and financial resources to do such type of work. 

 
 
       4.  In  case of joint venture all participating companies (not more than two partners / participants ) should 

submit all credentials of each participants separately. If Joint Venture company already exists and previously 
worked jointly should submit their credential along with complete details of Memorandum of Association 
and / or Article of  Association etc. 

 
Turnover and single job value for qualification of join venture i.e, combined details of both the partners/ 
participating farms should not be less than 120% of financial qualification as mentioned in item 1 & 2 above. 
Whereas for minor partner / participating farm of joint venture should individually fulfill at least 40% of qualification 
(financial) as mentioned in items 1 & 2 above. 
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Annexure-1A 

 

DETAILS OF CREDENTIALS/INFORMATION SHEET ABOUT THE TENDERER/CONTRACTOR 

 

( To be filled-in by the tenderer/contractor ) 

 

1. Name of the Firm/Company of the  : 
Tenderer 
 

2. Name & address of the Chief Executive/ : ------------------------------------------- 
Chairman and Managing Director of the  ------------------------------------------- 
Firm with Telephone no. if any.   ------------------------------------------- 
 

3. Registered Office and address of the firm : ------------------------------------------- 
With Telephone and Fax no. if any   ------------------------------------------- 

         ---------------------------- 
 4. Address for Correspondence/all  : ---------------------------- 

 communications with the firm   ---------------------------- 
        ---------------------------- 
5. Name, designation, address of the  : ---------------------------- 

  person authorised to deal with this   ---------------------------- 
  tender/work      ---------------------------- 
 

6. Nature of the registration of the firm  : Limited Co./Private Ltd./Partnership  
         Co./Proprietor shipfirm 

7. Registration No. with date and   : ------- ------------------- 
Registering Authority     ---------------------------- 

8. 
Name of Directors/Partners Occupation Address 

 
 

  

 
 

  

 
 

  

   
 
 
 
9. Address of the office/work site of the  : --------------------------------------------- 
 tenderer, nearest to the place of the   ---------------------------------------------  
 work being tendered     --------------------------------------------- 
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10.       Particulars about the professional persons employed by the firm : 
 

Name of the 
professional 
persons & Address 

Qualification Experience in no. 
of years 

Nature of 
experience 

Date of joining 

 
 

    

 
 

    

 
 

    

 
 

    

 
 

    

 
 

    

 
 

11. Details of the work experience of the firm : 
 

Name & Address of the 
client 

Name f the work & Contract No. Value 
                                     

     Completion time 
 
Scheduled            Actual 

 
 

   

 
 

   

 
 

   

 
 

   

 
 
12. Financial Particulars: 
 
 (a) Authorised capital    : 
 
 (b) Paid up capital     : 
 

(h) Working capital-limit in cash/credit for, bill : Branch : ------------------------------- 
Purchase/discount-forms etc. from the bank  Value of Rs……………………….   
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 (d)  Loans and Advance taken   : 
 
 (e)  Loan and advances outstanding  : 
 

(f) Value of work/turn over done during preceding three years: 
 

Financial year Value of work Income Tax deposited 
   

 
   

 
   

 
   

 
  
(g) Audited balance sheet and profit and loss 

Account for the last 3 years   : 
 
 13. Furnish copy of Income Tax Return for the 
  last three years     : 
 
 14. Income Tax/PAN/GIR No.   : 
 
 15. Sales Tax, Central Sales Tax Regd. No. : 
 
 16. Excise Duty Regd. No.   : 
 

17. Contract Labour Regulation & Abolition 
Act, Regd. No.    : 

 
 18. Any other relevant Regn. No. if any  : 
  

19. Details of ownership of various construction 
equipments furnished as enclosed  : 
 
  Name and signature of Authorised Representative of Tenderer/Contractor. 
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                        LIST OF SIMILAR JOBS ONLY EXECUTED DURIGN LAST 7 YEARS (STARTING FROM MOST RECENT JOB) 
 

 
 
 

Note: Extra sheets can be enclosed, if the above space is not sufficient  
 
 
Signat
ure of 
Te 
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Year Name of work Name & 
Address of 
client with 
contact 
phone no. 

Contract 
value 

Completion 
period 

Date of 
commence
ment 

Date of 
completion 

Reasons for 
delay, if any 

Completion 
cost 
including all 
materials 

Completion 
certificate 
enclosed 
(Yes/No)

2012  
 

        

2011 
 

         

2010 
 

         

2009 
 

         

2008 
 

         

2007 
 

         

2006 
 

         

2005 
 

         



 
 
 

 
             LIST OF OTHER CIVIL CONSTRUCTION JOBS (LIKE THOSE INDICATED IN ANNEXURE-II) EXECUTED DURING LAST 7 YEARS 
                                                                                                                      (STARTING FROM MOST RECENT JOB. 
 
 
 
Year Name of work Name & 

Address of 
client 

Contract 
value 

Completio
n period 

Date of 
commence
ment 

Date of 
completion 

Reasons 
for delay, if 
any 

Completion 
cost 
including all 
materials 

Completion 
certificate 
enclosed 
(Yes/No)

2012 
 

         

2011 
 

         

2010 
 

         

2009 
 

         

2008 
 

         

2007 
 

         

2006 
 

         

2005 
 

         

 
 
Note: Extra sheets can be enclosed, if the above space is not sufficient       
       

Signature of Tenderer  
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ANNEXURE - IV  

 
                           LIST OF EQUIPMENT/MACHINERY OWNED BY THE TENDERER 
 
 
  

Sl. 
No. 

Name of equipment/Machinery Year of 
Manufacture 

Quantity Capacity of 
equipment 

Supporting 
document 
enclosed 
(Yes/No) 

1. 
 

 
 
 

    

2. 
 

 
 
 

    

3. 
 

 
 
 

    

4. 
 

 
 
 

    

5. 
 

 
 
 

    

6. 
 

 
 
 

    

7. 
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I   N  D  E  X 
 
 
 
 

1.00.00 DECLARATION FORM 
 
 
2.00.0 CONTRACT AGREEMENT 
 
 

3.00.0 BANK GUARANTEE FOR PERFORMANCE BOND 
 
 
4.00.00 BANK GUARANTEE FOR EARNEST MONEY 
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DECLARATION  FORMS 

 
To 

 
-------------------------------------------------------- 
 
-------------------------------------------------------- 

 
Tender Notice No.        Date: 

 
Name of work : 

 
Dear Sir, 

 
I/We, the undersigned, having examined the Tender documents as above hereby submit this tender 
amounting to the sum as per the enclosed filled in price proposal in Part-2 and should  the same be accepted, 
hereby under take to execute the complete works as set forth in the scope of work, Technical specification 
and Tender drawings in accordance with the conditions of tendering, special conditions of contract, General 
conditions of contract or in default thereof to forfeit and pay to Uranium Corporation of India Limited, the 
sum of money mentioned in the relevant portion of tender document. 

 
I/We, agree to abide by this Tender for the period of six (6) months from the date fixed for opening of the 
same and in default agree that the amount of Earnest Money deposited along with this tender may be 
forfeited. 

 
I/We, undertake to complete the whole works covered under this tender within a period of ……………. from 
the date of letter of acceptance. 

 
The Earnest Money for a value of Rs……………….. as required in Notice Inviting Tenders in the form of 
……………….. is being enclosed duly endorsed in favour of Uranium Corporation of India Limited. 

 
If this tender is accepted, I/We shall deposit the sum to constitute the security deposit required by the 
relevant terms of contract. 
 
We also undertake, as required, to enter into a contract with Uranium Corporation of India Limited, by 
executing an Agreement in the prescribed contract Agreement Form enclosed alongwith this tender 
document and till such time the agreement be not executed, we shall be bound by the terms and conditions 
of the tender document and subsequent letter, minutes of discussions and letter of acceptance. 

             Signature of Tenderer 
          Name 
              Address 
       Dated…………………… day of………………….. 
 
      Witness 
      Name 
 
      Address   
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CONTRACT AGREEMENT FORM 
 
 
ARTICLES OF AGREEMENT made and entered into this…………………………………… 
……………………………………………………………… at Jaduguda, Jharkhand between URANIUM CORPORATION OF INDIA 
LIMITED (A Government of India Enterprise) having its Registered Office at Jaduguda Mines, Dist: Singhbhum, 
Jharkhand – 832 102. (hereinafter referred to as the Corporation) which expression shall unless repugnant to the 
context include its successors and/or assigns of one part and Messers ………………………………………………………………… 
having their registered office at ………………………………………………………..(hereinafter referred to as Contractor), which 
expression shall unless repugnant to the context include its successors and/or assigns of the other part. 
 
WHEREAS the Corporation desired to entrust this particular type of work upon an experienced bonafied, reliable and 
resourceful agency and so invited tenders from pre qualified bidders for the work of Annual Civil Maintenance and 
Development works for the year 2015-2016 in the East and West side of UCIL Housing Colony and any where of 
UCIL premises/Colony of Jaduguda Mines 
……………………………………………………………………………………………………………………………………………………………………………………
……………………………………………………………………………………………………………………………………………………………………………………
………………………. NIT No. JAD/EM-29………….. as laid down in Annexure A hereinafter. 
 
AND WHEREAS in pursuance of such invitation for Tender, the Contractor submitted a tender and also the 
subsequent clarifications, modifications, correspondence, minutes of meetings jointly signed by both the parties as 
laid down in Annexure”A” hereinafter. 
 
AND WHEREAS after consideration of all above documents, the Corporation accepted the total offer alongwith all 
clarifications, modifications, correspondences and minutes of meetings for the supply, installation, testing and 
commissioning of all equipment will all accessories complete in all respect as submitted by the Contractor. 
 
AND issued a letter of Intent No………………………………………. dated ………………………. 
the contractor fully accepted the same vide…………………………… dated ………………………. And as listed in Annexure-D. 
 
WHEREAS one of the conditions embodied in the Tender submitted by the Contractor and accepted by the 
Corporation was that the Contractor upon acceptance of his offer shall enter into an Agreement with the 
Corporation and furnish (i) Security Deposit, in the form of a Bank Guarantee for 
Rs……………………………………………………………………………………………………….. according to the format acceptable to the 
Corporation and duly endorsed in favour of the Corporation for the due observance, fulfillment and performance by 
the Contractor of the terms, conditions and convents as the part of the Contract, (ii) Detailed PERT/CPM charts for 
all activities even individually till final completion of works under this Agreement. 
 
AND WHEREAS the Corporation has called upon the Contractor to execute the presents. 
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NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 
 
1. In this Agreement words and expression shall have the same meanings as are respectively assigned to them 

in the General conditions and special conditions of Contract hereinafter referred to. 
 
2. The Corporation’s letter of Intent No…………………………………. dated………………… and the Contractor’s full 

acceptance of the same vide …………………………………………………. Dated …………………….. along with the following 
documents shall be deemed to form and be read and constructed as part of this Agreement, as though fully 
written out and set forth herein. 

 
(a) ANNEXURE – A  : The Tender document for Annual Civil Maintenance and Development works     
.                                                                    for the year 2015-2016 in the East and West side of UCIL Housing 
                                                                     Colony and any where of UCIL premises/Colony of Jaduguda Mines 
 
(b) ANNEXURE – B  :  Bank Guarantee for performance and Bank Guarantee for advance  
        payment. 
  
(c ) ANNEXURE – C  :   Detailed PERT/CPM chart for all individual activities till 
         completion. 
 
(d ) ANNEXURE – D  :   Various correspondences and Minutes of Meeting to be read with 
          Annexures as listed in the Enclosure-1 to this agreement. 
  
 

In the event of discrepancy or ambiguity between this Agreement and any of the documents described 
above, this Agreement shall govern.  In the event of discrepancy or ambiguity between or caused by the 
provisions in the documents (A) to (D/E) inclusive, the priority of these documents shall be settled in 
accordance with the order (D/E) to (A) i.e, the document executed on a later date prevailing over the 
document executed earlier. 

 
3. Time is the essence of contact.  The Contractor hereby convenants with the Corporation to construct, 

complete and maintain the works under the above Letters of Intent in conformity in all respects with the 
provisions of this one Agreement and as specified in the above documents (a) to (d) inclusive. 

 
4. The price payable by the Corporation to the Contractor for the execution of the Contract mentioned herein 

above shall be Rs…………………………………………………………………) and the Corporation hereby covenants to pay to 
the Contractor in consideration of the supply, Installation, Testing and Commissioning of all equipment and 
accessories complete as per the letter of Intent mentioned herein above a total contract price of 
Rs…………………………………………... at the time and in the manner, prescribed by this Agreement and set forth in 
the above documents (A) to (D) inclusive.  

 
1. All notices called for by the terms of the Agreement shall be effective only at the time of receipt thereof and 

only when received by the parties to whom they are addressed at the following addresses:- 
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(a) URANIUM CORPORATION OF INDIA LIMITED 

(A GOVERNMENT OF INDIA ENTERPRISE) 
P.O. JADUGUDA MINES 
DIST: SINGHBHUM, 
JHARKHAND – 832 102. 

 
2. The Corporation and the Contractor agree that this Agreement including annexed documents (A) to (D/E) 

inclusive expresses all of the Agreement and covenants of the parties, and that it integrates, combines and 
supersedes all prior and contemporaneous negotiations, and Agreements whether written or oral and that 
no modification or alternation of this Agreement shall be valid or binding on either party, unless expressed in 
writing and executed with the same formality as this Agreement except as may otherwise be specifically 
provided in this Agreement. 

 
3.  Both parties shall make best endeavor to emendablly amend themselves and dispute that may arise on any 

matter arising out of or in connection with this Agreement.  In the unlikely case that the parties are not able 
to come to a mutual settlement, either of them shall seek arbitration.  Then it is expressly agreed between 
the parties that any such dispute or difference arising out of or in connection with the contract shall be 
governed by the relevant clause of the Agreement. All disputes, arising out of or if any way connected with 
this Agreement shall be deemed to have arisen at Jaduguda and only competent court at Jamshedpur 
(Jharkhand) shall have jurisdiction to determine the case. 

 
4. All disputes arising out of or in any way connected with this Agreement shall be deemed to have arisen in 

Jaduguda and only in competent courts in the district of Singhbhum (East) shall have exclusive jurisdiction to 
determine the case. 

 
5. This Contract Agreement is made in all good faith and executed in two identical counterparts, one for the 

Corporation and the other for the Contractor. 
 

IN WITNESS WHEREOF, the Corporation and the Contractor have executed this Contract Agreement the day 
and year first above written. 
 
 
In the presence of :     SIGNED & DELIVERED for and on 
     On behalf of URANIUM CORPORATION OF INDIA LTD. 
 
 
 
 
      SIGNED & DELIVERED BY THE Contractor 
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SECTION – V 
 
 
 

GENERAL CONDITIONS 
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GENERAL CONDITIONS OF CONTRACT 
 

INTERPRETATION AND DEFINITIONS 
 
 Singular and Plural 
 
1. Where the context so requires, words importing the singular only also include the plural and vice-versa. 

 
HEADINGS AND MARGINAL NOTES TO CONDITIONS 

 
1.1 Headings and marginal notes to these General conditions shall not be deemed to form part thereof or be 

taken into consideration in the interpretation or be taken into consideration in the interpretation or 
construction thereof or of the contract. 

 
DEFINITIONS 

a) ‘Corporation’ shall mean Uranium Corporation of India Limited having its registered office at 
Jaduguda Mines, Post office and Town Jaduguda Mines- 832 102, in the state of Jharkhand 
and includes a duly authorised representative of the corporation or any other person 
empowered in this behalf by the Corporation to discharge all or any of its functions. 

b) The ‘Accepting Authority’ shall mean the authority mentioned in the schedule-‘F’. 
c) The contract shall mean the notice inviting the tender and acceptance thereof and the formal 

agreement, if any, executed between the Corporation and the contractor together with the 
documents referred to therein including these condition with appendices and any special 
conditions, including subsequent amendments thereof, the specifications, Designs, Drawings, 
Schedule of Quantities with rates and amounts and schedule of rates.  All these documents 
taken together shall be deemed to form one contract and shall be complementary to one 
another. 

d)  The ‘Contractor’ shall mean the individual or firm or company whether incorporated or not, 
undertaking the works and shall include legal representatives of such individual or persons 
composing such firm or company as the case may be and permitted assigns of such individual 
or firm or company. 

e) The ‘Contract sum’ shall mean: 
1) in the case of lump sum contracts the sum for which the tender is accepted. 
2) in the case of percentage rate contracts the estimated value of the works as mentioned in the tender 

adjusted by the contractor’s percentage. 
3) in the case of item rate contracts the cost of the works arrived at after multiplying of the quantities 

shown in schedule of quantities by the item rates quoted by the tenderer or as finally accepted for 
the various items. 
f) A ‘Day’ shall mean a day of 24 hours from midnight to midnight irrespective of the number of 

hours worked in that day. 
g) ‘Engineer-in-charge’ shall mean the Engineering Officer appointed by the undertaking or his 

duly authorised representative who shall direct, supervise and shall be incharge of the works 
for purpose of this contract. 

h) ‘Consulting Engineer or consultant’ shall mean as authorised representative of WAPCOS 
(Water & Power Consultancy Services 'India' Limited) which has been appointed as consulting 
firm by the Corporation. 

i) ‘Market Rate’ shall be the rate as decided by the Engineer-in-charge on the basis of the cost of 
materials and labour at the site where the work is to be executed, plus the percentage 
mentioned in schedule to cover all over- heads and profit. 
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(j)      Schedules(s) referred to in these conditions shall mean the relevant schedule(s) annexed to the tender 
            papers issued by the corporation or the standard schedule or rates prescribed by the Corporation and the  
            amendments there to issued from time to time. 
k).       The ‘Site’ shall mean the lands and or other places on under in or through which the work is to be 
            executed under the contract including any other lands or places which may be notified/indicated by the 
            Corporation or used for the purposes of the Contract. 
l).        ‘Temporary works’ shall mean all temporary works of every kind required in or about the execution, 
            completion and maintenance of the works. 
m).     ‘Urgent works’ shall mean any urgent measures which in the opinion of the Engineer-in-charge, become 
            necessary during the progress of the works to obviate any risk of accident or failure. 
n). A ‘Week’ shall mean seven days without regard to the number of hours worked any day in that week. 
o). The ‘Works’ shall mean the works to be executed in accordance with the contract or part(s) thereof as  

the case may be and shall include all extra or additional, altered or substituted works or temporary and  
urgent works as required for performance of the contract. 

 
 
2.0 CONTRACT DOCUMENTS 
 

The contractor shall be handed over one set of contract document after signing the contract agreement with 
UCIL.  He will have to make more copies of the same and he will be required to submit minimum three(3) 
copies of the document and one original to UCIL.  He shall keep one copy of the documents at the site in 
good order and the same shall at all reasonable times be available for inspection and use by the Engineer-in-
charge, his representative or by other inspecting officer. 

 
1.0 None of these documents shall be used by the contractor for any purpose other than that of this contract. 
 
1.1 The contractor shall take necessary steps to ensure that all persons employed on any work in connection 

with contract are aware that the Indian Official Secret Act 1925 (XIX of 1923) applied to them and shall 
continue so to apply even after the execution of such works under the contract. 

 
 
 
3.0       WORKS TO BE CARRIED OUT 
 

3.1 The contractor acknowledges that this bid contained all of the information required, in the invitation to 
Bid, specifically the contractor’s lump sum price or his firm unit price for the work to be performed.  The 
contractor agrees that prices as awarded include any and all cost components including profits, overhead 
charges and other costs, including but not limited to labour, materials, tools, equipment, insurance, 
transportation facilities and plant not specified to be furnished by the Corporation or others.  The 
descriptions given in the schedule of  quantities shall, unless otherwise stated, be held to include waste 
on materials, carriage and cartage, carrying in return of empties, hoisting, setting, fitting and fixing in 
position and all other labours necessary in and for the full and entire execution and completion as 
aforesaid in accordance with good practice and recognised principles, in a work like manner, to the full 
satisfaction of the Engineer-in-charge. 
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4.0       INSPECTION OF SITE 
 

4.1 The Contractor shall inspect and examine the site and its surroundings and shall satisfy himself before 
submitting his tender as to the nature and location of the work, the general and local conditions, 
particularly those bearing upon transportation, disposal, handling and storage of materials, quantities 
and nature of work and availability of materials, equipment, labour, water and electric power, roads and 
uncertainties of whether or other physical conditions on the project, the sub-soil conditions, the 
character of equipment, plant and facilities needed.  The contractor must also acquaint himself with all 
necessary information as to risks, contingencies and other circumstances which may influence or affect 
his tender.  No extra charges consequent on any misunderstanding or otherwise shall be allowed. 

 
5.0      SUFFICIENCY OF TENDER 
 
5.1 Description of item in the schedule of quantities is brief and therefore shall be read in conjunction with the relevant 

drawings and specifications and the contractor’s rate shall be deemed to be for such complete work unless otherwise 
specified by the contractor while tendering.  No claim whatsoever shall be entertained by the Corporation on account 
of insufficiency of any rate as quoted in the schedule of quantities and rates.  The contractor shall be deemed to have 
satisfied himself before tendering as to the correctness and sufficiency of the tender for the works and of the rates and 
prices quoted by him in the schedule of quantities, which shall, cover all his obligations under the contract including 
programme of work in accordance with general/special conditions of the contract, and all matters and things necessary 
for the proper engineer, co-ordination, procurement, construction/erection completion, maintenance of the works, 
and shall also cover the cost of necessary protection, against all risks accidents compensation for injury to life and 
damage to property if any caused by the contractors operations connected, with the work, including labour, materials 
and equipment to ensure safety and protection against all risks, accidents, compensation for injury to life and damage 
to property.  The rates shall be firm and shall not be subject to change due to variations during the entire period of 
execution of the work in cost of materials, labour conditions or any other conditions whatsoever.  The rates quoted by 
the tenderer shall be inclusive of all taxes, duties and other statutory levies. No extra charges whatsoever consequent 
on any misinterpretation or otherwise shall be allowed. 

 
6.0 DISCREPANCIES AND ADJUSTMENT OF ERRORS 
 
6.1 The several documents forming the contract are to be taken as complementary to and shall be read in conjunction 

with each other and mutually explanatory of one another.  In case of any conflict of meaning between the special 
conditions of contract and the general conditions of contract, the provisions of special conditions of contract shall over 
ride the corresponding provisions of general and supplementary conditions of contract.  Similarly where the 
description of any item of work in the tender schedule differs from the specifications or drawings, the description given 
in the bill of quantities read with preamble shall have over riding effect. 

6.2 If there are varying or conflicting provisions made in any one document forming part of the contract, the Accepting 
Authority shall be the deciding authority with regard to the intention of the document. 

6.3 Any error in description, quantity or rate in schedule of quantities or any omission there from shall not vitiate the 
contract or release the contractor from the execution of the whole or any part of the works comprised therein 
according to drawings and specifications or from any of his obligations under the contract. 

6.4 If any discrepancy between the rates given by the contractor in words and figures or in the amount worked out by him 
in the schedule of quantities and general summary is found, the same shall be adjusted in accordance with the 
following rules :- 

a) In the event of a discrepancy between words and figures quoted by a tenderer, the description in words shall prevail. 
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b)  In the event of an error occurring in the amount column of schedule of quantities as a result of wrong extension of the          

unit rate and quantity, the unit rate shall be regarded as firm and the amount shall be amended on the basis of the rate. 
c) All errors in totaling in the amount column and carrying forwarded totals shall be corrected. 
d) The totals of various sections of schedule of quantities amended shall carried over to the general summary and the 

rendered sum amend accordingly.  The tendered sum so altered shall, for the purpose of the tender, be substituted for 
sum originally tendered and considered for acceptance instead of the original sum quoted by the tenderer.  Any rounding 
off of totals in various sections of schedule of quantities or in general summary by the tenderer, shall be ignored. 

(e) In case of Lump sum contracts based on bills of quantities (quantities not shown as provisional) should any error in 
quantities or any omissions of items be discovered, the commutative effect of which varies Rs. 20,000/- whichever is 
less, then the errors shall be rectified and the rectification dealt with as for deviations/variations under conditions 10 
and all hereof, and the value thereof shall be added or deducted from the contract sum, as the case may be provided 
that there shall be no rectification of any errors, Omissions or wrong estimates in the prices inserted by the contractor 
in the bills of quantities. 

 
7. SECURITY DEPOSIT: The total Amount of security including the amount of Earnest money will be 10 % of 

awarded value of work. Contractor shall have to deposit required amount with our Account department 
towards the initial security deposit ( including earnest money ) @ 05 % of the ordered value. In addition to 
the above , further amount to extent of 5 % of the cost of the work will be deducted from running accounts 
bill @ 10% of the gross value of the R.A. bill till the full amount of security deposit is recovered the by 
corporation. 
 Party has been exempted by the Corporation from depositing security deposit for individual tenders or has 
depositing security deposit for individual tenders  deposited the amount of the security in the form of 
government securities or fixed deposit receipts of bank guarantees furnished by any of the schedule banks 
under the revised bank guarantee scheme of reserve bank of India and certified by the reserve bank of India 
that the Bank guarantee may be accepted. 

 
(a) When the security deposit reaches a limit of Rs. 1 lakh, the Contractor, if he so desires, may convert the 

amount into one of the Government Securities of Bank Guarantees. 
(b) All compensation or other sums of money payable by the contractor under the terms of this contract or any 

other contract or any other account whatsoever may be deducted from or paid by the sale of a sufficient part 
of his security deposit or from the interest arising there from or from any sums which may be due or become 
due to the contractor by the Corporation on any account whatsoever and in the event of his security deposit 
being reduced by reason of any such deduction or sale as aforesaid the Contractor shall within fourteen days 
of receipt of notice of demand from the Engineer-in-charge make good the deficit. 

(c) Government papers tendered as security shall be taken at 5% (five percent) below the market price or at 
their face value, whichever is less. 

(d) Refund the Security Deposit:  One half of the security deposit refundable to the contractor worked out on 
the basis of the value of work completed shall be refunded to the contractor on the Engineer-in-charge 
certifying in writing that the work has been completed. 
On expiry of the Defects Liability period or on payment of amount of the final bill. Security deposit may be 
payable in accordance whichever is latter, the Engineer-in-charge shall on demand from the contractor 
refund to him the remaining portion of the security deposit provided the Engineer-in-charge is satisfied that 
there is no demand outstanding against the contractor. 
 

8. Deviation/Variation Extent & PricingThe Engineer-in-charge shall have power (1) to make alteration in, 
omissions from additions to, or substitutions for, the original specification, drawings, designs and instructions 
that may 
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 appear to him to be necessary or necessary or advisable during the progress of the work and (2) to omit a part of 
the works in case of non-availability of a portion of the works in case of non-availability of a portion of the site or for 
any other reasons, and the Contractor shall be bound to carry out the works in accordance with any instructions 
given to him in writing signed by the Engineer-in-charge and such alterations, omissions, additions or substitution 
shall form part of the Contract as if originally provided there in and any altered, additional or substituted provided 
there in and any altered, additional or substituted work which the Contractor may be directed to do in manner 
above specified as part of the works, shall be carried out by the Contractor on the same conditions in all respects 
including price on which agreed to do the main work except as here-in-after provided.  No work which radically 
changes the original nature of the contract shall be ordered by the Engineer-in-charge as a deviation and in the 
event of any deviation being ordered which in the opinion of the Contractor changes the original nature of the 
contract, he shall nevertheless carry it out the disagreement as to the nature of the work and rate to be paid there 
for shall be resolved. 
 
 
8.1 The time for completion of the works shall, in the event of any deviations resulting in additional cost over the 

Contract sum being ordered, be extended as follows if requested by the Contractor. 
 

 
(a) in the proportion which the additional cost of the altered additional or substituted work, bears to the original 

contract sum plus. 
(b) 25% of the time calculated in (a) above or such further additional time as may considered reasonable by the 

Engineer-in-charge. 
 
8.2 Rates for such additional altered or substituted work shall be determined by the Engineer-in-charge as 

follows:- 
 
(a) If the rate for additional, altered or substituted items of work in specified in the schedule of quantities, the 

contractor shall carry out the additional, altered or substituted item at the same rate.  In the case of 
composite tenders where two or more schedules of quantities may form part of the contract, the applicable 
rate shall be taken from the schedule of quantities of that particular part in which the deviation is involved, 
failing that at the lowest applicable rate for same item of work in the other schedule of quantities. 

(b) If the rate for any altered, additional or substituted item of work is not specified in the schedule of 
quantities, the rate for that item shall be derived from the rate for nearest similar item specified therein.  In 
case of composite tender where two or more schedule of quantities form part of the contract, the rate shall 
be derived from the nearest similar item in the Bills of quantities of the part of works in which the deviation 
is involved failing that from the lowest of the nearest similar item in other schedule of quantities. 

(c) If the rate for any additional, altered or substituted item of work cannot be determined in the manner 
specified in sub-paras (a) and (b) above then such item of work shall be carried out at the rate entered in the 
C.P.W.D. schedule of rates current the plus/minus the percentage by which the tendered amount of the 
work actually awarded is higher or lower than the estimated amount of the works actually awarded. 
(Applicable to Measurement Contracts based on item rates or lump sum contract based on Bills of quantities 
or percentage rate contract). 
 

(d) If the rate for any altered, additional or substituted item of work cannot be determined in the manner, 
specified in sub para ( a) to (c) above, the contractor shall within 14 days of the date of receipt of the order 
to carry out the said work, inform the Engineer-in-charge of the rate which he proposed to claim for such 
item of work, supported by analysis of the rate claimed, and the Engineer-in-charge shall, within three 
months thereafter, after giving due 
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 consideration to the rate claimed by the Contractor determined the rate on the basis of market rate (s).  In the 
event of the contractor failing to inform the Engineer-in-charge within the stipulated period of time, the rate which 
he proposes to claim the rate for such item shall be determined by the Engineer-in-charge on the basis of market 
rate (s).  For this purpose the purchase voucher etc. shall be produced by the contractor to the Engineer-in-charge. 
  
9. SUSPENSION OF WORKS   
  
9.1 The contractor shall on receipt of the order in writing from the Engineer-in-charge suspend the progress of 

the works or any part thereof for such time and in such manner as the Engineer-in-charge may consider 
necessary for any of the following reasons :- 

(a) On account of any default on part of the contractor. 
(b) for proper execution of the works or part there of for reasons other than the default of the contractor or 
(c) for safety of the works or part there of. 
 
10. TIME AND EXTENSION FOR DELAY 
 
10.1 It is understood and agreed by the Contractor and Corporation that the time is essence of agreement and 

accordingly the contractor shall do and perform his obligations in such a manner as not to hinder delay or 
impair timely completion of the work awarded to him. 

10.2 If the contractor commits default in commencing the execution of the work as aforesaid, Corporation shall 
without prejudice to any other right or remedy, be at liberty to forefeit the Earnest Money/Security Deposit 
absolutely. 

10.3 Construction schedule in the form of a PERT CHART/CPM Network or other suitable representation for the 
programme of work, shall be prepared by the contractor in consultation with the Engineer-in-charge, soon 
after the contract is concluded.  The Chart shall indicate, the different components, items of work and time 
required for completion of each component item, indicating various activities, so as to complete the work in 
all respects within the stipulated period, as indicated in the tender documents. 
To ensure good progress during the execution of the work, the contractor in all cases in which the time 
allowed for any work exceeds one month(save for special jobs), shall achieve completion of 1/8th of the 
whole of the work before 1/4th of the time.  3/8th of the work before one half of the time and 3/4th of the 
work before 3/4th of the time, has elapsed. 

10.4 The contractor shall also furnish his approach to work, indicating briefly his method of working, his plans in 
tackling the construction programme, vis-à-vis, the capacity of equipments he proposes to deploy on various 
components of work etc.  The contractor shall obtain approval of the Engineer-in-charge to the aforesaid.  
They shall mutually decide upon any updating/crashing required and maintain jointly recorded documents in 
connection with all such activities.  In case of any disagreements, the decision of the Engineer-in-charge shall 
be final and binding on the contractor. 
The Contractor shall submit a weekly / fortnightly schedule of work, identifying each item of work for 
acceptance by the Engineer-in-charge. 

 
Hire charges for the equipment provided by the Corporation shall be calculated in accordance with the 
Logbook. 

 
11. MATERIALS 

 
     The contractor shall at his own expense, provide all materials required for the works. 
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11.2   All materials to be provided by the contractor shall be in conformity with technical specifications and    
relevant Indian Standard Codes.  All the contractor’s materials shall be inspected and passed by the Engineer-in-
charge, before their use in the works.  Corporation’s official concerned with the contract shall be entitled at any time 
to inspect and examine any materials to be used in or on the works, either on the site or at factory or workshop or 
other place(s) where such materials are assembled fabricated manufactured or any place(s) where these are laying 
or from where these shall be obtained and the contractor shall give such facilities as may be required for such 
inspection and examination.  The contractor shall, if required by the Engineer-in-charge furnish proof, about the 
suitability of materials. 
 
11.3 The contractor shall at his own expense supply to the Engineer-in-charge samples of materials proposed to 

be used in the works.  The Engineer-in-charge shall, within seven days of supply of samples or within such 
further period as he may require, intimate to the contractor in writing, whether samples are approved by 
him or not. If samples are not approved, the contractor shall forthwith arrange to supply to the Engineer-in-
charge for his approval fresh samples conforming to the specifications laid down in the contract. 

 
11.4 All rejected materials shall be removed from the site, immediately by the contractor at his own cost.  In case 

of default on the part of the contractor in removing rejected materials the Engineer-in-charge shall have full 
powers to procure other proper materials to be substituted for rejected materials and in the event of the 
contractor refusing to comply, he may cause the same to be supplied by other means.  All costs which may 
attend upon such removal and/or substitution shall be borne by the contractor. 

 
11.5     The contractor shall indemnify the corporation servant or employee of the corporation against any action,  

claim or proceeding relating to infringement or use of any patent or design or any alleged patent or design 
rights and shall pay any royalties or other charges which may be payable in respect of any articles or 
materials or part thereof included in the contract.  In the event of any claim being made or action being 
made or action brought against the corporation in respect of any such matters as aforesaid, the contractor 
shall immediately be notified there of. 

 
Provided that such indemnify shall not apply when such infringement has taken place in complying with the 
specific directions/issued by the corporation but the contractor shall pay any royalties or other charges 
payable in respect of any such use, the amount so being reimbursed to the Contractor only if the use was the 
result of any drawing and/or specification issued after submission of the tender. 

 
 11.6   All charges on account of octroi, terminal or sales tax and other duties on materials obtained for the works 
           from any source (excluding materials supplied by the Corporation) shall be borne by the Contractor. 
 
 11.7   The Engineer-in-charge shall be entitled to have tests carried out for any materials supplied by the  

  Contractor other than those for which satisfactory proof has already been furnished, at the cost of the  
  Contractor and the Contractor shall provide at his own expense all facilities which the Engineer-in-charge    
  may require for the purpose. 

12.      GENERAL 
 
12.1 Materials required for the works, whether brought by the Contractor or supplied by the Corporation, shall be 

stored by the Contractor only at places approved by the Engineer-in-charge.  Storage and safe custody of 
materials should be the responsibility of the Contractor. 

 
12.2  Corporation’s official concerned with the Contract shall be entitled at any time to inspect and examine any 

materials to the used in or on the works, either on the Site or at factory or workshop or other place (s) where 
such materials are assembled, fabricated manufactured or any place (s) where are lying or from which these 
being obtained and the Contractor shall give facilities as may be required for such inspection and examined. 
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13. LABOUR LAWS   
 
 
  13.1 The contractor shall employ both skilled and un-skilled labour in sufficient numbers to maintain the required  

rate of progress and quality to ensure workmanship of the degree specified in the contract agreement and to 
the  satisfaction of the Engineer-in-charge. 

13.2  The contractor shall furnish to the Engineer-in-charge at the intervals mentioned in schedule-F a distribution 
return of the number and description by trades of the labour employed on the works.  The contractor shall also 
submit to the Engineer-in-charge on 4th and 19th of every month, a true statement showing (i) the accident that 
occurred during the said fortnight, the circumstances under which these occurred and the extent of damages 
and injury caused by them, (ii) the number of female workers who have been allowed maternity benefit as 
provided in the Maternity Benefit Act – 1961 or Rules made there under and the amount paid to them.  The 
contractor shall not employ children below the age stipulated by law. 

13.3 The contractor shall pay to the labour wages not less than fair wages as defined in the contract 
labour(Regulation and Abolition) Act, 1970 and Rules made there under. 

13.4 The contractor shall in respect of labour employed by him comply with or cause to be complied with the 
contract labour(Regulation and Abolition) Act, 1970 and Rules made there under in regard to all matters 
provided therein. 

13.5 The contractor shall comply with the provisions of the payment of wages Act, 1936, Minimum Wages Act, 1948, 
Employers Liability Act, 1938, Workmen’s Compensation Act, 1948 or any modifications there of or any other 
law relating there to and rules made there under from time to time. 

13.6 The contractor shall be liable to pay his contribution and the employee’s contribution to the employees state 
insurance scheme in respect of all labour employed by him for the execution of the contract, in accordance 
with the provision of the Employees State Insurance Act, 1948 as amended from time to time and as applicable 
in this case.  In case the contractor fails to submit full details of his account of labour employed and the 
contribution payable, the Engineer-in-charge shall recover from the running bills of contractor and amount of 
contribution as assessed by him.  The amount to recover shall be adjusted against the actual contribution 
payable under Employees State Insurance Scheme. 

13.7 The Engineer-in-charge shall on a report having been made by an inspecting staff defined under the contract 
Labour (Regulation Act, 1970 and Rules made there under, have the power to deduct the moneys due to 
contractor may sum required or estimated to be required for making good the loss suffered by a worker or 
workers by reason of non-fulfillment of the conditions of the contract for the benefit of workers, non-payment 
of wages or of deductions made from their wages which are not justified by the terms of the contract or non-
observance of the said Act. 

13.8 The contractor shall indemnify the Corporation against any payment to be made under and for observance of 
the Contract Labour (Regulation and Abolition) Act, 1970 and Rules made there under without Prejudice to his 
right to claim indemnity from his sub-contractors. 

 
14.    MODEL RULES FOR LABOUR WELFARE 
 
14.1   The contractor shall at his own expense comply with or cause to be complied with model rules for labour 

welfare as provided under the rules framed by the appropriate government from time to time for the protection 
of health and for making sanitary arrangements for 
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workers employed directly or indirectly on the works. In case the contractor fails to make arrangements as 
aforesaid the Engineer-in-charge shall be entitled to do so and recover the cost thereof from the contractor. 

14.2     Failure to comply with model rules for labour welfare, Safety code or the provisions relating to report on   
accidents and to grant maternity benefits to female workers shall made the contractor liable to pay to the 
corporation as liquidated damages an amount not exceeding Rs. 50/- for each default or materially incorrect 
statement.  The decision of the Engineer-in-charge in such matters based on reports from the inspecting 
officers, shall be final and binding and deductions for recovery of such liquidated damages may be made from 
any amount payable to the contractor. 

14.3    The Contractor shall not be permitted to enter on (other than for inspection purpose) or take possession of 
the site until instructed to do so by the Engineer-in-charge in writing.  The portion of the site to be occupied by 
the Contractor shall be indicated by the Engineer-in-charge at site and the contractor shall on no account be 
allowed to extent him operations beyond these areas. 

 
In respect of any land allotted to the Contractor for purpose of or in connection with the contract, the 
Contractor shall be a license subject to the following and such other terms and condition as may be imposed 
by the licenser:- 

 
(i) that he shall pay a nominal license fee of Rs.1 per year or part of a year for use and occupation, in respect of 

each and every separate area of land allotted to him. 
(ii) that such use or occupation shall not confer any right of tenancy of the land to the contractor. 
(iii) that the contractor shall be liable to vacate the land on demand by the Engineer-in-charge. 
(iv) that the contractor shall have no right to any construction over this land without the written permission of 

the Engineer-in-charge.  In case he is allowed to construct any structure he shall have to demolish and clear 
the same before handing over the completed work unless agreed to the contractory. 

 
14.4    The Contractor shall provide, if necessary of if required on the site, all temporary access there to and shall 

alter, adapt and maintain the same as required from time to time and shall take up and clear them away as 
and when no longer required and as when ordered by the Engineer-in-charge and make good all damage 
done to the site.  

 
SETTING OUT THE WORKS 

 
The Engineer-in-charge shall supply dimensioned drawings, levels and other information necessary to enable the 

contractor to set out the work.  The Contractor shall provide all labour and setting out apparatus required 
and set out the works and be responsible for the accuracy of the same.  He shall amend at his own cost and 
to the satisfaction of the Engineer-in-charge any error found at any stage which may arise through inaccurate 
setting out unless such error is based on incorrect date furnished in writing by the Engineer-in-charge, in 
which case the cost of rectification shall be borne by the Corporation.  The Contractor shall protect and 
preserve all bench marks used in setting out the works, till end of the Defects Liability period unless the 
Engineer-in-charge directs their earlier removal. 

 
SIDE DRAINAGE 

 
15.  All water which may accumulate on the site during the progress of the works or in trenches and  
           excavations, shall be removed from the site to the satisfaction of the Engineer-in-charge and at the  
           contractors expense. 
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16.      The Contractor shall note at any time do, cause or permit any nuisance on the site or do anything which   
           shall cause unnecessary disturbance or inconvence to owners, tenants of occupiers of other properties  
           near the site and to the public generally. 

 
17. MATERIALS OBTAINED FROM EXCAVATION 

Materials of any kind obtained from excavation on the site shall remain the property of the Corporation and 
shall be disposed of as the Engineer-in-charge may direct. 

 
18. TREASURE TROVE, FOSSILS ETC. 

 
All fossils, coins, articles of value or antiquity and structures and other remains or things of geological or 
archaeological interest discovered on the site shall be the absolute property of the Corporation and the 
contractor shall take reasonable precautions to prevent his workmen or any other person from removing or 
damaging any such article or thing and shall immediately open discovery thereof and before removal 
acquaint the Engineer-in-charge and obtain his directions as to the disposal of the same at the expense of the 
Corporation. 

 
19. PROTECTION OF TREES 

 
Tree designated by the Engineer-in-charge shall be protected from damage during the course of the works 
and earth level within 1 metre of each such tree shall not be changed.  Where necessary, such trees shall be 
protected by providing temporary fencing. 

 
WATCHING AND LIGHTING  

 
20.(a)  The contractor shall provide and maintain at his own expense all lights, guards, fencing and watching when 

and where necessary or required by the Engineer-in-charge for the protection of the works or for the safety 
and convenience of these employee on the works or the public. 

 
CONTRACTOR’S SUPERVISION – SITE TECHNICAL STAFF 

 
21. The contractor shall engage and keep at site, qualified technical staff/engineer with necessary supporting 

supervisory staff of sufficient experience of all types of works covered by this contract and they should have 
all necessary authority to receive materials from the corporation. Issue valid receipt for the same, engage 
labour etc, and proceed with the work as required for speedy execution of the work. 
 
INSPECTION AND APPROVAL 

 
22. All works embracing more than one process shall be subject to examination and approval at each stage 

thereof and the contractor shall give due notice to the Engineer-in-charge or his authorized representative 
when each stage is ready.  In default of such notice, the Engineer-in-charge shall be entitled to appraise the 
quality and extend thereof. 

23. No work shall be covered up or put out of view without the approval of the Engineer-in-charge or his 
authorized representative and the Contractor shall afford full opportunity for examination and measurement 
of any item of work which is about to be covered up or put out of view and to examine foundations before 
permanent item(s) of work is placed thereon.  The contractor shall give the notice to the Engineer-in-charge 
or his authorized representative whenever any such item of work of foundation is ready for examination and 
the Engineer-in-charge or his representative shall without unreasonable delay, attend to the purpose of 
examining and measurement such work.  In the event of the failure of the contractor, such  
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      work shall be uncovered at the contractor’s expense for examination by the Engineer-in-charge. 

 
24. Corporation Officers concerned with the contract shall have powers at any time to inspect and examine any 

part of the works and the Contractor shall give such facilities as may be required for such inspection and 
examination. 

 
DUTIES AND POWERS OF ENGINEER-IN-CHARGE REPRESENTATIVE 

 
25. The duties of the Representative of the Engineer-in-charge , are to watch and supervise the works and to test 

and examine any materials to be used or workmanship employed in connection with the works.  He shall 
have no authority to order any work involving any extra payment by the Corporation nor to make any 
variation in the works. 

26. The Engineer-in-charge may from time to time in writing delegates to his representative any of the powers 
and authorities vested in the Engineer-in-charge and shall furnish to the Contractor a copy of all such written 
delegation of powers and authorities.  Any written instruction or written approval given by the 
representative of the Engineer-in-charge to the contractor within the terms of such delegation shall there 
upon confirm, reverse or very such decision. 

 
REMOVAL OF WORKMEN 

 
27. The Contractor shall employ in and about the execution of the works only such persons as are skilled and 

experienced in their several trades and Engineer-in-charge shall be at liberty to object to and require the 
Contractor to remove from the works any person employed by the Contractor in or about the execution of 
the works who in the opinion of the Engineer-in-charge misconduct himself or incompetent or negligent in 
the proper performance of his duties and such person shall not be again employed upon the works without 
permission of the Engineer-in-charge. 

 
UNCOVERING AND MAKING GOOD 

 
28. The Contractor shall uncover any part of the works and/or make opening in or through the same as the 

Engineer-in-charge may time to time direct for his verification and shall reinstate and make good such part to 
the satisfaction of the Engineer-in-charge.  If any such part has been covered up or put out of view after 
being approved by the Engineer-in-charge and subsequently found on uncovering to be executed in 
accordance with the contract, the expenses of uncovering and/or making openings or through reinstating 
and making good, the same shall be borne by the Corporation.  In any other case all such expenses shall be 
borne by the Contractor. 

 
 
WORKING DURING NIGHT OR ON SUNDAYS AND HOLIDAYS 

 
29. Subject to any provisions to the contrary contained in the contract, none of the permanent works shall be 

carried out during night or on Sundays or on unauthorised holidays without the permission in writing of the 
Engineer-in-charge except when the work is unavoidable or absolutely necessary for the safety of life, 
property or works in which case the contractor shall immediately advice the Engineer-in-charge accordingly. 
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COMPLETION CERTIFICATE 

 
30. As soon as the work is completed, the Contractor shall give notice of such completion to the Engineer-in-

charge and within ten days of receipt of such notice the Engineer-in-charge shall inspect the work and shall 
furnish the contractor with a certificate of the work and shall furnish the contractor with a certificate of 
completion indicating (a) the date of completion (b) defects to be rectified by the Contractor (c ) (and/or) 
item for which payment shall be made at reduced rates.  When separate periods of completion have been 
specified for items or groups of items, the Engineer-in-charge shall issue separate completion certificate for 
such items or groups of items.  No certificate of completion shall be issued, nor shall the work be considered 
to be completed till the contractor shall have removed from the premises on which the work has been 
executed all scaffolding, sheds and surplus materials, except such as are required for rectification of defects, 
rubbish and all huts and sanitary arrangements required for his workmen on the site in connection with the 
execution of the work, as shall have been erected by the contractor workmen and cleaned all dirt from all 
parts of building (s) in, upon or about which the work has been executed or of which the work has been 
executed or of which he may have had possession for the purpose of the execution there of and cleaned 
floors, gutters and drains eased doors and sashes, oiled locks and fastenings labeled keys clearly and handed 
them over to the Engineer-in-charge or his representative and made the whole premises fit for immediate 
occupation or use to the satisfaction of the Engineer-in-charge.  If the contractor shall fail to comply with any 
of the requirements of this conditions as aforesaid, on or before the date of completion of the works, the 
Engineer-in-charge may at the expense of the contractor fulfil such requirements and dispose of the 
scaffoldings, surplus materials, and rubbish etc. as he thinks fit and the contractor shall have no claim in 
respect of any such scaffolding surplus materials except for any sum actually realised by the sale there of less 
the cost of fulfilling the requirements and any other amount that may be due from the contractor.  If the 
expense of fulfilling such requirements is more than the amount realised on such disposal as aforesaid, the 
contractor shall forthwith on demand pay such excess. 

31. If at any time before completion of the entire work, items or groups of items for which separate periods of 
completion have been specified, have been completed, the Engineer-in-charge with the consent of the 
contractor takes possession of any part or parts of the same (any such part) then not withstanding anything 
expressed or implied elsewhere in this contract : 

(a) Within ten days of the date of completion of such items or groups of items or of possession of the relevant 
part of Engineer-in-charge shall issue completion certificate for the relevant part as in condition 30 above 
provided the contractor fulfils his obligation under that condition for the relevant part. 

(b) The defects liability period in respect of such items and the relevant part shall be deemed to have 
commenced from the certified date of completion of such items or the relevant part as the case may be. 

(c) The Contractor may reduce the value insured to extent of full value of the completed items or relevant part 
as estimated by the Engineer-in-charge for this purpose.  This estimate shall be applicable for this purpose 
only and for no other. 

(d) For the purposes of ascertaining compensation for delay in completion of the work relevant part will be 
deemed to form a separate item or group, with date of completion as given in the contract or as extended 
under the relevant condition and actual date of completion as certified by the Engineer-in-charge under this 
condition. 

 
COMPENSATION FOR DELAY/L.D. CLAUSE 

 
32. If the contractor fails to maintain the required progress in items of the condition of this contract or to 

complete the work and clear the site on or before the contract or extended date/period of completion, he 
shall, without prejudice to any other right or remedy of the 
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 corporation on account of such breach, pay as agreed compensation amount calculated as stipulated below or 
such smaller amount as the contract value of the work for every week that the progress remains below that 
specified or that the work remains incomplete.  

 
This will also apply to items or group of items for which separate period of completion has been specified. 
For this purpose the terms “Contract Value” shall be the value at contract rates of the work as ordered. 

 
(a) Completion period (as originally stipulated) not exceeding 6 months - @ 1% per week maximum up to 10 

percent. 
(b) Completion period (as originally stipulated) exceeding 6 months and not exceeding 2 years - @ ½ % per week 

maximum up to 7 ½ %. 
(c) Completion period (as originally stipulated) exceeding 2 years - @ ¼ % per week maximum up to 5 percent. 
 

33. The amount of compensation may be adjusted or set off against any sum payable to the contractor under 
this or any other contract with the Corporation. 

 
DEFECTS & LIABILITY PERIOD : Defects and liability period for this job is mentioned in Schedule-F 
 

34.1 The contractor shall be responsible to make good and remedy at his own expense within such period as may 
be stipulated by the Engineer-in-charge any defect which may develop or may be noticed before the expiry 
of the period mentioned in schedule-F hereto from the certified date of completion and intimation of which 
has been sent to the contractor within seven days of the expiry of the said period by a letter sent by hand 
delivery or by registered post. 

34.2  From commencement to completion of the works, the contractor shall take full responsibility for the care 
here of and for taking precautions to prevent loss or damage and to minimise loss or damage to the greatest 
extent possible and shall be liable for any damage or loss that may happen to the works or any part thereof 
and to all Government T&P from any cause whatsoever (save and except the Accepted Risks) and shall at his 
own cost repair and make good the same. 

34.3 Provided always that the Contractor shall not be entitled to payment unless the contractor shall insure the 
work (from commencement to completion), the Corporations ‘T&P hired by the contractor and all materials 
at site, to their full value (as to Corporations T&P according to the value indicated in schedule-C), against the 
risks of loss or damage from whatever cause arising other than the excepted risks.  The said insurance shall 
be in the joint names of the corporation and the contractor.  The contractor shall deposit with the Engineer-
in-charge the said policy or policies.  All money payable by the insurers under such policy or policies shall be 
recovered by the Corporation and shall be paid to the Contractor shall in instalments by the Engineer-in-
charge for the purpose of re-building or replacement or repair of the works and/or goods destroyed or 
damaged as the case may be. 

 
34.4 If the Contractor has a blanket insurance policy for all his works and the policy covers all the items to be 

insured under this condition, the said policy shall be assigned by the contract in favour of the Corporation, 
provided however if any amount is payable under the policy by the insurer in respect of works other than the 
work under this contract the same may be recovered by the contractor directly from the insurers. 

 
34.5 Where the Corporation building or a part thereof is rented by the contract he shall insure the entire building 

if the building or any part thereof is used by him for the purpose of storing or using materials of combustible 
nature, as to which the decision of the Engineer-in-charge shall be final and binding. 
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34.6 The Contractor shall indemnify and keep indemnified the Corporation against all losses and claims for injuries 

or damage to any person or any property whatsoever which may arise out of or in consequence of the 
construction and maintenance of works and against all claims, damage, proceedings, damage, cost, charges 
and expenses whatsoever in respect of or in relation thereto; provided always that nothing herein 
constrained shall be deemed to render the contractor liable for or in respect of or to indemnify the 
Corporation against any compensation or damages caused by the Expected risks. 

 
34.7 The Contractor shall at all times indemnify the Corporation against all claims, damages or compensation 

under the provisions of Payment of Wages Act, 1936, Minimum wages Act; 1948, Employees Liability Act, 
1938, the Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947 and the Maternity Benefit Act, 
1961 or any modifications thereof or any other law relating thereto and rules made thereunder from time to 
time or as consequence of any accident or injury to any workman or other persons in or about the works, 
whether the employment of the contractor or not (save and except where such accident or servants) and 
against all costs, charges and expenses of any suit, action or proceedings arising out of such accident or injury 
against all sum or gums which may with the consent of the contractor be paid to compromise or compound 
any such claim.  Without limiting his obligations and liabilities as above provided, the contractor shall insure 
against all claims, damages or compensation payable under the Workmen’s compensation Act, 1923 or any 
modification thereof or any other law relating thereto. 

 
34.8  The aforesaid insurance policy/policies shall provide that they shall not be cancelled till the Enginneer-in-

charge has agreed to their cancellation. 
 
34.9 The contractor shall prove to the Engineer-in-charge from time to time that he has taken out all the 

insurance policies referred to above and has paid the necessary premiums for keeping the policies alive till 
expiry of the Defects Liability period. 

 
34.10 The contractor shall ensure that similar insurance policies taken out by his sub-contractors (if any) and shall 

be responsible for any claims or losses to the Corporation resulting from their failure to obtain adequate 
insurance protection in connection thereof.  The Contractor shall produce or cause to be produced by his 
sub-contractor (if any) as the case may be, the relevant policy or policies and premium receipts as and when 
required by the Engineer-in-charge. 

 
34.11 If the contractor and/or his sub-contractor (if any) shall fail to effect and keep in force the insurance referred 

to above or any other insurance which he/they may be required to effect under the terms of the contract, 
they and in any such case the Corporation may, without being bound, effect and keep in force any such 
insurance and pay such premium or premium as may be necessary for that purpose and from time to time 
deduct the amount so paid by the Corporation from any moneys due or which may become due to the 
Contractor or recover the same as debt due from the contractor. 

 
 

FACILITIES TO OTHER CONTRACTORS 
  

35. The Contractor shall, in accordance with requirements of the Engineer-in-charge, afford all reasonable 
facilities to other contractors engaged contemporaneously on separate contracts in connection with the 
works and for departmental labour and labour of any other properly authorised authority or statutory body 
which may be employed at the site on execution of any work not included in the contract or of any contract 
which the Corporation may enter into in connection with or ancillary to the works. 
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NOTICE TO LOCAL BODIES 
 
36. The Contractor shall comply with and give all notices required under any governmental authority, 

instrument, rule or order made under any Act of Parliament, State Law or any regulation or Bye-laws of any 
local authoritiy relating to the works.  He shall before making any variation from the contract drawings 
necessitated by such compliance give to the Engineer-in-charge a written notice giving reasons for the 
proposed variation and obtain the Engineer-in-charges instructions thereon. 

 
36.1 The Contractor shall pay and indemnify the Corporation against any liability in respect of any fees or charges 

payable under any Act Parliament, State Laws or any Government instrument, rule or order and any 
regulations or by-laws of any local authority in respect of the works. 

 
 

SUB-CONTRACTS: 
 

37. The contract shall not sublet any portion of the contract without the prior written approval of the Accepting 
Authority. 

 
INSTRUCTION AND NOTICES: 

 
38. Subject as otherwise provided in this contract, all notices to be given on behalf of the Corporation and all 

other actions to be taken on its behalf may be given or taken by the Engineer-in-charge or any Officer for the 
time being entrusted with the functions, duties and powers of the Engineer-in-charge. 

 
38.1 All instructions, notices and communications etc. under the contract shall be given in writing and if sent by 

registered post to the last know place of above or business of the contractor shall be deemed to have been 
served on the date when in the ordinary course of post these would have been delivered to him. 

 
38.2 The contractor or his agent shall be in attendance at the site/sites during all working hours and shall 

superintendent the execution of the works with such additional assistance in each trade as the Engineer-in-
charge may consider necessary orders given to the contractors agent shall be considered to have the same 
force as if they had been given to the contractor himself. 

 
38.3 The Engineer-in-charge shall communicate or confirm his instructions to the contractor in respect of the 

execution of the work in a ‘Works site order book’ maintained in the office of the Engineer-in-charge and the 
contractor or his authorised representative shall confirm receipt of such instructions by signing the relevant 
entries in this book.  If required by the contractor, he shall be furnished a certified true copy of such 
instruction (s). 

 
Foreclosures of contract in full or in part  

 
39. If at any time after acceptance of the tender the Corporation shall decide to abandon or reduce the scope of 

the works for any reason whatsoever and hence not require the whole or any part of the works to be carried 
out, the Engineer-in-charge shall give notice in writing to that effect to the contractor and the contractor 
shall have no claim to any payment of compensation or otherwise whatsoever on account of any profit or 
advantage which he might have derived from the execution of the works in full but which he did not derive in 
consequence of the foreclosure of the whole or part of the works. 
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39.1 The Contractor shall be paid at contract rates full amount for works executed at site and in addition a 
reasonable amount as certified by the Engineer-in-charge for the items hereunder mentioned which could 
not be utilised on the work to the full extent because of the foreclosure: 

 
(a) Any expenditure incurred on preliminary site work eg. Temporary access road, temporary labour huts, staff 

quarters and site office storage accommodation and water storage tanks. 
(b) i The Corporation shall have the option to take over contractors material or any part thereof either brought to 

site or of which the contractor is legally bound to accept delivery from the suppliers (for incorporation in or 
incidental to the work), provided however, the Corporation shall be bound to take over the materials or such 
portions thereof and the contractor does not desire to retain.  For materials taken over or to be taken over 
by the Corporation, cost of such materials shall, however, take into account purchase price, cost of 
transportation and deterioration or damage which may have been caused to materials whilst in the custody 
of the contractor. 

(ii) For contractors materials not retained by the corporation, reasonable cost of transporting such materials 
from site to contractors permanent stores or to his other works, whichever is less.  If materials are not 
transported to either of the said places, no cost of transportation shall be payable. 

(c ) If any materials supplied by the Corporation are rendered surplus, the same except normal wastage shall be 
returned by the contractor to the Corporation at rates not exceeding these at which these were originally 
issued loss allowance for any deterioration or damage which may have been caused whilst the materials 
were in the custody of the contractor.  In addition, cost of transporting such materials from site to the 
corporation stores, if so required by the Corporation. 

(d) Reasonable compensation for transfer of T&P from site to contractors permanent stores or to his other 
works whichever is less. If T&P are not transported to either of the said places, no cost of transportation shall 
be payable. The Contractor shall if required by the Engineer-in-charge, furnish to him books of account, wage 
books, time sheets and other relevant documents as may be necessary to enable him to certify the 
reasonable amount payable under this condition. 

 
TERMINATION OF CONTRACT FOR DEATH 

 
40.     If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies and if the  

contractor is a partnership concern and one of the partners dies than unless the accepting Authority is 
satisfied that the legal representatives of the individual contractor or of the proprietor of the proprietary 
concern and in the case of partnership, the surviving partners, are capable of carrying out and completing 
the contract, the Accepting authority shall be entitled to cancel the contract as to its incompleted part 
without the Corporation being in any way liable to payment of any compensation to the estate of the 
deceased contractor and/or to the surviving partners of the contractors firm on account of the cancellation 
of the contract.  In the event of such cancellation the corporation shall not hold the estate of the deceased 
contractor and/or the surviving partners of the contractor’s firm liable in damages for not completing the 
contract. 

 
CANCELLATION OF CONTRACT IN FULL OR IN PART 

 
41.      If the Contractor: 
(a) At any time makes default in proceeding with the works with due diligence and continued to do so after a 

notice in writing of 7 days from the Engineer-in-charge or 
(b) Commits default in complying with any of the terms and conditions of the contract and does not remedy it or 

take effective steps to remedy it with 7 days after a notice in writing is given to him in that behalf by the 
Engineer-in-charge. 
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(c) Fails to complete the works or items of work with individual dates of completion, and does not complete 

them within the period specified in a notice given in writing in that behalf by the Engineer-in-charge. 
(d) Shall offer or give or agree to give to any person in Corporation’s service or to any other person on this 

behalf any gift or consideration of any kinds as an inducement or reward for doing or forbearing to do or for 
having done or forborne to do any act in relation to the obtaining or execution of this or any other contract 
for the Corporation or 

(e) Shall enter into a contract with the Corporation in connection with which commission has been paid or 
agreed to be paid by him or to his knowledge unless the particulars of any such commission and the terms of 
payment there of have previously been disclosed in writing to the Accepting/Engineer-in-charge, or 

(f) Shall obtain a contract with the Corporation as a result offering tendering or by other non-bonafide methods 
of competitive tendering; or 

(g) Being an individual, or if a firm any partner there of shall at any time be adjudged insolvent or have a 
receivers order for administration of his estate made against him of shall take any proceedings for liquidation 
or composition (other than a voluntary liquidation for the purpose of amalgamation or reconstruction) under 
any insolvency Act for the time being in force or make any conveyance or assignment of his effects or 
composition or arrangement for the benefit of his creditors or purport so to do, or if any application be made 
under any Insolvency Act for the time being in force for the sequestration of his estate or if a trust deed 
executed by him for benefit of his creditor shall be given to contractor for the value of the work executed by 
him up to the time of cancellation the value of contractor’s materials taken over and incorporated in the 
work, and use of tackle and machinery belonging the contractor ; or 

(h) Being a Corporation, shall pass a resolution or the court shall take an order for the liquidation of its affairs, or 
a receiver or manager on behalf of the debenture holders shall be appointed or a circumstance shall arise 
which entitle the court or debenture holders to appoint a receiver or manager; or 

(i) Shall suffer an execution being levied on his goods and allow it to be continued for a period of 21 days; or 
(j) Assigns, transfers, sublets (engagement of labour on a piece work basis or of labour with materials not to be 

incorporated in the work, shall not be deemed to be subletting) or attempts to assign, transfer or sublet the 
entire works or any portion there of without the prior written approval of the Accepting Authority; 

 
The Accepting Authority may, without prejudice to any other right to remedy which shall have accrued or 
shall accrue there after to the Corporation by written notice cancel the contract as a whole or only such 
items of work in default from the contract. 

41.1     The Accepting Authority shall on such cancellation have powers to: 
(a) take possession of the site and any materials, constructional plant, implements, stores, etc., there on, and/or 
(b) Carry out the incomplete work by any means at the risk and cost of the contractor. 
 
41.2  On cancellation of the contract in full or in part, the Engineer-in-charge shall determine what amount, if any, 

is recoverable from the contractor for completion of the works or part of the works or in case the works or part 
of the works is not to be completed, the loss or damage suffered by the Corporation.  In determining the 
amount, credit shall be given to the contractor for the value of the work executed by him up to the time of 
cancellation, the value of contractors materials taken over and incorporated in the work and use of tackles and 
machinery belonging to the contractor. 

41.3  Any excess expenditure incurred or to be incurred by the Corporation in completing the works or part of the 
works or the excess loss or damages 
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suffered or may be suffered by the Corporation as aforesaid after allowing such credit shall be recovered from 
any money due to the contractor on any account, and if such money are not sufficient the contractor shall be 
called upon in writing to pay the same within 30 days. 

41.4  If the contractor shall fail to pay the required sum within the aforesaid period of 30 days, the Engineer-in-
charge shall have the right to sell any or all of the contractors unused materials, constructional plant, 
Implements, temporary buildings, etc. and apply the proceeds of sale thereof towards the satisfaction of any 
sums due from the contractor under the contract and if thereafter there be any balance outstanding from the 
contractor, it shall be recovered in accordance with the provisions of the contract. 

41.5  Any sums in excess of the amounts due to the Corporation and unsold materials, constructional plant, etc. 
shall be returned to the contractor, provided always that if cost or anticipated cost of completion by the 
Corporation of the works is less than the amount which the Contractor would have been paid had he 
completed the works or part of the works, such benefit shall not accrue to the contractor. 

 
LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND RECTIFICATION THEREOF 
 

42 If the Contractor or his workman or employees shall injure or destroy and part of the building in which they may 
be working or any building, road, fence etc. continuous to the promises on which the work or any part of it is 
being executed or if any damage shall happen to the work while in progress the contractor shall upon receipt of 
a notice in writing in that behalf make the same good at his own expense.  If it shall appear to the Engineer-in-
charge or his representative at any time during construction or re-construction or his prior to the expiration of 
the Defects Liability period, that any work has been executed with unsound, imperfect or unskillful 
workmanship or that any materials are of a quality inferior to that contracted for; or otherwise not in 
accordance with the contract, or that any defect, shrinkage or other fault have appeared in the work arising out 
of defective or improper materials or workmanship, the contractor shall upon receipt of a notice in writing in 
that behalf from the Engineer-in-charge, forthwith rectify or remove and re-execute the work and/or remove 
and replace with other the materials or articles complained of, as the case may be, by other means at the risk 
and expense of the Contractor. 

42.1 In case of repairs and maintenance works, splashes and dropping from white washing, painting etc. shall be 
removed and surfaces, cleaned simultaneously with completion of these items of work in individual rooms, 
quarters or promises etc. where the work is done, without waiting for completion of all other items or work in 
the contract.  In case the contractor fails to comply with the requirements of this condition, the Engineer-in-
charge shall have the right to get the work done by other means at the cost of the contractor.  Before taking 
such action however, the Engineer-in-charge shall give three days notice in writing to the contractor. 

 
URGENT WORKS 

43 If any urgent work (in respect whereof the decision of the Engineer-in-charge shall be final and binding) 
becomes necessary and the contractor unable or unwilling at once to carry it out as he may consider necessary.  
If the urgent work be such as the contractor is liable under the contract to carry out at his expense, all expenses 
incurred on it by the Corporation shall be recoverable from the contractor and be adjusted or set off against any 
sum payable to him. 
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CHANGE IN CONSTITUTION 
 

44 Where the Contractor is a partnership firm, prior approval in writing of the Accepting Authority shall be 
obtained before any change is made in the constitution of the firm.  Where the contractor is an individual or a 
Hindi Undivided family business concern such approval as aforesaid shall like wise be obtained before the 
contractor enters into any partnership agreement where under the partnership firm would have the right to 
carry out the work hereby undertaken by the contractor.  If prior approval as aforesaid is not obtained the 
contract shall be deemed to have been assigned in contravention of condition 41 (j) hereof and the same action 
may be taken and the same consequences shall ensure as provided for in the said condition-41. 

 
 
 
 

TRAINING OF APPRENTICES 
 

45 The Contractor shall during the currency of the contract when called upon by the Engineer-in-charge engage 
and also ensure engagement by sub-contractor and other employed by the contractor in connection with the 
works, such number of apprentices in the categories mentioned in the Scheduled-F and for such periods as may 
be required by the Engineer-in-charge.  The Contractor shall train them as required under the Apprentices Act, 
1961 and shall be responsible for all obligations of the employer under the Act including the liability to make 
payment to Apprentices as required under the Act. 

 
 
 

VALUATION AND PAYMENT 
 
RECORDS AND MEASUREMENT 
 
46 The Engineer-in-charge shall except as otherwise stated ascertain and determine the value of the works done in 

accordance with the measurement recorded and the contracted rates for each such items of work. 
46.1    All items having a financial value shall be entered in measurement book, level book etc. prescribed by the   

Corporation so that a complete record is obtained of all work performed under the contract. 
46.2    Measurement shall be taken jointly by the Engineer-in-charge or his authorised representative and by the 

Contractor or his authorised representative. 
46.3    Before taking measurements of any work, the Engineer-in-charge or the persons deputed by him or the 

purpose shall give a reasonable notice to the contractor.  If the contractor fails to attend or send an authorised 
representative for measurement after such a notice or fail to countersign or to record the objection within a 
week from the date of measurement, then in any such event measurements taken by the Engineer-in-charge or 
by person deputed by him shall be taken to be correct measurements of the work. 

46.4    The Contractor shall, without extra charge, provide assistance with every appliance, labour and other 
things necessary for measurement. 

46.5    Measurements shall be signed and dated by both parties each day on the site on completion of 
measurement.  If the contractor objects to any of the measurement recorded on behalf of the Corporation, a 
note to that effect shall be made in the measurement book against the item objected to and such note shall be  
signed and dated by both parties engaged in taking the measurement. 
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46.6    Where mode of measurement is not otherwise specified, the measurement shall be taken at site as per the   
latest I.S. code of practice at the time of tendering. 

 
      METHODS OF MEASUREMENT 

47 Except where any general or detailed description of the work in quantities expressly shows to the contrary, 
Schedule of quantities shall be deemed to have been prepared and measurement shall be taken in accordance 
with the procedure set forth in the schedule of rates/specification not withstanding any provision in the 
relevant standard method of measurement or any general or local custom.  In the case of items which are not 
covered by the Schedule of rates/specification, measurement shall be taken in accordance with the relevant 
standard method of measurement issued by the Indian Standard Institution. 

 
PAYMENT ON ACCOUNT 

 
48 Interim bills shall be submitted by the contractor at intervals mentioned in schedule-F on or before the date 

fixed by the Engineer-in-charge for the work executed.  The Engineer-in-charge shall then arrange to have the 
bills verified by taking or causing to be taking, where necessary, the requisite measurements of the work. 

48.1 Payment on account for amount admissible shall be made on certifying the sum by the Engineer-in-charge to 
which the contractor is considered entitled by way of interim payment for all work executed, after deducting 
there from the accounts already paid, the security deposit and such other amounts as may be deductible or 
recoverable in terms of the contract. 

48.2 Any interim certificate given relating to work done or materials supplied may be modified or corrected by 
any subsequent interim certificate or by the final certificate.  No certificate of the Engineer-in-charge 
supporting an interim payment shall itself be conclusive evidence that any work or materials to which it relates 
is/or accordance with the contract. 

48.3 Pending consideration of extension of date of completion interim payments shall continue to be made as 
herein provided. 

 
TIME LIMIT FOR PAYMENT OF FINAL BILL 

49 The final bill shall be submitted by the contractor within three months of physical completion of the works.  No 
further claims shall be made by the contractor after submission of the final bill and these shall be deemed to 
have been waived and extinguished.  Payment of these items of the bill in respect of which there is no dispute 
and of items in dispute, for quantities and at rates as approved by Engineer-in-charge, shall be made within the 
period specified hereunder, the period being reckoned from the date of receipt of the bill by the Engineer-in-
charge. 

(i) Contract amount not exceeding Rs. 5.0 lakhs : four months 
(ii) Contract amount exceeding Rs. 5.0 lakhs: six months 
 
50 After payment of the amount of the final bill payable as aforesaid has been made, the Contractor may, if he so 

desires reconsider his position in respect of the disputed portion of the disputed portion of the final bill and if 
he fails to do so within 90 days his disputed claim shall be dealt with as provided in the contract provided 
however no reimbursement or refund shall be made if the increase/decrease is not more than  + 10% of the said 
price, and if so the reimbursement or refund shall be made only on the excess over + 10% provided that any 
increase will not be payable if such increase has become operative after the Contract or extended date of 
completion of the works or items of work in question. 

 
OVER PAYMENTS AND UNDER PAYMENTS 

51 Whenever any claim for the payment of a sum of money to the Corporation arises out of or under this contract 
against the contractor the same may be deducted by the Corporation from any sum then due or, which at any 
time thereafter may become due to the Contractor under  
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           this contract and failing that under any other contract with the Corporation(which may be available with the 
          Corporation) or from his security deposit; or he shall pay the claim on demand. 
51.1   The Corporation reserves the right to carry out post payment audit and technical examination of the final 

bill including all supporting vouchers, abstracts, etc.  The Corporation further reserve the right to enforce 
recovery of any over payment when detected, not withstanding the fact that amount of the final bill may be 
included by one of the parties as an item of dispute before an arbitrator appointed under condition 52 of this 
contract and not withstanding the fact than the amount of the final bill figures the arbitration award. 

51.2   If as a result of such audit and technical examination any over payment discovered in respect of any work 
done by the contractor or alleged to have been done by him under the contract, it shall be recovered by the 
Corporation from the Contractor by any or all of the methods prescribed above or if any underpayment is 
discovered, the amount shall be duly paid the contractor by the Corporation. 

51.3   Provided that the aforesaid right of the Corporation to adjust over-payment against amounts due to the 
contractor under any other contract with the Corporation shall not extend beyond the period of two years from 
the date of payment of the final bill or in case the final bill is a minus bill, from the date the amount payable by 
the contractor under the minus final bill is communicated to the Contractor. 

51.4   Any amount due to the contractor under this contract for under payment may be adjusted against any 
amount then due or which may at any time thereafter become due before payment is made to the contractor,  
from him to the Corporation on any other contract or account whatsoever. 

 
 

ARBITRATION AND LAW 
ARBITRATION 
 

52. Except where otherwise provided for in Contract all questions and dispute relating to the meaning of the 
specifications, designs, drawings and instructions herein before mentioned and as to the quality of 
workmanship or materials used on the work or as to any other question, claim right, matter or thing 
whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications, estimates, 
instructions, orders or these conditions or otherwise concerning the works, or the execution or failure to 
execute the same whether arising during the progress of the work or after the completion or thereof shall be 
referred to the sole arbitrations or otherwise concerning the works, or the execution or failure to execute 
the same whether arising during the progress of the work or after the completion or abandonment thereof 
shall be referred to the sole arbitration of the Chairman and Managing Director of Uranium Corporation of 
India Limited, Jaduguda and if the Chairman and Managing Director is unable or unwilling to act to the sole 
arbitration, of some other person appointed by the Chairman and Managing Director, willing to act as such 
arbitrator.  There will be no objection if the arbitrator so appointed is an employee of Uranium Corporation 
of India Limited, Jaduguda and that he had to deal with the matters to which the contract related and that in 
the course of his duties as such he had expressed views on all or any of the matters in dispute or difference.  
The arbitrator to whom the matter is originally referred being transferred or vacating his office or being 
unable to act for any reason, such Chairman and Managing Director as aforesaid at the time of transfer 
vacation of office of inability to act, shall appoint another person to act as arbitrator in accordance with the 
terms of the contract such person shall be entitled to proceed with the reference from the stage at which it 
was left by his predecessor.  It is also a term of this contract that no person other than a person appointed by 
such Chairman and Managing Director, as aforesaid should act as arbitrator and if for any reason, that is not 
possible, the matter is not to be referred to arbitration at all.  In all  
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cases where the amount of the claim in dispute is Rs. 50,000.00 (Rupees Fifty thousand only) and above, the 
arbitrator shall give reasons for the award. 

 
Subject as aforesaid the provisions of the Arbitration Act, 1940 or any statutory modification or re-
enactment thereof and the rules made thereunder and for the time being in force shall apply to the 
arbitration proceeding under this clause.  It is a term of the contract that the party involving arbitration 
under this clause together with the amount or amounts claimed in respect of each such dispute. 

 
The arbitrator’s may from time to time with consent of the parties enlarge the time, for making and 
publishing the award. 

 
The work under the contract shall, if reasonably possible, continue during the arbitration proceedings and no 
payment due or payable to the contractor shall be with held on account of such proceedings. 

 
The contractor shall be deemed to have entered on the reference on the date he issues notice to both the 
parties fixing the date of the first hearing. 

 
The Arbitrator, shall give a separate award in respect of each dispute or difference referred to him. 

 
The venue of arbitrator shall be such place as may be fixed by the arbitrator, in his sole discretion. 

 
The award of the arbitrator shall be final, conclusive and binding all parties of this contract. 

 
 
 LAWS GOVERNING THE CONTRACT 
 
53. This contract shall be governed by the Indian Laws for the time being in force and it shall be deemed to have 

been executed at Jaduguda, District Singhbhum (East), Jharkhand within the ordinary civil jurisdiction of the 
Competent Courts in the District, Singhbhum. 
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SECTION – VI 
 
 

SPECIAL CONDITIONS OF CONTRACT 
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SECTION – VI 
SPECIAL CONDITIONS 

 
1.0 This section lays down the special conditions of contract forming a part of the contract agreement and shall 

be read in conjunction with the general conditions of contract. 
2.0 Intent of specification as specified under INTENT OF SPECIFICATION shall be deemed to be a part of this 

special conditions of contract. 
3.0 The technical specification and standards of various works shall be specified in tender specification. 
4.0 The work and services to be covered under this specification and the conditions therein are detailed in the 

following sections of the specification and these sections along with enclosed drawings and documents form 
a part of this tender specification. 

 
Section I   : Notice Inviting Tender 
Section II   : General Information 
Section III   : Conditions of Tendering 
Section IV   : Forms 
Section V   : General Conditions 
Section VI   : Special Conditions 
Section VII   : Technical Specification 
Section VII A   : Schedule of items 
Section VIII   : Drawings and documents enclosed with the    
   specification. 

 
5.0 Ground area (without any finish) shall be given for construction of temporary storage/shed.  The contractor 

shall demolish all such temporary structures constructed by him for erection and clean the site, unless, 
otherwise instructed by the purchaser. 

6.0 On arrival of material at site, the contractor shall open the packing, cases, inspect the materials, repair and 
replacement of materials damaged or lost in transit or at site should be done promptly by him at no extra 
cost to the purchaser. 

7.0 The contractor shall arrange for all machinery, tools and tackles etc. as required for handling at site, erection 
of structures under this contract.  No equipment will be available for hire from the purchaser other than 
specified. 

8.0 No compensation shall be paid to the contractor for temporary idling of their workers, officers and 
equipments etc. for hocking/matching up of the works, awarded for the existing works extension which may 
arise due to non-availability of site, facilities etc.  However, best effort shall be put up by the purchaser, 
without disrupting production of the operating plant, to extend all help and facilities at site to the contractor 
for carrying out their works satisfactory without any loss of time and man-hour etc. 

 
9.0 PROGRESS REPORTS AND SCHEDULES 
 

The contractor shall submit to the purchaser, by the 3rd of every month 3(three) copies of a report in an 
approved proforma showing the progress made in construction, procurement  activities of the works during 
the previous months.  The report also indicate any delay with respect to the approved programme and 
corrective measures proposed by the contractor. 
 

10.0 The contractor shall arrange for all approach facilities at his own cost as may be required during construction 
period. 
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11.0 COMPLETION TIME 

            Time of completion for the complete package work shall be mentioned in the NIT.   
 
12.0 MEDICAL CARE 

The contractor shall be fully responsible for any first aid and emergency medical treatment to his employees 
at site.  Necessary arrangements for this purpose shall be made by the contractor at site.  In serious cases, 
Medical facilities of UCIL may be available to the contractor on chargeable basis. 

 
13.0 DELAY IN COMPLETION 

If the contractor fails to complete the works within the time frame of completion the purchaser shall be 
entitled to impose liquidated damage a sum at 1½ % of contract sum for each complete week between the 
time for completion and actual date of completion, maximum upto 7.5 % of the contract value in accordance 
to clause of the general conditions of Contract (G.C.C) 

  
14.0 Schedule of work 
 

The successful contractor will have to submit a programme of work in the form of Bar Chart and PERT Chart 
showing the tentative progress of work of design, fabrication, delivery, installation, commissioning, etc. 
within a reasonable time after receipt of LOI but before signing of the contract agreement, to the purchaser 
for his approval.  The programme to be made in such a manner that it will cause minimum shut down to the 
operating plant. The programme to be made to complete the system within the stipulated time period.  The 
submission to and approved by the purchaser of such programme shall not relieve the contractor of any of 
his duties or responsibilities, under the contract. 

 
15.0 Time Bar on payment 
 

Payment shall be released within 45 days after checking and entries made on measurement book and 
certification of the progress bill (R/A Bill) done by Engineer-in-charge.  No claim whatsoever shall be 
entertained for late payment beyond 45(forty five) days for reasons attributable to the contractor. 

 
16.0 Contractor to follow security rules enforced by the owner 
 

The contractor shall strictly abide by the prevailing security rules and regulations and also to be enforced by 
the owner from time to time.  Entry to the works premises of the owner is strictly restricted and only 
bonafide pass/permission holders are allowed. 

 
17.0 Price Escalation 
 

The unit rates quoted in the schedule of items of work shall be inclusive of all  taxes, duties, levies, railway 
freights and cost of materials, labour, OIL (Diesel, Petrol and Lubricants) royalty wherever applicable and the 
same should remain firm till the completion of the work in all respects.  No escalation on any account would 
be payable under this contract. 
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18.0 MATERIALS TO BE SUPPLIED BY THE PARTY. 
  
The contractor shall supply/provide materials viz. WC Pan,Plastic Emulsion Paint, Lime Power, AC Sheet, GI 
Sheet, Snowcem, Enamel Paint, Tarfelt, Hinges, Screws, C. P. Brass Shower, Wash Basin, mirror,frosted/plain 
glass at their cost from the approved manufacturers only.  

 
19.0     The contractor shall have to provide suitable store building for proper storage of cement.  

. 
 
20.0 Site office and stores 

The contractor shall build at his own cost a suitable site office and necessary stores on the portion of the land 
alloted to him in an approved manner.  The contractor shall maintain and keep his office and stores in good 
condition through out the execution of the works. 

 
21. PAYMENT ON ACCOUNT 
 

(a) Interim bills shall be submitted by the contractor at intervals mentioned in schedule-F on or before 
the date fixed by the Engineer-in-charge for the work executed.  The Engineer-in-charge shall then 
arrange to have the bills verified by taking or causing to be taking, where necessary, the requisite 
measurements of the work. 

 
(b) Payment on account for amount admissible shall be made on certifying the sum by the Engineer-in-

charge to which the contractor is considered entitled by way of interim payment for all work 
executed, after deducting there from the accounts already paid, the security deposit and such other 
amounts as may be deductible or recoverable in terms of the contract. 
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(c) Any interim certificate given relating to work done or materials supplied may be modified or 

corrected by any subsequent interim certificate or by the final certificate.  No certificate of the 
Engineer-in-charge supporting an interim payment shall itself be conclusive evidence that any 
work or materials to which it related is complete in all respects. 

(d) The final bill shall be submitted by the contractor within three months of physical completion 
of the works.  No further claims shall be made by the contractor after submission of the final 
bill and these shall be deemed to have been waived and extinguished.  Payment of these 
items of the bill for quantities and at rates as approved by Engineer-in-charge, shall be made 
within the period specified hereunder, the period being reckoned from the date of receipt of 
the bill by the Engineer-in-charge. 
(i) Contract amount not exceeding Rs. 5.0 lakhs : four months 
(ii) Contract amount exceeding Rs. 5.0 lakhs: six months 

 
(e) Final bill will not be entertained unless the same is accompanied by an affidavit in Form no. 

‘M’ with particulars in form No. ‘N’ as per Rules-40 (10) of Bihar Mineral Concessional Rules-
1972.  Transport Challan in Form No.F in original will also be enclosed along with Final bill or 
paper pertaining to royalty clearance from the concerned department is submitted by the 
contractor. 

 
22 GUARANTEE 

 
(i) Guarantee, whenever required by the contract, shall be furnished by the contractor to the 

owner on forms approved by the Engineer and shall be signed by both the contractor and the 
sub-contractor when the sub-contractor’s work is involved. 

 
(ii) the contract assumes a proper degree of skill on the part of the contractor and all his 

workmen employed.  The contractor shall consult with the engineer whenever in his 
judgement a variation in the work of construction in the quality of materials specified would 
be beneficial or necessary to fulfill the guarantees called for in the contract.  Such variations 
shall be carried out by the contractor only when authorized by the Engineer in writing.  The 
request for such changes shall be made before the contract agreement is executed otherwise 
guarantees will be understood to hold good for work as specified in the contract and any 
variation necessary to fulfill such guarantees shall be carried out by the contractor at his own 
cost. 

 
 
23. CONTRACTOR’S SITE ESTABLISHMENT 

Site office and stores 
The contractor shall build at his own cost a suitable site office and necessary stores on the 
portion of the land allotted to him in an approved manner.  The contractor shall maintain and 
keep his office and stores in good condition through out the execution of the works. 
 

             DRAWINGS 
 
(a) Tender drawings 

The drawings enclosed with this tender document give some idea of the job.  These are 
preliminary drawings for tender purpose only and are by no means the final drawings or show 
the full range of work under the scope. 
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(b) Contractor to examine 
 

The contractor shall examine carefully all the drawings furnished to him and shall call the 
attention of the engineer to any discrepancy in the drawings.  They are also expected to visit 
the site at their own cost to examine and assess the quantum and nature of work, covered 
under this NIT, before submission of offer.  Any discrepancies in the quotation, or revision of 
rates thereon will not be entertained. 

 
 ( C )    Drawings to be made available at site  
 

One copy of the required drawings shall be kept by the contractor at site and shall be made 
available for inspection and use by the engineer and by the any other person authorised by 
the engineer in writing. 
 
 

25.0 CONTRACTOR TO ASSIST IN MEASUREMENT 
 

The engineer shall except as otherwise stated, ascertain and determine by measurement the 
value of work done in accordance with the contract.  The contractor shall when he requires 
any part or parts of the works to be measured, give notice to the engineer or the engineer’s 
representative in making such measurement and shall furnish all particulars required by either 
of them.  Should be contractor not attend or neglect or omit to send such agent then the 
measurement made by the engineer or approved by him shall be taken to be the correct 
measurement of the works. 
Except where any general or detailed description off the work in the schedule of items 
expressly shows to the contrary, all measurements be made according to the procedure set 
forth by the engineer. 

 
26.0 VARIATION AND SCHEDULE OF QUANTITIES 
 

The quantities set out in the schedule of items are the estimated quantities of the permanent 
works only. The actual design and quantities may vary from those indicated in the tender 
documents due to the actual condition of the site or due to other reasons.  The contractor 
shall carry out all the work upto a total variation of ± 15% on the contract price.  All tendered 
rate shall remain firm within this limit.  Any individual item may vary to any extent and be 
excluded altogether and extra items may be included rates  
 
 
for extra items not covered in CPWD, DSR-2007 shall be based on market price of material and 
labour with 15% extra to cover overhead and profits. 
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  27.0 Water 
(a) Water will be provided at a single point near work sit free of cost. 
(b) Contractor has to arrange/make their own arrangement  from above point of water. 

                ( c)       Electricity can be provided at one point near work site free of cost. Extension if required  
                          till have to be arranged by the contractor. 

 
 
28.      Foreclosure of contract 
28.1 If at any time after acceptance of the tender the corporation decides to abandon or reduce 

the scope of the works for any reason whatsoever and hence not required the whole or any 
part of the works to be carried out, the Engineer-in-charge shall give notice in writing to that 
effect to the contractor and the contractor shall have no claim to any payment of 
compensation or otherwise whatsoever, on account of any profit or advantage which he might 
have derived from the execution of the works in full but which he did not derive in consequent 
of the foreclosure of the whole or part of the works. 

 
28.2 That contractor shall be paid at contract rates full amount for works executed at site and, in 

addition, a reasonable amount as certified by the Engineer-in-charge for the items hereunder 
mentioned which could not be utilised on the work to the full extent because of the 
foreclosure: 

a) Any expenditure incurred on preliminary site work e.g; temporary access roads, temporary 
labour huts, staff quarters, and site office storage accommodation and water storage tanks. 

b) The corporation shall have the option to take over contractor’s material or any part thereof 
either brought to the site or of which the contractor is legally bound to accept delivery from 
suppliers (for incorporation in or incidental to the work), provided, however, the Corporation 
shall be bound to take over the materials or such portions thereof which the contractor does 
not desire to retain.  For materials taken over or to be taken over by the Corporation, cost of 
such materials shall, be worked out taking into account purchase price, cost of transportation 
and deterioration or damage which may have been caused to materials while in the custody of 
the contractor. 

                        ( c)     For contractors materials not taken over by the corporation, reasonable cost of transporting such   
                                   materials from site to contractors permanent stores or to his other works, whichever is less.  If  
                                   materials are not transported to either of the said places, no cost of transportation shall be   
                                   payable. 
 

(c) If any materials supplied by the Corporation are rendered surplus, the same except normal  
wastage shall be returned by the contractor to the Corporation at rates not exceeding those at 
which these were originally issued less allowance for any deterioration or damage which may 
have been caused whilst the materials were in the custody of the contractor.  In addition, cost 
of transporting such materials from site to the Corporation Stores, shall be paid to the 
contractor if so required by the corporation. 
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e) Reasonable compensation for transport of T&P from site to contractor’s permanent stores or to 
his other works, whichever is less.  If T&P are not transported to either of the said places, no cost 
of transportation shall be payable. 

 
28.3 The contractor shall if required by the Engineer-in-charge furnish to him books of account, 

wage books, time sheets and other relevant documents as may be necessary to enable him to 
certify the reasonable amount payable under this condition. 

 
 

ROYALTY   
 

Contractor will have to pay royalty charges to the concerned department towards the use of minor minerals 
such as sand, gravel, stone chips, Bricks and morum etc , for the quantity consumed in the work, if 
applicable .  

 
 
Rates quoted by the tenderer should be inclusive of all the taxes, duties and royalty including service tax 
wherever applicable to this contract.  However, 50% service Tax will be deducted from party’s bill and 
deposited by UCIL to the appropriate authority. UCIL will not entertain any  claim in this regard. 
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S A F E T Y    R U L E S 
 
 

SAFETY OF CONTRACTORS EMPLOYEE 
 

 
1. The Contractor shall at all times, take all reasonable precaution for the safety of employees, including those 

of sub-contractors in the performance of his contract and shall comply with all applicable provisions of both 
Central as well as the State Safety Laws.  In addition to the Safety provision already included in the tender, 
the contracting officer shall include the safety requirements recommended by the Health Physics Unit, 
Jaduguda for a specified contract. 
In the event that the contractor fails to comply with these provisions, the contracting officer may, without 
prejudice to any other legal or contractual rights, issue an order stopping all or any part of the work, 
thereafter a start order for resumption of work may be issued at the discretion of the contracting officer.  
The contractor shall make no reason of or in connection with such stoppage. 

2. Contractors shall have a full time Safety Officer/Engineer when the contractor employees 500 or more 
persons or when engaged in specially hazardous work.  In the case of contractors employing fewer than 500 
persons his safety representative shall be an employee in a high supervisory capacity and his safety duties 
may be in addition to other technical administrative duties. 

3. Contractor shall have at least one person fully trained in first Aid present at the site of work all the time. 
4. Contractors must report to the Safety Officer (Mill) through their contracting Officers every accident 

involving. 
--- Their personnel, UCIL property or personnel, ---Property or personnel of other contractors working on the 
site. 

4.1 Contractors must report to the Safety Officer(Mill) immediately on becoming aware of any accident of Type-
A(See Appendix-I) giving the following information:- 
---Name of the informant, ---Nature and location of incident being reported, ---Name of supervisor/Engineer-
in-charge, location and telephone number where he can be reached. 

4.1.1 Contractors shall submit their investigation reports, through their contracting Officer, to the Safety Officer 
(Mill) immediately but not later than 3 working days after the occurrence of accident in the Form-A(See 
Appendix-2). 

4.2 In the case of Type-B accidents (See Appendix-I), contractors shall submit their investigation reports, through 
their contracting officers, to the Safety Officer(Mill) immediately but not later than 3 working days after the 
occurrence of accident in the Form-A. 

4.3 Monthly summary of accidents and cases of fire shall be prepared by each contractor in Form-B(See 
Appendix-3) and be sent to the Safety Officer(Mill) by the 7th of the next month. 

4.3.1 Prime contractor reports shall include the mandays lost and occurrence of accidents under the jurisdiction of 
the sub-contractors. 

4.3.2 Contractors shall submit a narrative on Safety activities and fire incidents for each month alongwith Form-B.  
The review should contain such items as personnel and programme chain, major project started and major 
problems. 
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APPENDIX – 1 

 
 
 

CLASSIFICATION OF ACCIDENTS 
 
 

 
Type-A 
 
1. Fatal injuries 
 
2. Serious injuries such as fracture, dislocation, saver burns necessitating hospitalization. 
 
3. Any injury to five or more persons. 
 
4. Accidents resulting in damage by fire, explosion etc. 
 
 
Type-B 
 

Minor injuries which result in laceration, abrasion, contusion etc. 
 
Disabling injuries but not requiring hospitalization. 
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APPENDIX – 2 

 
 

ACCIDENT INVESTIGATION REPORT 
 
 
Name of the contractor and Project    : 
 
Nature of the contract      : 
 
Name of the Engineer-in-charge    : 
 
Name of the injured person     : 
 
      Age  : 
 
      Address : 
 
Date and Time of accident     : 
Place where the accident occurred    : 
Nature of job       : 
What was the injured person doing 
at the time of accident ?     : 
Description of accident (in detail)    : 
 
 
Nature of injuries      : 
What was defective or in wrong condition that was 
responsible for the accident ?     : 
What was wrong with working methods instructions?  : 
What steps should be taken to prevent/recurrence 
of such accident?      : 
 
 
 
Name of the Witness      : 
 
Safety representative’s remarks with signature and date : 
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APPENDIX – 3 

 
 

(FORM – B) 
 
SUMMARY OF ACCIDENT FOR THE MONTH OF……………………………………. 
 
Name of the Contractor:     Name of the Project: 
 
Name of the sub-contractor:     Name of the Safety representative 
        of the project: 
 
Total no. of persons working 
in the project:       Male   Female  
 
       Engineer: 
 
      Supervisors: 
 
                   Labourers: 
 
Total nos. of accidents(including type ‘A’ & ‘B’ accidents) 
 
Disabling injuries      Non-disabling injuries    
       
-------------------                     --------------------------- 
 
 
Agency      No.  No. of days lost/changed 
 
Machine     : 
 
Handling Materials    : 
 
Full of persons    : 
 
Hand tools     : 
 
Fire/Explosive     : 
 
Collapse of excavation/structure  : 
 
Electric shock/burn    : 
 
Miscellaneous     : 
 
 
Remarks: 
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SCHEDULE OF WORKS 

 
Notes : 
 
1. Details of the items under this schedule shall be read in conjunction with the corresponding technical 

specifications, drawings and either allied tender documents. 
 
2. The work shall be carried out as per construction drawings, specifications, the description of each items in 

this schedule and/or instruction of the Engineer-in-charge. 
 
3. Items of work provided in this schedule but not covered in the specification shall be executed strictly as per 

instructions of the Engineer-in-charge. 
 
4. Unless specifically mentioned otherwise in the contract, the tenderer shall quote for the finished items and 

shall provide for the complete cost of labour, T&P materials, erection and dismantling of necessary 
scaffolding, levies, taxes, transportation, storage, repairs, rectification, maintenance until handling over 
revenue expenses, contingencies, overhead profits and all incidental items not specifically mentioned but 
reasonably implies and necessary to complete the works according to the contract. 

 
5. Rates shall be quoted both in figures and in words in clear legible writing.  No over writing is allowed.  All 

scoring and cancellations should be countersigned by the tenderer.  In case of illegibility, the interpretations 
of  the Engineer-in-charge shall be final.  All entries shall be in the English language. 

 
6. The decision of the Engineer-in-charge shall be final and binding on the contract regarding clarification of 

items in this schedule with respect to the other sections of contract. 
 
 
In this schedule of items following shall apply:- 
 
 
R.M.  : shall mean running meter 
M2   : shall mean square meter 
M3   : shall mean cubic meter 
CM3   : shall mean cubic centimeter 
Tonne  : shall mean metric tonne 
Each  : shall mean one 
Kg  : shall mean kilogram 
T&P  : shall mean tools and plants. 
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SCHEDULE – ‘B’ 
                                          

        Annexure-1 
MATERIALS FOR ISSUE TO THE CONTRACTOR 

 
           -------------------------------------------------------------------------------------------------------------------------- 
           Sl. No.  Particulars  Rate at which materials     Qnty Place of Issue  
                                                                                 Will be issued 
                                                                               Unit/Per           Rate(Rs)          
           --------------------------------------------------------------------------------------------------------------------------- 
 
              1.  Cement                Bag       280.00                    UCIL  Central Stores/ 
                                                                                                                                                Estate Office                                                       
 

2.                Tor Steel                         MT   47500.00   “ 
                                                         
 3.   Structural Steel     MT   31050.00   “                   
 
              4.   Bricks               Thousand            4750.00   “ 
 

5.                Sand                    MT                     362.00   “ 
 

6.   Stone Chips 12mm     MT     1625.00   “ 
 
7.  Stone chips 20mm      MT     1550.00   “                            

 
------------------------------------------------------------------------------------------------------------------------------------- 
 
Above mentioned materials shall be issued contractors free of cost as per standards/norms of consumption from 
Central Stores /Estate Office UCIL, Jaduguda Mines.  
 
In  case of excess consumption over standard consumption penal recovery at double the above specified rate will be 
recovered from bills.  
 
The contractor shall cover all materials at site with requisite Insurance against theft, larcency, fire, tempest and 
flood 
 
 
                                     Signature of Contractor 
 
 
                              Date: 
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SCHEDULE – ‘D’ 
 
 
-------------------------------------------------------------------------------------------------------------------------- 
Sl.No.  Category of labourer  Wages per day (Rs.)                       Remarks 
-------------------------------------------------------------------------------------------------------------------------- 
1.  Un-skilled labourer  Contractor’s are required to 
      enquire from time to time   
      from the govt. autho- 
      rities the minimum wages 
      rate payable and pay to the 
      workman accordingly.      
 
 
 
 
 
 
 
 
  
 
 
 
 
-------------------------------------------------------------------------------------------------------------------------- 
 
 
Signature of Issuing Officer      Signature of Contractor 
 
 
Date:         Date: 
 
 
 
Note: It will be the responsibility of the Contractor to check-up time to time from the Government Authority the 
minimum wages rate payable and pay to the workmen accordingly. 
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SCHEDULE – (F) 

 

 

GENERAL CONDITIONS OF CONTRACT 

 

 

  Accepting Authority                                     Chairman and Managing Director 

Market rate percentage addition to cover 

overheads and profit                                    

 

 

Ten  percent 

Retention Money                                          10 percent of the contract sum including 

earnest Money. 

Time for completion of work                      (12) Twelve Months  

Agreed liquidated damage                           Upto a maximum 10 percent of the 

contract sum. 

Defects Liability period                               Three  Months.  

On Account Payment                                   Five  R.A and 0ne Final Bill will be paid. 

Security deposit returned after virtual 

completion                                                   

Fifty  percent and remaining 50% after 

expiry of defect liability period 

Insurance                                                      As directed. 

Authority for Appointing Arbitrator           Chairman and Managing Director. 
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GENERAL CONDITIONS OF NIT 

 
1.  Three sets of schedule of quantities enclosed separately with this bid document and  bidders are directed         
      to  submit their price offers ( schedule of quantities with rates) in  triplicate. The second and third copy of    
       schedule of quantities and Rates quoted shall necessary be photo / Carbon copy of the original duly signed  by   the Contractor.    
 
2.   Earnest money deposit will be accepted as per relevant clause mentioned under heading  E.M.D.  
 
3.   Income – Tax, Sales Tax will be deducted as per norms of the Corporation , if applicable.   
 
4. The Contractor should quote their rates considering minimum wages for unskilled labourers as per  notification of A.L.C ( C ) , Chaibasa. In 

case of any increase in the minimum wages the same has tobe paid by the contractor.  
 
5.  All terms and conditions like compensation for delay, termination of contract etc. will be governed as  per  UCIL’s tender conditions.  
6.  Safety precaution should be maintained during execution of the work.  
 
7.    Successful bidders should obtain necessary workmen Insurance cover and shall submit to the corporation   
        before the commencement of the work. 
 
8. The entire work will have to be completed within Twelve (12) months time.  
 
9. The successful bidders shall have to comply with the provision of Contract Labour (Regulation and Abolition) Act, 1970 and Rules 

appended there under, if applicable to him.  
 
10. Corporation reserves the right to accept or reject any or all bids either in full or part thereof or to split up if necessary without assigning  

any reason whatsoever.  
 
11.  Tenderers are directed to inspect the area / work  site before quoting their rate.  
 
12.   On account payment:  Five RA and One final bill 
 
13.  Rates to be quoted in figure as well as in words  
 
14.  CONTRACTORS WILL HAVE TO FOLLOW:  The successful tenderers shall have to   comply with provision of Contract  Labour ( Regulation 

& Abolition) Act, 1970, EPF & MP Act, 1952 and Rules framed thereunder, if applicable,  to him / them. 
 
15. The tenderer should mention their price / item rates in figures as well as in words. In case of any dispute  / ambiguity, the price / rate 

mentioned in words shall be considered as final. Insertions, postscripts, additions and alterations shall not be recognised unless 
confirmed by the tenderers signature. Tender shall  submitted schedule of item(s) and    rates(s) in triplicate duly signed an stamped on 
each page. 

 
16.  Two separate work order will be issued to lowest bidder(L-1) and second lowest bidder (L-2) respectively in the ratio of 60:40 after 

opening of tender and finalization of L-1 party.  The final offer amount of L-1 party will be splitted into two parts in which 60% of 
amount/quantities are to be awarded to L-1 tenderer and balance 40% quantities will be awarded to L-2 on thebasis of the same rates, 
terms and conditions of L-1.  Hence, those tenderers who are interested or agree to accep the above claus may apply for tender along with 
submission of acceptance letter.  Earnest money will be forfeited if any of them do not agee/accept the above clause after opening of 
tender and finalization of L-1 & L-2 party. 

 
17. The Contractor s will have to submit the details of the persons to be employed for this work like Name, Father’s Name, Present and 

Permanent Address, Age, Passport Size Photograph, Identification Mark, Name and Address of two referees  along with  police 
verification certificate and medical fitness certificate to the Engineer-in-charge before start of the work, otherwise gate pass will not be 
issued to party/labourers. All materials including tools and tackles required for the above work will be arranged by the contractor.  

 
 
Date:                                                                                                                                          Signature of contractor     
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URANIUM CORPORATION OF INDIA LIMITED 
JADUGUDA MINES 

NIT No. JAD/EM-29 
 Schedule of quantities for Annual  Civil  Maintenance and Development  works for the year 2015-2016   
 in  East and West side of UCIL Housing Colony and any where of UCIL Premises/Colony of Jaduguda Mines. 
 
Item 
No 

Description of items Quantity Unit Rate    
Rs.P. 

Amount  
Rs.P. 

1 Earth work in excavation in foundation,  
trenches or drains not exceeding 1.50M 
in width or 10.00 SqM on plain including 
dressing of sites and ramming of bottoms, 
lift upto 1.50M including getting out  the 
excavated soil and disposal of surplus exca- 
vated soil, including dewatering and  
directed with a lead of 500 M  
  

 
500.00 

 
Cum 

  
 

2 Filling available excavated earth (excluding 
rock) in trenches plinth sides of foundation 
etc. in layers not exceeding 20 cm . in 
depth,consolidating each  deposited layer by 
ramming and watering lead upto 50M and 
lift upto 1.50 M.  
        

 
300.00 

 

 
Cum 

 
 

 
 

3 Excavating holes upto 0.05 M3 including 
getting out the excavated soil including 
consolidating, dewatering all completion 
as per specification and direction of the  
Engineer-in-Charge.    
  

 
200.00 

 
Nos. 

  
 

4 Excavating trenches of required width for 
pipes etc. including excavation for sockets 
and dressing of sides, ramming of bottom,  
depth upto 1.50 M including getting out 
the excavated soil and then returning the 
soil as required in layer not exceeding 20cm 
depth including consolidating each 
deposited layer by ramming, watering etc., 
and disposing  of surplus excavated  soil as  
directed within a lead of 50M pipes, cables 
etc. not exceeding 80 mm dia (hard/dense 
soil).         

 
100.00 

 

 
RM 

  

5 Surface dressing of the ground including 
removing vegetation and inequalities, clay 
etc., not exceeding 15cm deep and disposal 
of rubbish lead upto 500 M and lift upto 
1.5 M.       
    

 
 

3000.00 

 
 

Sqm 

 
 
 
 
 

 
 

6 Cleaning  jungle and grass including of rank 
vegetation , grass, wood, bush, trees and  
saplings of girth upto  30cm measured at  a 
height of 2.60 M above ground level and 
removal of  rubbish upto a distance of 500M 
outside the periphery of the area measured.  
  

 
 
 
 

25000.00 

 
 
 
 

Sqm 

 
 

 

7 Dismantling old plaster or skirting raking 
out joints and cleaning the surface for 
plaster including disposal of rubbish to the 
dumping ground within 50M lead.    
   

 
3000.00 

 
Sqm 
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Item 
No 

Description of items Quantity Unit Rate    
Rs.P. 

Amount  
Rs.P. 

8 Demolishing cement concrete including 
disposal of materials, within 50M lead.                        
1:3:6 (Cement concrete or richer mix.) 
  

 
13.00 

 
Cum 

  

9 Demolishing brick work including stacking 
of serviceable materials and disposal or 
unserviceable materials within 50M lead.      
    

 
30.00 

 
Cum 

  

10 Providing and laying two coats of apcolite  
super  Acrylic emulsion paint (Asian paint) 
of required shade including necessary  
repairs with plaster of paris and smooth 
even finish as per  instruction of Engineer-
in-charge.  (All materials will be supplied by 
contractor ) 
 

 
3000.00 

 
Sqm 

  

11 
 
 
 
 
 
 
 
 
(a) 
 
  
(b) 
 
 

Laying cement concrete in foundation, beam, 
column, floor etc. as per instruction from 
time to time and dewatering if necessary 
during the progress of  work (Rate to be 
quoted shall be inclusive  labour and 
transportation of materials, only cement, 
sand and stone aggregate will be available 
from Estate free of cost). 
          
Concrete mix 1:3:6 (1 cement :3 sand   : 6.20 
mm size crusher stone/waste rock aggregate 
etc.                                                          
Concrete mix 1:2:4 (1 cement: 2 sand :4.20 
mm size crusher stone aggregate).     

 
 
 
 
 
 
 
 
 
 

130.00 
 
 

10.00 

 
 
 
 
 
 
 
 
 
 

Cum 
 
 

Cum 

  

12 Laying RCC work in suspended roofs, floors, 
slab, shelves etc. floor to level including all 
complete . (Rate to be quoted shall be  
inclusive labour and transportation of 
materials only cement, sand and stone 
aggregate  will be issued from Estate free of 
cost.Concrete mix 1:2:4 (1 cement : 2 coarse 
sand: 4 stone aggregate).    
 

 
 
 
 
 

10.00 

 
 
 
 
 

Cum 

  

13 Reinforcement for RCC  work including 
bending,binding and  placing and 
transporting the materials from central store 
free of cost .(rate to be quoted shall be 
inclussive of labourand transportation of 
materials only)                                                      
Tors Steel          

 
 
 

2000.00 

 
 
 

Kg 

  

14  Laying brick work with approved quality 
bricks in cement mortor 1: 6  in foundation  
and  plinth walls of  drain, steps pits etc. to 
correct line and level and plumbs  including 
raking out the joints, curing, scaffolding etc. 
as per the drawing and  instruction from 
time to time and dewatering if necessary. 
(Bricks, sand and cement will be supplied by 
UCIL free of cost but other materials shall be 
borne by the contractor).   

 
 
 
 
 
 

100.00 

 
 
 
 
 
 

Cum 
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Item 
No 

Description of items Quantity Unit Rate    
Rs.P. 

Amount  
Rs.P. 

15 Laying first class brick work in cement 
mortar 1: 6 in super structure including 
different design, scaffolding, raking and 
direction of the Engineer-in-charge. (Bricks 
sand and cement will be supplied by UCIL 
free of cost but other materials shall be 
borne by the contractor).   
 

 
 

60.00 

 
 

Cum 

  

16 Laying best quality half brick work in 
superstructure upto floor two level 1:4 (1 
cement : 4 sand) including curing 
scaffolding, shuttering etc. all complete ( 
brick, cement and sand will supplied by 
Corporation free of cost).   
 

 
 
 

400.00 

 
 
 

Sqm 

  

17 The overhead tank of capacity 1000 litres 
should be constructed with half brick wall 
of 1:3  cement mortor on 10 cm thick RCC 
(1:2:4 ) slab resting on two brick walls of 1:4 
cement mortor with 1:4 cement mortor with 
1:4  cement plastering at 35cm height from 
the floor level. The tanks should be neat 
finished with  cement plaster outside and 
inside with water proofing materials, 50mm 
thick precast RCC (1:2:4: ) slab including 
both side neat cement finish will be 
provided. An outlet GI pipe/bend with plug 
should be grouted at the time of floor slab 
casting  The tank should be leak proof and 
the completed tanks shall be checked by the 
representative of Corporation before being 
taken over old M.S. tanks should be 
removed and returned to Estate Section (his 
own arrangement). All required materials 
will be issued free of cost From Central 
Store/Estate.  

 
 
 
 
 
 
 
 
 
 
 

35.00 
 

 
 
 
 
 
 
 
 
 
 
 

No. 
 
 
 
 
 
 
 

  

18 Laying 15mm thick cement plaster to a 
rough side in cement mortor 1:6 including  
scaffolding, raking 1:6 including scaffolding, 
raking the joints, backing the surface  
finishing to correct  lines, levels plumb 
curing as required (cement and sand will be 
issued free of cost from Estate). All complete 
as per drawing and  specification.   
(cement and sand will be issued free of cost)  
 

 
 
 
 
 
 

3500.00 

 
 
 
 
 
 

Sqm 

  

19 Providing 12mm thick cement plaster 1: 6 
(1 cement:6 fine sand) including scaffolding 
raking the joints,finishing to correct lines, 
level, plumb as required, curing etc. 
complete at all level as per drawing and 
specification. (cement and sand will be 
issued free of cost from Estate)     

 
 
 
 

4000.00 

 
 
 
 

Sqm 

  

20 12mm thick cement plaster with a floating 
coatof neat cement. (cement & sand will be           
supplied by the Corporation (free of cost). 
 

 
2000.00 

 
Sqm 

  

 
                                                                                                                                           Contd…4 



 
 
 

4 
 

Sl 
No 

Description of items Quantity Unit Rate    
Rs.P. 

Amount  
Rs.P. 

21 25mm thick cement concrete flooring 1:2:4 
(1 cement :2 coarse sand :  4 grauted  stone 
aggregate) finished with a floating coat of neat 
cement including cement slurry, rounding of  
edges and strips etc. (cement sand and stone  
chips will be issued free of cost from Estate). 
 

 
 

100.00 

 
 

Sqm 

  

22 Providing & Fixing asbestos cement sheet, in  
roofing fixing with GI’J’ OR ‘L’ hooks, bolts and 
nuts 8mm dia GIplain and bitumen washer 
complete. (GI hook and washer  AC sheet,  will 
be supplied by the Contractor.(Everest Brand) 
 

 
 

120.00 

 
 

Sqm 

  

23 Providing and fixing  G I sheet in roofing  
fixing with GI  J or L  hooks, bolts and nuts 
8mm dia GI plain and bitumin washer 
complete 0.80 mm thick with zink coating not 
less than 275 gram /m2  (all  materials will be 
supplied by the contractor)  
 

 
 
 

70.00 

 
 
 

Sqm 

  

24 Steel work welded in built up section trusses 
and tramed work including cutting, hoisting, 
fixing in position and applying a priming coat 
of approved steel primer. Steel and primer will 
be supplied by corporation free of cost.    
  

 
 

8.00 

 
 

Quintal 

  

25 Replacing existing door shutter with 
40mm/35mm thick commercial flush 
door/panel door shutters of  different sizes 
including fixing the handles, hinges, tower 
bolt, aldrops etc.  wherever necessary. 
All the serviceable fittings of dismantled door 
shutter should be removed and refitted in the 
new door shutter other required fittings are to 
be supplied by the Estate. After fixing the 
shutter a coat of  primer and two coats of 
enamel paint should be applied.    

 
 
 
 
 
 
 

120.00 

 
 
 
 
 
 
 

Nos. 

  

26 Providing and applying two coats of white  
washing with lime on old work as per  
composition mentioned below to give an  
even shade including scaffolding etc. upto 
floor four level complete  including removing  
old white wash. (composition: 5 litre water  per 
kg. Of lime for making cream fevicol DDL –as 
per manufacturer recommendation. Robin  
blue make(P & G)  @ 5 gm per litre of  lime 
wash.( Lime powders blue. Fevicol DDL will be  
arranged by contractors)  

 
 
 
 
 
 

60000.00 

 
 
 
 
 
 

Sqm 

  

27 Providing and applying two coats of water  
proofing cement paint snocem plus of  
(Killick nikon ltd.) on old work includidng 
cleaning the surface with necessary  
arpair (patches upto 0.02 sm with cement 
mortor 1:4) upto floor four level including  
scaffolding etc. all complete as per specification 
and direction of Engineer-in-charge.  
(Snowcem plus will be supplied by contractor) . 
   

 
 
 
 
 

2500.00 

 
 
 
 
 

Sqm 
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Sl 
No 

Description of items Quantity Unit Rate    
Rs.P. 

Amount  
Rs.P. 

28 Providing and applying two coats of synthetic 
enamel paint  for doors, windows, iron grill 
gate of approved brand Apcolite of (asian paint/ 
Nerolac) in all shade on old wood/iron work to 
give an even shade including all holes cracks 
etc. shall be filled in wood filter/ putty and 
surface cleaned and sand papered and  
washing with light detergent mixed water 
complete as per  specification and satisfaction 
of  Engineer- in-charge. (Enamel paint Asian/ 
Nerolac will be supplied by  contractor).  

 
 
 
 
 
 

600.00 

 
 
 
 
 
 

Sqm 

  

29 
 
 
 

Providing and applying two coats of synthetic 
enamel paint on G.I. chainlink fencing and  
M.S. angle poles of approved brand Apcolite 
of (Asian /Nerolac) paint in all shade on old 
G.I. chainlink fencing to give an even shade 
includidng sand papering , surface cleaned all 
steel primer complete as per specification and 
instruction of Engineer-in-charge.  
(Enamel paint and steel primer will be supplied 
by contractor)    

 
 
 
 
 
1000.00 

 
 
 
 
 

Sqm 

  

30 Providing and laying four courses water  
proofing treatment with bitumen felt (ISI 
mark STP Make ) over the roofs, chhujja, 
consisting of first  and third course of blown 
/ and residual bitumen (30/40 grade) 
applied hot at 1.45 kg/SqM of area for each 
course, second course of roofing felt (Hessian 
base, type 3 grade 1) of specific graded and 
fourth and final course of stone grit 6mm and 
down size on pea sized gravel (without dust) 
spread of 6 dm3 per SqM including removing of 
old bitumen   felt / bitumen, cleaning of surface 
and preparation of surface and disposal of 
rubbish within a lead of 100 M all complete as 
per instruction of Engineer-in-charge.   
Bitumen felt (Hessian base) type 3,grade –
1)bitumen grade 30/40   
Tarfelt make – STP/BPI as per IS:1322/1982. 
(All materials will be supplied by the contractor) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

150.00 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

Sqm 

  

31 Transportation of excavated earth from working 
site to other area load upto 1 km by  
mechanical transport including loading 
unloading and lift  upto 2.20 M  disposal earth 
to be levelled and neatly dressed as per 
instruction of Engineer-in-charge.     

 
 
 

150.00 

 
 
 

RM 

  

32 Transportation of cement from Central Stores 
(UCIL) including loading and unloading and 
stacking at Estate godown (tractor trailor/ 
truck will be made available free of cost).    

 
 

3000 

 
 

bags 

  

33 Cleaning of overhead water tank upto 1000 
litres capacity with water and flushing with 
water containing bleaching powder at the rate 
of  0.050 gm per litre of water and cleaning the 
same with fresh water tank should be  cleaning  
properly  disturbing Tank valves & float  valves 
etc.  and free from all particles and bactaria 
including finally checking bibcock for  

 
 
 

700.00 

 
 
 

No. 
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Sl 
No 

Description of items Quantity Unit Rate    
Rs.P. 

Amount  
Rs.P. 

 satisfactory flow of water. All complete as per 
direction and satisfaction  of the Engineer –in-
charge.(only bleaching power will be supplied 

by the  Corporation free of cost). 

    

34 Fixing door/window frame in existing opening 
including frame indoors/sil onwards, cutting 
masonry for hold fasts embeding, hold fasts in 
cement concrete 1:2:4 (1 cement : 2 coarse 
sand : 4 20mm size crusher stone aggregate) 
and making good the damages to walls and 
floor as required complete including taking 
out the  damaged frame and removing and 
refixing the existing door shutter/window 
shutters. Released frame should be returned 
to Estate Office and  disposal of rubbish to 
the dumping area within 50M lead. (only 
wooden frame will be issued by the 
Corporation  free   of  cost)   
 

 
 
 
 
 
 

150.00 

 
 
 
 
 
 

RM 

  

35 Fixing glazed wooden shutter for windows and 
ventilators with window glass panes including 
black enamelled M.S. Butt hinges with  
necessary screws including  refixing tower 
bolts, handles, hooks etc.  All complete.     
(only MS Butt hinges and screws will be 
suppliedby the contractor other materials 
supplied by corporation free of cost.) 
 

 
 
 
 

40.00 

 
 
 
 

Sqm 

  

36 Filling in plinth with sand under floors 
including watering, ramming consolidating 
and dressing complete upto 1.05 km. Lead.  
 

 
50.00 

 
Cum 

  

37 
 
 
a) 
 
 
 
b) 

Providing and  fixing centering and  
shuttering including strutting, propping etc. 
and removal of form for  
Foundation, footings, bases of column etc. for  
mass  concrete.                                                              

 
 

Lintels, beams, plinth beams, girders,                                                          
bressumers and cantilevers   
            

 
 
 

150.00 
 
 
 

50.00 

 
 
 

Sqm 
 
 
 

Sqm 

  

38 Providing flush pointing on stone work with 
cement mortor 1:3 (1 cement :  3 fine sand)  
including scaffoldidng racking the joints, 
cinishing to correct lines, level plumb as  
required all complete as per specification.               
(Labour rate only)       
 

 
 
 

1200.00 

 
 
 

Sqm 

  

39 Laying boulder masonary with hard stone 
in foundation and plinth including levelling 
up with cement concrete 1:6:12 ( 1 cement 
: 6 coarse sand: 12 graded stone aggregate 
20mm nominal size) at plinth level with  
cement mortor  1:6 (1 cement: 6 coarse 
sand)   (Labour rate only)  
 

 
 
 

50.00 

 
 
 

Cum 
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Sl 
No 

Description of items Quantity Unit Rate       
Rs.P. 

Amount  
Rs.P. 

40 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
a) 
 
 
b) 

1.2m high fencing with 1.8m R.C.C./ 
MS. Angle pole posts of standard  design 
placed every 3m apart, embedded in  
cement concrete blocks, every 15th post, 
last but one end post and corner post 
shall be strutted on both sides and end  
post one side only. Provided with nine  
horizontal lines and two diagonals of G.I. 
barbed wire 9.38 kg per 100 metres(min) 
between the two posts fitted and fixed 
with G.I staples on wooden plugs or  
G.I. binding wire tied to 6 mm bar nibs 
Fixed while casting the post (cost of 
R.C.C/M.S.Angle. Posts, struts, earth work 
and concrete to be paid for separately and  
barbed wire will be  supplied by Corporation. 
 
Nine horizontal lines and two  
Diagonals of GI barbed wire     
     
One horizontal or vertical line of  
G.I. barbed wire     
  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

300.00 
 
 

6000.00 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

RM 
 
 

RM 

  

41  Providing and fixing C.P. brass shower 
rose with 15 or 20mm inlet   ( C.P. shower 
rose supplied by the contractor) Make 
“OMCO” 100 MM  diameter. 
 

 
 

50.00 

 
 

Each 

  

42 Providing and fixing and replacing  existing 
white vitereous china water closet orissa  
pattern W.C. pan of 580 mm size including 
cutting making good the wall and floors  
wherever required and disposal of  
existing W.C.Pan (W.C.Pan will be supplied 
by the contractor) Make: Hindustan  
Sanitary Work. 
  

 
 

100.00 

 
 

Each 

  

 
43 

  
Providing and fixing white vitreous china 
wash basin with C.I. / M.S. bracket,  
32mm C.P. brass waste of standard  
pattern, including painting of fittings and  
brackets, cutting and making good the walls  
wherever required. Flat back wash basin  
size 630x450 mm . 
Make: Hindustan sanitary ware . 
(All materials supplied by the contractor) 
 

 
 
 
 

20.00 

 
 
 
 

Each 

  

44 Providing and fixing 600x450mm bevelled 
edge mirror of superior glass (of approved 
quality) complete with 6mm thick hard board 
ground fixed  to wooden cleats with  C.P. 
brass screws and washers complete. (All 
materials supplied by the contractor)Make 
Modi Guard)  
 

 
 

30.00 

 
 

Each 
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Sl 
No 

Description of items Quantity Unit Rate    
Rs.P. 

Amount  
Rs.P. 

45 Renewing glass panes (Plain / frosted with 
putty and clips wherever necessary glass 
panes weighing 7.50 /m2 (swastic brand 
super quality putty only  be used). All 
material supplied   by contractor. 
 

 
 

35.00 

 
 

Sqm 

  

46 Daily or as and when required maintenance of 
plumbing, carpentary, painting, sanitation, 
grass cutting and misc. civil work in whole 
Jaduguda housing coloby area approximate 
135 acre per day for  365 days including 
Sundays and Holidays in G-shift / B-shift as 
directed by the  Engineer-in-charge. Note: 
Minimum one No. plumber, Three Nos. 
Carpenter, One No. Sanitary Mason and Five 
Nos unskilled labour or as directed by the 
Engineer –in-charge is required  to cover  the 
135 Acre area per day.  
All materials will be supplied by the 
department (UCIL) but tools & tackles have to 
be arranged by the contractor. 
 

 
 
 
 
 
 
 
 
 
 

42255.00 

 
 
 
 
 
 
 
 
 
 

Acre 

  

47 Applying  painting top of roofs with bitumen of  
approved quality at 17.00 kg. Per 10M2 
imprenated with a coat of coarse sand at 60 
M3 per 10M2 area including cleaning 

the slab surface with brushes. (all complete as 
per specification).Bitumen and sand will be 
issued  free of cost from Estate) 
 

 
 

2000.00 

 
 

Sqm 
 

  

48 Renewing glass panes (plain/frosted with 
putty and clips wherever necessary glass 
panes weighing 7.50 kg. / m2 . Glass & putty 
supplied by Corporation from Estate office       
( free of cost).  
 

 
 

400.00 

 
 

Nos 

  

                                                                                         Total Amount   Rs.  
 
 
 
If any, rebate please write in words…………………………………… 
 
 
(Rupees …………………………………………………………………….  
 
 
 
 
Date:                                                                                          Signature of Contractor 

 
 
 
 
 


