
Bid Details/�बड �ववरण

Bid End Date/Time/�बड बंद होने क� तार�ख/समय 08-07-2023 12:00:00

Bid Opening Date/Time/�बड खुलने क�
तार�ख/समय 08-07-2023 12:30:00

Bid Offer Validity (From End Date)/�बड पेशकश
वैधता (बंद होने क� तार�ख से) 180 (Days)

Ministry/State Name/मं ालय/रा!य का नाम Pmo

Department Name/�वभाग का नाम Department Of Atomic Energy

Organisation Name/संगठन का नाम Uranium Corporation Of India Limited

Office Name/काया%लय का नाम Jaduguda

Item Category/मद केटेगर�

Manpower Outsourcing Services - Minimum wage - Skilled;
Others; Mechanic - Automobile , Manpower Outsourcing
Services - Minimum wage - Semi-skilled; Others; Mechanic -
Automobile , Manpower Outsourcing Services - Minimum
wage - Unskilled; Others; Mazdoor/Labour

Contract Period/अनुबंध अविध  1 Year(s)

Minimum Average Annual Turnover of the
bidder (For 3 Years)/�बडर का )यूनतम औसत
वा�ष%क टन%ओवर (3 वष/ का)

33 Lakh (s)

Past Experience of Similar Services
required/इसी तरह क� सेवाओं का �पछला आव4यक
अनुभव है

Yes

MSE Exemption for Years of Experience and
Turnover/ अनुभव के  वष/ से एमएसई छूट  No

Startup Exemption for Years of Experience
and Turnover/ अनुभव के  वष/ से 7टाट%अप छूट  No

Document required from seller/�व8ेता  से मांगे
गए द7तावेज़

Experience Criteria,Bidder Turnover,Certificate (Requested
in ATC),Additional Doc 1 (Requested in ATC),Additional Doc
2 (Requested in ATC),Additional Doc 3 (Requested in ATC)
*In case any bidder is seeking exemption from Experience /
Turnover Criteria, the supporting documents to prove his
eligibility for exemption must be uploaded for evaluation by
the buyer

Bid to RA enabled/�बड से :रवस% नीलामी स;8य ;कया No

Type of Bid/�बड का <कार Two Packet Bid

 

Bid Number/बोली 8मांक (�बड सं=या):
GEM/2023/B/3581767

Dated/;दनांक : 17-06-2023

Bid Document/ �बड द7तावेज़
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Time allowed for Technical Clarifications
during technical evaluation/तकनीक� मूEयांकन के
दौरान तकनीक� 7पGीकरण हेतु अनुमत समय

2 Days

Estimated Bid Value/अनुमािनत �बड मूEय 11331237

Evaluation Method/मूEयांकन पHित Total value wise evaluation

Bid Details/�बड �ववरण

EMD Detail/ईएमड� �ववरण

Advisory Bank/एडवाईजर� बJक State Bank of India

EMD Amount/ईएमड� रािश 113312

ePBG Detail/ईपीबीजी �ववरण

Advisory Bank/एडवाइजर� बJक State Bank of India

ePBG Percentage(%)/ईपीबीजी <ितशत (%) 10.00

Duration of ePBG required (Months)/ईपीबीजी क�
अपेLMत अविध (मह�ने). 18

(a). EMD EXEMPTION: The bidder seeking EMD exemption, must submit the valid supporting document for the
relevant category as per GeM GTC with the bid. Under MSE category, only manufacturers for goods and Service
Providers for Services are eligible for exemption from EMD. Traders are excluded from the purview of this
Policy./जेम क� शत/ के अनुसार ईएमड� छूट के इNछुक �बडर को संबंिधत केटेगर� के िलए �बड के साथ वैध समिथ%त द7तावेज़ <7तुत करने है।
एमएसई केटेगर� के अतंग%त केवल व7तुओं के िलए �विनमा%ता तथा सेवाओं के िलए सेवा <दाता ईएमड� से छूट के पा  हJ। Qयापा:रयR को इस नीित के
दायरे से बाहर रखा गया है।

(b). EMD & Performance security should be in favour of Beneficiary, wherever it is applicable./ईएमड� और संपादन
जमानत रािश, जहां यह लागू होती है, लाभाथS के पM मT होनी चा;हए। 

Beneficiary/लाभाथS : 
DGM (A/c's)
JADUGUDA, Department of Atomic Energy, URANIUM CORPORATION OF INDIA LIMITED, PMO
(Works Account Section)

Splitting/�वभाजन

Bid splitting not applied/बोली �वभाजन लागू नह�ं ;कया गया.

MII Compliance/एमआईआई अनुपालन

MII Compliance/एमआईआई अनुपालन Yes

MSE Purchase Preference/एमएसई खर�द वर�यता
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MSE Purchase Preference/एमएसई खर�द वर�यता Yes

1. The minimum average annual financial turnover of the bidder during the last three years, ending on 31st
March of the previous financial year, should be as indicated above in the bid document. Documentary evidence in
the form of certified Audited Balance Sheets of relevant periods or a certificate from the Chartered Accountant /
Cost Accountant indicating the turnover details for the relevant period shall be uploaded with the bid. In case the
date of constitution / incorporation of the bidder is less than 3-year-old, the average turnover in respect of the
completed financial years after the date of constitution shall be taken into account for this criteria. 
2. Purchase preference to Micro and Small Enterprises (MSEs): Purchase preference will be given to MSEs as
defined in Public Procurement Policy for Micro and Small Enterprises (MSEs) Order, 2012 dated 23.03.2012 issued
by Ministry of Micro, Small and Medium Enterprises and its subsequent Orders/Notifications issued by concerned
Ministry. If the bidder wants to avail the Purchase preference for services, the bidder must be the Service
provider of the offered Service. Relevant documentary evidence in this regard shall be uploaded along with the
bid in respect of the offered service. If L-1 is not an MSE and MSE Service Provider (s) has/have quoted price
within L-1+ 15% of margin of purchase preference /price band defined in relevant policy, then 100% order
quantity will be awarded to such MSE bidder subject to acceptance of L1 bid price. 
3. Estimated Bid Value indicated above is being declared solely for the purpose of guidance on EMD amount and
for determining the Eligibility Criteria related to Turn Over, Past Performance and Project / Past Experience etc.
This has no relevance or bearing on the price to be quoted by the bidders and is also not going to have any
impact on bid participation. Also this is not going to be used as a criteria in determining reasonableness of
quoted prices which would be determined by the buyer based on its own assessment of reasonableness and
based on competitive prices received in Bid / RA process. 
4. Past Experience of Similar Services: The Bidder must have successfully executed / completed at least one
single order of 80 % of the Estimated Bid Value or 2 orders each of 50 % of the Estimated Bid Value or 3 orders
each of 40 % of the Estimated Bid Value for similar service(s) in last three years to any Central / State Govt
Organization / PSU / Public Listed Company. Copies of contracts / work orders and documentary evidence of
successful execution / completion in support of Past Experience of Similar Services along with names, address
and contact details of clients shall be uploaded with the bid for verification by the Buyer. 

Additional Qualification/Data Required/अित:रV योWयता /आव4यक डेटा

Scope of work & Job description:1686980152.pdf

Buyer to upload undertaking that Minimum Wages indicated by him during Bid Creation are as per
applicable Minimum Wages Act:1686980185.pdf

Manpower Outsourcing Services - Minimum Wage - Skilled; Others; Mechanic -
Automobile ( 19 )

Technical Specifications/तकनीक� �विश�Gयाँ 

Specification Values

Core

Skill Category Skilled

Type of Function Others

List of Profiles Mechanic - Automobile

Educational Qualification 10th pass or ITI pass

Specialization In Diesel Equipment

Post Graduation Not Required

Specialization for PG Not Applicable
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Experience For 10th pass 05 years and for ITI pass 03 years

State NA

Zipcode NA

District NA

Addon(s)/एडऑन

Specification Values

Additional Specification Documents/अित:रV �विश�G द7तावेज़

Consignees/Reporting Officer/परे�षती/:रपो;टZग अिधकार� 

S.No./8.
सं.

Consignee
Reporting/Officer/

परे�षती/:रपो;टZग
अिधकार�

Address/पता
Number of

Resources to
be hired

Additional
Requirement/अित:रV

आव4यकता

1 Samant Hembram

832107,UCIL TURAMDIH STORE
UCIL TURAMDIH MINES , PO-
SUNDARNAGER , DIST-EAST
SINGHBHUM,JAMSHEDPUR
JHARKHAND Ph no :
8789648210

19

Bonus (INR per
day) : 69.06
EDLI (INR per day)
: 4.15
EPF Admin Charge
(INR per day) :
4.15
Minimum daily
wage (INR)
exclusive of GST :
829
Optional
Allowances 1 (INR
per day) : 0
Optional
Allowances 2 (INR
per day) : 0
Optional
Allowances 3 (INR
per day) : 0
ESI (INR per day) :
37.31
Number of working
days in a month :
26
Provident Fund
(INR per day) :
99.48
Tenure/ Duration of
Employment (in
months) : 12

Manpower Outsourcing Services - Minimum Wage - Semi-skilled; Others; Mechanic -
Automobile ( 3 )
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Technical Specifications/तकनीक� �विश�Gयाँ 

Specification Values

Core

Skill Category Semi-skilled

Type of Function Others

List of Profiles Mechanic - Automobile

Educational Qualification 10th pass or ITI pass

Specialization In Diesel Equipment

Post Graduation Not Required

Specialization for PG Not Applicable

Experience 0 to 3 Years

State NA

Zipcode NA

District NA

Addon(s)/एडऑन

Additional Specification Documents/अित:रV �विश�G द7तावेज़

Consignees/Reporting Officer/परे�षती/:रपो;टZग अिधकार� 

S.No./8.
सं.

Consignee
Reporting/Officer/

परे�षती/:रपो;टZग
अिधकार�

Address/पता
Number of

Resources to
be hired

Additional
Requirement/अित:रV

आव4यकता
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1 Samant Hembram

832107,UCIL TURAMDIH STORE
UCIL TURAMDIH MINES , PO-
SUNDARNAGER , DIST-EAST
SINGHBHUM,JAMSHEDPUR
JHARKHAND Ph no :
8789648210

3

EDLI (INR per day)
: 3.56
Bonus (INR per
day) : 59.23
EPF Admin Charge
(INR per day) :
3.56
Optional
Allowances 1 (INR
per day) : 0
Optional
Allowances 2 (INR
per day) : 0
Optional
Allowances 3 (INR
per day) : 0
Minimum daily
wage (INR)
exclusive of GST :
711
Number of working
days in a month :
26
Provident Fund
(INR per day) :
85.32
ESI (INR per day) :
32
Tenure/ Duration of
Employment (in
months) : 12

S.No./8.
सं.

Consignee
Reporting/Officer/

परे�षती/:रपो;टZग
अिधकार�

Address/पता
Number of

Resources to
be hired

Additional
Requirement/अित:रV

आव4यकता

Manpower Outsourcing Services - Minimum Wage - Unskilled; Others; Mazdoor/Labour
( 3 )

Technical Specifications/तकनीक� �विश�Gयाँ 

Specification Values

Core

Skill Category Unskilled

Type of Function Others

List of Profiles Mazdoor/Labour

Educational Qualification High School

Specialization In Diesel Equipment

Post Graduation Not Required

Specialization for PG Not Applicable

Experience 0 to 3 Years

6 / 70



State NA

Zipcode NA

District NA

Addon(s)/एडऑन

Specification Values

Additional Specification Documents/अित:रV �विश�G द7तावेज़

Consignees/Reporting Officer/परे�षती/:रपो;टZग अिधकार� 

S.No./8.
सं.

Consignee
Reporting/Officer/

परे�षती/:रपो;टZग
अिधकार�

Address/पता
Number of

Resources to
be hired

Additional
Requirement/अित:रV

आव4यकता

1 Samant Hembram

832107,UCIL TURAMDIH STORE
UCIL TURAMDIH MINES , PO-
SUNDARNAGER , DIST-EAST
SINGHBHUM,JAMSHEDPUR
JHARKHAND Ph no :
8789648210

3

Minimum daily
wage (INR)
exclusive of GST :
595
Bonus (INR per
day) : 49.56
EDLI (INR per day)
: 2.98
EPF Admin Charge
(INR per day) :
2.98
Optional
Allowances 1 (INR
per day) : 0
Optional
Allowances 2 (INR
per day) : 0
Optional
Allowances 3 (INR
per day) : 0
ESI (INR per day) :
26.78
Number of working
days in a month :
26
Provident Fund
(INR per day) :
71.4
Tenure/ Duration of
Employment (in
months) : 12

Buyer Added Bid Specific Terms and Conditions/8ेता  \ारा जोड़� गई �बड क� �वशेष शत^
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1. Generic

OPTION CLAUSE: The buyer can increase or decrease the contract quantity or contract duration up to 25
percent at the time of issue of the contract. However, once the contract is issued, contract quantity or
contract duration can only be increased up to 25 percent. Bidders are bound to accept the revised
quantity or duration

2. Forms of EMD and PBG

Bidders can also submit the EMD with Payment online through RTGS / internet banking in Beneficiary
name

Uranium Corporation of India Ltd
Account No.
33135840169
IFSC Code
SBIN0000227
Bank Name
SBI Jadugoda
Branch address
P.O. Jadugoda Dist. Purbi Singhbhum Jharkhand 832 102
.
Bidder to indicate bid number and name of bidding entity in the transaction details field at the time of on-
line transfer. Bidder has to upload scanned copy / proof of the Online Payment Transfer along with bid.

3. Forms of EMD and PBG

Successful Bidder can submit the Performance Security in the form of Account Payee Demand Draft also
(besides PBG which is allowed as per GeM GTC). DD should be made in favour of

URANIUM CORPORATION OF INDIA LIMITED
payable at
JADUGUDA Branch of State Bank of India [Jadugoda Branch Code no 0227]
. After award of contract, Successful Bidder can upload scanned copy of the DD in place of PBG and has to
ensure delivery of hard copy to the original DD to the Buyer within 15 days of award of contract.

4. Buyer Added Bid Specific ATC

Buyer Added text based ATC clauses

 

Scope of work

                        

                Supply of 25 numbers of workers (19 skilled, 03 Semiskilled & 03 Unskilled in ‘A’, ‘B’ and ‘C’ Shif
t) for mechanical work at Turamdih mine both surface & underground including garage to carry out the rep
air and maintenance work including washing, greasing, tyre removal and fitment, fitment of spares and ma
chine parts, auto electrical work in underground mine equipment like Mine Truck, Scoop Tramp, Drill Jumb
o, Scissor Lifter and other service vehicles etc and any other related work, with provision of uniform, PPE a
nd other gadget for worker as per direction and instruction of engineer in-charge.
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Pre-Qualification Criterion (PQC):
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1.    The bidder should have PAN (Permanent Account Number), GST Number and Provident Fund Registration 
Number of Jharkhand only.

The average annual financial turnover during the last 3 years should be at least Rs 33.99 Lakh.

 

The bidder should have experience of having successfully completed similar works during last 7 years last 
day of month previous to the one in which applications are invited should be either of the following:

a. One similar work costing not less than Rs 90.65 Lakh
b. Two similar works each costing not less than Rs 56.66 Lakh.
c. Three similar works each costing not less than Rs 45.32 Lakh.

Similar work means work for Manpower supply/Mechanical works/ Civil works / Electrical works / Mining wo
rks.
 

2.         GEOGRAPHIC PRESENCE:
Office registration certificate: Registered Office or at least one of the registered Branch Office of the bi
dder shall be located and registered within the geographical limits of East Singhbhum, West Singhbhu
m and Seraikela Kharsawan District of Jharkhand State where the services need to be provided. Docu
mentary evidence must be provided in the form of documents as per the following which satisfies as a 
proof of having the office establishment.

        I.            Landline phone number in the name of the Firm or
      II.            Electricity bill for last one year in the name of the Firm or
   III.            GSTIN registration or
    IV.            PAN.
 
 
                                                                                
 
 
 
 
 
 
 
 
 
 
 

 

 
 
 
 
 
 
 

Special Conditions of Contract
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1.       The Tenderers are advised to visit the site to acquaint themselves as to the n
ature and location of the work, the general and local conditions particularly tho
se bearing upon transportation, physical condition of the site conditions of the 
ground, quality and quantity of surface to be encountered, the character of eq
uipment and facilities needed preliminary to and during the progress of the wo
rk, and all other matters which can be of, in any way affect the work the cost t
hereof under the contract.  Tenderer must have qualified persons with full kno
wledge and experience to carry out these jobs.
 

2. VALIDITY OF TENDER: The offer shall be valid for at least Six Months.

3. Period of Contract: Time of completion for this work shall be 01 (One)Year.

4. TENDERER’S ADDRESS: Tenderer’s with valid address and telephone number (s) for contacting them
for all 24 hours shall be given then only their case will be considered.  Tenderers without valid addr
ess and telephone numbers shall be rejected.

4.1. Performance Security (Security deposit): Total amount of Performance Security will be 10 % of t
he awarded value of work.  The contractor has to deposit 5% of the total value of work as initial Performan
ce Security in the form of DD/DAC/TDR/FOR from SBI or any Indian nationalized bank at the time of agreem
ent within 15 days of issue of the work order. In addition to the above further amount to the extent of 5% 
of the value of work shall be deducted from the Running Account bills by way of percentage deductions.  S
uch percentage deduction shall be @ 10% of the running account bills till the full amount of Performance S
ecurity is realized / retained by the Corporation.

 
5. Income Tax, Sales Tax will be deducted as per norms of the Corporation, if applicable.

6. The quoted rate must be inclusive of all taxes and duties. The quoted rate must also be inclusive of 
GST, if applicable. UCIL shall not pay any GST.

 

7. Contractor has to give a certificate of liability for damage done by their employees/workers. Contrac
tor has to provide detail address of their employees/workers engaged for this work.

8. Additional Terms & conditions (Work-specific expenses) Cost towards items (1. Overtime, 2. Insuran
ce policy to cover liabilities under Employee Compensation Act 1923, 3. Wages for paid holidays, 4. 
Leaves earned by the contract labours (if applicable), 5. Gratuity & Retrenchment benefits (if applic
able), 6. Supply of materials, 7. Supply of tools and tackles, 8. Supply of Safety appliances, 9. Suppl
y of special equipment, 10. Initial & periodical medical check-ups of labour, 11. Any other item speci
fic to the work) shall be reimbursed at the extent mentioned against each item subject to document
ary evidence of such expenditure

 

9. Interim Periodical stoppage of work for any reason during the execution or non-availability of site for
which no any extra claim will be entertained by Corporation.  Bidders should quote their rate consid
ering the same.

 

10.   Details of work: Supply of 25 (twenty five) Nos. of workforce for Turamdih mechanical section which will
be further divided in A, B and C shift as per requirement including Sunday.
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11.   Minimum Wages: Minimum wages for manpower shall be payable as per Administrative Instruction, whi
ch shall revise time to time as per guide line of Government of India. Party shall make payment of 03 natio
nal holidays without work to his employees. Labour escalation will be applicable as mentioned in “Special 
Guidelines Regarding Wages”.

 

12.   Period of contract: Time of completion for this work shall be 01 (One) Years.

 

13.   Working time will be six days in a week.

 

14.   Normal working will be six days a week. However, the contractor may be required to deploy workforce on 
Paid Holiday/Sundays, if the need arises. Some time it may be required that due to unavoidable reasons th
e work could not be completed during A shift in such cases, the contractor may be asked to deploy workm
en in C shift also.

 

15.   Payment terms:

Only one bill shall be payable every month against submission of duly certified bill after joint measurement
. Bill payment shall be payable only through e-payment. The decision of Engineer In charge in this matter 
shall be final.

 

16.   Penalty: Contractor shall ensure to maintain minimum 437 numbers of skilled workmen and 138 number
s of semiskilled/unskilled workmen deployed in each month.

                Penalty shall be imposed as per following:
a)       Penalty for non-deployment of less than minimum 437 numbers of skilled workmen and 138 

numbers of semiskilled/unskilled workmen:

For skilled person: Rs 300/head/day

For semiskilled/unskilled person: Rs 200/head/day

a)   Party shall submit labour insurance policy before commencement of work. Tools-tackles & s
afety appliances as per NIT shall be brought before start of work. Failing to this outstanding p
ayment will not be released.

Risk and Cost Pay:-

Failure to supply required numbers of manpower on a sustained manner may attract Risk and Cost Pay. En
gineer In-charge shall intimate on writing to contractor to maintain the required numbers of manpower as 
per NIT terms. If a contractor fails to improve the supply as per requirement within 15 day of intimation on
writing, management shall have full right to execute the work by some other contractor. UCIL shall have re
serve to take appropriate action including blacklisting in case of invocation of this clause.    .

 

17.   During execution of the contract, if it is observe that contractor is not able to supply required number of w
ork force and work is getting hamper. Then the competent authority shall have the right to get the work do
ne by engaging other capable external Agency/Agencies at the risk and cost of the Contractor and manag
ement may terminate the work order.

 

18.   Party shall submit labour insurance policy before commencement of work. Failing of this outstanding pay
ment will not be release.

19.   Xxxx.
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PROCEDURE FOR ENGAGING PERSONS AS PER THIS TENDER :

a.      Intimation of Appointment & Termination: For each person intended to be appointed or ter
minated by the contractor as per this tender, the tenderer will have to submit a letter to the Engin
eer-in-charge declaring his intention to appoint or terminate, as the case may be, accompanied by 
such other particulars, documents and in such format as may be prescribed by the Engineer-in-ch
arge.

b.      Medical Examination: All persons before their actual engagement in any work will have to be 
medically examined and in case found to be medically fit will be considered for engagement. MEDI
CAL EXAMINATION (IME and PME) is to be done (for all contract labours) and their Medical Reports 
will be deposit to the office of Mine Manager before engaging them in the actual operations.

The IME and PME should be done as per the form “O” and also include the following:

i.         Chest X-RAY (Single posterior and Alterior)
ii.       Spiro gram (Pulmonary function test, including determination of forced vital

Capacity (FVC) and Forced Expiratory volume at 1 second (FEVI).

Note: L-1 bidder is requested to collect form “O” during the receiving of LOI.

c.       Vocational Training: All the persons who are required to be imparted vocational training under 
the Mines Vocational rules, 1966 will have to be imparted vocational training at the Group VTC, Jad
ugoda/Narwapahar before engaging them in the actual operations. Please collect the letter of VTC 
training from the office of Mine Manager after receiving of LOI.

Note: All Medical Examination and VTC training shall be done in between receipt of LOI and startin
g of work.

20.   All the work shall be executed as per existing site conditions and no extra claim shall be entertained.

21. All Safety precautions should be maintained during execution of work. Contractor should arrange all
the applicable Safety appliances like Safety belt, helmet, gloves and gumboot etc and tools to his e
mployees engaged for this work at their own cost & documentary evidence shall be submitted for p
rocurement and providing the same. UCIL shall not provide any safety appliance under any circumst
ances.  All the jobs must be done with utmost safety precautions as stipulated by DGMS, AERB and 
other statutory authorities.

                               

22. INSURANCE: The insurance will be covered as per rules and the insurance coverage for number of p
ersons engaged for the work shall be for the whole period of contract and is to be submitted to corp
oration before commencement of the work. The contractor should also ensure the adequate numbe
r of workmen is provided for this work.

 

23. Contractor shall be solely responsible for any damages, theft, pilferage during lifting, loading, unloa
ding, shifting and transportation of materials, machine. Proportionate amount shall be recovered for
such damages from final payment and discretion of Engineer-in-charge in this matter will be final.

 
24. All the rates quoted by Tenderer shall be inclusive of necessary staging, scaffolding and all other arr

angement whichever is necessary to complete the work at no extra cost to the corporation for any i
tem of the work.

25. In case of stoppage of work by local people/Bandh or any other reason, no idle charges will be paid 
by corporation towards Labour, Plant and Machinery etc to the contractor for this work.
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26. No carriage/transportation for any material except otherwise stated in schedule of quantities shall b
e paid by the corporation.  Contractor should quote their rates for the item accordingly.

 
27. Contractors shall strictly abide by the security rules and regulations enforced by the owner.

 
28. MEDICAL CARE: The contractor shall be fully responsible for first aid and emergency medical treatm

ent to his employees.  Necessary arrangement for this purpose shall be made by the contractor at t
he site.  In serious case medical facilities of UCIL may be available on chargeable basis.

29. All the labour laws with rules shall be followed strictly as per contract labour (Regulation and aboliti
on) Act 1970. All registers, form stipulated under minimum wages (central rules) Act 1950 must be 
maintained by the contractor and to be furnished to the corporation before the commencement of w
ork. In case of non-submission of the above registers/forms to the corporation regularly, the contrac
tor shall not be allowed to continue the work. The contractor has to pay minimum wages as per rule
s. The contractor will also be required to deposit PF contribution (both) regarding his employees.

In the event of breach of aforesaid conditions the contractor shall be open for action as deemed pr
oper by the contract labour authorities of the Central Government.

As per the provision of Contract labour (Regulation & Abolition) Act 1970 and central rules thereof, 
payment of wages to his employees is to be made within the stipulated time period in the presenc
e of the officer – in – charge for the work.

30. There will be 06 (Six) months defect liability period for this work.

31. The contractor shall draw the material either on chargeable basis or free of cost from the departme
nt or stores at Jaduguda/Narwapahar/Turamdih as stipulated in the contract from time to time depe
nding upon the requirement at site. Transportation of material from Turamdih stores to the work sit
e shall be done by the contractor only. Drawal of material surplus to the requirement is prohibited.  
If, however, after completion of work surplus material/scrap are left with the contractor, the same m
ust be returned to the stores or as directed by Engineer-in-charge.

32. MODE OF PAYMENT AGAINST RA BILLS: Bill payment shall be payable only through e-payment. Cont
actor has to submit their e-payment details to Accounts Department Jaduguda/Turamdih. Required 
document for e-payment: (i) Application for e-payment (ii) Cancelled Cheque (iii) Pan Card Xerox. If 
already registered with e-payment then please ignore.

33. The value of contract is only estimated value for a period of one year and it may vary to the extent 
of + 10% of the total value of contract.

34. xxx.
 

35. Normal working will be six days a week. However, the contractor may be required to deploy workm
en on Sundays, if the need arises.  Sometimes it may be required that due to unavoidable reasons t
he work could not be completed during  a shift and in such cases, the contractor may be asked to d
eploy work men in C shift also. 

 

36.   Tools & Tackles
The L1 bidder have to provide tools & tackles of approx. Rs. 1,00,000/- as per the requirement and 
instruction of Engineer-In-Charge and the expenditure towards the same will be reimbursed to the
m by the corporation on submission of documents / proof of receipt. The tools and tackles provide
d by the contractor as per the estimated amount of Rs. 1,00,000/- against the tender will be comp
any’s asset after completion of the contract.
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37.   All other terms and conditions shall be applicable as per General Conditions of UCIL’s tender norms.
 

38.   In the event of any confusion or ambiguity between GeM SLA (Service Level Agreement) conditions; UCIL’
s Additional Terms & Conditions (ATC), then UCIL’s ATC shall supersede all GeM SLA conditions and shall b
e binding on the contractor.

 

               
               
 
 

 

General Conditions of Contract

 

A)           INTERPRETATIONS AND DEFINITIONS

1.            Singular and Plural

                Where the context so requires, words importing the singular only also include the plural and vice
versa.

2.            Heading and Marginal Notes to conditions:

                Heading and marginal notes to these General Conditions shall not be deemed to form part there
of or be taken into consideration in the interpretation or construction thereof or of the Contract.

3.            Definitions:

a)     Corporation' shall mean Uranium Corporation of India Limited having it's regi
stered office    at Jadugoda Mines, Post office and Town Jadugoda Mines – 83
2102, in the state of Jharkhand and includes a duly authorized representativ
e of the Corporation or any other person empowered in this behalf by the Co
rporation to discharge all or any of its function.

b)         The `Accepting Authority' shall mean the authority mentioned in Schedule - F.

c)         The `Contract' shall mean the notice inviting the tender, the tender, and acceptance thereof an
d the formal agreement, if any, executed between the Corporation and the Contractor together 
with the documents referred to therein including these conditions, Designs, Drawings, Schedule 
of Quantities with rates and amounts and Schedule of Rates.  All these documents taken togeth
er shall be deemed to form one Contract and shall be complementary to one another.

d)         The `Contractor' shall mean the individual or firm or company whether incorporated or not, un
dertaking the works and shall include legal representatives of such individual or persons compo
sing such firm or unincorporated company, or successors of such firm or company as the case 
may be and permitted assigns or such individual or firm or company.

e)         The `Contract Sum' shall mean:

i)   In the case of Lump Sum Contracts the sum for which the tender is accepted.

ii)  In the case of percentage Rate Contracts the estimated value of the works as mentioned in t
he tender adjusted by the Contractor's percentage.

iii) In the case of Item Rate Contracts the cost of the works arrived at after multiplying of the qu
antities shown in Schedule of Quantities by the item rates quoted by the Tenderer or as finally a
ccepted for the various items.

f)          A `Day' shall mean a day of 24 hours from midnight to midnight irrespective of the number of 
hours worked in that day.
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iii) In the case of Item Rate Contracts the cost of the works arrived at after multiplying of the qu
antities shown in Schedule of Quantities by the item rates quoted by the Tenderer or as finally a
ccepted for the various items.

g)         Engineer-in-charge' shall mean the Engineering Officer appointed by the Corporation or his dul
y authorized representative who shall direct, supervise and be in-charge of the works for purpos
e of this Contract.

h)         `Excepted Risks' are risks due to riots (otherwise than among Contractors' Employees) and civil
commotion (in so far as both these are uninsurable), war (whether declared or not), invasion, ac
t of foreign enemies, hostilities, civil war, rebellion, revolution, insurrection, damage from aircraf
t, acts of god such as earth quake, lightning and unprecedented floods and other causes over w
hich the Contractor has no control and accepted as such by the Accepting authority.

i)          `Market Rate' shall be the rate as decided by the Engineer-in-charge on the basis of the cost of
materials and labour at the site where the work is to be executed, plus the percentage mentione
d in Schedule - F to cover all overheads and profit.

j)          Schedule(s) referred to in these conditions shall mean the relevant Schedule(s) annexed to the
tender papers issued by the Corporation or the standard Schedule of Rates prescribed by the Co
rporation and the amendments thereto issued from time to time.

k)         The `Site' shall mean the lands and/or other places on, under, in or through which the work is t
o be executed under the Contract including any other lands or places which may be allotted by 
the Corporation or used for the purposes of the Contract.

l)          `Temporary Works' shall mean all temporary works of every kind required in or about the exec
ution, completion, maintenance of the works.

m)       `Urgent Works' shall mean any urgent measures, which, in the opinion of Engineer-in-Charge, b
ecome necessary during the progress of the works, obviate any risk of accident or failure of whic
h become necessary for security.

n)         A `Week' shall mean seven days without regard to the number of hours worked any day in tha
t week.

o)         The `Works' shall mean the works to be executed in accordance with the Contract or part(s) th
ereof as the case may be and shall include all extra or additional, altered or substituted works or
temporary and urgent works as required for performance of the Contract.

B)           SCOPE AND PERFORMANCE

4.            Contract Documents:

                The Contractor shall be furnished, free of charge, two certified true copies of the Contract docum
ents except standard specification, the Schedule of Rate and of all further drawings, which may be
issued during the progress of the works.  He shall keep one copy of the Documents on the site in g
ood order and the same shall at all reasonable times be available for inspection and use by the En
gineer-in-Charge, his representative or other Inspecting Officer.

4.1          None of these documents shall be used by the Contractor for any purpose other than that of this 
Contract.

 4.2         The Contractor shall take necessary steps to ensure that all persons employed on any work in co
nnection with Contract have noticed that the Indian official secret act 1923(XIX of 1923) applied to 
them and shall continue so to apply even after the execution of such works under the Contract.

5.            Works to be carried out:

                The work to be carried out under the Contract shall except as otherwise provided in these condit
ions, include all labour, materials, tools, equipment and transport which may be required in prepar
ation of and for and in the full and entire execution and completion of the works.  The descriptions 
given in the Schedule of Quantities shall, unless otherwise stated, be held to include waste on mat
erials, carriage and cartage carrying in return of empties, hoisting, setting, fitting and fixing in posi
tion and all other labourers necessary in and for the full and entire execution and completion as af
oresaid in accordance with good practice and recognized principles.
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6.            Inspection of site:

                The Contractor shall inspect and examine the site and its surrounding and shall satisfy himself b
efore submitting his tender as to the nature of the ground and sub-soils(so far as is practicable),  th
e form and nature of the site, the quantities and nature of work and materials necessary for the co
mpletion of the works and the means of access to the site, the accommodation he may require, av
ailability of labour, water, electric power.  In general he shall himself obtain all necessary informati
on as to risks, contingencies and other circumstances which may influence or affect his tender.  No
extra charges consequent on any misunderstanding or otherwise shall be allowed.

7.            Sufficiency of Tender:

                Description of item in the Schedule of quantities is brief and therefore, shall be read in conjuncti
on with the relevant drawings and specifications and the Contractor's rate shall be deemed to be f
or such complete work unless otherwise specified by the Contractor while tendering.  No claim, wh
atsoever, shall be entertained by the Corporation on account of insufficiency of any rate as quoted
in the Schedule of Quantities and rates.  The Contractor shall be deemed to have satisfied himself 
before tendering as to the correctness and sufficiency of his tender of the works and of the rates a
nd prices quoted in the Schedule of Quantities, in which rates and prices shall, except as otherwise
provided, cover all his obligations under the Contract and all matters and things necessary for the 
proper completion, maintenance of works and shall also cover the cost of necessary protection, inc
luding labour, materials and equipment to ensure safety and protection against all risks, accidents 
compensation for injury to life and damage to property if any caused by the Contractor's operation
s connected with the work.  The rates shall be firm and shall not be subject to change due to variat
ion during the entire period of execution of the work in cost of materials, labour conditions or any o
ther conditions whatsoever.  The rates quoted by the Tenderer shall be inclusive of all taxes, dutie
s and other statutory levies.

8.            Discrepancies and Adjustment of Errors:

                The several documents forming the Contract are to be taken as mutually explanatory of one ano
ther, detailed drawing being followed preference to small-scale drawings and the figured dimensio
ns in preference to drawing measured scale and the special conditions in preference to General Co
nditions.

8.1          If there are varying or conflicting provisions made in any one document forming part of the Contr
act, the Accepting Authority shall be the deciding authority with regard to the intention of the docu
ment.

8.2          Any error in description, quantity or rate in Schedule of Quantities or any omission there from sh
all not vitiate the Contract or release the Contractor from the execution of the whole or any part of 
the works comprised there in according to drawings and specifications or from any of his obligatio
ns under the Contract.

8.3          If on check there are found to be difference between the rates given by the Contractor in words 
and figures or in the amount worked out by him in the Schedule of Quantities and general summar
y the same shall be adjusted in accordance with the following rules:

a)         In the event of a discrepancy between description in words and figures quoted by a Tenderer, t
he description in words shall prevail.

b)         In the event of error occurring in the amount column of Schedule of Quantities as a result of wr
ong extension of the Unit rate and quantity, the Unit rate shall be regarded, as firm and extensio
n shall be amended on the basis of the rate.

c)         All errors in totalling in the amount column and carrying forwarded totals shall be corrected.

d)         The totals of various sections of Schedule of Quantity appended and amended shall be carried 
over to the general summary and the tendered such amended accordingly.  The tendered sum s
o altered shall, for the purpose of the tenders be substituted for sum originally tendered and con
sidered for acceptance instead of the original sum quoted by the Tenderer.  Any rounding off of 
totals in various sections of Schedule of quantities or in general summary by the Tenderer shall 
be ignored.

e)         In case of lump sum Contracts (based on bills of quantities/ quantity not shown as provisional),
should any error in quantities or any omissions of items be discovered, the cumulative effects of
which varies Rs. 20,000/- whichever is less, then the errors shall be rectified and the rectificatio
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ns dealt with as for deviations/variations under conditions 10 and 11 hereof, and the value there
of shall be added or deducted from the Contract sum, as the case may be, provided that there s
hall be no rectification of any errors, omissions or wrong estimates in the prices inserted by the 
Contractor in the Bills of quantities.

9.          Performance Security (Security deposit) :

Total amount of Performance Security shall be limited to 3 % of the awarded value of   work. Fifty 
percent of this amount shall have to be deposited as initial Performance Security at the time of
execution of agreement 

(a)          Acceptable mode of payment of Initial Performance Security.
 

i)          For deposit up to Rs. 5000/- :  Cash/Demand Draft payable at SBI or any other    nationalized bank payabl
e at Jaduguda/Hartopa.

 

ii)        For deposit beyond Rs. 5000/- and up to Rs. 1.00 Lakh.:  DAC/TDR/FDR etc. from any nationalized bank of 
schedule Banks duly pledged in favour of UCIL.  But in case of Earnest Money of amount more than Rs. 50,
000/-, the Tenderer should submit Bank Guarantee issued by SBI, Jamshedpur/Hartopa or PNB, Jamshedpur
or as mentioned in Para 9(a)(iii).

 

iii)         For deposit beyond Rs. 1.00 Lakhs:  Bank Guarantee issued by SBI, Jaduguda/    Hartopa or Punjab Nation
al Bank, Jamshedpur.  Bank Guarantee obtained from any Indian nationalized bank of schedule banks to b
e jointly, severally bound with the Contractor to the purchaser for the amount same above.  The terms of t
he said guarantee shall be such as shall be approved by the purchaser and the obtaining of such guarante
e and the cost of guarantee to be so entered shall be at the expenses, in all respects, of the Contractor.  T
he said guarantee shall be valid till the expiry of the defect liability period and issue of the final certificate 
by the Engineer, and with a claim period of Six months beyond it's required validity. 

In addition to the above, further amount to the extent of the 1.5% of awarded value of the work wil
l be deducted from the Running Account bills by way of percentage deductions.  Such percentage d
eduction shall be @ 10% of the running account bills till the full amount of performance security is 
realized/retained by the Corporation.

(b)       All compensation or other sums of money payable by the Contractor under the terms of this conta
ct or any other contact or any other account whatsoever may be deducted from or paid by sale of 
a sufficient part of his performance security or from the interest arising there from or from any su
ms which may be due or become due to the Contractor by the Corporation or any account whatso
ever and in the event of his performance security be reduced by reason of any such deduction or s
ale as aforesaid, the Contractor shall within fourteen days of receipt of notice of demand from the 
Engineer-in-charge make good the deficit.

(c)       Refund of Performance Security (Security deposit):

             Initial Performance Security shall be refunded to the Contractor on the Engineer-in-charge certifyi
ng in writing that the work has been completed as per condition 31 hereof etc.

(d)       On expiry of the Defects liability period (referred to in condition 33 hereof) or after payment of the
Final bill payable whichever is later, the Engineer-in-charge shall on request from the Contractor re
fund to him the remaining portion of the Performance Security provided the Engineer-in-charge is s
atisfied that there is no demand outstanding against the Contractor.

10.          Deviation/Variation Extent & Pricing: 

                The Engineer-in-charge shall have power (i) to make alteration in, omissions from, additions to, 
or substitution for the original specification, drawings design and instructions that may appear to h
im to be necessary or advisable during the progress of the work and (ii) to omit a part of the works 
in case of non avail​ability of a portion of the site or for any other reasons and the Contractor shall b
e bound to carry out the works in accordance with any instructions given to him in writing signed b
y the Engineer-in-charge and such alterations, omissions additions or substitutions shall form part 
of the Contract as if originally provided therein and any altered, additional or substituted work whi
ch the Contractor may be directed to do in the manner above specified as part of the works, shall 
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be carried out by the Contractor on the same conditions in all respects including price on which ag
reed to do the main work except as hereinafter provided.  No work which radically changes the ori
ginal nature of the Contract shall be ordered by the Engineer-in-charge as a deviation and in the ev
ent of any deviation being ordered which in the opinion of the Contractor changes the original natu
re of the Contract, he shall nevertheless carry it out and the disagreement as to the nature of the 
work and the rate to be paid therefore shall be resolved in accordance with condition 52.

10.1       The time for completion of the works shall, in the event of any deviations resulting in additional c
ost over the Contract sum being ordered, is extended as follows if requested by the Contractor.

a)    In the proportion which the additional cost of the altered additional or substituted work, bears to
the original Contract sum plus

  b)     25% of the time calculated in (a) above or such further additional time as may be considered re
asonable by the Engineer-in-charge.

10. b.1Rate for such additional altered or substituted work shall be determined by the              Engineer-in-
charge as follows: -

i)         If the rate for additional, altered or substituted items of works is specified in the Schedule of Qu
antities, the Contractor shall carry out the additional, altered or substituted item at the same rat
e.  In the case of composite tenders, where two or more Schedules of Quantities may form part o
f the Contract, the applicable rate shall be taken from the Schedule of Quantities of that particula
r part in which the deviation is involved, failing that, at the lowest applicable rate for the same it
em of work in the other Schedule of Quantities.

 ii)      If rate for any altered, additional or substituted item of work is not specified in the Schedule of Q
uantities, the rate for that item shall be derived from the rate for the nearest similar item
specified therein.  In case of composite Tenders, where two or more Schedule of Quantities form 
part of the Contract, the rate shall be derived from the nearest similar item in the Bills of Quantiti
es of the particular part of works in which the deviation is involved, failing that, from the lowest 
of the nearest similar item in other Schedule of Quantities.

 iii)     If the rate for any additional, altered or substituted item of work cannot be determined in the ma
nner specified in sub-paras (i) and (ii) above, then such item of the work shall be carried out at t
he rate entered in the C.P.W.D. Schedule of Rates (current) then plus/minus the percentage by w
hich the tendered amount of the work actually awarded is higher or lower than the estimated am
ount of the works actually awarded.  (Applicable to measurement Contract is based on item rates
or lump sum Contracts based on Bills of Quantities or percentage rate Contracts).

 iv)     If the rate for any altered, additional or substituted item of work cannot be determined in the ma
nner specified in sub-Para (i) to (iii) above, the Contractor shall within 14 days of the date of rece
ipt of the order to carry out the said work, inform the Engineer-in-charge of the rate which he pro
posed to claim for such item of work, supported by analysis of the rate claimed, and the Enginee
r-in-charge shall within three months thereafter, after giving due consideration to the rate claime
d by the Contractor determine the rate on the basis of market rate(s).  In the event of the Contra
ctor failing to inform the Engineer-in-charge within the stipulated period of time, the rate, which 
he proposes to claim, the rate for such item shall be determined by the Engineer-in-charge on th
e basis of market rate(s).  for this purpose the purchase voucher etc. shall be produced by the C
ontractor to the Engineer-in-charge.

11.          Suspension of works:

                The Contractor shall on receipt of the order in writing of the Engineer-in-charge suspend the pr
ocess of the works or any part thereof for such time and in such manner, as the Engineer-in-char
ge may consider necessary for and of the following reasons.

i)             On account of any default on part of the Contractor or

   ii)        For proper execution of the works or part thereof for reasons other than the default of the 
Contractor; or

   iii)       For safety of the works or part thereof.

12.          TIME AND EXTENSION FOR DELAY:

                The time allowed for execution of the works as specified in the Schedule - 'F' or the extended tim
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e, in accordance with these conditions shall be of the essence of the Contract.  The execution of th
e work shall commence from the date of 15th day after the date on which the Engineer-in-charge i
ssues written orders to commence the work or from the date of handing over the site whichever is 
later. If the Contractor commits default in commencing the execution of the work as aforesaid, Cor
poration shall without prejudice to any other right or remedy be at liberty to forfeit the Earnest Mo
ney/Performance Security absolutely.

13.1       As soon as possible, after the Contract is concluded, the Engineer-in-charge and the Contractor sh
all agree upon a Time and Progress Chart.  The Chart shall be prepared in direct relation to the tim
e stated in the Contract Documents for completion of items of the work.  It shall indicate the force 
of the dates of commencement and completion of various trades or sections of the work and may b
e amended as necessary by agreement between the Engineer-in-charge and the Contractor within 
the limitation of time imposed in the Contract documents, and further to ensure good progress duri
ng the execution of the work, the Contractor shall minimum in all cases in which the time allowed f
or any work exceed one month (save for special jobs) complete 1/8th of the whole of the work befo
re 1/4th of the whole time allowed in the Contract has elapsed 3/8th before 3/4th of such time has 
elapsed.

13.2       If the works be delayed by

(a)          Force major, or
(b)         Abnormally bad weather, or
(c)          Serious loss or damage by fire, or
(d)         Civil commotion, local combination of workmen, strike or engaged by Corporation in exec

uting work not forming part of the Contract, or
(e)          Delay on the part of other Contractor or tradesman engaged by Corporation in executing 

work on to forming part of the Contract, or
(f)          Non-availability of stores which are the responsibility of Corporation to supply, or

(g)          Non-availability or break-down of Tools and Plant to be supplied or supplied by Corporatio
n or

(h)         Any other cause, which, in the absolute discretion of the Corporation, is beyond the Contra
ctor's control.
Then upon the happening of any such event causing delays, the Contract shall immediatel
y give notice thereof in writing to the Engineer-in-charge but shall nevertheless use consta
ntly his best endeavors to prevent or make good the delay and shall do all that may be rea
sonably required to the satisfaction of the Engineer-in-charge to proceed with the work.
 

13.3       Request for extension of time to be eligible for consideration shall be made by the Contractor in 
writing within fourteen days of the happening of the event causing delays. The Contractor may
also, if practicable indicate, in such request, the period for which extension is desired.

13.4       In any such case, the Corporation may give a fair and reasonable extension of time for completion
of the work.  Such extension shall be communicated to the Contractor by the Engineer-in-charge in
writing within 3 months of the date of receipt of such requests by the Engineer-in-charge.

14.          The Contractor shall arrange at his own expenses all tools, plant and equipment (hereinafter refe
r to as T & P) required for execution of the work.

14.1       If the Contractor required any item of T & P on hire from the Corporation, the Corporation will, if s
uch item is available and the same can be spared, hire it to the Contractor at a rate to be fixed by 
the Engineer-in-charge.

14.2       The period of hire will be reckoned from the commencement of the day of issue up to the end of t
he day of return (including all recognized holidays) irrespective of the actual hour of issue and retu
rn.  The Contractor will be exempt from levy of any charges for the number of days he is called up
on in writing by the Engineer-in-charge to suspend execution of the work, provided Corporation's T
& P in question has, in fact, remained idle with the Contractor because of the suspension, provided
the Contractor, in case the period of suspension, exceeds 11 days returns Corporation's T & P to th
e place from where the same was issued.

14.3 The Contractor shall be responsible for care and custody of Corporation's T & P (
including   employment of Security gad) during the period Corporation's T & P r
emain with him and any damage (fair wear and tear excepted) to any of the eq
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uipment shall be made good at the Contractor's expense to the satisfaction of 
the Engineer-in-charge, unless, such damage is caused because of negligence 
of crew provided by the Corporation.

 
14.4       The Corporation give no guarantee in respect of output of his T & P hired to the Contractor and no

reduction in rates or any compensation shall be allowed on the ground that outturn or performanc
e of Corporation's T & P was not to the Contractor's expectations.

14.5       Corporation's T & P hired to the Contractor shall be returned at the place of issue (unless otherwis
e directed) by the Contractor to the Engineer-in-charge on completion of the work or section of the
work or earlier on termination of the hire by the Corporation as hereinafter provided on a written n
otice by the Engineer-in-charge.  The Corporation shall be entitled to terminate the hire on two da
ys notice without assigning any reason whatsoever on account of termination of hire of Corporatio
n's T & P by the Corporation.  In such an event however, a reasonable extension of time shall be gi
ven by the Engineer-in-charge.

14.6       A Log Book for recording hours during which every item of Corporation's T & P issued to the Contr
actor has worked each day, shall be maintained by the member of the crew-in-charge thereof or a
ny representative of the Engineer-in-charge appointed in that behalf and shall be daily attested by
the Contractor or his authorized agent.  In case the Contractor contest correctness of any entry an
d/or fails to sign the Log Book, the decision of the Engineer-in-charge shall be final and binding on 
him. 

            Hire charges shall be calculated in accordance with the Log Book recorded time or as per term hiri
ng as the case be.

15.0       MATERIALS:

15(a)    The Contractor shall, at his own expense, provide all materials required for the works other than th
ose, which are to be supplied by the Corporation.

15(a)1. All materials to be provided by the Contractor shall be, in conformity with the specification laid do
wn in the relevant Indian Standard and the Contractor shall, if required by the Engineer-in-charge, 
furnish proof, to the satisfaction of the Engineer-in-charge, that the material so comply with the sp
ecifications.

15(a)2  The Contractor shall at his own expense and without delay supply to the Engineer-in-charge sampl
es of materials proposed to be used in the works.  The Engineer-in-charge shall, within seven days 
of supply of samples or within such further period as he may require, intimate to the Contractor in 
writing, whether samples are approved by him or not.  If samples are not approved, the Contractor
shall forthwith arrange to supply to the Engineer-in-charge, for his approval, fresh samples complyi
ng with the specifications laid down in the Contract.

15(a)3. The Engineer-in-charge shall have powers to require removal of all of the materials brought at site 
by the Contractor which are not in accordance with the Contract specifications or do not conform i
n character or quality to samples approved by him.  In case of default on the part of the Contractor
in removing rejected materials, the Engineer-in-Charge shall have full powers to procure other pro
per materials to be substituted for rejected materials and in the event of the Contractor refusing to
comply; he may cause the same to be supplied by other.  All costs, which may accrue upon such r
emoval and/or substitution, shall be borne by the Contractor.

15(a)4. The Contractor shall indemnify the Corporation servant or employee of the Corporation against an
y action, claim or proceeding relating to infringement or use of any patent or design or any other c
harges which may be payable in respect of or any article or materials or part thereof included in th
e Contract.  In the event of any claim being made or action being made or action being brought ag
ainst the Corporation in respect of any such matters as aforesaid, the Contractor shall furnish inde
mnity immediately, provided that such indemnity shall not apply when such infringement has take
n place in complying with the specific directions/issued by the Corporation.  But the Contractor sha
ll pay any royalties or other charges payable in respect of any such use, the amount so being reim
bursed to the Contractor only if the use was the result of any drawing and/or specification issued af
ter submission of the Tender.

15(a)5. All charges on account of Octroi, Terminal or Sales Tax and other duties or materials obtained for t
he works from any source (excluding materials supplied by the Corporation) shall be borne by the 
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Contractor.

15(a)6.The Engineer-in-charge shall be entitled to have tests carried out for any materials supplied by the 
Contractor other than those for which satisfactory proof has already been furnished, at the cost of 
the Contractor and the Contractor shall provide at his expense all facilities, which the Engineer-in-
charge may require for the purpose.

15(b)  Materials to be supplied by the Corporation:

                Materials to be supplied by the Corporation are shown in Schedule - B which also stipulates quan
tum, place of issue and rate(s) to be charged in respect thereof.

15(b)1. If after acceptance of the tender, the Contractor desires the Corporation to supply any other mater
ials, such materials may be supplied by the Corporation, if available, at rates to be fixed by the En
gineer-in-Charge and all on payment before the materials are issued to the Contractor.

15(b)2. For the materials listed in Schedule-B, which the Corporation has agreed to supply the Contractor, 
he shall give reasonable notice in writing about his requirements to the Engineer-in-charge in acco
rdance with the agreed phases of programme.  Such materials shall be supplied for the purpose of 
the Contract of aforesaid Schedule, shall be set off or deducted, as and when materials are consu
med in item of work for which payment is being made to the Contractor, or from any sums then du
e or which may after become due to the Contractor from/under the Contract.  At the time of submi
ssion of bills the Contractor shall properly account for the materials issued to him to the satisfactio
n of the Engineer-in-charge and certify that balance of materials supplied is available at site. 

15(b)3. The Contractor shall bear the cost of loading, transporting to site, unloading, storing under cover a
s required, assembling and joining the several parts together as necessary, incorporating of fixing 
materials in the works including all preparatory work of whatever   description as may be required.

15(b)4. All materials issued to the Contractor by the Corporation for fixing in the works (including preparat
ory work), and being surplus on completion or on foreclosure of the work be returned by the Contr
actor at his expense, at wear and tear and/or waste.  If the Contractor is required to deliver such 
materials at a place other than the place of issue, he shall do so and the transportation charges fro
m the site to such place, less the transportation charges which would have been incurred by the C
ontractor had such materials been delivered at the place of issue, shall be borne by the Corporatio
n.

15(b)5. Surplus materials returned by the Contractor shall be credited to him by the Engineer-in-charge at 
rates not exceeding those at which these were originally issued to him after taking into considerati
on any determination or damage which may have been caused to the said materials whilst in the c
ustody of the Con​tractor.

15(b)6. If on completion of works the Contractor fails to return surplus materials out of these supplied by t
he Corporation, then in addition to any other liability which the Contractor would incur, the Engine
er-in-charge may, by a written notice to the Contractor require him pay within a fortnight of receip
t of the no​tice, for such unreturned surplus materials at double the issue rates.

15(b)7. Delay in obtaining materials by the Corporation:

                Owing to difficulty in obtaining certain controlled and other materials in the market, the Corpora
tion has undertaken to supply them as specified in Schedule - B, there may be delay in obtaining t
hese materials by the Corporation and the Contractor is therefore, required to keep himself in touc
h with the day to day position regarding the supply of materials from the Engineer-in-charge and to
so adjust the progress of the work that their labour may not remain idle nor may there by any othe
r claim due to or arising from delay in obtaining the materials.  It should be clearly understood that
no claim whatsoever shall be entertained by the Corporation on account of delay in supplying mat
erials.

15(c)   GENERAL

                Materials required for the works, whether brought by the Contractor or supplied by the Corporati
on, shall be stored by the Contractor only at places approved by the Engineer-in-charge.  Storage 
and safe custody of materials shall be the responsibility of the Contractor.

15(c)1. Corporation   official concerned with the Contract shall be at liberty any time to inspect and exami
ne any materials intended to the use in or on the works, either on the site or at factory or worksho
p or other place(s), where such materials are assembled, fabricated, manufactured or any place(s)
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where these are lying or from which these are being obtained and the Contractor shall give such fa
cilities as may be required for such inspection and examination.

15(c)2. Materials supplied by the Corporation and brought to the site by the Contractor shall not be remov
ed off the site without the prior written approval of the Engineer-in-Charge.  But whenever the wor
ks

            are finally completed, the Contractor shall at his own expense forthwith return to the all-surplus m
aterials originally supplied to him as per stipulation in the Contracts.

16.          L A B O U R

                The Contractor shall employ labour in sufficient numbers to maintain the required rate of progre
ss and of quality to ensure workmanship of the degree specified in the Contract and to the satisfac
tion of the Engineer-in-Charge.  The Contractor shall not employ in connection with the works any 
person who has not completed his eighteen years of age.

16.1   The Contractor shall furnish to the Engineer-in-Charge at the intervals as decided by E.I.C., a distribu
tion return of the number and description by trades of the work, people employed on the works.  T
he Contractor shall also submit on the 4th and 19th of every month to the Engineer-in-Charge a tr
ue statement showing in respect of the second half of the preceding month and the first half of the
current month    (i) the accident that occurred during the said fortnight showing the circumstances 
under which they happened and the extent of damages and injury caused by them and (ii) the nu
mber of female workers who have been allowed Maternity Benefit as provided in the Maternity Ben
efit Act 1961 or Rules made there under and the amount paid to them.

16.2    The Contractor shall pay to labour employed by him wages not less than fair wages as defined in th
e Contract Labour (Regulation & Abolition) Act, 1970 and Rules made there under.

16.3    The Contractor shall in respect of labour employed by him comply with or cause to be complied wit
h the Contract Labour (Regulation & Abolition) Act, 1970 and Rules made there under in regard to 
all matters provided therein.

16.4    The Contractor shall comply with the provision of the payment of Wages Act, 1936, Minimum Wages
Act, 1948, Employees Liability Act, 1938, Workmen's Compensation Act, 1923, Industrial Dispute A
ct, 1947, Maternity Benefit Act, 1961 and Mines Act, 1952 or any modifications thereof or any othe
r Law relating thereto and rules made there under from time to time.

16.4(a) The Contractor shall be liable to pay his contribution and the Employees Contribution to the Emplo
yees State Insurance scheme in respect of all labour employed by him for the execution of the Con
tract, in accordance with provision of `The Employees State Insurance Act, 1948' as amended from
time to time and as applicable in this case.  In case the Contractor fails to submit full details of his 
account of labour employed and the contribution payable, the Engineer- in-Charge shall recover fro
m the running bills of Contractor an amount of Contribution as assessed by him.  The amount so re
covered shall be adjusted against the actual contribution payable under Employees State Insuranc
e scheme.

16.5  The Engineer-in-charge shall on a report having been made by an Inspecting staff as defined under t
he Contract Labour (Regulation) Act, 1970 and rules made there under have the power to deduct t
he money, due to the Contractor, any sum required estimated to be required for making good the l
oss suffered by a worker or workers by reason of no fulfilment of the conditions of the Contract for 
the benefit of workers, non-payment of wages or of deduction made from his or their wages which 
are not justified by the terms of the Contract or non-observance of the said act.

16.6    The Contractor shall indemnify the Corporation against any payment to be made under and for obs
ervance of the Contract Labour (Regulation & Abolition) Act, 1970 and Rules made there under wit
hout prejudice to his right to claim indemnity from his Sub-Contractors.

16.7    In the event of the Contractor committing a default or breach of any of the provisions of aforesaid A
ct and rules made amended/amended from time to time, or furnishing any information or submitti
ng or filling any Form/Register/Slip under the provisions of the Law which is materially incorrect, th
en on the report of the Inspecting Officer, the Contractor shall without prejudice pay to the Corpor
ation a sum not exceeding liabilities for such defaults including liquidated damages etc. for every d
efault, breach or furnishing, making, submitting, filling materially incorrect statement, as may be fi
xed by the Labour Department and the Contractor should indemnify the Corporation against all su
ch liabilities.
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16.7.1Model Rules for Labour Welfare:

                The Contractor shall at his own expense comply with or cause to be complied with Model Rules f
or Labour Welfare as provided under the Rules framed by the appropriate government from time t
o time for the protection of health and for making sanitary arrangements for workers employed dir
ectly or indirectly on the works.  In case the Contractor fails to make arrangements as aforesaid, th
e En​gineer-in-charge shall be entitled to do so and recover the cost thereof from the Contractor.

Failure to comply with Model Rules for Labour Welfare, Safety code or the provisions relating to re
port on accidents and to grant Maternity Benefits to female workers shall make the Contractor
liable to pay to the Corporation as liquidated damages an amount not exceeding Rs. 50.00 for eac
h default on materially incorrect statement or reports from the Engineer-in-charge in such matters
, based on reports from the Inspecting officers shall be final and binding and deductions for recove
ry of such liquidated damages may be made from the any amount payable to the Contractor.

17.          The Contractor shall not be permitted to enter on (other than for inspection purpose) or take pos
session of the site until instructed to do so by the Engineer-in-charge in writing.  The portion of the 
site to be occupied by the Contractor shall be defined and/or marked on the site plan, failing whic
h these shall be indicated by the Engineer-in-charge at site and the Contractor shall on no account
be allowed to extend his operations beyond these areas.

                In respect of any land allotted to the Contractor for purpose of or in connection with the Contract
, the Contractor shall be a licensee subject to the following and such other terms and the licenser 
may impose conditions as:

i)             That he shall pay a nominal license fee of Rs. 1 per year or part of a year for use and occ
upation, in respect of each and every separate area of land allotted to him

ii)           That such use or occupation shall not confer any right of tenancy of the land to the Contra
ctor

iii)          That the Contractor shall be liable to vacate the land on demand by the Engineer-in-charg
e.

iv)          That the Contractor shall have no right to any construction over this land without the writ
ten permission of the Engineer-in-charge.  In case he is allowed to construct any structure 
he shall have to demolish and clear the same before handing over the completed work unl
ess agreed to the Corporation.

17.1 The Contractor shall provide, if necessary or if required on the site all tempora
ry  access there to and shall alter, adopt and maintain same as required from t
ime to time and shall take up and clear them away as and when no longer req
uired and as and when ordered by the Engineer-in-charge and make good all d
amage done to the site.

18.   SETTING OF THE WORKS:
                The Engineer-in-Charge shall supply dimensioned drawings, levels and other information necess

ary to enable the Contractor to set out the work.  The Contractor shall provide all labour and settin
g out appliances required and set out the work and be responsible for the accuracy of the same.  H
e shall amend at his own cost and to the satisfaction of the Engineer-in-charge any error found at a
ny stage which may arise through inaccurate setting out unless such error is based on incorrect da
ta furnished in writing by the Engineer-in-charge, in which case cost of rectification shall be borne 
by the Corporation.  The Contractor shall protect and preserve all benchmarks used in setting out t
he works till end of the Defect Liability Period unless the Engineer-in-Charge directs their earlier re
moval.

19.          SIDE DRAINAGE:

                All water, which may accumulate on the site during the progress of works or in trenches and exc
avations, shall be removed from the site to the satisfaction of the Engineer-in-charge and at the Co
ntractor expenses.

20.          NUISANCE:

                The Contractor shall not at any time do, cause or permit any nuisance on the site or do anything
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which shall cause unnecessary disturbance, inconvenience to owners, tenants or occupiers of othe
r properties near the site and to the public generally.

21.          MATERIALS OBTAINED FROM EXCAVATION:

                Materials of any kind obtained from excavation on the site shall remain the property of the Corpo
ration and shall be disposed of as the Engineer-in-charge may direct.

22.          TREASURE TROVE, FOSSILS ETC.:   

                All fossils, coins, articles of value or antiquity and structures and other remains or things of geol
ogical or archaeological interest discovered on the site shall be the absolute property of the Corpor
ation and the Contractor shall take reasonable precautions to prevent his workmen or any other pe
rson from removing or damaging any such articles or thing and shall immediately open discovery t
hereof and before removal, acquaint the Engineer-in-charge and obtain his directions as to the dis
posal of the same at the expense of the Corporation.

23.          PROTECTION OF TREES:

                Tree designated by the Engineer-in-charge shall be protected from damage during the course of 
the works and earth level within 1.0 Mtr. of each such tree shall not be changed.  Where necessary
, such trees shall be protected by providing temporary fencing.

24.          WATCHING AND LIGHTING:

                The Contractor shall provide and maintain at his own expense all lights, guards, fencing and wat
ching when and where necessary or required by the Engineer-in-charge for the protection of the w
orks or for the safety and convenience of those employed on the works or the public.

25.          CONTRACTOR'S SUPERVISION - SUPERVISORY STAFF:

                The Contractor shall engage and keep at site, qualified technical staff/engineer with necessary s
upporting supervisory staff of sufficient experience of all types of works covered by this Contract a
nd they should have all necessary authority to receive materials from the Corporation, issue valid 
receipt for the same, engage labour etc. and proceed with the work as required for speedy executi
on of the work.

26.          INSPECTIONS AND APPROVAL:

All works embracing more than one process shall be subject to examination an
d approval at each stage thereof and the Contractor shall given due notice to t
he Engineer-in-Charge or his authorised representative when each stage is rea
dy.  In default of such notice the Engineer-in-Charge shall be entitled to apprai
se the quality and extent thereof.

26.1       No work shall be covered up or put out of view without the approval of the Engineer-in-charge or h
is authorized representative and the Contractor shall afford full opportunity for examination and m
easurement of any work which is about to be covered up or put out of view and for examination fo
undations before permanent work is placed thereon.  The Contractor shall give the notice to the En
gineer-in-Charge or his authorized representative whenever any such work or foundation is ready f
or examination and the Engineer-in-charge or his representative shall without unreasonable delay, 
unless he considers it unnecessary and advises the Contractor accordingly; attend for the purpose 
of examining and measuring such work or of examining such foundation.  In the event of the failur
e of the Contractor, such work shall be uncovered at the Contractor's expense for examination by t
he Engineer-in-Charge.

26.2       Corporation officers concerned with the Contract shall have powers at any time to inspect and ex
amine any part of the works and the Contractor shall give such facilities as may be required for suc
h inspection and examination.

27.          DUTIES AND POWERS OF ENGINEER-IN-CHARGE'S REPRESENTATIVE:

                The duties of the Representative of the Engineer-in-Charge are to watch and supervise the works
and to test and examine any materials to be used or workmanship employed in connection with th
e works.  He shall have no authority to order any work involving any extra payment by the Corpora
tion or to make any variation in the works.
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27.1       The Engineer-in-charge may from time to time in writing delegate to his Representative any of th
e powers and authorities vested in the Engineer-in-charge and shall furnish to the Contractors a co
py of all such written delegation of powers and authorities.  Any written instruction or written appr
oval given by the Representative of the Engineer-in-Charge to the Contractor within the terms of s
uch delegation shall bind the Contractor and the Corporation as though it had been given by the E
ngineer-in-charge.

27.2       Failure of the Representative of the Engineer-in-Charge to disapprove any work or materials shall 
not prejudice the power of the Engineer-in-Charge thereafter to disapprove such work or materials 
and to order pulling down, removal or breaking up thereof.

27.3       If the Contractor shall be dissatisfied with any decision of the Representative of the Engineer-in-C
harge, he shall be entitled to refer matter to the Engineer-in-Charge who shall thereupon confirm, 
reverse vary such decision.

28.          REMOVAL OF WORKMEN:

                The Contractor shall employ in and about the execution of the works such persons as are skilled 
and experienced in their several trades and Engineer-in-Charge shall be at liberty to object to and 
require the Contractor or to remove from the works any person employed by the Contractor in or a
bout the execution of the works who in the opinion of the Engineer-in-Charge misconducts himself 
or is incompetent or negligent in the proper performance of his duties and such person shall not b
e again employed upon the works without permission of the Engineer-in-charge.

29.          UNCOVERING AND MAKING GOOD:

                The Contractor shall uncover any part of the works and/or make opening in or through the same 
as the Engineer-in-charge may from time to time direct for his verification and shall re-instate and 
make good such part to the satisfaction of the Engineer-in-charge.  If any such part has been cover
ed up or put out of view after being approved by the Engineer-in-Charge and subsequently found o
n uncovering to be executed in accordance with the Contract, the expenses of uncovering and/or 
making opening or through reinstating and making good the same shall be borne by the Contracto
r.

30.          WORKING DURING NIGHT OR ON SUNDAYS AND HOLIDAYS

                Subject to any provisions to the contrary contained in the Contract none of the permanent works
shall be carried out during night or on Sundays or on authorized holidays without the permission in
writing of the Engineer-in-Charge except when the work is unavoidable or absolutely necessary for 
the safety of life, property or works in which case the Contractor shall immediately advise the Engi
neer-in-charge accordingly.

31.1       COMPLETION CERTIFICATE:

                As soon as the work is complete, the Contractor shall give notice of such completion to the Engin
eer-in-charge and within ten days of receipt of such notice the Engineer-in-charge shall inspect the 
work and shall furnish the Contractor with a certificate of completion indicating (a) the date of com
pletion, (b) defects to be rectified by the Contractor and/or (c) items for which payment shall be m
ade at reduced rates. When separate periods of completion have been specified for items or group
s of item the Engineer-in-Charge shall issue separate completion certificates for such items or grou
p of items.  No certificate of completion shall be issued, nor shall the work be considered to be co
mplete till the Contractor shall have removed from the premises on which the work has been exec
uted all scaffolding, sheds and surplus materials, except such as are required for rectification of de
fects, rubbish and all huts and sanitary arrangements required for his workmen on the site in conn
ection with the execution of the work, as shall have been erected by the Contractor, the workmen 
and cleaned all dirt from all parts of building(s), in upon or about which the work has been execute
d or of which the work has been executed or of which he may have had possession for the purpose
of the execution thereof and cleaned floors, gutters and drains, eased doors and sashes oiled locks
and fastenings labeled keys clearly and handed them over to the Engineer-in-Charge or his repres
entative and made the whole premises fit for immediate occupation or use to the satisfaction of th
e Engineer-in-charge.  If the Contractor shall fail to comply with any of the requirements of this con
ditions as aforesaid, on or before the date of completion of the works, the Engineer-in-charge may 
at the expense of the Contractor fulfill such requirements and dispose of the scaffoldings, surplus 
materials, and rubbish etc. as he thinks fit and the Contractor shall have no claim in respect of any
such scaffolding or surplus materials except for any sum actually realized by the sale thereof less t
he cost of fulfilling the requirements and any other amount that may be due from the Contractor, if
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the expense of fulfilling such requirements is more than the amount realized on such disposal as af
oresaid the Contractor shall forthwith on demand pay such excess.

31.2       If at any time before completion of the work, items or groups of items for which separate periods 
of completion have been specified, have been completed the Engineer-in-charge with the consent 
of the Contractor takes possession of any part of the same (any such parts being hereinafter in thi
s conditions referred to as the relevant part) then not withstanding any thing expressed or implied 
elsewhere in this Contract.

31.2 (a) Within ten days of the date of completion of such items or group of items or of possession of the re
levant part the Engineer-in-charge shall issue completion certificate for the relevant part as in co
nditions 31(1) as above provided the Contractor fulfils his obligations under that condition for th
e relevant part.

     (b)  The Defects Liability Period in respect of such items and the relevant part shall be deemed to ha
ve commenced from the certified date of completion of such items or the relevant part as the ca
se may be.

    (c)    The Contractor may reduce the value insured to extent of full value of the completed items or re
levant part as estimated by the Engineer-in-charge for this purpose.  This estimate shall be appli
cable for this purpose only and for no other.

     (d)    For the purpose of ascertaining compensation for delay in completion of the work relevant part 
will be deemed to form a separate item or group, with date of completion as given in the Contra
ct or as extended under the relevant condition and actual date of completion as certified by the 
Engineer-in-charge under this condition.

32.          COMPENSATION FOR DELAY

(a) Liquidated Damages (LD) shall be levied where reasons are attributable to supplier / contractor
s for delays in execution of purchase order/ contract. LD shall be levied @0.5% per week or part th
ere of on the value of unfinished supply/work order for each week of delay subject to a maximum o
f 5% of the total value of contract ( excluding taxes and duties)
(b) Wherever the supply/work is on turnkey or having a bearing in commissioning and performance
of the system in total, LD is to be imposed on total value, in such cases.
(c ) If separate period of completion is specified for certain item of work or group of items of work, 
at the time of issuing the order, the LD can be levied on the total value of item of work or group of 
items of work which are completed beyond the agreed contract period. This aspect should be brou
ght out in the tender document.
(d) If it is equally applicable to import orders then suitable provision to this effect has to be made i
n the order and L.C.

(e) All the proposals for waiver of LD shall be vetted by concerned SPC/WTC.
(f) The Unit heads are authorized to waive LD arising out of POs/WOs issued under their delegated 
powers.
(g) In all other cases approval for waiver of LD shall be accorded by CMD and proposal need to be 
sent through D (T)/D (F).

 

33.          DEFECTS LIABILITY PERIOD

                The Contractor shall be responsible to make good and remedy at his own expense within such p
eriod as may be stipulated by the Engineer-in-charge, any defect which may develop or may be n
oticed before the expiry of the period mentioned in hereto from the certified date of completion an
d intimation of which has been sent to the Contractor within seven days of the expiry of the said p
eriod by a letter sent by hand delivery or by registered post.

  34.        From commencement to completion of the works, the Contractor shall take full responsibility for 
the care thereof and for taking precautions to prevent loss or damage and to minimize loss or dam
age to the greatest extent possible and shall be liable for any damage or loss that may occur to th
e works or any part thereof and all Government T & P from any cause whatsoever (save and excep
t the Excepted Risks) and shall at his own cost repair and make good the same so that at completi
on of the work, Corporation’s T & P shall be in good order and condition and in conformity in every
respect with the requirements of the Contract and instruction of the Engineer-in-charge.

34.1       Provided always that the Contractor shall not be entitled to payment unless the Contractor shall i
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nsure the works (from commencement to completion), the Corporation's T & P hired by the Contra
ctor and all materials at site to their full value (as to Corporation's T & P according to the value ind
icated in Schedule-C), against the risk or damage from whatever cause arising other than the Exce
pted Risks.  The said insurance shall be in joint name of the Corporation and the Contractor, The C
ontractor shall deposit with the Engineer-in-charge the said policy or policies. All money payable b
y the insurers under such policy or policies shall be recovered by the Corporation and shall be paid
to the Contractor in instalments by the Engineer-in-charge for the purpose of re-building or replace
ment or repairs of the works and/or goods destroyed or damaged as the case may be.  Provided ho
wever if the amount payable by the insurers in respect of any claim under such a policy is not in e
xcess of the amount mentioned in Schedule - F the same may be recovered by the Contractor dire
ctly from the insurers and shall be utilized by him for the purpose of re-building or replacement or 
repairs of the works and/or goods destroyed or damaged as the case may be.

34.2       If the Contractor has blanket insurance policy for all his works and the policy covers all the items t
o be insured under this condition, the said policy shall be assigned by the Contractor in favour of t
he Corporation, provided however, if any amount is payable under the policy by the insurers in res
pect of works other than the work under this Contract, the same may be recovered by the Contract
or directly from the insurers.

34.3       Where the Corporation building or a part thereof is rented by the Contractor he shall insure the en
tire building if the building or any part thereof is used by him for the purpose of storing or using m
aterials of combustible nature, as to which the decision of the Engineer-in-Charge shall be final and
binding.

34.4       The Contractor shall indemnify and keep indemnified the Corporation against all losses and claim
s for injuries or damage to any person or any property whatsoever which may arise out of or in con
sequence of the construction and maintenance of works and against all Claims, demands, proceedi
ngs, damages, cost of charge and expenses whatsoever in respect of or in relation thereto provide
d always that nothing herein contained shall be deemed to render the Contractor liable for or in re
spect of or to indemnify the Corporation against any compensation or damage caused by the Exce
pted Risks.

34.5       The Contractor shall at all times Indemnify the Corporation against all claims, damages, or compe
nsation under the provisions of payment of wages Act - 1936, Minimum Wages Act - 1948, Employe
r's Liability act - 1938, The workmen's Compensation Act - 1923, Industrial Disputes Act - 1947, an
d Maternity Benefit Act – 1961, E.P.F and M.P. Act, 1952 or any modifications thereof or any other l
aw relating thereto and rules made there under from time to time or as consequence of any accide
nt or injury to any workmen or other persons in or about the works, whether in the employment of 
the Contractor or not, (save and except where such accident or injury has resulted from any act of
the Corporation, it's agents or servants) and against all cost, charges and expenses of any suit acti
on or proceedings arising out of such accident or injury and against all sum or sums which may wit
h the consent of the Contractor be paid to compromise or compound any such claim,  without limit
ing his obligations and liabilities as above provided.  The Contractor shall insure against all claims,
damages or compensation payable under the Workmen's Compensation Act - 1923 or any modifica
tion thereof or any other Law relating thereto.

34.6       The aforesaid insurance policy/policies shall provide that they shall not be cancelled till the Engin
eer-in-charge has agreed to there

34.7       The Contractor shall prove to the Engineer-in-charge from time to time that he has taken out all t
he insurance policies referred to above and has paid the necessary premiums for keeping the polic
ies alive till expiry of the Defect Liability Period, if any.

34.8       The Contractor shall ensure that similar insurance policies are taken out by his Sub-Contractors (if
any) and shall be responsible for any claims or losses to the Corporation resulting from their failur
e to obtain adequate insurance protection in connection thereof.  The Contractor shall produce or 
cause to be produced by his Sub-Contractors (if any) as the case may be, the relevant policy or pol
icies and premium receipts as and when required by the Engineer-in-charge.

34.9       If the Contractor and/or his Sub-Contractor (if any) shall fail to effect and keep in force the insura
nce referred to above or any other insurance which he/they may be required to effect under the te
rms of the Contract, then and in any such case the Corporation may, without being bound to, effec
t and keep in force any such insurance and pay such premium or premiums as may be necessary f
or that purpose and from time to time deduct the amount so paid by the Corporation from any mo
ney due or which may become due to the Contractor or recover the same as debt due from the Co
ntractor.
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35.          FACILITIES TO OTHER CONTRACTORS:

The Contractor shall, in accordance with requirement of the En​gineer-in-charge
, afford all reasonable facilities to other Contractors engaged contemporaneou
sly on separate Contracts in con​nection with the works and for departmental la
bour and labour of any other properly authorized authority or statutory body w
hich may be employed at the site on execution on any work not included in the
Contract or of any Contract which the Corporation may enter into the connectio
n with or ancillary to the works.

 

 

 

 
36.       NOTICES TO LOCAL BODIES

                The Contractor shall comply with and give all notices required under any governmental authority
, interment, rule or order made under any act of parliament, state laws or any regulation or bye-la
ws of any local authorities relating to the works.  He shall before making any variation from the Co
ntract; drawings necessitated by such compliance give to the Engineer-in-charge a written notice g
iving reasons for the proposed variation and obtain the Engineer-in-charge's instructions thereon.

36.1       The Contractor shall pay and indemnify the Corporation against any liability in respect of any fees
or charges payable under any Act of parliament, state laws or any Government instrument, rule or
order and any regulations or by-laws of any local authority in respect of the works.

37.          SUB CONTRACTS

The Contractor shall not sublet any portion of the Contract without the prior wri
tten  approval of the Accepting authority.

 
38.          INSTRUCTIONS AND NOTICES

                Subject as otherwise provided in this Contract, all notices to be given on behalf of the Corporatio
n and all other actions to be taken on its behalf may be given or taken by Engineer-in-charge or a
ny officer for the time being entrusted with the functions, duties and powers of the Engineer-in-cha
rge.

38.1       All instructions, notices and communications etc. under the Contract shall be given in writing and 
if sent by registered post to the last known place of above or business of the Contractor shall be d
eemed to have been served on the date when in the ordinary course of post these would have bee
n delivered to him.

38.2       The Contractor or his agent shall be in attendance at the site/ sites during all working hours and s
hall superintend the execution of the works with such additional assistance in each trade as the En
gineer-in-charge may consider necessary.  Orders given to the Contractor's agent shall be consider
ed to have the same force as if they had been given to him.

38.3       The Engineer-in-charge shall communicate or confirm his instructions to the Contractor in respect
of the execution of work in a "Work site order Book" maintained in the office of the Engineer-in-cha
rge and the Contractor or his authorized representative shall confirm receipt of such instruction by
the Contractor, he shall be furnished a certified true copy of such instructions.

39.          FORE CLOSURE OF CONTRACT IN FULL OR IN PART DUE TO ABANDONMENT OR   REDU
CTION IN SCOPE OF WORK:

If at any time after acceptance of the tender, the Corporation shall decide to a
bandon or reduce the scope of the works for any reason, whatsoever hence not
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require the whole or any part of the work to be carried out, the Engineer-in-Ch
arge shall give notice in writing to that effect to the Contractor and the Contra
ctor shall have no claim to any payment of compensation or otherwise whatso
ever, on account of any profit or advantage or which he might have derived fro
m the execution of the works in full, which he did not derive in consequence of 
the fore closure of the whole or part of the works.

 
39.1       The Contractor shall be paid at Contract rates full amount for works executed at site, and in additi

on, a reasonable amount as certified by the Engineer-in-charge for the items hereunder mentioned
which could not be utilized on the work to the full extent because of the foreclosure.

(a)             Any expenditure incurred on preliminary site work e.g. temporary access roads, tempora
ry labour huts, staff quarters and site office, storage, accommodation and water storage ta
nks.

 (b) i)    The Corporation shall have the option to take over Contractor's Materials or any part there
of either brought to site or of which the Contractor is legally bound to accept delivery from
suppliers (for incorporation in or incidental to the work), provided however, the Corporatio
n shall be bound to take over the materials or such portions thereof as the Contractor does
not desire to retain.  For materials taken over or to be taken over by the Corporation, cost 
of such materials shall, however, take into account purchase price, cost of transportation a
nd deterioration or damage which may have been caused to materials whilst in the custod
y of the Contractor.

      ii)     For Contractor's materials not retained by the Corporation, reasonable cost of transportati
on of such materials from site to Contractor's permanent stores or to his other works, whic
hever is less.  If materials are not transported to either of the said places, no cost of transp
ortation shall be payable.

 (c)         If any materials supplied by the Corporation are rendered surplus, the same except norm
al wastage shall be returned by the Contractor to the Corporation at rates not exceeding t
hose at which these were originally issued less allowance for any deterioration or damage 
which may have been caused whilst the materials were in the custody of the Contractor.  I
n addition, cost of transporting such materials from site to the Corporation stores if so requ
ired by the Corporation.

 (d)        Reasonable compensation for transfer of T & P from site to Contractor's permanent stores 
or to his other works, whichever is less.  If T & P are not transported to either of the said pl
aces, no cost of transportation shall be payable.  

The Contractor shall if required by the Engineer-in-charge furnish to him books of account, 
wage books, time sheets and other relevant documents as may be necessary to enable hi
m to certify the reasonable amount payable under this condition.

   40.    TERMINATION OF CONTRACT FOR DEATH:

If the Contractor is an individual or a proprietary concern and the individual or 
the proprietary dies and if the Contractor is a partnership in concern and one o
f the partners dies, then unless the Accepting Authority is satisfied that the leg
al representative of the individual Contractor or of the proprietor of the proprie
tary concern and in the case of partnership, the surviving partners, are capable
of carrying out and complete the Contract, the Accepting Authority shall be ent
itled to cancel the Contract as to its incomplete part without the Corporation b
eing in any way liable to payment of any compensation to the estate  of the de
ceased Contractor and/or to the surviving partners of the Contractors firm on a
ccount of the cancellation of the Contract.  The decision of the Accepting autho
rity that the legal representatives of the deceased Contractor or the surviving 
partners of the Contractor's firm cannot carry out and complete the Contract sh
all be final and binding on the partners.  In the event of such cancellation the C
orporation shall not hold the estate of the deceased Contractor and/or the survi
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ving partners of the Contractor's firm liable in damages for not completing the 
Contract.

 

 
   41.   CANCELLATION OF CONTRACT IN FULL OR IN PART:

           If the Contractor:

a)      At any time makes default in proceeding with the works with due diligence and continued to d
o so after a notice in writing of 7 days from the Engineer-in-charge or

b)     Commits default the works or items of work with individual dates of completion, and does not c
omplete them within the period specified in notice given in writing in that behalf by the Engine
er-in-charge.

c)      Fail to complete the works or items of work with individual dates of completion, and does not c
omplete them within the period specified in notice given in writing in that behalf by the Engine
er-in-charge.

d)     Shall offer or give or agree to give to any person in Corporation's service or to any other perso
n on his behalf consideration, any gift or of any kinds as an inducements or reward for doing o
r forbearing to or for having done or forborne to do any act in relation to the obtaining or exec
ution of this or any other Contract for the Corporation.

e)      Shall enter into a Contract with the Corporation in connection with which commission has bee
n paid or agreed to be paid by him or to his knowledge, unless the particulars of any such com
mission and terms of payment thereof have previously been disclosed in writing to the Accepti
ng Engineer-in-charge.

f)       Shall obtain a Contract with the Corporation as a reward offering tendering or by other non - b
onafied methods of competitive tendering or

g)      Being an individual, or if a firm any partner thereof, shall at any time be adjusted insolvent   o
r have a receivers order for administration of his estate, made against him or shall take any pr
oceeding, liquidation or composition (other than a voluntary liquidation for the purpose of
amalgamation or reconstruction) under any Insolvency Act for the time being in force or make 
any conveyance or assignment of his effects or composition or arrangement for the benefit of 
his creditors or purpose so to do, or if any application be made under any Insolvency Act for th
e time being in force for sequestration of his estate or if a trust deed be executed by him for b
enefit of his creditor, shall be given to the Contractor for value of the work executed by him up
to the time of cancellation, the value of Contractor's materials taken over and incorporated in t
he work, and use of tackle and machinery belonging the Contractor work or

h)     Being a Corporation, shall pass a resolution or the Court shall make an order for the liquidation
of its affairs, or a Receiver or Manager on behalf of the debenture holders shall be appointed or
a circumstance shall arise which entitle the court or debenture holders to appoint a Receiver or
Manager or  

i)       Shall suffer an execution being levied on his goods and allow to be contained for a period of 2
1 days or         

j)       Assigns, transfers, sublets (engagement of labour on a piece basis or of labour with
materials   not to be incorporated in the work, shall not be deemed to be subletting) or attemp
ts to transfer or sublet the entire works or any portion thereof, without the prior written approv
al of the Accepting Authority.

        The Accepting Authority may, without prejudice to any other right to remedy, which shall hav
e accrued or shall accrue thereafter, the Corporation by written notice cancel the Contract as a
whole or only such items of work on default from the Contract.

41.1       The accepting authority shall on such cancellation have power to

(a)   Take possession of the site and any materials, constructional plant, implements, stores etc. th
ereon, and/or

(b)  Carryout the incomplete work by any means at the risk and cost of the Contractor.

 

41.2       On cancellation of the Contract in full or in part, the Engineer-in-Charge shall determine what amo
unt, if any, is recoverable from the Contractor for completion of the works or part of the works or in
case the works or part of the works is not to be completed, the loss or damage suffered by the Cor
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poration.  In determining the amount, credit shall be given to the Contractor for the value of the w
ork executed by the Contractor upto the time of cancellation, the value of Contractor's materials ta
ken over and incorporated in the work, and use of tackle and machinery belonging to the Contract
or.

41.3       Any excess expenditure incurred or to be incurred by the Corporation in completing the works or 
part of the works or the excess loss or damages suffered or may be suffered by the Corporation as 
aforesaid after allowing such credit shall be recovered from any moneys due to the Contractor on 
any account, and if such moneys are not sufficient the Contractor shall be called upon in writing to 
pay same within 30 days.

If the Contractor shall fail to pay the required sum within the aforesaid period of 30 days, the Engi
neer-in-charge shall have the right to sell any or all of the Contractor's unused materials, construct
ional plant, Implements, temporary building etc. and apply the proceeds of sale thereof, towards t
he satisfaction of any sums due from the Contractor under the Contract and if thereafter there be 
any balance outstanding from the Contractor, it shall be recovered in accordance with the provisio
ns of the Contract.

41.4       Any sums in excess of the amounts due to the Corporation and unsold materials, constructional pl
ant etc. shall returned to the Contractor, provided always that if cost or anticipated cost of complet
ion by the Corporation of the works is less than the amount which the Contractor would have been 
paid had he completed the works or part of the works, such benefit shall not accrue to the Contract
or.

42.          LIABILITY FOR DAMAGE/DEFECTS OR IMPERFECTIONS AND RECTIFICATION THEREOF:

If the Contractor or his workmen or employees shall injure or destroy any part 
of the building in which they may be working or any building, road, fence etc. c
ontiguous to the premises on which the work or any part of it is being executed
or if any damage shall happen to the work while in that progress, the Contracto
r shall upon receipt of a notice in writing in that behalf make the same good at 
his own expense.  If it shall appear to the Engineer-in-charge or his representa
tive at any time during construction or re-construction or prior to the expiratio
n of the Defects Liability Period, that any works has been executed with unsou
nd, imperfect or unskilful workmanship or that any materials are of a inferior q
uality to that Contract for, or otherwise not in accordance with the Contract, or 
that any defect, shrinkage or other fault have appeared in the work arising out 
of defective or improper materials or workmanship, the Contractor shall, upon r
eceipt of a notice in writing in that behalf from the Engineer-in-Charge, forthwit
h rectify or remove and reconstruct the work so specified in whole or in part, a
s the case may require or as the case may be and/or remove the materials or a
rticles at his own expense not withstanding that the same may have been to d
o so within the period to be specified by the Engineer-in-charge, may rectify or
remove and re-execute the work and or remove and replace with other materi
als or articles complained of, as the case may be, by other means at the risk a
nd expense of the Contractor.

In case of repairs and maintenance works, splashes and droppings from white 
washing, painting, etc. shall be removed and surface cleaned simultaneously 
with completion of these items of work in individual rooms, quarters or premise
s etc. where the work is done, without waiting for completion of all other items 
of work in the Contract.  In case the Contractor fails to comply with the require
ments of this condition, the Engineer-in-charge shall have the right to get the 
work done by other means at the cost of the Contractor.  Before taking such ac
tion, however, the Engineer-in-charge shall give three days notice in writing to 
Contractor.
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43.          URGENT WORKS:

                If any urgent work (in respect whereof the decision of the Engineer-in-Charge shall be final and b
inding) becomes necessary and the Contractor unable or unwilling at once to carry it out, the Engi
neer-in-Charge may by his own or other work people carry it out as he may consider necessary.  If 
the urgent work were such as the Contractor is liable under the Contract to carry out at his expens
e, all expenses incurred on it by the Corporation shall be recoverable from the Contractor and be a
djusted or set off against any sum payable to him.

44.          CHANGE IN CONSTITUTION:

                Where the Contractor is a partnership firm, prior approval in writing of the accepting authority sh
all be obtained before any change is made to the constitution of the firm. Where the Contractor is 
an individual or a Hindu Undivided Family-business concern, such approval as aforesaid shall
likewise be obtained before the Contractor enters into any partnership agreement where under th
e partnership, firm would have the right to carry out the work hereby undertaken by the Contracto
r.  If prior approval as aforesaid is not obtained, the Contract shall be deemed to have been assign
ed in contravention of condition 41(j) hereof and the same action may be taken and the same cons
equences shall ensure as provided for in the said condition 41.

45.          TRAINING OF APPRENTICES:

                The Contractor shall during the currency of the Contract, when called upon by the Engineer-in-ch
arge engage and also ensure engagement by Sub-Contractors and others employed by the Contra
ctor in connection with the works, such number of apprentices in the categories as directed by E.I.
C. and for such periods as may be required by the Engineer-in-charge.  The Contractor shall train t
hem as required under the Apprentices Act, 1961 and shall be responsible for all obligations, the e
mployer under the Act including the liability to make payment of apprentices as required under the
act.

46.         VALUATIONS AND PAYMENT:

RECORDS AND MEASUREMENT:

The Engineer-in-charge, shall except as otherwise stated ascertain and determine the value of the 
works done in accordance with the measurement recorded and the Contract rates for each such ite
ms of work.

46.1           All items having a financial value shall be entered in Measurement Book, Level Book etc. prescrib
ed   by the Corporation so that a complete record is obtained of all work performed under the Cont
ract.

46.2       Measurements shall be taken jointly by the Engineer-in-charge or his authorized representative a
nd by the Contractor or his authorized representative.

46.3       Before taking measurements of any work, the Engineer-in-charge or the persons deputed by him f
or the purpose shall give a reasonable notice to the Contractor.  If the Contractors fails to attend or
send an authorized representative for measurement after such a notice or fails to countersign or t
o record the objection within a week from the date of measurement, then in any such event, meas
urements taken by the Engineer-in-charge or by person deputed by him shall be taken to be corre
ct measurements of the work.

46.4       The Contractor shall, without extra charge, provide assistance with every appliance, labour and ot
her things necessary for measurement.

46.5       Measurement shall be signed and dated by both parties each day on the site on completion of me
asurement.  If the Contractor objects to any of the measurements recorded on behalf of the Corpor
ation, a note to that effect shall be made in the Measurement Book against the item objected to a
nd such note shall be signed and dated by both parties engaged in taking measurements.

46.6       Where mode of measurement is not otherwise specified, the measurement shall be taken at site 
as per the latest I.S. Code of practice at the time of tendering.

47.          METHOD OF MEASUREMENTS:
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Except where any general or detailed description of the work in quantities exp
ressly shows to the contrary, Schedule of Quantities shall be deemed to have 
been prepared and measurements shall be taken in accordance with the proce
dure set forth in the Schedule of Rates/Specifications not withstanding any pro
vision in the relevant standard Method of Measurement or any general or local 
custom.  In the case of items, which are not covered by the Schedule of Rates/
Specifications, measurements shall be taken in accordance with the relevant S
tandard Method of Measurement issued by the Indian Standard Institution.

 

48.          PAYMENT ON ACCOUNT:

                Interim bills shall be submitted by the Contractors at intervals mentioned in Schedule - F on or b
efore the date fixed by the Engineer-in-charge for the work executed.  The Engineer-in-charge shall
then arrange to have the bill verified by taking or causing to be taken, where necessary, the requis
ite measurements of the work.

48.1       Payment on account for amount admissible shall be made on the Engineer-in-charge certifying th
e sum to which the Contractor is considered entitled by way of interim payment for all work execut
ed after deducting there from the accounts already paid, the Performance Security and such other 
amounts as may be deductible or recoverable in terms of the Contract.

48.2       Any interim certificate given relating to work done or materials supplied may be modified or corre
cted by any subsequent interim certificate or by the final certificate.  No certificate of the Engineer
-in-charge supporting an interim payment shall of itself be conclusive evidence that any work or m
aterials to which it relates is/are in accordance with the Contract.

48.3           Pending consideration of extension of date of completion, interim payments shall continue to be 
made as herein provided.

 49.         TIME LIMIT FOR PAYMENT OF FINAL BILL:

                The Contractor shall submit the Final Bill within three months of physical completion of the work
s.  The Contractor shall make no further claims after submission of the bill (final) and these shall b
e deemed to have been waived and extinguished.  Payment of those items of the bill in respect of 
which there is no dispute and of items in dispute, for quantities and at rates as approved by Engin
eer-in-charge, shall be made within the period specified hereunder, the period being reckoned fro
m the date of receipt of the bill by the Engineer-in-charge.

a)  Contract amount not exceeding Rs. 5 Lakhs.....  Four months
b)  Contract amount exceeding Rs. 5 Lakhs.........  Six months
 

50.          After payment of the amount of the final bill payable as aforesaid has been made, the Contractor
may, if he so desires, reconsider his position in respect of the disputed portion of the final bill and i
f he fails to do so within 90 days his disputed claim shall be deals with as provided in the Contract,
provided however, no reimbursement or refund shall be made if the increase/decrease is not more 
than + 10% of the said price, and if so the reimbursement or refund shall be made only on the exc
ess over + 10% provided that any increase will not be payable if such increase has become operat
ive after the Contract extended date of completion of the works or items of work in question.

51.          OVER PAYMENTS AND UNDER PAYMENTS

Whenever any claim for the payment of a sum of money to the Corporation ari
ses out of or under this Contract against the Contractor, the same may be ded
ucted by the Corporation from any sum then due or which at any time thereaft
er may become due to the Contractor under this Contract and failing that, und
er any other Contract with the Corporation (which may be available with the Co
rporation) or from his Performance Securitys or he shall pay the claim on dema
nd.

51.1       The Corporation reserves the right to carry out post payment audit and technical examination of t
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he final bill including all supporting vouchers, abstracts, etc.  The Corporation further reserves the 
right to enforce recovery of any over payment when detected, notwithstanding the fact that amou
nt of the final bill may be included by one of the parties as an item of dispute before an arbitrator a
ppointed under condition 52 of this Contract and notwithstanding the fact that the amount of the fi
nal bill figures the arbitration award.

51.2       If as a result of such audit and technical examination any over payment discovered in respect of a
ny work done by the Contractor or alleged to have been done by him under the Contract, it shall b
e recovered by the Corporation from the Contractor by any or all of the methods prescribed above 
or if any under payment is discovered, the amount shall be duly paid to the Contractor by the Corp
oration.

51.3       Provided that the aforesaid right of the Corporation to adjust over payment against amounts due 
to the Contractor under any other Contract with the Corporation shall not extend beyond the perio
d of two years from the date of payment of the final bill or in case the final bill is a Minus bill, from 
the date the amount payable by the Contractor under the minus final bill is communicated to the C
ontractor.

51.4       Any amount due to the Contractor under this Contract for under payment may be adjusted agains
t any amount then due or which may at any time thereafter become due before payment is made 
to the Contractor, from him to the Corporation on any other Contract or amount whatsoever.

ARBITRATION AND LAW

52.1       ARBITRATION:

                Except where otherwise provided for in the Contract, all questions and disputes relating to the 
meaning of the specifications, designs, drawings and instructions herein before mentioned and as t
o the quality of workmanship or materials used on the work or as to any other question, claim, righ
t, matter or thing whatsoever in any way arising out of or relating to the Contract, designs, drawin
gs, specifications, estimates, instructions, orders or these conditions or otherwise concerning the 
works, or the execution or failure to execute the same, whether arising during the progress  of the 
work or after the completion or abandonment thereof, shall be referred to the sole arbitration of th
e Chairman &Managing Director of Uranium Corporation of India Limited, Jaduguda and if the Chair
man and Managing Director is unable or unwilling to act to the sole arbitration, of some other pers
on appointed by the Chairman & Managing Director, willing to act as such arbitrator.  There will be
no objection if the arbitrator so appointed is an employee of Uranium Corporation of India Limited, J
aduguda and that he had to deal with the matters to which the Contract relates and that in the cou
rse of his duties as such he had expressed views on all or any of the matters in dispute or differen
ce.  The arbitrator to whom the matter is originally referred being transferred or vacating his office
or being unable to act for any reasons, such Chairman & Managing Director as aforesaid at the tra
nsfer, vacation of the office of inability to act, shall appoint another person to act as arbitrator in a
ccordance with the terms of the Contract. Such person shall be entitled to proceed with the
reference from the stage at which his predecessor left it.  It is also a terms of this Contract that no 
person other than a person appointed by such Chairman & Managing Director, as aforesaid should
act as arbitrator and if for any reason, that is not possible, the matter is not to be referred to arbitr
ation at all.  In all cases where the amount of the claim in dispute is Rs. 50,000/-(Rupees Fifty Thou
sand) and above, the arbitrator shall give reasons for the award.

Subject as aforesaid, the provisions of the Arbitration Act, 1940 or any statutory modification or re-
enactment thereof and the rules made there under and for the time being in force, shall apply the 
arbitration proceeding under this clause.  It is a term of the Contract that the party invoking arbitra
tion shall specify the dispute or disputes to be referred to arbitration under the clause together wit
h the amount for amounts claimed in respect of each such dispute. 

                It is also a term of the Contract that if the Contractor does not make any demand for arbitration i
n respect of any claim(s) in writing within 90 days of receiving the intimation from the Corporation 
that the bill is ready for acceptance of the Contractor, the claim of the Contractor will be deemed t
o have been waived and absolutely barred and the company shall be discharged and released of al
l liabilities under the Contract in respect of these claims.

                The arbitrator(s) may from time to time with consent of the parties enlarge the time, for making 
and publishing the award.

                The decision of the Engineer-in-charge regarding the quantum of reduction as well as justificatio
n thereof in respect of rates for substandard work, which may be decided to be accepted, will be fi
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nal and would not be open to arbitration. The arbitrator shall be deemed to have entered on the re
ference on the date he issues notice to both the parties fixing the date of the first hearing.

                The venue of Arbitration shall be such place as may be fixed by the Arbitrator, in his sole discreti
on.  The award of the Arbitrator shall be final, conclusive and binding all the parties to this Contrac
t.

52.2       COST OF ARBITRATION:

Upon every or any such reference, the costs of and incidental to the reference and award respectiv
ely shall be in the discretion of the arbitrator, who may determine the amount thereof, or direct th
e same to be taxed as between solicitor and client, or as between party and party and shall direct 
by whom and to whom and in what manner the same shall be borne and paid.

52.3       WORK TO CONTINUE:

Work under the Contract shall be continued by the Contractor during the arbitration proceedings, u
nless otherwise directed in writing by the Corporation or the Engineer-in-charge or unless the matt
er is such that the works cannot possibly be continued until the decision of the arbitrator is obtaine
d and except as those which are otherwise expressly provided in the Contract, no payment due or 
payable by the Corporation shall be withheld on account of such arbitration proceeding unless it is
the subject matter or one of the subject matters of the arbitration.

53.          LAWS GOVERNING THE CONTRACT:

This Contract shall be governed by the Indian Laws for the time being in force and it shall be deem
ed to have been executed at Jaduguda, District Singhbhum (East), Jharkhand within the ordinary Ci
vil Jurisdiction of the competent courts in the district of Singhbhum (East).
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Special Guidelines Regarding Wages

 

 

Important guidelines for Contractor regarding compliances of statutory provision under Mini
mum Wages Act, Payment of Wages Act, Contractors Labour (Regulation & Abolition)  Act, 19
70, The Employees Provident Funds Act, 1952, Employees State Insurance Act 1948 Mines Act

and Interstate Migrant Workmen Act 1979 etc.

The Bidders/Contractor are requested for compliance to the following guidelines strictly :-

1.       Labour escalation will be paid as per formula mentioned below:-

WEV= VWD x (W1– W0) x 1.0
W0
 

WEV = Wages escalation value

VWD = Value of Work Done.
W0 = Minimum labour wages based on Administrative Instruction as on bid opening date.
W1 = Revised Minimum labour wages based on Administrative Instruction during the period of Executio
n of work.

 

2.       The file having following documents should be provided to Personnel Office, Turamdih.
a)      A copy of Work Order
b)     A copy of Insurance
c)      A copy of ID card (Voter/ Aadhar/ Ration card etc.) of all engaged labours
d)     A copy of Labour License
e)      A copy of PF Account statement of all engaged labours 
f)       Copy of passbook of current National Bank of all engaged labours (for bank payment)
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 Note: - Separate file should be provided for each running work order.

3.       Following registers and records should be maintained under Minimum Wages Act/ Payment of Wages Act 
and Contractors Labour (Regulation & Abolition) Act, 1970 etc.

 

a)         Muster Roll (Attendance Register)
b)         Register of wages
c)         Register of Deductions
d)         Register of Over-time
e)         Register of Fines
f)          Register of Advance
g)         Wage Slip

 

 

4.       Wage slip in Form XIX should be provided to each labour at least a day prior to the disbursement of wage
s.

Note: - make 02 copy of wage slip (one for labour and another for own record)

 

5.       The wages of every person employed as contract labour in an establishment or by a contractor where les
s than one thousand such persons are employed shall be paid before the expiry of the seventh day 
and in other cases before the expiry of tenth day after the last day of the wage period in respect of which t
he wages are payable.

 

6.       A notice of payment showing the wage period and time of disbursement of wages shall be sent by the con
tractor to the Personnel Office in advance (atleast 2-3 days earlier).

 

7.       At the time of forwarding any correspondence to CISF or any other agency through Personnel Deptt., dupl
icate copy must be provided to Personnel Deptt. Which will be enclosed in the file as record?

 

8.       At the time of clearance of Bill/ Measurement Book by Personnel Deptt., 02 (two) nos. of Xerox copy of Mu
ster Roll (Attendance Register) and Register of wages should be provided to Personnel Deptt.

Note: - Second copy will be forwarded to Accounts Section, Turamdih by Personnel Deptt.

 

9.       In case of payment of wages more than 5000 Rs. to any labour, the signature of that labour in the register
of wages is mandatory on the revenue stamp.

 

10.   A Notice Board showing the rates of wages, hours of work, wage periods, dates of payment of wages, nam
es and addresses of the Inspectors having jurisdiction, and date of payment of unpaid wages, and an abstr
act of the Act and rules shall be displayed in English and in Hindi and in the local language understood by t
he majority of the workers in conspicuous places at the establishment and the work – site by the contracto
r, as the case may be.

 

11.    In case of engaged five or more Inter-State migrant workmen ( all engaged labours except who is employ
ed mainly in a managerial or administrative capacity and supervisory capacity   workmen) on any day of th
e preceding twelve months, A license of Inter-State migrant issued by ALC, Chaibasa should be provided t
o Personnel Office.

 

38 / 70



12.   All contractor should submit details in the prescribed format in monthly basis which will be used for maki
ng report to DGMS & ALC etc..

 

13.    All persons deployed by the contractor for working in mine must undergo vocational training, initial medi
cal examination & PME.

 

14.   Notices of intimating Commencement of job/Completion of job should be provided to Addl. Manager (
Pers.) Turamdih.

 

15.   Payment of all engaged labours should be made through bank.

 

16.   Guidelines issued by statutory body and Personnel Office etc. time to time must be followed.

As per the terms of Tender document and statutory provision of various Labours Acts, it is clearly i
ndicated that non-compliance of any terms, the company shall have the right to terminate the cont
ract or Blacklisted for further business with us.

 

 

 

 

 

 

 

SPECIAL GUIDELINES AS PER DGMS

a)      Prepare written Safe Operating Procedure (SOP) for the work to be carried out, including an
assessment of risk, wherever possible and safe methods to deal with it/them.

b)     Provide copy of the SOP to the person designated by Mine owner who shall be supervising the con
tractor’s work.

c)      Keep an up to date SOP and provide a copy of changes to a person designated by the Mine owner.
d)     Ensure that all work is carried out in accordance with the Statue and SOP and for the purpose he 

may deploy adequate qualified and competent personnel for the purpose of carrying out the job in 
a safe manner.

e)      For work of specify scope/nature, develop and provide to the mine owner a site specific Code of Pr
actice (COP).

f)       Ensure that all sub-contractors hired by him comply with the same requirement as the contractor 
himself and shall be liable for ensuring the compliance all safety laws by the sub or sub-subcontra
ctors.

g)      All persons deployed by the contractor for working in Mine must undergo vocational training, initia
l medical examination, PME. They should be issued card stating the name of the contractor and the
work and its validity period, indicating status of VT & IME.

h)     Every person deployed by the contractor in a Mine must wear safety gadgets to be provided by th
e contractor. If the contractor is unable to provide, owner, agent and Manager of the Mine shall pro
vide the same.

i)       The contractor shall submit to DGMS returns indicating Name of his firm, Registration number, Ma
ne and address of person heading the firm, Nature of work, Type of deployment of work persons, N
umber of work persons deployed, How many work persons hold VT Certificate, How many work per
sons undergone IME and type of medical coverage given to the work persons. The return shall be s
ubmitted quarterly (by 10th of April, July, October and January) for contracts of more than one year
. However, for contracts of less than one year, returns shall be submitted monthly.
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SAFETY OF CONTRACTOR’ S EMPLOYEES

 

1.      The contractor shall at all times, take all reasonable precautions for the safety of employees, including th
ose of sub-contractors in the performance of his contract and shall comply with all applicable provisions of 
both Central as well as the State Safety Laws, in additions, to the safety provision already included the saf
ety requirements recommended by the V.T. Centre, Narwapahar/Turamdih for a specific contract.

In the event that the contractor fails to comply with these provisions, the Engineer-in-charge may, 
without prejudice to any other legal or contractual rights, issue an order stopping all or any parts 
of the work, thereafter a start order for resumption of work may be issued at the discretion of the c
ontracting office. The contractor shall make no claim for an extension of time or stoppage.

2.      Contractors shall have a full time Safety office/Engineer when the contractor employs 500 or more person
s or when engaged in specially hazardous work. In the case of contractors employing fewer than 500 perso
ns, his safety representative shall be employed in high supervisory capacity and his safety duties may be i
n addition to other technical or administrative duties.
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3.      Contractors must report to the V.T. Centre, Narwapahar/Turamdih through their engineer-incharge every 
accident involving

- their personnel

- UCIL property or personnel

 - Property or personnel of other contractors working on the site

 

4.      Contractor must report to V.T. Centre, Narwapahar/Turamdih through immediately on

becoming aware of any accident of Type - A (See Appendix - 1) giving the following

information     Name of the informant
Nature and location of incident being reported
Name of Supervisor/Engineer-in-charge, Location and Telephone No.
Where he can be reached
 

5.       Contractor shall submit their investigation reports, through their Engineer-in-charge, to V.T. Centre imm
ediately but not later than three working days after the occurrence of accident in the Form - A (see Append
ix - 2).

 

6.       In the case of Type _ B accidents (see Appendix _ 1), Contractor shall submit their
investigation reports, through their Engineer-in-charge, to V.T. Centre immediately but not later th
an three working days after the occurrence of accident in the Form-A.
 

7.      Monthly summary of accidents and cases of fire shall be prepared by each contractor in Form - B (See Ap
pendix - 3) and be sent to V.T. Centre, Narwapahar/Turamdih by the seventh of next month.

 

8.       Principal contractor shall report the man days lost and occurrence of accidents under the jurisdiction of s
ub-contractors.

 

9.      Contractor shall submit a narrative report on safety activities and fire incidents for each month along wit
h Form - B. The review should contain such items as personnel and programme change, major project star
ted and major problems.

 

 

 

 

 

APPENDIX – 1

CLASSIFICATION OF ACCIDENTS

Type - A

1. Fatal Injuries

2. Serious injuries such as fracture, dislocation severe burns etc necessitating

hospitalization.
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3. Any injury to give or more persons

4. Accidents resulting in damage by fire, explosion etc

Type - B

1. Minor injuries which result in laoorxation, abression, contusion

2. Disabling injuries but not requiring hospitalization.

 

APPENDIX – 2

(F O R M - A)

CLASSIFICATION OF ACCIDENTS

Name of the Contractor & project           :

Nature of the contract                                  :

Name of the engineer-in-charge              :

Name of injured person                               :

Age                                                                        :

Date & Time of Accident occurred         :

Nature of job                                                     :

 

What was the injured person doing

On the time of accident                                :

 

Description of accident (in detail)          :

 

What was defective or in wrong

condition that was responsible for

the accident?                                                     :

 

What was wrong with working

methods/instructions ?                               :

 

What steps should be taken to prevent

Recurrence of such accident                     :

 

Name of the witnesses                                                 : 1.
  2.
 

Safety representative’s remarks with

Signature and date                                          :
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APPENDIX - 3

(F O R M - B)

SUMMARY OF ACCIDENT FOR THE MONTH OF

 

Name of the project                                       :

Name of the safety representative of

The project                                                        :

Name of the Contractor                                :

Name of the sub-contractor                      :

Total No. of person working in the

Project                                                                 :

Male                                                                       :

Female                                                                 :

Engineers                                                            :

Supervisors                                                       :

Labourers                                                            :

Total No. of Accidents (including

Type – A & Type – B)                     :

Disabling injuries                                             :

Non Disabling injuries                  :

 

---------------------------------------------------------------------------------------------------------
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Agency No.                                                                                         No. of days lost/charges

 

Machine

Handling materials

Fall of persons

 

Hand Tools

 

Fire/Explosion

 

Collapse of excavation/structure

 

Electrical shock/burn

 

Miscellaneous

Remarks:

Signature of Safety Representative

 

 

 

 

 

 

 

 

 

 

 

 

 

 

URANIUM CORPORATION OF INDIA LIMITED
(A GOVERNMENT OF INDIA ENTERPRISE)

P.O. JADUGUDA MINES DIST. – SINGHBHUM (EAST)
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JHARKHAND – 832 102 CIN: U 12000 JH 1967 GOI 000806
 

 

 

 

 

 

 

 

 

 

 
 
 

F O R M
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URANIUM CORPORATION OF INDIA LIMITED

(A GOVERNMENT OF INDIA ENTERPRISE)

P.O. JADUGUDA MINES DIST. – SINGHBHUM (EAST)

JHARKHAND – 832 102 CIN: U 12000 JH 1967 GOI 000806

 
Annexure-D

 
PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT

 
(To be issued by approved Scheduled Banks)
 
In accordance with Notice Inviting Tender (NIT) No._______ Dated_____________ for the work of____________
__ (herein after referred to as “the said Works”) for Rs._____________________

(Rupees__________________ only), under _____________  Uranium   Corporation   of India  Ltd, a company in
corporated under Indian Companies Act, having its registered office at PO Jaduguda Mines Distt - East Si
nghbhum, Jharkhand- 832102 , India (herein after referred to as UCIL), M/s

_________________ Address ________________  [Herein after referred to as Contractor (s)]  wish  /wishes  t
o  participate  in  the  said  tender  and  a  Bank  Guarantee  for  the  sum  of   Rs. _________________  (i
n words) valid for a period of ______________ days (in words) is required to be submitted by the Bidder t
owards the Bid Security.

 
We the                                                                                     Bank (hereinafter called the said Bank) d
o hereby undertake to pay to UCIL, the sum of Rs____________Rupees__________________
only) by reason of the said tenderer’s failure to enter into an agreement of contract on intimation of a
cceptance of his tender and/or to commence the contract works and/or failure to deposit the security 
deposit within the stipulated period as per the terms and conditions relating to and/or governing the c
ontract and/or specified in the Notice Inviting Tender (NIT). We also agree that any such demand mad
e on the Bank shall be conclusive as regards the amount due and payable by the Bank under this Gua
rantee. We also agree that notwithstanding any dispute or difference or any litigation in respect of or 
arising from the said contract and/or the acceptance of the tender of the tenderer afore stated by UCI
L including the question as to the tenability of the claim of the UCIL for forfeiting the Earnest Money b
eing the Bank Guarantee herein, we shall forthwith pay the said amount to UCIL on demand being ma
de as aforesaid.

 
We_______________Bank further agree that the guarantee herein contained shall remain in full force an
d effect during the period that would be taken for entering into an Agreement of contract and that it s
hall continue to be enforceable till all the dues of the UCIL under the terms and conditions of the NIT f
or the work have been fully paid and its claims satisfied or discharged or till UCIL certifies, that the ter
ms and conditions of the NIT have been fully and properly carried out by the said tenderer and accord
ingly discharges the guarantee.

 
We_____________________Bank further agree with the UCIL that the UCIL shall have the fullest liberty wi
thout our consent and without affecting in any manner our obligations hereunder to vary any of the t
erms and conditions of the NIT and/or terms and conditions governing the contract or to extend the ti
me of validity of the offer from the said tenderer from time to time or to postpone for any time or fro
m time to time any of the powers exercisable by the UCIL against the said tenderer and to forbear or 
enforce any of the terms and conditions of the NIT and we shall not be relieved from our liability here
under by reason of any such variation, or extension being granted to the said tenderer or for any forb
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earance, act or omission on the part of the UCIL or any indulgence by the UCIL to the said tenderer or 
by any such matter or thing whatsoever which under the law relating to surety/guarantee would but f
or this provision have effect of so relieving us.

 
We ______________________Bank do hereby further agree that any change in the Constitution of the sai
d tenderer or the Bank will not affect the validity of this guarantee.

 
We_______________________Bank lastly undertake not to revoke this guarantee during  its
currency except with the previous consent of the UCIL in writing.

 

 

 
 

Dated the                               day of                     
           20..

 
                                            Bank

 
(Signature with name in Block letters with designati

on, Attorney as per power of  Attorney No.                 
                        dt.               )

 
Bank’s Common seal

 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 

URANIUM CORPORATION OF INDIA LIMITED

(A GOVERNMENT OF INDIA ENTERPRISE)

P.O. JADUGUDA MINES DIST. – SINGHBHUM (EAST)

JHARKHAND – 832 102 CIN: U 12000 JH 1967 GOI 000806

 
Annexure-E
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PROFORMA FOR BANK GUARANTEE FOR SECURITY DEPOSIT
 

WHEREAS on or about the _______________ day of __________________M/s ________

(Tenderer’s name & address), having its registered office situated at _________(Postal address)

(herein after referred to as ‘The Tenderer’) entered into a contract bearing reference no.

__________________ dtd. ____________ with ______ Uranium Corporation of India Ltd, a

company incorporated under Indian Companies Act, having its registered office at PO Jaduguda

Mines Distt - East Singhbhum, Jharkhand- 832102 , India (herein after referred to as UCIL), for

_______________ (details of order) (herein after referred to as ‘The Contract’).

AND WHEREAS under the terms and conditions of the contract the tenderer is required to keep with

UCIL a security deposit of Rs. ________________ (Rupees_______________ only) or submit a

Bank Guarantee in lieu of cash deposit for the fulfillment of the terms and conditions of the contract,

and whereas the supplier has chosen to submit a Bank Guarantee.

We ________________________ Bank do hereby undertake to pay the amounts due and payable

under this Guarantee without any demur, merely on a demand from UCIL stating that the amount

claimed is due by way of loss or damage caused to or that would be caused to or suffered by UCIL

by reason of breach of any of the terms and conditions of the said contract. Any such demand

made on the bank shall be conclusive as regards the amount due and payable by the Bank under

this Guarantee. However, our liability under this Guarantee shall be restricted to an amount not

exceeding Rs.________ plus interest @ 12% per annum from the date of demand for payment till

the actual date of payment made by us.

We undertake to pay to UCIL any money so demanded notwithstanding any dispute or disputes

raised by the tenderer in any suit or proceeding pending before any court or tribunal relating thereto,

our liability under these present being absolute and unequivocal.

The payment so made by us under this guarantees shall be valid discharge of our liability for

payment thereunder and the tenderer shall have no claim against us for making such payment.

We ____________________ Bank further agree that the Guarantee herein contained shall remain

in full force and effect during the period that would be taken for the performance of the said

Agreement and that it shall continue to be enforceable till all the dues of UCIL under or by virtue of

the said Agreement have been fully paid and its claims satisfied or discharged or till UCIL certifies

that the terms and conditions of the said Agreement have been fully and properly carried out by the

said tenderer and accordingly discharges this Guarantee. Our Guarantee shall remain in force until

____________ and unless a demand or claim under this guarantee is made on us in writing within

six months from the expiry of the Guarantee period, we shall be discharged from all liability under

this Guarantee thereafter.

We _____________________ Bank, further agree that UCIL shall have the fullest liberty without our
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consent and without affecting in any manner our obligations hereunder to vary any of the terms and

conditions of the said Agreement or to extent time of performance by the said tenderer from time to

time or to postpone for any time or from time to time any of the powers exercisable by UCIL against

the said tenderer and to forbear or enforce any of the terms and conditions relating to the said

Agreement and we shall not be relived from our liability by reason of any such variation, or
extension being granted to the said contract or for any forbearance, act or omission on the part of

 

 

 

 

 

 

 

UCIL or any indulgence by UCIL to the said tenderer or by any such matter or thing whatsoever

which under the law relating to sureties would but for this provision, have effect of so relieving us.

This guarantee will not be discharged due to the change in the constitution of the Bank or the

Consultant.

We____________________ Bank lastly undertakes not to revoke this guarantee during its currency

except with the previous consent of UCIL in writing.

Dated the __________ day of __________ 20__

 

________________Bank

 

(Signature with name in Block letters with designation,

 

Attorney as per power of Attorney No._____dt. _____)

 
Bank’s Common seal
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URANIUM CORPORATION OF INDIA LIMITED
(A GOVERNMENT OF INDIA ENTERPRISE)

P.O. JADUGUDA MINES
DIST. – SINGHBHUM (EAST)

JHARKHAND – 832 102
CIN: U 12000 JH 1967 GOI 000806

Annexure-F
 
 

UNDERTAKING NOT TO GIVE ANY GIFT /INDUCEMENT IN CONNECTION WITH
SECURING ANY FAVOUR IN DEALING WITH UCIL

 
 

                                                                                                       
                     Date:

To,
M/s. Uranium Corporation of India Ltd
PO Jaduguda Mines,
Distt -East Singhbhum
Jharkhand - 832102
I / We …................................................................................... am / are a Vendor 
/ Customer of
Uranium Corporation of India Ltd (now onwards to be referred as Company).
I / We agree and undertake:
Not to provide any gift and / or inducement to any employee of the Company in 
connection with
securing / being granted favour (s) in my / our dealings with the Corporate offic
e of the company and
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/ or its any field units.
To immediately report any gift and / or inducement sought by any employee of t
he Company granting
favour(s) to me / us in my / our dealings with the Company and / or its field unit
s.
Signature…………………………………………………………………………………..
Name…………………………………………………………..…………………………..
Title………………………………………………………………………………………..
Name of the Company and Address (with Seal)………………………………………
…..
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

URANIUM CORPORATION OF INDIA LIMITED
(A GOVERNMENT OF INDIA ENTERPRISE)

P.O. JADUGUDA MINES
DIST. – SINGHBHUM (EAST)

JHARKHAND – 832 102
CIN: U 12000 JH 1967 GOI 000806

Annexure-G
 
 

SECRECY / CONFIDENTIALITY AGREEMENT
 
 
THIS AGREEMENT, made and entered into this ____th day of ___________, 20- - by 
and
between URANIUM CORPORATION OF INDIA LTD., a company incorporated unde
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r Indian
Companies Act having its registered office at PO Jaduguda, Distt - East
Singhbhum, Jharkhand
832102, India (hereinafter called “UCIL”) on one part and ___________________, a 
company
duly incorporated under .........................., with its registered office
...................................
(hereinafter called _____) includes its successors and permitted assigns, on the 
other part.
 

WITNESSETH :
WHEREAS:
A. UCIL intends to purchase _______ from __________ (Name of the company).
B. _________ (Name of the company) intends to produce ___________ at their proj
ect in
__________ (Name of the place) and intend to sell the same to UCIL
C. The parties, therefore, intend to enter into an MoU and subsequently an agre
ement for the
sale and purchase of ___________.
 
NOW, THEREFORE, in consideration of the premises and the mutual covenants h
erein contained,
the parties hereto agree as follows:
1. The term “Confidential Information” means:
(1) All details supplied by UCIL/ (Name of the company) on technical, commerci
al and other
information and data on the Process.
(2) All details supplied by UCIL/ (Name of the company) on technical, commerci
al and other
information and data relating to the products.
 
2. Each party hereto shall keep secret and confidential any and all Confidential i
nformation it
receives from any other party or parties hereto under this Agreement, and shall 
not use such
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Confidential Information for any purposes except for the said tender purpose he
reunder. The
obligations under this Article shall not apply to any information or data that :
(i) at the time of its disclosure hereunder is in the public domain,
(ii) after disclosure hereunder becomes part of the public domain by publication
or otherwise
through no fault of the party to whom such information or data is disclosed here
under (“Receiving
party”) (but only after it is published or otherwise becomes part of the public 
domain),
(iii) the Receiving Party can show in its possession at the time of disclosure here
under and
which the Receiving party, without breach or any obligation is free to disclose to
others, or
(iv) was received by the Receiving Party after the time of disclosure by a party h
ereto
(“Disclosing Party”) hereunder from a third party who did not acquire it, directly
or indirectly, from
the Disclosing Party under an obligation of confidence and which the Receiving 
party, without breach
of any obligation, is free to disclose to others.
For the purpose of this Article 2, information or data which is specific, e.g., thos
e on operating
conditions or equipment, shall not be deemed to be within the foregoing
exceptions merely because it
is embraced by general information or data in the public domain or in the posse
ssion of Receiving
Party. In addition, any combination of features shall not be deemed to be within
the foregoing
exceptions merely because individual features are in the public domain or in th
e possession of the
Receiving Party, but only if the combination itself and its principle of operation a
re in the public
domain or in the possession of the Receiving Party.
 
3. The Receiving Party shall limit the access to the Confidential Information rece
ived hereunder to
its directors, officers and employees, who (i) need to have access with such Con
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fidential Information,
(ii) have been informed of the confidential nature thereof and (iii) have agreed t
o undertake the
obligations of non-disclosure and non-use of such Confidential Information.
 
4. Upon request of UCIL, …….(name of the party) shall, free of charge, promptly
return to UCIL all
the Confidential information received from UCIL hereunder.
 
5. Each party hereto shall not, without the other party’s prior express written co
nsents, disclose or
allow the disclosure of the existence of this Agreement.
 
6. It is mutually understood and agreed that no license or other rights are grant
ed to any party hereto
under this Agreement, by implication or otherwise, for any of the patents or pat
ents applications of
any other party hereto or as to any information and data disclosed by any other
party or parties hereto
under this Agreement.
 
7. None of the parties may assign its rights or obligations hereunder without the
prior written
consent of the other parties.
 
8. The obligation of non-disclosure and non-use of the Confidential information u
nder this
Agreement shall remain in effect for five (5) years after the date hereof and
shall terminate upon lapse
of said five (5) years.
 
9. This Agreement shall be governed by and construed in accordance with India
n laws.
 
10. Each party hereto acknowledges and agrees that monetary damages for an
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y breach or threat of
breach of this Agreement are inadequate. Each party hereto shall, therefore, be
entitled to seek and
obtain temporary and injunctive relief for any breach or threat of breach of this 
Agreement relating to
its Confidential Information, in addition to any other remedy.
 
IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be ex
ecuted in
duplicate by their duly authorized representatives on the day and year first abo
ve written. The original
shall remain with UCIL and the duplicate with ……(name of the party)
 
 

1. For _________________________                                                            Witness:

 

(Name)

 

Designation
1.
 
(Name)
Designation
 
2.
(Name)
Designation

 

 

2. For Uranium Corporation of India Ltd.
Witness:

(Name)

Designation
1.
 
(Name)
 
Designation
 
2.
 
(Name)
 
Designation
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URANIUM CORPORATION OF INDIA LIMITED
(A GOVERNMENT OF INDIA ENTERPRISE)

P.O. JADUGUDA MINES
DIST. – SINGHBHUM (EAST)

JHARKHAND – 832 102
CIN: U 12000 JH 1967 GOI 000806

Annexure-H
PRE CONTRACT INTEGRITY PACT

 
General
This pre-bid pre-contract Agreement (hereinafter the Integrity Pact) is made on 
………… day of the
month of ………… year …….. between Uranium Corporation of India Ltd (hereina
fter called the
“BUYER” which expression shall mean and include, unless the context otherwise
requires, his
successors in office and assigns) of the First Part and M/s. ………………………
………………………. (hereinafter called the “BIDDER / Seller” which expression sh
all mean and
include, unless the context otherwise requires, his successors and permitted
assigns) of the Second
Part.
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WHEREAS the BUYER proposes to procure (Name of the Stores / Equipment / Ite
m) and the
BIDDER/Seller is will to offer / has offered the stores and
 
WHEREAS the BIDDER is a private company / public company / Government und
ertaking /
partnership / registered export agency, constituted in accordance with the relev
ant law in the matter
and the BUYER is a PSU.
 
NOW, THEREFORE,
To avoid all forms of corruption by following a system that is fair, transparent a
nd free from any
influence / prejudiced dealings prior to, during and subsequent to the currency 
of the contract to be
entered into with a view to:-
 
Enabling the BUYER to obtain the desired said stores/equipment at a competitiv
e price in conformity
with the defined specifications by avoiding the high cost and the distortionary I
mpact of corruption
on public procurement, and
 
Enabling BIDDERS to abstain from bribing or indulging in any corrupt practice in
order to secure the
contract by providing assurance to them that their competitors will also abstain 
from bribing and
other corrupt practices and the BUYER will commit to prevent corruption, in any
form, by its
officials by following transparent procedures.
 
The parties hereto hereby agree to enter into this Integrity Pact and agree as fo
llows:
Commitments of the BUYER
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1.1 The BUYER undertakes that no official of the BUYER, connected directly or in
directly with
the contract, will demand, take a promise for or accept, directly or through inter
mediaries, any bribe,
consideration, gift, reward, favour or any material or immediate benefit or any o
ther advantage from
the BIDDER, either for themselves or for any person, organization or third party 
to the contract in
exchange for an advantage in the bidding process, bid evaluation, contracting o
r implementation
process related to the contract.
 

1.2 The BUYER will, during the pre-contract stage, treat all BIDDERS alike, and 
will provide to
all BIDDERS the same information and will not ;provide any such information to 
any particular
BIDDER which could afford an advantage to that particular BIDDER in comparis
on to other
BIDDERS
1.3 All the officials of the BUYER will report to the appropriate Government offic
e any
attempted or completed breaches of the above commitments as well as any
substantial suspicion of
such a breach.
 
2 In case any such preceding misconduct on the part of such official(s) is report
ed by the
BIDDER to the BUYER will full and verifiable facts and the same is prima facie fo
und to be correct
by the BUYER, necessary disciplinary proceedings, or any other action as deeme
d fit, including
criminal proceedings may be initiated by the BUYER and such a person shall be 
debarred from
further dealings related to the contract process. In such a case while an enquiry
is being conducted by
the BUYER the proceedings under the contract would not be stalled.
Commitments of BIDDERS
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3 The BIDDER commit itself to take all measures necessary to prevent corrupt p
ractices, unfair
means and illegal activities during any stage of its bid or during any pre-contrac
t or post-contract
stage in order to secure the contract or in furtherance to secure it and in partic
ular commit itself to the
followings:-
3.1. The BIDDER will not offer, directly or through intermediaries, any bribe, gift,
consideration,
reward, favour, any material or immaterial benefit or other advantage, commiss
ion, fees, brokerage or
inducement to any official of the BUYER, connected directly or indirectly with th
e bidding process,
or to any person, organization or third party related to the contract in exchange
for any advantage in
the bidding, evaluation, contracting and implementation of the contract.
3.2 The BIDDER further undertakes that it has not given, offered or promised to 
give, directly or
indirectly any bribe, gift, consideration, reward, favour, any material or immater
ial benefit or other
advantage, commission, fees, brokerage or inducement to any official of the BU
YER or otherwise in
procuring the Contract or forbearing to do or having done any act in relation to t
he obtaining or
execution of the contract or any other contract for showing or forbearing to sho
w favour or disfavor
to any person in relation to the contract or any other contract.
3.3 The BIDDER further confirms and declares to the BUYER that the BIDDER ha
s not engaged
any individual or firm or company whether Indian or foreign to intercede, facilita
te or in any way to
recommend to the BUYER or any of its functionaries, whether officially or unoffic
ially to the award
of the contract to the BIDDER, nor has any amount been paid, promised or inten
ded to be paid to any
such individual, firm or company in respect of any such intercession, facilitation 
or recommendation.
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3.4 The BIDDER, either while presenting the bid or during pre-contract negotiati
ons or before
signing the contract, shall disclose any payments he has made, is committed to
or intends to make to
officials of the BUYER or their family members, agents, brokers or any other inte
rmediaries in
connection with the contract and the details of services agreed upon for such pa
yments.
3.5 The BIDDER will not collude with other parties interested in the contract to i
mpair the
transparency, fairness and progress of the bidding process, bid evaluation, cont
racting and
implementation of the contract.
3.6 The BIDDER will not accept any advantage in exchange for any corrupt prac
tice, unfair
means and illegal activities.
3.7 The BIDDER shall not use improperly, for purposes of competition or person
al gain, or pass
on to others, any information provided by the BUYER as part of the business rel
ationship, regarding
plans, technical proposals and business details, including information contained
in any electronic data
carrier. The BIDDER also undertakes to exercise due and adequate care lest any
such information is
divulged.
 

3.8 The BIDDER commits to refrain from giving any complaint directly or throug
h any other
manner without supporting it with full and verifiable facts.
3.9 The BIDDER shall not instigate or cause to instigate any third person to com
mit any of the
actions mentioned above.
3.10 If the BIDDER or any employee of the BIDDER or any person acting on beh
alf of the
BIDDER, either directly or indirectly, is a relative of any of the officers of the BU
YER, or
alternatively, if any relative of an officer of the BUYER has financial interest/stak
e in the BIDDER’s
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firm, the same shall be disclosed by the BIDDER at the time of fill of tender.
The term ‘relative’ for this purpose would be as defined in Section 6 of the Com
panies Act
1956
3.11 The BIDDER shall not lend to or borrow any money from or enter into any 
monetary dealings
or transactions, directly or indirectly, with any employee of the BUYER.
 
4 Previous Transgression:
 
4.1 The BIDDER declares that no previous transgression occurred in the last thr
ee years
immediately before signing of this Integrity Pact, with any other company in an
y country in respect of
any corrupt practices envisaged hereunder or with any Public Sector Enterprise
in India or any
Government Department in India that could justify BIDDER’s exclusion from the 
tender process.
4.2 The BIDDER agrees that if it makes incorrect statement on this subject, BID
DER can be
disqualified from the tender process or the contract, if already awarded, can be 
terminated for such
reason.
 
5 Earnest Money (Security Deposit)
5.1 While submitting commercial bid, the BIDDER shall deposit an amount _____
______ (to be
specified in RFP) as Earnest Money / Security Deposit, with the BUYER through a
ny of the
following instruments:
(i) Bank Draft or a Pay order in favour of _____________
(ii) A confirmed guarantee by an Indian Nationalized Bank, promising payment 
of the guaranteed
sum to the BUYER on demand within three working days without any demur wh
atsoever and without
seeking any reasons whatsoever. The demand for payment by the BUYER shall 
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be treated as
conclusive proof of payment.
(iii) Any other mode or through any other instrument (to be specified by the RFP
).
5.2 The Earnest Money / Security Deposit shall be valid upto complete conclusio
n of the
contractual obligations to the complete satisfaction of both the BIDDER and the 
BUYER.
5.3 In case of the successful BIDDER a clause would also be incorporated in the 
Article
pertaining to Performance Bond in the Purchase Contract that the provisions of 
Sanctions for
Violation shall be applicable for forfeiture of Performance Bond in case of a deci
sion by the BUYER
to forfeit the same without assigning any reason for imposing sanction for violat
ion of this Pact.
5.4 No interest shall be payable by the BUYER to the BIDDER on Earnest Money 
/ Security
Deposit for the period of its currency.
 
6 Sanctions for Violations
6.1 Any breach of the aforesaid provisions by the BIDDER or any one employed 
by it or acting
on its behalf (whether with or without the knowledge of the BIDDER) shall
entitle the BUYER to
take all or any one of the followings actions, wherever required:-
(i) To immediately call off the pre contract negotiations without assigning any r
eason or giving
any compensation to the BIDDER. However, the proceedings with the other BID
DER(s) would
continue.
(ii) The Earnest Money Deposit (in pre-contract stage) and/or Security Deposit / 
Performance
Bond (after the contract is signed) shall stand forfeited either fully or partially, a
s decided by the
BUYER and the BUYER shall not be required to assign any reason therefore.
(iii) To immediately cancel the contract, if already signed, without giving any co
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mpensation to the
BIDDER.
(iv) To recover all sums already paid by the BUYER, and in case of an Indian BID
DER with
interest thereon at 2% higher than the prevailing Prime Lending Rate of State B
ank of India, while in
case of BIDDER from a country other than India with interest thereon at 2%
higher the LIBOR. If
any outstanding payment is due to the BIDDER from the BUYER in connection w
ith any other
contract for any other stores, such outstanding payment could also be utilized t
o recover the aforesaid
sum and interest.
(v) To encash the advance bank guarantee and performance bond / warranty bo
nd, if furnished by
the BIDDER, in order to recover the payments, already made by the BUYER, alo
ng with interest.
(vi) To cancel all or any other Contracts with BIDDER. The BIDDER shall be liable
to pay
compensation for any loss or damage to the BUYER resulting from such cancella
tion / rescission and
the BUYER shall be entitled to deduct the amount so payable from the money(s)
due to the BIDDER.
(vii) To debar the BIDDER from participating in future bidding processes of India
n Rare Earths
Limited for a minimum period of five years, which may be further extended at t
he discretion of the
UCIL.
(viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any middl
eman or agent or
broker with a view to securing the contract.
(ix) In cases where irrevocable Letters of Credit have been received in respect o
f any contract
signed by the BUYER with the BIDDER, the same shall not be opened.
(x) Forfeiture of Performance Bond in case of a decision by the BUYER to forfeit 
the same
without assigning any reason for imposing sanction for violation of this Pact.
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6.2 The BUYER will be entitled to take all or any of the actions mentioned at Par
a 6.1 (i) to (x) of
this Pact also on the Commission by the BIDDER or any one employed by it or a
cting on its behalf
(whether with or without the knowledge of the BIDDER), of an offence as define
d in Chapter IX of
the Indian Penal code, 1860 or Prevention of Corruption Act, 1988 or any other s
tatute enacted for
prevention of corruption.
6.3 The decision of the BUYER to the effect that a breach of the provisions of thi
s Pact has been
committed by the BIDDER shall be final and conclusive on the BIDDER. However
, the BIDDER can
approach the Independent Monitor(s) appointed for the purposes of this Pact.
 
7 Independent Monitors
7.1 The BUYER has appointed Independent Monitors (hereinafter referred to as 
Monitors) for
this Pact in consultation with the Central Vigilance Commission (Names and Add
resses of the
Monitors to be given).
7.2 The task of the Monitors shall be to review independently and objectively, w
hether and to
what extent the parties comply with the obligations under this Pact.
7.3 The Monitors shall not be subject to instructions by the representatives of th
e parties and
perform their functions neutrally and independently.
7.4 Both the parties accept that the Monitors have the right to access all the do
cuments relating to
the project/procurement, including minutes of meetings.
7.5 As soon as the Monitor notices, or has reason to believe, a violation of this P
act, he will so
inform the Authority designated by the BUYER.
7.6 The BIDDER(s) accepts that the Monitor has the right to access without restr
iction to all
Project documentation of the BUYER including that provided by the BIDDER. Th
e BIDDER will
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also grant the Monitor upon his request and demonstration of a valid interest, u
nrestricted and
unconditional access to his project documentation. The same is applicable to 
Subcontractors. The
Monitor shall be under contractual obligation to treat the information and docu
ments of the
BIDDER/Subcontractor(s) with confidentiality.
7.7 The BUYER will provide to the Monitor sufficient information about all meeti
ngs among the
parties related to the Project provided such meetings could have an impact on t
he contractual relations
between the parties. The parties will offer to the Monitor the option to participat
e in such meetings.
7.8 The Monitor will submit a written report to the designated Authority of BUYE
R with 8 to 10
weeks from the date of reference or intimation to him by the BUYER/BIDDER an
d, should the
occasion arise, submit proposals for correcting problematic situations.
 
 
 
 
8 Facilitation of Investigation
In case of any allegation of violation of any provision of this Pact or payment of 
commission, the
BUYER or its agencies shall be entitled to examine all the documents including t
he Books of
Accounts of the BIDDER and the BIDDER shall provide necessary information an
d documents in
English and shall extend all possible help for the purpose of such examination.
 
9 Law and Place of Jurisdiction
This pact is subject to Indian Law. The place of performance and jurisdiction is t
he seat of the
BUYER.
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10 Other Legal Actions
The actions stipulated in this Integrity Pact are without prejudice to any other le
gal action that may
follow in accordance with the provisions of the extant law in force relating to an
y civil or criminal
proceedings.
 
11 Validity
11.1 The validity of this Integrity Pact shall be from date of its signing and upto 
the complete
execution of the contract to the satisfaction of both the BUYER and the BIDDER/
Seller, including
warranty period, whichever is later. In case BIDDER is unsuccessful, this Integrit
y Pact shall expire
after six months from the date of signing of the contract.
11.2 Should one or several provisions of this Pact turn out to be invalid, the rem
ainder of this Pact
shall remain valid. In this case, the parties will strive to come to an agreement t
o their original
intensions.
 
12 The Parties hereby sign this Integrity Pact at ________________ on___________.
 
 
 
 
BUYER                                                                      BIDDER
 
 
 
Signature
 
Name of the Officer
 
Designation
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Witness                                                                       Witness
1                                                                                                              1
 
______________________________                                                __________________________________
 
2                                                                                                              2
 
______________________________                                                __________________________________

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SCHEDULE – B
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FREE ISSUE MATERIALS TO THE CONTRACTOR ARE AS UNDER:

 

No free issue material will be provided for this job

 

 

 

 

SCHEDULE – F

 

REFERANCE TO GENERAL CONDITIONS OF THE CONTRACT

Condition No.

 

3(b)        Accepting Authority                                                                        Uranium Corporation of India Li
mited

 

3(i)         Market rate percentage addition to overheads                  3.85 Percent

and profit

 

9              Security Deposit                                                                               10% (Ten percent) of the cont
ract sum.

 

9(d)        Refund of Security Deposit                                                          On expiry of the Defect liability pe
riod or                                                                                                              after payment of the Fi
nal bill whichever is                                                                                                          later.

 

12           Date of commencement                                                              As per work commencement lette
r.

 

13           Date of Completion                                                                        12 (Twelve) months from the dat
e of                                                                                                                                     commencement.

 

32.1        Agreed Liquidated Damage                                                         Upto a maximum of 5 percent of t
he                                                                                                                                      contract as per cla
use 32.

 

33           Defect Liability Period                                                                    06 months from the date of com
pletion                                                                                                                                                of work.

 

34           Insurance                                                                                            As per Special Conditions of 
Contract

                                                                                                                                clause no. - 22
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52.1        Authority for appointing Arbitrator                                          Uranium Corporation of India Limited
.

 

 

 

 

 

.

Disclaimer/अ7वीकरण

The additional terms and conditions have been incorporated by the Buyer after approval of the Competent
Authority in Buyer Organization, whereby Buyer organization is solely responsible for the impact of these clauses
on the bidding process, its outcome, and consequences thereof including any eccentricity / restriction arising in
the bidding process due to these ATCs and due to modification of technical specifications and / or terms and
conditions governing the bid. Any clause(s) incorporated by the Buyer regarding following shall be treated as
null and void and would not be considered as part of bid:-

1. Definition of Class I and Class II suppliers in the bid not in line with the extant Order / Office Memorandum
issued by DPIIT in this regard.

2. Seeking EMD submission from bidder(s), including via Additional Terms & Conditions, in contravention to
exemption provided to such sellers under GeM GTC.

3. Publishing Custom / BOQ bids for items for which regular GeM categories are available without any
Category item bunched with it.

4. Creating BoQ bid for single item.
5. Mentioning specific Brand or Make or Model or Manufacturer or Dealer name.
6. Mandating submission of documents in physical form as a pre-requisite to qualify bidders.
7. Floating / creation of work contracts as Custom Bids in Services.
8. Seeking sample with bid or approval of samples during bid evaluation process.
9. Mandating foreign / international certifications even in case of existence of Indian Standards without

specifying equivalent Indian Certification / standards.
10. Seeking experience from specific organization / department / institute only or from foreign / export

experience.
11. Creating bid for items from irrelevant categories.
12. Incorporating any clause against the MSME policy and Preference to Make in India Policy.
13. Reference of conditions published on any external site or reference to external documents/clauses.
14. Asking for any Tender fee / Bid Participation fee / Auction fee in case of Bids / Forward Auction, as the

case may be.

Further, if any seller has any objection/grievance against these additional clauses or otherwise on any aspect of
this bid, they can raise their representation against the same by using the Representation window provided in
the bid details field in Seller dashboard after logging in as a seller within 4 days of bid publication on GeM. Buyer
is duty bound to reply to all such representations and would not be allowed to open bids if he fails to reply to
such representations.

This Bid is governed by the General Terms and Conditions/सामा)य िनयम और शत^, conditons stipulated in Bid and
Service Level Agreement specific to this Service as provided in the Marketplace. However in case if any condition
specified in General Terms and Conditions/सामा)य िनयम और शत^ is contradicted by the conditions stipulated in
Service Level Agreement, then it will over ride the conditions in the General Terms and Conditions.
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In terms of GeM GTC clause 26 regarding Restrictions on procurement from a bidder of a country which shares a land border with India, any bidder from a country which
shares a land border with India will be eligible to bid in this tender only if the bidder is registered with the Competent Authority. While participating in bid, Bidder has to
undertake compliance of this and any false declaration and non-compliance of this would be a ground for immediate termination of the contract and further legal action

in accordance with the laws./जेम क� सामा)य शत/ के खंड 26 के संदभ% मT भारत के साथ भूिम सीमा साझा करने वाले देश के �बडर से खर�द
पर <ितबंध के संबंध मT भारत के साथ भूिम सीमा साझा करने वाले देश का कोई भी �बडर इस िन�वदा मT �बड देने के िलए तभी पा  होगा
जब वह �बड देने वाला सMम <ािधकार� के पास पंजीकृत हो।�बड मT भाग लेते समय �बडर को इसका अनुपालन करना होगा और कोई भी
गलत घोषणा ;कए जाने व इसका अनुपालन न करने पर अनुबंध को तbकाल समाc करने और कानून के अनुसार आगे क� कानूनी कार%वाई
का आधार होगा।

---Thank You/ध)यवाद---
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